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About the CTC: 

 This Construction Task Catalog® (CTC) was 
developed and customized by The Gordian Group, 
Inc. specifically for County of Santa Clara Roads 
and Airports Department, priced locally using 
current labor, material and equipment costs, and 
published in August 2020. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to County of Santa Clara 
Roads and Airports Department. Use of this CTC 
and other proprietary information and software for 
any other purpose, or for any other entity, is 
expressly prohibited without the express written 
consent of The Gordian Group, Inc. 

MasterFormat™ 

 The tasks in this Construction Task Catalog are 
organized using CSI’s MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include direct labor through the working 

foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security, Medicare taxes, worker's 
compensation, unemployment insurance, and 
employee benefits.  

 Labor costs include unloading equipment, materials, 
and tools, and transporting the same up or down 2 
stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the task; 

disposal of excess material; and time for lunch and 
breaks. 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the task.  

 Mobilization is included for all equipment except 
large equipment (e.g. cranes, bulldozers, 
excavators, backhoes, bobcats etc.), which exclude 
mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include manufacturer's and/or 
fabricator's shop drawings.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

 Material costs for imported materials (e.g. 
aggregate, sand, soil, etc.) include delivery up to 15 
miles from the closest approved source. 

The Adjustment Factors Include: 

The Adjustment Factors include the following costs, 
unless specifically excluded by the terms of the 
Contract Documents: 

BUSINESS COSTS: 
 Office overhead, including, but not limited to, office 

space, office equipment, office and management 
personnel, office supplies, and employee 
transportation. 
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 Insurance and bonding. 

 Profit. 

 Job Order development services, Owner meetings, 
and other administrative services required by the 
Contract Documents. 

 Subcontractor's overhead and profit. 

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

 

PROJECT RELATED COSTS: 
 Project trailer, equipment and supplies, and 

portable toilets for Contractor’s use. 

 Project management and project supervision. 

 Services required to complete project filings and 
obtain permits. 

 Preparation and modification of sketches, drawings, 
submittals, as-built drawings, and other project 
records. 

 Incidental engineering and architectural services. 

 Gang boxes and storage containers for Contractor's 
tools, equipment and materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner’s security requirements. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, furnishings fastened to 
the wall or floor, safes and other furniture requiring 
disassembly).  

 Sealing windows doors, and other openings with 
plastic to contain construction dust and debris within 
the work area, or to protect existing surfaces. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as rain, wind, 
sleet or snow. Costs resulting from inadequate 
supply of building materials, fuel, electricity, or 
skilled labor. 

 Daily clean-up. 

 Final professional clean-up. 

 

PRICE VARIATIONS: 
 Contractors may experience direct costs that are 

different than the unit prices set forth in the 
Construction Task Catalog.  While diligent effort 
was made to provide accurate, unit prices, it is the 
Contractor’s responsibility to review and analyze the 
unit prices, and to calculate, prior to bidding, the 
Adjustment Factors accordingly. 

SUMMARY: 
 This list is not exhaustive and is intended to provide 

general examples of costs to be included in the 
Contractor's Adjustment Factors.  

 The only compensation to be paid to the Contractor 
for unit price tasks will be: 

 Unit Price X Quantity X Adjustment 
Factor 

 No additional payments of any kind whatsoever will 
be made.  

 All costs in excess of the unit prices, must be 
included in the Adjustment Factors.  

General Rules: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the task as described 
in the CTC. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
other equipment as part of the delivery process) to 
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lift material onto a roof, even if that roof is less than 
2 stories, the contractor will be paid for such crane 
or lifting equipment as a separate task. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) required. Fasteners listed separately in the 
CTC are for use with Owner furnished material and 
equipment or relocating or reinstalling existing 
material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
roof flashing, pitch pockets, skylights, roof curbs, 
exterior trim, etc. include sealant and caulking. 

 Unit prices include testing, calibrating, balancing, 
start-up services and the like required to ensure 
proper installation, construction and performance of 
the work (e.g. compaction test for backfill, balancing 
of heating ventilation and air conditioning, 
pneumatic or hydrostatic testing, soaping of joints, 
disinfection and flushing of water lines, etc.).  
Contractor may be paid for testing, calibrating, 
balancing, start-up services and the like for Owner 
supplied materials and equipment, or when working 
on or tying into existing materials and equipment. 

 For the purpose of calculating the quantity of a task, 
quantities are calculated on a per project basis. The 
quantity so determined shall be used for the task 
and all appropriate modifiers, unless the task states 
otherwise.  

 Whenever there are alternative tasks that may be 
selected to complete work, the Contractor shall 
select the most practical and economical tasks 
available (e.g. rental of equipment by weeks or 
months rather than days, or painting by roller or 
spray rather than brush). 

DEMOLITION:  
 Unit prices for demolition include all labor, 

equipment and material required for the complete 
removal of the items; clean-up of the area; and 
transporting the demolished items up or down 2 

stories into a truck, dumpster, or to an owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 
separate demolition task, unless the component 
alone must be demolished to accomplish the task 
(e.g. demolition of pipe includes pipe fittings unless 
the fitting must be demolished separately to 
accomplish the task; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The word "replace" includes removal of the existing 
item and installation of the new item.  

 The words "remove and relocate" or "remove and 
reinstall" include removal, cleaning, and installation 
of the existing item in either the same location or 
another location.  

 Salvageable materials are the property of the 
Owner and shall, if directed, be turned over to the 
Owner. 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

FIELD ENGINEERING:  
 Surveying tasks shall be used only when the Owner 

requests the Contractor to perform topographic 
surveys, property line surveys or to establish 
horizontal and vertical control points. If the Owner 
provides horizontal and vertical control points within 
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or adjacent to the project site, all other surveying 
required to complete the work shall be considered 
construction staking or layout, and the cost thereof 
is included in the appropriate tasks.  

 

ASSEMBLIES:  
 Assembly tasks take precedence over individual 

component tasks. 

 

RESTRICTED AND CONFINED SPACES:  
 Restricted Working Space is defined as any area 

with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories tasks and 
for certain electrical conduit and conduit 
accessories tasks. Only those tasks with a modifier 
for Restricted Working Space are eligible for a price 
adjustment, and then only if the modifier applies to 
the contemplated tasks. A non pre-priced task will 
not be allowed because of Restricted Working 
Space for any CTC task.  

 Confined Working Space is defined according to the 
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any 
space having limited means of egress, which is 
subject to accumulation of toxic or flammable 
contaminants or has an oxygen deficient 
atmosphere, including, but not limited to, storage 
tanks, process vessels, bins, boilers, ventilation and 
exhaust duct, sewers, underground vaults, tunnels, 
pipelines and open top spaces more than 4 feet in 
depth such as pits and tubs." The Contractor shall 
conform to all OSHA and Owner requirements for 
working in Confined Working Spaces. Required 
ventilation and air monitoring equipment tasks shall 
be priced from the CTC. 

TECHNICAL SPECIFICATIONS:  
 Technical Specifications for tasks shall be 

interpreted as follows: All labor, material, 
equipment, spare parts, services, and work required 
by a Technical Specification shall be considered 
included in the unit price, unless the task 
description states otherwise. 

 

Or Equals: 

 Whenever material, products, or equipment is 
identified in the CTC, or in the Technical 
Specifications, by reference to a manufacturer’s 
name, make or model number, the identification is 
intended to establish a standard. Any material, 
product, or equipment of another manufacturer may 
be considered an or-equal provided that, in the 
opinion of the Owner, the material, product, or 
equipment so proposed is of equal quality, 
substance and function to the named item. The 
Contractor shall not install any proposed material, 
product, or equipment without the prior written 
approval of the Owner. The burden of proof, and all 
costs related thereto, concerning whether the 
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor. 

 
 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 
(In-place) Cubic Yards, BF - Board Foot, BOX - Box 
(each), BTU - British Thermal Unit, C - One Hundred, 
CCF - One Hundred Cubic Feet, CCY - Compacted 
Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 
Minute, CI – Cubic Inch,  CLF - One Hundred Linear 
Feet, CSF - One Hundred Square Feet, CSY - Hundred 
Square Yards, CWT - Hundred Weight, CY - Cubic 
Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 
(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 
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GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 
HWT - Hundred Carton Weight, HYR – Half Year, IN – 
Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 
Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 
- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 
One Thousand Board Feet, MBH - One Thousand 
British Thermal Units, MCF – One Thousand Cubic 
Feet, MF3 - One Thousand Cubic Feet Per Minute, 
MGL – One Thousand Gallons, MI – Mile, MLF - One 
Thousand Linear Feet, MO – Month, MSF - One 
Thousand Square Feet, MSY - One Thousand Square 
Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 
M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 
– Note, OPN – Opening, OUT - Outlet or Output (each), 
OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 
QT – Quart, ROL - Roll (each), ROM – Room, ROW – 
Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 
SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 
Stop (each), SQ - Square or One Hundred Square Feet, 
SY - Square Yard, SYI – Inches per Square Yard, TNM 
- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 
United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 
– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  
 The following engineering values for establishing 

shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY)

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520

Sand 2880 2590 3240
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680

Gravel 3280 2730 3570

(Average) 
Limestone 4380 2690 3220
Riprap Rock 
(Average) 

4500 2610 3150

Granite 4540 2640 3170
Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 
Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 
Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 
Meters 
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1 Square Meter = 1.1960 Square Yards = 10.7639 
Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 
Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 

 

Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2)height 

• Surface Area = 2 π radius2+(2 π radius)height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 

 

TRADEMARKS 
 Gordian JOC Solution, JOC Complete Solution,  

JOC Complete Solution Plus, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, DMAP, The Standard for Job 
Order Contracting and 6 Phase Development and 
Implementation Process are either registered 
trademarks or trademarks of The Gordian Group, 
Inc. The names of actual companies and products 
mentioned herein may be the trademarks of their 
respective owners. 
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. 
01  General Requirements 
. 
. 
 01 20  Price And Payment Procedures (01) 
. 
. 
 01 22  Unit Prices (01 20) 
. 
. 
 01 22 16  Unit Price Payment (01 22)
. 
. 
 01 22 16 00-0001  Reimbursable Fees (01 22 16) 

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional 
warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as 
explained in the Contract or The Construction Task Catalog®. 

. 

. 
 01 22 16 00-0002 EA Reimbursable Fees ................................................................................................................................................................. 1.00  

Note: Reimbursable Fees will be paid to the contractor for eligible costs.  Insert the appropriate quantity to adjust 
the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable Fees, list each one separately 
and add a comment in the "note" block to identify the Reimbursable Fee (e.g. sidewalk closure, road cut, various 
permits, extended warranty, expedited shipping costs, etc.). A copy of each receipt shall be submitted with the 
Price Proposal. 

XXXXXXX 
. 
 01 22 20  Wage Rates (01 22) 
. 
. 
 01 22 20 00-0001  Local Labor/Wage Rates (01 22 20) 

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental. 
. 
. 

 01 22 20 00-0002 HR Carpenter ............................................................................................................................................................................ 108.58  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Apprentice, Deduct  -21.72 
. 

 01 22 20 00-0003 HR Carpenter, Bridge Builder.................................................................................................................................................... 113.63  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Apprentice, Deduct  -22.73 
    For Foreman, Add  5.68 

. 
 01 22 20 00-0004 HR Cement Mason ...................................................................................................................................................................... 77.35  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -15.47 

. 
 01 22 20 00-0005 HR Electrician, (Inside Wireman) .............................................................................................................................................. 130.59  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -26.12 

. 
 01 22 20 00-0006 HR Electrician, Cable Splicer .................................................................................................................................................... 144.26  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -28.85 
    For Foreman, Add  7.21 

. 
 01 22 20 00-0007 HR High Voltage Electrician, (Utility Lineman) ............................................................................................................................ 97.66  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -19.53 

. 
 01 22 20 00-0008 HR Communication And System Technician............................................................................................................................... 85.74  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -17.15 

. 
 01 22 20 00-0009 HR Equipment Operator, Crane (Group 1-A) .............................................................................................................................. 95.33  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0010 HR Equipment Operator, Crane (Group 2-A) .............................................................................................................................. 93.09  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Apprentice, Deduct  -18.62 
. 

 01 22 20 00-0011 HR Equipment Operator, Crane (Group 3-A) .............................................................................................................................. 90.91  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0012 HR Equipment Operator, Medium (Group 3) ............................................................................................................................... 90.42  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -18.08 

. 
 01 22 20 00-0013 HR Equipment Operator, Medium (Group 4) ............................................................................................................................... 88.66  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0014 HR Equipment Operator, Medium (Group 5) ............................................................................................................................... 87.06  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0015 HR Equipment Operator, Light (Group 6) .................................................................................................................................... 85.38  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -17.08 

. 
 01 22 20 00-0016 HR Equipment Operator, Light (Group 7) .................................................................................................................................... 83.93  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0017 HR Equipment Operator, Light (Group 8) .................................................................................................................................... 82.50  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0018 HR Mold Removal Worker........................................................................................................................................................... 75.50  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -15.10 
    For Foreman, Add  3.78 

. 
 01 22 20 00-0019 HR Painter, Ordinary ................................................................................................................................................................... 86.22  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -17.24 

. 
 01 22 20 00-0020 HR Painter, Structural Steel ........................................................................................................................................................ 88.31  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -17.66 

. 
 01 22 20 00-0021 HR Pile Drivers .......................................................................................................................................................................... 110.11  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -22.02 
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. 
 01 22 20 00-0022 HR Plumber ............................................................................................................................................................................... 132.93  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -26.59 

. 
 01 22 20 00-0023 HR Powderman ........................................................................................................................................................................... 77.74  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -15.55 

. 
 01 22 20 00-0024 HR Iron Worker (Structural) ......................................................................................................................................................... 92.83  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -18.57 

. 
 01 22 20 00-0025 HR Truck Driver, Light (Group 1) ................................................................................................................................................ 74.39  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Apprentice, Deduct  -14.88 

. 
 01 22 20 00-0026 HR Truck Driver, Medium (Group 2)............................................................................................................................................ 74.80  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0027 HR Truck Driver, Heavy (Group 3) .............................................................................................................................................. 75.21  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Apprentice, Deduct  -15.04 
. 

 01 22 20 00-0028 HR Truck Driver, Heavy (Group 4) .............................................................................................................................................. 75.69  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0029 HR Laborer, (Construction Specialist) ......................................................................................................................................... 73.84  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0030 HR Landscape Maintenance Laborer .......................................................................................................................................... 73.84  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0031 HR D1 Certified Welder ............................................................................................................................................................... 97.08  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

XXXXXXX 
. 
 01 22 20 00-0032  Rates For Services (01 22 20) 
. 
. 

 01 22 20 00-0033 HR Certified Industrial Hygienist................................................................................................................................................ 129.85  
. 

 01 22 20 00-0034 HR Senior Surveyor (Party Chief) ............................................................................................................................................. 102.19  
. 

 01 22 20 00-0035 HR Surveyor (Instrument person)................................................................................................................................................ 97.58  
. 

 01 22 20 00-0036 HR Surveyor (Rod person) .......................................................................................................................................................... 93.29  
. 

 01 22 20 00-0037 HR On-Site Certified Materials Testing Technician ..................................................................................................................... 96.10  
. 

 01 22 20 00-0038 MI Mileage For Professional Services (Engineering, Surveying, Etcetera) ..................................................................................0.58  
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more 
than 100 miles from the site. Quantity shall be miles that exceed 100. 

. 
 01 22 20 00-0039 HR Fire Watch Laborer ............................................................................................................................................................... 73.84  

Note: Fire watchers shall be required whenever welding or cutting is performed in locations where other than a 
minor fire might develop, or any of the following conditions exist: (1) Appreciable combustible material, in building 
construction or contents, closer than 35 feet (10.7 m) to the point of operation. (2) Appreciable combustibles are 
more than 35 feet (10.7 m) away but are easily ignited by sparks. (3) Wall or floor openings within a 35-foot (10.7 
m) radius expose combustible material in adjacent areas including concealed spaces in walls or floors. (4) 
Combustible materials are adjacent to the opposite side of metal partitions, walls, ceilings, or roofs and are likely 
to be ignited by conduction or radiation. 

XXXXXXX 
. 
 01 22 20 00-0040  Rates For Architectural And Engineering Services (01 22 20) 

Note: For preparation of contract documents, structural and/or design drawings, special investigating 
requirements or services outside required architectural and engineering services. 

. 

. 
 01 22 20 00-0041 HR Principal Architect ............................................................................................................................................................... 210.00  

. 
 01 22 20 00-0042 HR Senior Architect ................................................................................................................................................................... 185.00  

. 
 01 22 20 00-0043 HR Architect .............................................................................................................................................................................. 141.25  

. 
 01 22 20 00-0044 HR Principal Engineer ............................................................................................................................................................... 210.00  

. 
 01 22 20 00-0045 HR Senior Engineer .................................................................................................................................................................. 160.00  

. 
 01 22 20 00-0046 HR Engineer .............................................................................................................................................................................. 127.50  

. 
 01 22 20 00-0047 HR Draftsman ............................................................................................................................................................................. 75.62  

. 
 01 22 20 00-0048 HR Project Manager .................................................................................................................................................................. 150.00  

XXXXXXX 
. 
 01 22 20 00-0049  Rates For Traffic Control (01 22 20) 
. 
. 

 01 22 20 00-0050 DAY Pilot Vehicle With Driver ...................................................................................................................................................... 844.30  
Note: Includes radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required. 

. 
 01 22 20 00-0051 HR California Highway Patrol Officer With Car ........................................................................................................................... 50.70  

    For Each Mile, Add  0.56 
. 

 01 22 20 00-0052 HR California Highway Patrol Officer With Motorcycle ................................................................................................................ 51.22  
    For Each Mile, Add  0.90 

. 
 01 22 20 00-0053 HR California Highway Patrol Sergeant Officer With Car ............................................................................................................ 62.13  

    For Each Mile, Add  0.90 
. 

 01 22 20 00-0054 HR California Highway Patrol Sergeant Officer With Motorcycle ................................................................................................ 62.28  
    For Each Mile, Add  0.90 

. 
 01 22 20 00-0055 HR Flagperson For Traffic Control .............................................................................................................................................. 73.84  

XXXXXXX 
. 
 01 22 20 00-0056  Mobilize Equipment (01 22 20) 
. 
. 

 01 22 20 00-0057 HR Escort Vehicle With Driver .................................................................................................................................................... 81.39  
. 

 01 22 20 00-0058 HR Transport Vehicle With Driver ............................................................................................................................................. 103.32  

XXXXXXX 
. 
 01 22 23  Equipment Usage (01 22) 

Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI 
section 01 22 20 00-0049 for traffic control (where required), 01 71 13 00-0000 for equipment delivery, pickup, mobilization 
and demobilization. 

. 
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. 
 01 22 23 00-0001  Aerial Equipment (01 22 23) 
. 
. 
 01 22 23 00-0002  Man Lifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0003  Telescoping Boom Man Lifts With Platform (01 22 23 00-0002) 
. 
. 
 01 22 23 00-0004  Engine Powered, Telescoping Boom Man Lifts With Platform (01 22 23 00-0003) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0005 DAY 40' Engine Powered, Telescoping Boom Man Lift With Platform ........................................................................................ 456.82  

    For Four-Wheel Drive, Add  102.78 
. 

 01 22 23 00-0006 WK 40' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,149.41  
    For Four-Wheel Drive, Add  258.62 

. 
 01 22 23 00-0007 MO 40' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 2,578.80  

    For Four-Wheel Drive, Add  580.23 
. 

 01 22 23 00-0008 DAY 60' Engine Powered, Telescoping Boom Man Lift With Platform ........................................................................................ 670.49  
    For Four-Wheel Drive, Add  150.86 

. 
 01 22 23 00-0009 WK 60' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,598.86  

    For Four-Wheel Drive, Add  359.74 
. 

 01 22 23 00-0010 MO 60' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 3,499.80  
    For Four-Wheel Drive, Add  787.46 

. 
 01 22 23 00-0011 DAY 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,304.14  

    For Four-Wheel Drive, Add  293.43 
. 

 01 22 23 00-0012 WK 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 3,160.87  
    For Four-Wheel Drive, Add  711.20 

. 
 01 22 23 00-0013 MO 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 6,631.20  

    For Four-Wheel Drive, Add  1,492.02 
. 

 01 22 23 00-0014 DAY 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 1,856.74  
    For Four-Wheel Drive, Add  417.77 

. 
 01 22 23 00-0015 WK 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 4,470.90  

    For Four-Wheel Drive, Add  1,005.95 
. 

 01 22 23 00-0016 MO 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................. 11,140.42  
    For Four-Wheel Drive, Add  2,506.59 

. 
 01 22 23 00-0017 DAY 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 2,261.98  

    For Four-Wheel Drive, Add  508.95 
. 

 01 22 23 00-0018 WK 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 5,769.14  
    For Four-Wheel Drive, Add  1,298.06 

. 
 01 22 23 00-0019 MO 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................. 13,115.04  

    For Four-Wheel Drive, Add  2,950.88 

XXXXXXX 
. 
 01 22 23 00-0020  Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 00-0002) 
. 
. 
 01 22 23 00-0021  Engine Powered, Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 

00-0020) 
Note: Diesel or dual fuel (gasoline or liquid propane gas). Four-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0022 DAY 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 293.20  

. 
 01 22 23 00-0023 WK 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 735.68  

. 
 01 22 23 00-0024 MO 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,769.89  

. 
 01 22 23 00-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 373.17  

. 
 01 22 23 00-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 815.64  

. 
 01 22 23 00-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,024.71  

. 
 01 22 23 00-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 479.79  

. 
 01 22 23 00-0029 WK 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,108.85  

. 
 01 22 23 00-0030 MO 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,478.92  

. 
 01 22 23 00-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 836.97  

. 
 01 22 23 00-0032 WK 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,972.47  

. 
 01 22 23 00-0033 MO 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 4,796.83  

. 
 01 22 23 00-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................... 1,625.96  

. 
 01 22 23 00-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................... 3,838.32  

. 
 01 22 23 00-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................... 9,382.56  

XXXXXXX 
. 
 01 22 23 00-0037  Electric, Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 00-0020) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0038 DAY 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 293.20  
. 

 01 22 23 00-0039 WK 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 735.68  
. 

 01 22 23 00-0040 MO 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 1,769.89  
. 

 01 22 23 00-0041 DAY 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 293.20  
. 

 01 22 23 00-0042 WK 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 735.68  
. 

 01 22 23 00-0043 MO 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 1,769.89  
. 

 01 22 23 00-0044 DAY 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 362.51  
. 

 01 22 23 00-0045 WK 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 783.66  
. 

 01 22 23 00-0046 MO 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 1,945.82  
. 

 01 22 23 00-0047 DAY 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 362.51  
. 

 01 22 23 00-0048 WK 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 783.66  
. 

 01 22 23 00-0049 MO 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 1,945.82  

XXXXXXX 
. 
 01 22 23 00-0050  Platform Lifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
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. 

. 
 01 22 23 00-0051  Electric, Scissor Platform Lifts (01 22 23 00-0050) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0052 DAY 17' Electric, Scissor Platform Lift ......................................................................................................................................... 166.14  
. 

 01 22 23 00-0053 WK 17' Electric, Scissor Platform Lift ......................................................................................................................................... 332.29  
. 

 01 22 23 00-0054 MO 17' Electric, Scissor Platform Lift ......................................................................................................................................... 679.68  
. 

 01 22 23 00-0055 DAY 20' Electric, Scissor Platform Lift ......................................................................................................................................... 181.25  
. 

 01 22 23 00-0056 WK 20' Electric, Scissor Platform Lift ......................................................................................................................................... 362.50  
. 

 01 22 23 00-0057 MO 20' Electric, Scissor Platform Lift ......................................................................................................................................... 724.99  
. 

 01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift ......................................................................................................................................... 234.11  
. 

 01 22 23 00-0059 WK 25' Electric, Scissor Platform Lift ......................................................................................................................................... 468.22  
. 

 01 22 23 00-0060 MO 25' Electric, Scissor Platform Lift ...................................................................................................................................... 1,004.42  
. 

 01 22 23 00-0061 DAY 30' Electric, Scissor Platform Lift ......................................................................................................................................... 302.08  
. 

 01 22 23 00-0062 WK 30' Electric, Scissor Platform Lift ......................................................................................................................................... 596.61  
. 

 01 22 23 00-0063 MO 30' Electric, Scissor Platform Lift ...................................................................................................................................... 1,321.60  
. 

 01 22 23 00-0064 DAY 33' Electric, Scissor Platform Lift ......................................................................................................................................... 324.74  
. 

 01 22 23 00-0065 WK 33' Electric, Scissor Platform Lift ......................................................................................................................................... 634.37  
. 

 01 22 23 00-0066 MO 33' Electric, Scissor Platform Lift ...................................................................................................................................... 1,434.88  
. 

 01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift ......................................................................................................................................... 422.91  
. 

 01 22 23 00-0068 WK 40' Electric, Scissor Platform Lift ...................................................................................................................................... 1,049.73  
. 

 01 22 23 00-0069 MO 40' Electric, Scissor Platform Lift ...................................................................................................................................... 2,922.62  

XXXXXXX 
. 
 01 22 23 00-0070  Engine Powered, Scissor Platform Lifts (01 22 23 00-0050) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0071 DAY 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 339.84  

    For Four-Wheel Drive, Add  67.97 
. 

 01 22 23 00-0072 WK 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 664.58  
    For Four-Wheel Drive, Add  132.92 

. 
 01 22 23 00-0073 MO 25' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,623.68  

    For Four-Wheel Drive, Add  324.74 
. 

 01 22 23 00-0074 DAY 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 347.39  
    For Four-Wheel Drive, Add  69.48 

. 
 01 22 23 00-0075 WK 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 792.96  

    For Four-Wheel Drive, Add  158.59 
. 

 01 22 23 00-0076 MO 33' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,736.96  
    For Four-Wheel Drive, Add  347.39 

. 
 01 22 23 00-0077 DAY 40' Engine Powered, Scissor Platform Lift .......................................................................................................................... 385.15  

    For Four-Wheel Drive, Add  77.03 
. 

 01 22 23 00-0078 WK 40' Engine Powered, Scissor Platform Lift .......................................................................................................................... 883.58  
    For Four-Wheel Drive, Add  176.72 

. 
 01 22 23 00-0079 MO 40' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,963.52  

    For Four-Wheel Drive, Add  392.70 
. 

 01 22 23 00-0080 DAY 43' Engine Powered, Scissor Platform Lift .......................................................................................................................... 407.81  
    For Four-Wheel Drive, Add  81.56 

. 
 01 22 23 00-0081 WK 43' Engine Powered, Scissor Platform Lift .......................................................................................................................... 951.55  

    For Four-Wheel Drive, Add  190.31 
. 

 01 22 23 00-0082 MO 43' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,341.12  
    For Four-Wheel Drive, Add  468.22 

. 
 01 22 23 00-0083 DAY 50' Engine Powered, Scissor Platform Lift .......................................................................................................................... 762.75  

    For Four-Wheel Drive, Add  152.55 
. 

 01 22 23 00-0084 WK 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,676.54  
    For Four-Wheel Drive, Add  335.31 

. 
 01 22 23 00-0085 MO 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 4,123.39  

    For Four-Wheel Drive, Add  824.68 

XXXXXXX 
. 
 01 22 23 00-0086  Personnel Lifts (01 22 23 00-0001) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces. 
. 
. 

 01 22 23 00-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................... 93.49  
. 

 01 22 23 00-0088 WK 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 264.89  
. 

 01 22 23 00-0089 MO 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 534.98  
. 

 01 22 23 00-0090 DAY 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 129.85  
. 

 01 22 23 00-0091 WK 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 275.28  
. 

 01 22 23 00-0092 MO 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 934.92  
. 

 01 22 23 00-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 218.15  
. 

 01 22 23 00-0094 WK 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 529.79  
. 

 01 22 23 00-0095 MO 36', Push-Type, Electric Single Man Personnel Lift .......................................................................................................... 1,547.81  
. 

 01 22 23 00-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 233.73  
. 

 01 22 23 00-0097 WK 40', Push-Type, Electric Single Man Personnel Lift ............................................................................................................. 581.73  
. 

 01 22 23 00-0098 MO 40', Push-Type, Electric Single Man Personnel Lift .......................................................................................................... 1,750.38  
. 

 01 22 23 00-0099 DAY 15', Self-Propelled, Electric Single Man Personnel Lift........................................................................................................ 124.66  
. 

 01 22 23 00-0100 WK 15', Self-Propelled, Electric Single Man Personnel Lift........................................................................................................ 249.31  
. 

 01 22 23 00-0101 MO 15', Self-Propelled, Electric Single Man Personnel Lift........................................................................................................ 498.62  
. 

 01 22 23 00-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift........................................................................................................ 124.66  
. 

 01 22 23 00-0103 WK 20', Self-Propelled, Electric Single Man Personnel Lift........................................................................................................ 249.31  
. 

 01 22 23 00-0104 MO 20', Self-Propelled, Electric Single Man Personnel Lift........................................................................................................ 518.36  

XXXXXXX 
. 
 01 22 23 00-0105  Bucket Trucks (01 22 23 00-0001) 

Note: Includes full-time operator, delivery, and removal. 
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. 

. 
 01 22 23 00-0106 DAY 29' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,168.85  

    For Equipment Without Operator, Deduct  -601.69 
. 

 01 22 23 00-0107 WK 29' Bucket Truck With Full-Time Operator ....................................................................................................................... 4,709.95  
    For Equipment Without Operator, Deduct  -3,008.47 

. 
 01 22 23 00-0108 MO 29' Bucket Truck With Full-Time Operator ..................................................................................................................... 17,298.57  

    For Equipment Without Operator, Deduct  -12,967.53 
. 

 01 22 23 00-0109 DAY 38' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,241.03  
    For Equipment Without Operator, Deduct  -601.69 

. 
 01 22 23 00-0110 WK 38' Bucket Truck With Full-Time Operator ....................................................................................................................... 4,941.97  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-0111 MO 38' Bucket Truck With Full-Time Operator ..................................................................................................................... 17,917.29  
    For Equipment Without Operator, Deduct  -12,967.53 

. 
 01 22 23 00-0112 DAY 48' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,426.65  

    For Equipment Without Operator, Deduct  -601.69 
. 

 01 22 23 00-0113 WK 48' Bucket Truck With Full-Time Operator ....................................................................................................................... 5,277.11  
    For Equipment Without Operator, Deduct  -3,008.47 

. 
 01 22 23 00-0114 MO 48' Bucket Truck With Full-Time Operator ..................................................................................................................... 18,639.13  

    For Equipment Without Operator, Deduct  -12,967.53 
. 

 01 22 23 00-0115 DAY 62' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,839.13  
    For Equipment Without Operator, Deduct  -601.69 

. 
 01 22 23 00-0116 WK 62' Bucket Truck With Full-Time Operator ....................................................................................................................... 6,617.67  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-0117 MO 62' Bucket Truck With Full-Time Operator ..................................................................................................................... 22,248.33  
    For Equipment Without Operator, Deduct  -12,967.53 

. 
 01 22 23 00-0118 DAY 85' Bucket Truck With Full-Time Operator ....................................................................................................................... 2,045.37  

    For Equipment Without Operator, Deduct  -601.69 
. 

 01 22 23 00-0119 WK 85' Bucket Truck With Full-Time Operator ....................................................................................................................... 7,339.51  
    For Equipment Without Operator, Deduct  -3,008.47 

. 
 01 22 23 00-0120 MO 85' Bucket Truck With Full-Time Operator ..................................................................................................................... 24,826.33  

    For Equipment Without Operator, Deduct  -12,967.53 
. 

 01 22 23 00-0121 Day 105' Bucket Truck With Full-Time Operator ..................................................................................................................... 2,148.49  
    For Equipment Without Operator, Deduct  -601.69 

. 
 01 22 23 00-0122 WK 105' Bucket Truck With Full-Time Operator ..................................................................................................................... 7,648.87  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-0123 MO 105' Bucket Truck With Full-Time Operator ................................................................................................................... 25,073.84  
    For Equipment Without Operator, Deduct  -12,967.55 

XXXXXXX 
. 
 01 22 23 00-0124  Air Equipment (01 22 23) 
. 
. 
 01 22 23 00-0125  Air Compressors (01 22 23 00-0124) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0126 DAY 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 150.63  
. 

 01 22 23 00-0127 WK 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 451.89  
. 

 01 22 23 00-0128 MO 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,255.25  
. 

 01 22 23 00-0129 DAY 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 180.76  
. 

 01 22 23 00-0130 WK 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 532.23  
. 

 01 22 23 00-0131 MO 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,506.30  
. 

 01 22 23 00-0132 DAY 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 241.01  
. 

 01 22 23 00-0133 WK 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 542.27  
. 

 01 22 23 00-0134 MO 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,195.00  
. 

 01 22 23 00-0135 DAY 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 341.43  
. 

 01 22 23 00-0136 WK 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 863.61  
. 

 01 22 23 00-0137 MO 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,058.61  
. 

 01 22 23 00-0138 DAY 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 759.18  
. 

 01 22 23 00-0139 WK 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,827.64  
. 

 01 22 23 00-0140 MO 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 4,555.05  
. 

 01 22 23 00-0141 DAY 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 913.82  
. 

 01 22 23 00-0142 WK 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,249.41  
. 

 01 22 23 00-0143 MO 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 5,523.10  
. 

 01 22 23 00-0144 DAY 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 913.82  
. 

 01 22 23 00-0145 WK 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,249.41  
. 

 01 22 23 00-0146 MO 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 5,523.10  
. 

 01 22 23 00-0147 DAY 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,064.45  
. 

 01 22 23 00-0148 WK 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 2,385.98  
. 

 01 22 23 00-0149 MO 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 6,362.61  
. 

 01 22 23 00-0150 DAY 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,325.54  
. 

 01 22 23 00-0151 WK 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 2,982.47  
. 

 01 22 23 00-0152 MO 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 7,953.26  

XXXXXXX 
. 
 01 22 23 00-0153  Compaction And Paving Equipment (01 22 23) 
. 
. 
 01 22 23 00-0154  Pavers And Rollers (01 22 23 00-0153) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0155  Pavers (01 22 23 00-0154) 
. 
. 

 01 22 23 00-0156 DAY 10' Wide Paving Machine With Full-Time Operator .......................................................................................................... 2,673.22  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0157 WK 10' Wide Paving Machine With Full-Time Operator ........................................................................................................ 11,416.26  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0158 MO 10' Wide Paving Machine With Full-Time Operator ........................................................................................................ 43,445.45  
    For Equipment Without Operator, Deduct  -15,590.31 
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XXXXXXX 
. 
 01 22 23 00-0159  Ride-On Self-Propelled, Rubber Tire Rollers (01 22 23 00-0154) 
. 
. 

 01 22 23 00-0160 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ......................................... 1,049.00  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0161 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ......................................... 4,601.79  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0162 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ....................................... 18,263.76  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0163 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ................................................... 1,174.68  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0164 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ................................................... 5,536.35  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0165 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ................................................. 19,674.75  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0166 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ................................................. 1,180.39  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0167 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ................................................. 5,165.04  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0168 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ............................................... 19,948.95  
    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0169  Ride-On Self-Propelled, Padfoot Rollers (01 22 23 00-0154) 
. 
. 

 01 22 23 00-0170 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,100.41  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0171 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 4,662.34  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0172 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 18,612.22  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0173 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,340.34  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0174 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,147.90  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0175 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 20,143.17  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0176 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,397.47  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0177 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 5,507.79  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0178 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 21,148.57  
    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0179  Towed, Padfoot Rollers (01 22 23 00-0154) 
. 
. 

 01 22 23 00-0180 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller ................................................................................................................... 108.54  
. 

 01 22 23 00-0181 WK 48" Wide, 40" Diameter, Towed Padfoot Roller ................................................................................................................... 314.19  
. 

 01 22 23 00-0182 MO 48" Wide, 40" Diameter, Towed Padfoot Roller ................................................................................................................... 925.42  
. 

 01 22 23 00-0183 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller ................................................................................................................... 137.10  
. 

 01 22 23 00-0184 WK 60" Wide, 60" Diameter, Towed Padfoot Roller ................................................................................................................... 382.74  
. 

 01 22 23 00-0185 MO 60" Wide, 60" Diameter, Towed Padfoot Roller ................................................................................................................ 1,628.06  

XXXXXXX 
. 
 01 22 23 00-0186  Static Rollers (01 22 23 00-0154) 
. 
. 

 01 22 23 00-0187 DAY 5 Ton, 2 Drum Articulated Roller With Full-Time Operator ............................................................................................... 1,128.98  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0188 WK 5 Ton, 2 Drum Articulated Roller With Full-Time Operator ............................................................................................... 4,907.97  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0189 MO 5 Ton, 2 Drum Articulated Roller With Full-Time Operator ............................................................................................. 19,417.69  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0190 DAY 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator ..................................................................................... 1,254.65  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0191 WK 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator ..................................................................................... 5,250.73  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0192 MO 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator ................................................................................... 20,365.96  

    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0193  Ride-On Self-Propelled, Smooth Drum Vibratory Rollers (01 22 23 00-0154) 
. 
. 

 01 22 23 00-0194 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,088.99  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0195 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 4,696.61  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0196 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 18,446.56  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0197 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,163.25  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0198 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 4,913.69  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0199 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 19,012.10  

    For Equipment Without Operator, Deduct  -15,590.31 
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. 
 01 22 23 00-0200 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,311.78  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0201 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 5,347.84  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0202 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 20,160.31  

    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0203  Steel Roadway Plates (01 22 23 00-0153) 

Note: 3 day minimum.  Excludes delivery. See CSI section 01 71 13 00-0001 for material delivery on truck. 
. 
. 

 01 22 23 00-0204 EA Mobilization of Steel Roadway Plates ................................................................................................................................. 382.21  
Note: Mobilization for each site location. 

. 
 01 22 23 00-0205 EA Placement And Removal Of Steel Roadway Plates .............................................................................................................. 44.46  

. 
 01 22 23 00-0206 DAY 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 25.78  

. 
 01 22 23 00-0207 WK 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 60.87  

. 
 01 22 23 00-0208 MO 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 80.10  

. 
 01 22 23 00-0209 DAY 1" x 4' x 10' Steel Plate ......................................................................................................................................................... 34.37  

. 
 01 22 23 00-0210 WK 1" x 4' x 10' Steel Plate ......................................................................................................................................................... 77.34  

. 
 01 22 23 00-0211 MO 1" x 4' x 10' Steel Plate ......................................................................................................................................................... 94.53  

. 
 01 22 23 00-0212 DAY 1" x 5' x 10' Steel Plate ......................................................................................................................................................... 35.80  

. 
 01 22 23 00-0213 WK 1" x 5' x 10' Steel Plate ......................................................................................................................................................... 80.92  

. 
 01 22 23 00-0214 MO 1" x 5' x 10' Steel Plate ....................................................................................................................................................... 214.83  

. 
 01 22 23 00-0215 DAY 1" x 6' x 8' Steel Plate ........................................................................................................................................................... 22.92  

. 
 01 22 23 00-0216 WK 1" x 6' x 8' Steel Plate ........................................................................................................................................................... 51.56  

. 
 01 22 23 00-0217 MO 1" x 6' x 8' Steel Plate ......................................................................................................................................................... 137.49  

. 
 01 22 23 00-0218 DAY 1" x 6' x 10' Steel Plate ......................................................................................................................................................... 42.97  

. 
 01 22 23 00-0219 WK 1" x 6' x 10' Steel Plate ......................................................................................................................................................... 56.57  

. 
 01 22 23 00-0220 MO 1" x 6' x 10' Steel Plate ....................................................................................................................................................... 151.10  

. 
 01 22 23 00-0221 DAY 1" x 6' x 12' Steel Plate ......................................................................................................................................................... 60.15  

. 
 01 22 23 00-0222 WK 1" x 6' x 12' Steel Plate ......................................................................................................................................................... 76.98  

. 
 01 22 23 00-0223 MO 1" x 6' x 12' Steel Plate ....................................................................................................................................................... 208.39  

. 
 01 22 23 00-0224 DAY 1" x 8' x 10' Steel Plate ......................................................................................................................................................... 37.95  

. 
 01 22 23 00-0225 WK 1" x 8' x 10' Steel Plate ......................................................................................................................................................... 85.22  

. 
 01 22 23 00-0226 MO 1" x 8' x 10' Steel Plate ....................................................................................................................................................... 227.00  

. 
 01 22 23 00-0227 DAY 1" x 8' x 12' Steel Plate ......................................................................................................................................................... 68.75  

. 
 01 22 23 00-0228 WK 1" x 8' x 12' Steel Plate ......................................................................................................................................................... 85.22  

. 
 01 22 23 00-0229 MO 1" x 8' x 12' Steel Plate ....................................................................................................................................................... 412.47  

. 
 01 22 23 00-0230 DAY 1" x 8' x 16' Steel Plate ......................................................................................................................................................... 91.66  

. 
 01 22 23 00-0231 WK 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 206.24  

. 
 01 22 23 00-0232 MO 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 549.96  

. 
 01 22 23 00-0233 DAY 1-1/4" x 8' x 10' Steel Plate ................................................................................................................................................... 45.54  

. 
 01 22 23 00-0234 WK 1-1/4" x 8' x 10' Steel Plate ................................................................................................................................................. 102.26  

. 
 01 22 23 00-0235 MO 1-1/4" x 8' x 10' Steel Plate ................................................................................................................................................. 272.40  

. 
 01 22 23 00-0236 DAY 1-1/2" x 8' x 15' Steel Plate ................................................................................................................................................. 105.41  

. 
 01 22 23 00-0237 WK 1-1/2" x 8' x 15' Steel Plate ................................................................................................................................................. 237.17  

. 
 01 22 23 00-0238 MO 1-1/2" x 8' x 15' Steel Plate ................................................................................................................................................. 632.46  

. 
 01 22 23 00-0239 EA Removal And Resetting Of Steel Roadway Plate ................................................................................................................. 24.70  

XXXXXXX 
. 
 01 22 23 00-0240  Street Sweepers (01 22 23 00-0153) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0241 DAY 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ........................................................................... 871.04  
    For Equipment Without Operator, Deduct  -683.00 

. 
 01 22 23 00-0242 WK 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ........................................................................ 4,160.17  

    For Equipment Without Operator, Deduct  -3,415.02 
. 

 01 22 23 00-0243 MO 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ...................................................................... 17,374.73  
    For Equipment Without Operator, Deduct  -14,719.91 

. 
 01 22 23 00-0244 DAY Self-Propelled Street Sweeper With Hopper And Full-Time Operator .............................................................................. 1,601.15  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -683.00 

. 
 01 22 23 00-0245 WK Self-Propelled Street Sweeper With Hopper And Full-Time Operator .............................................................................. 7,092.68  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -3,415.02 

. 
 01 22 23 00-0246 MO Self-Propelled Street Sweeper With Hopper And Full-Time Operator ............................................................................ 27,844.58  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -14,719.91 

XXXXXXX 
. 
 01 22 23 00-0247  Earthmoving Equipment (01 22 23) 
. 
. 
 01 22 23 00-0248  Skid-Steer Loaders (01 22 23 00-0247) 

Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments 
where necessary. Excludes delivery, set-up, and removal. 

. 

. 
 01 22 23 00-0249 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ........................................................................... 983.71  

    For Equipment Without Operator, Deduct  -683.00 
. 

 01 22 23 00-0250 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ........................................................................ 4,203.91  
    For Equipment Without Operator, Deduct  -3,415.02 

. 
 01 22 23 00-0251 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ...................................................................... 16,619.79  

    For Equipment Without Operator, Deduct  -14,719.91 
. 

 01 22 23 00-0252 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 1,062.98  
    For Equipment Without Operator, Deduct  -683.00 

. 
 01 22 23 00-0253 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 4,347.35  

    For Equipment Without Operator, Deduct  -3,415.02 
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. 
 01 22 23 00-0254 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator .................................................................... 16,934.34  

    For Equipment Without Operator, Deduct  -14,719.91 
. 

 01 22 23 00-0255 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ...................................................................... 1,085.62  
    For Equipment Without Operator, Deduct  -683.00 

. 
 01 22 23 00-0256 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ...................................................................... 4,553.69  

    For Equipment Without Operator, Deduct  -3,415.02 
. 

 01 22 23 00-0257 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator .................................................................... 17,481.66  
    For Equipment Without Operator, Deduct  -14,719.91 

. 
 01 22 23 00-0258 DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ........................................................ 1,173.70  

    For Equipment Without Operator, Deduct  -683.00 
. 

 01 22 23 00-0259 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ........................................................ 4,843.08  
    For Equipment Without Operator, Deduct  -3,415.02 

. 
 01 22 23 00-0260 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ...................................................... 18,437.89  

    For Equipment Without Operator, Deduct  -14,719.91 
. 

 01 22 23 00-0261 DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ........................................................ 1,324.68  
    For Equipment Without Operator, Deduct  -683.00 

. 
 01 22 23 00-0262 WK 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ........................................................ 5,415.56  

    For Equipment Without Operator, Deduct  -3,415.02 
. 

 01 22 23 00-0263 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ...................................................... 19,847.07  
    For Equipment Without Operator, Deduct  -14,719.91 

. 
 01 22 23 00-0264 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders ..................................................................................................... 251.64  

. 
 01 22 23 00-0265 WK Hydraulic Hammer Attachment For Skid-Steer Loaders ..................................................................................................... 836.70  

. 
 01 22 23 00-0266 MO Hydraulic Hammer Attachment For Skid-Steer Loaders .................................................................................................. 2,227.01  

. 
 01 22 23 00-0267 DAY Forklift Attachment For Skid-Steer Loaders .......................................................................................................................... 54.10  

. 
 01 22 23 00-0268 WK Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 144.69  

. 
 01 22 23 00-0269 MO Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 408.92  

. 
 01 22 23 00-0270 DAY Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 119.53  

. 
 01 22 23 00-0271 WK Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 286.87  

. 
 01 22 23 00-0272 MO Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 713.40  

. 
 01 22 23 00-0273 DAY Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 118.27  

. 
 01 22 23 00-0274 WK Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 320.84  

. 
 01 22 23 00-0275 MO Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 849.28  

. 
 01 22 23 00-0276 DAY Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ....................................................................... 103.17  

. 
 01 22 23 00-0277 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ....................................................................... 284.35  

. 
 01 22 23 00-0278 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ....................................................................... 776.31  

. 
 01 22 23 00-0279 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .............................................. 28.44  

. 
 01 22 23 00-0280 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .............................................. 74.40  

. 
 01 22 23 00-0281 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................................ 218.81  

. 
 01 22 23 00-0282 DAY >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ........................................... 38.29  

. 
 01 22 23 00-0283 WK >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ........................................... 95.18  

. 
 01 22 23 00-0284 MO >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ......................................... 284.47  

. 
 01 22 23 00-0285 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................... 55.79  

. 
 01 22 23 00-0286 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................. 169.59  

. 
 01 22 23 00-0287 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................. 503.28  

. 
 01 22 23 00-0288 DAY 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 11.32  

. 
 01 22 23 00-0289 WK 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 26.42  

. 
 01 22 23 00-0290 MO 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 70.46  

XXXXXXX 
. 
 01 22 23 00-0291  Bulldozers (01 22 23 00-0247) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0292 DAY 70 HP, D3 Bulldozer With Full-Time Operator ................................................................................................................. 1,041.39  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0293 WK 70 HP, D3 Bulldozer With Full-Time Operator ................................................................................................................. 4,870.95  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0294 MO 70 HP, D3 Bulldozer With Full-Time Operator ............................................................................................................... 19,310.31  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0295 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator ........................................................................................... 1,191.39  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0296 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator ........................................................................................... 5,476.95  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0297 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator ......................................................................................... 21,170.31  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0298 DAY 140 HP, D6 Bulldozer With Full-Time Operator................................................................................................................ 1,617.39  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0299 WK 140 HP, D6 Bulldozer With Full-Time Operator................................................................................................................ 7,180.95  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0300 MO 140 HP, D6 Bulldozer With Full-Time Operator.............................................................................................................. 26,270.31  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0301 DAY 200 HP, D7 Bulldozer With Full-Time Operator................................................................................................................ 1,995.39  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0302 WK 200 HP, D7 Bulldozer With Full-Time Operator................................................................................................................ 8,698.95  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0303 MO 200 HP, D7 Bulldozer With Full-Time Operator.............................................................................................................. 30,830.31  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0304 DAY 335 HP, D8 Bulldozer With Full-Time Operator................................................................................................................ 2,445.39  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0305 WK 335 HP, D8 Bulldozer With Full-Time Operator.............................................................................................................. 10,498.95  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0306 MO 335 HP, D8 Bulldozer With Full-Time Operator.............................................................................................................. 36,230.31  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0307 DAY 460 HP, D9 Bulldozer With Full-Time Operator................................................................................................................ 2,697.39  

    For Equipment Without Operator, Deduct  -723.39 
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. 
 01 22 23 00-0308 WK 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................. 11,500.95  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0309 MO 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................. 39,230.31  
    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0310  Motor Scraper (01 22 23 00-0247) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0311 DAY 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 1,382.14  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0312 WK 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 6,251.96  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0313 MO 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 23,486.31  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0314 DAY 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 1,648.35  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0315 WK 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 7,316.79  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0316 MO 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 26,689.83  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0317 DAY 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 1,905.53  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0318 WK 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 8,341.01  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0319 MO 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 29,757.99  
    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0320  Hydraulic Excavators (01 22 23 00-0247) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0321 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,041.40  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0322 WK 3/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 4,741.75  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0323 MO 3/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 19,359.27  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0324 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,130.91  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0325 WK 1/2 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,136.31  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0326 MO 1/2 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 20,937.52  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0327 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,159.18  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0328 WK 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,283.54  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0329 MO 5/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 21,196.64  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0330 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,188.62  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0331 WK 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,418.98  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0332 MO 3/4 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 21,455.75  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0333 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 1,212.18  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0334 WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 5,560.32  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0335 MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator ............................................................................................ 21,714.87  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0336 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 1,530.18  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0337 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 6,826.45  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0338 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ................................................................................... 25,218.83  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0339 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 1,577.29  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0340 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 7,032.57  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0341 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ................................................................................... 25,837.17  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0342 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 1,665.63  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0343 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 7,385.91  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0344 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ................................................................................... 26,897.19  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0345 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 1,765.74  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0346 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 7,780.47  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0347 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 28,074.99  
    For Equipment Without Operator, Deduct  -15,590.31 
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. 
 01 22 23 00-0348 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 1,795.19  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0349 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator ..................................................................................... 7,898.25  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0350 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator ................................................................................... 28,428.33  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0351 DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 2,077.86  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0352 WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 9,034.83  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0353 MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 31,843.95  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0354 DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 2,484.20  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0355 WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 10,648.42  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0356 MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 36,672.93  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0357 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators .................................................................................................. 82.45  
. 

 01 22 23 00-0358 WK Thumbs Or Grapple Attachment For Hydraulic Excavators ................................................................................................ 318.01  
. 

 01 22 23 00-0359 MO Thumbs Or Grapple Attachment For Hydraulic Excavators ................................................................................................ 942.24  
. 

 01 22 23 00-0360 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 365.12  
. 

 01 22 23 00-0361 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 965.80  
. 

 01 22 23 00-0362 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 2,703.05  
. 

 01 22 23 00-0363 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 565.34  
. 

 01 22 23 00-0364 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 1,442.80  
. 

 01 22 23 00-0365 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 3,751.29  
. 

 01 22 23 00-0366 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 789.13  
. 

 01 22 23 00-0367 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 2,125.93  
. 

 01 22 23 00-0368 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 5,959.67  
. 

 01 22 23 00-0369 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators ............................................................................................ 164.89  
. 

 01 22 23 00-0370 WK 24" Compaction Wheel Attachment For Hydraulic Excavators ............................................................................................ 659.57  
. 

 01 22 23 00-0371 MO 24" Compaction Wheel Attachment For Hydraulic Excavators ......................................................................................... 1,978.70  
. 

 01 22 23 00-0372 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators ............................................................................................ 235.56  
. 

 01 22 23 00-0373 WK 36" Compaction Wheel Attachment For Hydraulic Excavators ............................................................................................ 942.24  
. 

 01 22 23 00-0374 MO 36" Compaction Wheel Attachment For Hydraulic Excavators ......................................................................................... 2,826.72  
. 

 01 22 23 00-0375 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators ............................................................................................ 259.12  
. 

 01 22 23 00-0376 WK 48" Compaction Wheel Attachment For Hydraulic Excavators ......................................................................................... 1,024.69  
. 

 01 22 23 00-0377 MO 48" Compaction Wheel Attachment For Hydraulic Excavators ......................................................................................... 3,062.28  

XXXXXXX 
. 
 01 22 23 00-0378  Mini-Excavators (01 22 23 00-0247) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0379 DAY 2,000 LB Mini-Excavator With Full-Time Operator .............................................................................................................. 970.73  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0380 WK 2,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,317.74  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0381 MO 2,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 17,133.23  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0382 DAY 3,500 LB Mini-Excavator With Full-Time Operator .............................................................................................................. 976.62  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0383 WK 3,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,335.41  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0384 MO 3,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 17,504.23  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0385 DAY 6,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,006.06  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0386 WK 6,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,417.85  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0387 MO 6,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 17,557.24  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0388 DAY 7,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,017.84  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0389 WK 7,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,459.08  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0390 MO 7,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 17,580.79  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0391 DAY 9,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,088.51  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0392 WK 9,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,517.97  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0393 MO 9,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 18,263.92  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0394 DAY 11,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 1,094.40  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0395 WK 11,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 4,812.42  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0396 MO 11,000 LB Mini-Excavator With Full-Time Operator ....................................................................................................... 18,293.36  

    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0397  Gradall, Telescopic Hydraulic Excavators (01 22 23 00-0247) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
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. 

. 
 01 22 23 00-0398 DAY Gradall, Telescopic Hydraulic Excavator With Full-Time Operator .................................................................................. 1,730.60  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0399 WK Gradall, Telescopic Hydraulic Excavator With Full-Time Operator .................................................................................. 7,641.30  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0400 MO Gradall, Telescopic Hydraulic Excavator With Full-Time Operator ................................................................................ 29,953.79  

    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0401  Road Graders (01 22 23 00-0247) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0402 DAY 60 HP Road Grader With Full-Time Operator .................................................................................................................. 1,096.44  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0403 WK 60 HP Road Grader With Full-Time Operator .................................................................................................................. 4,626.10  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0404 MO 60 HP Road Grader With Full-Time Operator ................................................................................................................ 18,608.21  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0405 DAY 80 HP Road Grader With Full-Time Operator .................................................................................................................. 1,206.44  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0406 WK 80 HP Road Grader With Full-Time Operator .................................................................................................................. 4,932.20  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0407 MO 80 HP Road Grader With Full-Time Operator ................................................................................................................ 19,536.05  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0408 DAY 130 HP Road Grader With Full-Time Operator ................................................................................................................ 1,131.95  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0409 WK 130 HP Road Grader With Full-Time Operator ................................................................................................................ 5,251.21  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0410 MO 130 HP Road Grader With Full-Time Operator .............................................................................................................. 21,430.62  
    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0411  Loader-Backhoes With Standard Bucket (01 22 23 00-0247) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0412 DAY 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator .................................................... 976.06  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0413 WK 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ................................................. 4,217.05  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0414 MO 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ............................................... 17,002.57  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0415 DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 1,003.13  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0416 WK 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 4,311.80  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0417 MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator ........................................................ 17,580.10  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0418 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................... 1,044.87  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0419 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................... 4,415.57  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0420 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................. 17,877.89  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0421 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 1,230.99  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0422 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 4,970.55  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0423 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator ................................................ 19,466.12  

    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0424  Heavy Duty Construction Loaders (01 22 23 00-0247) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0425 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,172.70  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0426 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 5,393.46  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0427 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 20,912.93  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0428 DAY 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 1,545.98  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0429 WK 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 5,801.30  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0430 MO 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator .................................................................... 21,120.31  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0431 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,628.93  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0432 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 6,022.50  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0433 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 21,673.31  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0434 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,857.04  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0435 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 6,623.89  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0436 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 23,194.06  

    For Equipment Without Operator, Deduct  -15,590.31 
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. 
 01 22 23 00-0437 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 2,444.60  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0438 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 10,487.97  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0439 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 36,189.56  

    For Equipment Without Operator, Deduct  -15,590.31 
. 

 01 22 23 00-0440 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 6,315.53  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0441 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 21,775.89  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0442 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 65,078.35  
    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0443  Shoring (01 22 23 00-0247) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0444  Aluminum Hydraulic Shoring (01 22 23 00-0443) 

Note: Includes delivery to job site and pick-up when complete. Excludes sheeting. 
. 
. 

 01 22 23 00-0445 WK 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ................................................................................................................. 69.90  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0446 MO 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ............................................................................................................... 206.19  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0447 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ................................................................................................... 93.78  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0448 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ................................................................................................. 276.60  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0449 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ................................................................................................. 173.89  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0450 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ................................................................................................. 512.97  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0451 EA Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores .......................................................................................... 23.24  
. 

 01 22 23 00-0452 EA Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores ........................................................................................ 37.18  
. 

 01 22 23 00-0453 EA Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores ........................................................................................ 61.96  

XXXXXXX 
. 
 01 22 23 00-0454  Trench Boxes/Trench Shields (01 22 23 00-0247) 

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to 
job site and pick-up when complete. For stackable units, combine multiple units for depth required. 

. 

. 
 01 22 23 00-0455 WK 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 155.00  

. 
 01 22 23 00-0456 MO 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 465.00  

. 
 01 22 23 00-0457 WK 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 175.00  

. 
 01 22 23 00-0458 MO 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 525.00  

. 
 01 22 23 00-0459 WK 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 185.00  

. 
 01 22 23 00-0460 MO 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 555.00  

. 
 01 22 23 00-0461 WK 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 170.00  

. 
 01 22 23 00-0462 MO 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 510.00  

. 
 01 22 23 00-0463 WK 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 200.00  

. 
 01 22 23 00-0464 MO 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 600.00  

. 
 01 22 23 00-0465 WK 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 225.00  

. 
 01 22 23 00-0466 MO 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 675.00  

. 
 01 22 23 00-0467 WK 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 190.00  

. 
 01 22 23 00-0468 MO 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 570.00  

. 
 01 22 23 00-0469 WK 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 225.00  

. 
 01 22 23 00-0470 MO 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 675.00  

. 
 01 22 23 00-0471 WK 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 275.00  

. 
 01 22 23 00-0472 MO 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 820.00  

. 
 01 22 23 00-0473 WK 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 225.00  

. 
 01 22 23 00-0474 MO 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 675.00  

. 
 01 22 23 00-0475 WK 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 275.00  

. 
 01 22 23 00-0476 MO 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 825.00  

. 
 01 22 23 00-0477 WK 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 350.00  

. 
 01 22 23 00-0478 MO 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,050.00  

. 
 01 22 23 00-0479 WK 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 250.00  

. 
 01 22 23 00-0480 MO 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 750.00  

. 
 01 22 23 00-0481 WK 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 325.00  

. 
 01 22 23 00-0482 MO 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 975.00  

. 
 01 22 23 00-0483 WK 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 400.00  

. 
 01 22 23 00-0484 MO 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,200.00  

. 
 01 22 23 00-0485 WK 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 275.00  

. 
 01 22 23 00-0486 MO 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 825.00  

. 
 01 22 23 00-0487 WK 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 375.00  

. 
 01 22 23 00-0488 MO 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,125.00  

. 
 01 22 23 00-0489 WK 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 450.00  

. 
 01 22 23 00-0490 MO 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,350.00  

. 
 01 22 23 00-0491 WK 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 325.00  

. 
 01 22 23 00-0492 MO 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 975.00  

. 
 01 22 23 00-0493 WK 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 450.00  

. 
 01 22 23 00-0494 MO 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,350.00  

. 
 01 22 23 00-0495 WK 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 525.00  

. 
 01 22 23 00-0496 MO 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,575.00  

. 
 01 22 23 00-0497 WK 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 450.00  

. 
 01 22 23 00-0498 MO 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,350.00  
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. 
 01 22 23 00-0499 WK 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 550.00  

. 
 01 22 23 00-0500 MO 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,650.00  

. 
 01 22 23 00-0501 WK 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 600.00  

. 
 01 22 23 00-0502 MO 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,800.00  

. 
 01 22 23 00-0503 WK For Spreaders >48" To 84", Add ........................................................................................................................................... 15.00  

. 
 01 22 23 00-0504 MO For Spreaders >48" To 84", Add ........................................................................................................................................... 45.00  

. 
 01 22 23 00-0505 WK For Spreaders >84" To 120", Add ......................................................................................................................................... 90.00  

. 
 01 22 23 00-0506 MO For Spreaders >84" To 120", Add ....................................................................................................................................... 270.00  

. 
 01 22 23 00-0507 WK For Spreaders >120", Add .................................................................................................................................................. 190.00  

. 
 01 22 23 00-0508 MO For Spreaders >120", Add .................................................................................................................................................. 570.00  

. 
 01 22 23 00-0509 WK 8' x 4' Manhole Box ............................................................................................................................................................. 236.25  

. 
 01 22 23 00-0510 MO 8' x 4' Manhole Box ............................................................................................................................................................. 708.75  

. 
 01 22 23 00-0511 WK 8' x 8' Manhole Box ............................................................................................................................................................. 337.50  

. 
 01 22 23 00-0512 MO 8' x 8' Manhole Box .......................................................................................................................................................... 1,012.50  

XXXXXXX 
. 
 01 22 23 00-0513  Trenchers (01 22 23 00-0247) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0514 DAY 4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 1,054.05  
    For Equipment Without Operator, Deduct  -723.39 

. 
 01 22 23 00-0515 WK  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 4,743.25  

    For Equipment Without Operator, Deduct  -3,616.95 
. 

 01 22 23 00-0516 MO  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ....................................................................... 18,690.21  
    For Equipment Without Operator, Deduct  -15,590.31 

. 
 01 22 23 00-0517 DAY 5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 1,612.03  

    For Equipment Without Operator, Deduct  -723.39 
. 

 01 22 23 00-0518 WK  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 6,623.85  
    For Equipment Without Operator, Deduct  -3,616.95 

. 
 01 22 23 00-0519 MO  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ....................................................................... 23,856.71  

    For Equipment Without Operator, Deduct  -15,590.31 

XXXXXXX 
. 
 01 22 23 00-0520  Portable Sediment Tank (01 22 23 00-0247) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0521 WK Portable Sediment Tank...................................................................................................................................................... 115.19  
. 

 01 22 23 00-0522 MO Portable Sediment Tank...................................................................................................................................................... 337.90  

XXXXXXX 
. 
 01 22 23 00-0523  Heavy Equipment (Wood Ground Protection) Mats (01 22 23 00-0247) 

Note: Rental price per mat. Excludes placement, moving, mobilization and demobilization. See CSI section 01 22 
23 00-0247 for equipment for offloading/reloading from delivery vehicle, placing, and moving mats, 01 71 13 00-
0001 for equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 01 22 23 00-0524 DAY 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 17.60  

. 
 01 22 23 00-0525 WK 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 41.90  

. 
 01 22 23 00-0526 MO 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 88.00  

. 
 01 22 23 00-0527 DAY 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 18.48  

. 
 01 22 23 00-0528 WK 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 44.00  

. 
 01 22 23 00-0529 MO 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 92.40  

. 
 01 22 23 00-0530 Day 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 14.96  

. 
 01 22 23 00-0531 WK 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 35.20  

. 
 01 22 23 00-0532 MO 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 74.80  

. 
 01 22 23 00-0533 Day 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 16.72  

. 
 01 22 23 00-0534 WK 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 39.60  

. 
 01 22 23 00-0535 MO 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 83.60  

. 
 01 22 23 00-0536 Day 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 18.48  

. 
 01 22 23 00-0537 WK 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 44.00  

. 
 01 22 23 00-0538 MO 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 92.40  

. 
 01 22 23 00-0539 Day 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 20.24  

. 
 01 22 23 00-0540 WK 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ........................................................................ 48.19  

. 
 01 22 23 00-0541 MO 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ...................................................................... 101.20  

. 
 01 22 23 00-0542 Day 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 15.84  

. 
 01 22 23 00-0543 WK 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 44.00  

. 
 01 22 23 00-0544 MO 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 79.20  

. 
 01 22 23 00-0545 Day 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 18.48  

. 
 01 22 23 00-0546 WK 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 44.00  

. 
 01 22 23 00-0547 MO 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 92.40  

. 
 01 22 23 00-0548 Day 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 22.00  

. 
 01 22 23 00-0549 WK 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 48.40  

. 
 01 22 23 00-0550 MO 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 110.00  

. 
 01 22 23 00-0551 Day 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 23.76  

. 
 01 22 23 00-0552 WK 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 56.57  

. 
 01 22 23 00-0553 MO 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 118.80  

. 
 01 22 23 00-0554 Day 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 25.52  

. 
 01 22 23 00-0555 WK 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 60.76  

. 
 01 22 23 00-0556 MO 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 127.60  

. 
 01 22 23 00-0557 Day 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 26.40  

. 
 01 22 23 00-0558 WK 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 62.86  

. 
 01 22 23 00-0559 MO 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 132.00  

. 
 01 22 23 00-0560 Day 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................. 8.47  

. 
 01 22 23 00-0561 WK 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 21.16  

. 
 01 22 23 00-0562 MO 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 63.49  

. 
 01 22 23 00-0563 Day 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 10.12  
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. 
 01 22 23 00-0564 WK 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 25.30  

. 
 01 22 23 00-0565 MO 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 75.90  

. 
 01 22 23 00-0566 Day 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 11.56  

. 
 01 22 23 00-0567 WK 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 28.89  

. 
 01 22 23 00-0568 MO 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 86.68  

. 
 01 22 23 00-0569 Day 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 12.32  

. 
 01 22 23 00-0570 WK 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 30.80  

. 
 01 22 23 00-0571 MO 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 92.40  

. 
 01 22 23 00-0572 Day 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 14.08  

. 
 01 22 23 00-0573 WK 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 35.20  

. 
 01 22 23 00-0574 MO 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 105.60  

. 
 01 22 23 00-0575 Day 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 16.18  

. 
 01 22 23 00-0576 WK 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 40.45  

. 
 01 22 23 00-0577 MO 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 121.35  

. 
 01 22 23 00-0578 Day 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 12.45  

. 
 01 22 23 00-0579 WK 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 31.12  

. 
 01 22 23 00-0580 MO 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 93.37  

. 
 01 22 23 00-0581 Day 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 16.85  

. 
 01 22 23 00-0582 WK 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 42.14  

. 
 01 22 23 00-0583 MO 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 126.41  

. 
 01 22 23 00-0584 Day 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 14.57  

. 
 01 22 23 00-0585 WK 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 36.43  

. 
 01 22 23 00-0586 MO 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 109.30  

. 
 01 22 23 00-0587 Day 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 24.30  

. 
 01 22 23 00-0588 WK 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 60.76  

. 
 01 22 23 00-0589 MO 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 182.28  

. 
 01 22 23 00-0590 Day 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 25.91  

. 
 01 22 23 00-0591 WK 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 64.77  

. 
 01 22 23 00-0592 MO 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 194.30  

XXXXXXX 
. 
 01 22 23 00-0593  Electrical Equipment (01 22 23) 
. 
. 
 01 22 23 00-0594  Tripod Mounted Floodlights (01 22 23 00-0593) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0595 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ............................................................................................. 57.47  
. 

 01 22 23 00-0596 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 135.97  
. 

 01 22 23 00-0597 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 287.37  
. 

 01 22 23 00-0598 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 57.47  
. 

 01 22 23 00-0599 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 168.22  
. 

 01 22 23 00-0600 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 497.64  
. 

 01 22 23 00-0601 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 64.48  
. 

 01 22 23 00-0602 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 175.22  
. 

 01 22 23 00-0603 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 427.55  

XXXXXXX 
. 
 01 22 23 00-0604  Trailer Mounted Floodlights (01 22 23 00-0593) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0605 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 161.21  
. 

 01 22 23 00-0606 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 357.46  
. 

 01 22 23 00-0607 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 770.99  

XXXXXXX 
. 
 01 22 23 00-0608  Generator Sets (01 22 23 00-0593) 
. 
. 
 01 22 23 00-0609  Portable, Gas Or Diesel Powered Generator Sets (01 22 23 00-0608) 

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator 
and fuel costs. See CSI section 01 22 23 00-0716 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0610 DAY 3.6 KW, 8 HP Gas Powered Generator Set .......................................................................................................................... 42.15  

    For LP Or NG Gas, Add  5.27 
    For >160 To 320 Hours Usage Per Month, Add  21.08 

. 
 01 22 23 00-0611 WK 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 151.95  

    For LP Or NG Gas, Add  18.99 
. 

 01 22 23 00-0612 MO 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 421.53  
    For LP Or NG Gas, Add  52.69 

. 
 01 22 23 00-0613 DAY 5 KW, 11 HP Gas Powered Generator Set ........................................................................................................................... 59.80  

    For LP Or NG Gas, Add  7.48 
. 

 01 22 23 00-0614 WK 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 191.16  
    For LP Or NG Gas, Add  23.90 

. 
 01 22 23 00-0615 MO 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 436.23  

    For LP Or NG Gas, Add  54.53 
. 

 01 22 23 00-0616 DAY 6.5 KW, 13 HP Gas Powered Generator Set ........................................................................................................................ 76.46  
    For LP Or NG Gas, Add  9.56 

. 
 01 22 23 00-0617 WK 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 205.86  

    For LP Or NG Gas, Add  25.73 
. 

 01 22 23 00-0618 MO 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 568.57  
    For LP Or NG Gas, Add  71.07 

. 
 01 22 23 00-0619 DAY 10 KW, 18 HP Gas Powered Generator Set ......................................................................................................................... 85.29  

    For LP Or NG Gas, Add  10.66 
. 

 01 22 23 00-0620 WK 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 230.37  
    For LP Or NG Gas, Add  28.80 

. 
 01 22 23 00-0621 MO 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 661.70  

    For LP Or NG Gas, Add  82.71 



 

 General Requirements 01

01
 

Price And Payment Procedures 01 20
Unit Prices 01 22

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 01 - 15

XXXXXXX 
. 
 01 22 23 00-0622  Towable, Diesel Powered Generator Sets (01 22 23 00-0608) 

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300 
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer 
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI 
section 01 22 23 00-0716 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0623 DAY 20 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 175.47  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  87.74 
    For >16 To 24 Hours Usage Per Day, Add  175.47 

. 
 01 22 23 00-0624 WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 458.78  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  229.39 
    For >80 Hours Usage Per Week, Add  458.78 

. 
 01 22 23 00-0625 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 1,249.88  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  624.94 
    For >320 Hours Usage Per Month, Add  1,249.88 

. 
 01 22 23 00-0626 DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 310.00  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  155.00 
    For >16 To 24 Hours Usage Per Day, Add  310.00 

. 
 01 22 23 00-0627 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 920.00  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  460.00 
    For >80 Hours Usage Per Week, Add  920.00 

. 
 01 22 23 00-0628 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 1,900.00  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  950.00 
    For >320 Hours Usage Per Month, Add  1,900.00 

. 
 01 22 23 00-0629 DAY 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 340.00  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  170.00 
    For >16 To 24 Hours Usage Per Day, Add  340.00 

. 
 01 22 23 00-0630 WK 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 950.00  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  475.00 
    For >80 Hours Usage Per Week, Add  950.00 

. 
 01 22 23 00-0631 MO 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 2,100.00  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,050.00 
    For >320 Hours Usage Per Month, Add  2,100.00 

. 
 01 22 23 00-0632 DAY 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 365.00  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  182.50 
    For >16 To 24 Hours Usage Per Day, Add  365.00 

. 
 01 22 23 00-0633 WK 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,000.00  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  500.00 
    For >80 Hours Usage Per Week, Add  1,000.00 

. 
 01 22 23 00-0634 MO 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 2,400.00  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,200.00 
    For >320 Hours Usage Per Month, Add  2,400.00 

. 
 01 22 23 00-0635 DAY 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 400.00  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  200.00 
    For >16 To 24 Hours Usage Per Day, Add  400.00 

. 
 01 22 23 00-0636 WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,135.00  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  567.50 
    For >80 Hours Usage Per Week, Add  1,135.00 

. 
 01 22 23 00-0637 MO 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 2,700.00  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,350.00 
    For >320 Hours Usage Per Month, Add  2,700.00 



01
 01 General Requirements 

01 20 Price And Payment Procedures 
01 22 Unit Prices 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 01 - 16  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 
 01 22 23 00-0638 DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 450.00  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  225.00 
    For >16 To 24 Hours Usage Per Day, Add  450.00 

. 
 01 22 23 00-0639 WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,200.00  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  600.00 
    For >80 Hours Usage Per Week, Add  1,200.00 

. 
 01 22 23 00-0640 MO 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 3,000.00  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,500.00 
    For >320 Hours Usage Per Month, Add  3,000.00 

. 
 01 22 23 00-0641 DAY 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 465.00  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  232.50 
    For >16 To 24 Hours Usage Per Day, Add  465.00 

. 
 01 22 23 00-0642 WK 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,250.00  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  625.00 
    For >80 Hours Usage Per Week, Add  1,250.00 

. 
 01 22 23 00-0643 MO 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 3,400.00  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,700.00 
    For >320 Hours Usage Per Month, Add  3,400.00 

. 
 01 22 23 00-0644 DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 525.00  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  262.50 
    For >16 To 24 Hours Usage Per Day, Add  525.00 

. 
 01 22 23 00-0645 WK 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,450.00  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  725.00 
    For >80 Hours Usage Per Week, Add  1,450.00 

. 
 01 22 23 00-0646 MO 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 3,900.00  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,950.00 
    For >320 Hours Usage Per Month, Add  3,900.00 

. 
 01 22 23 00-0647 DAY 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 550.00  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  275.00 
    For >16 To 24 Hours Usage Per Day, Add  550.00 

. 
 01 22 23 00-0648 WK 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,525.00  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  762.50 
    For >80 Hours Usage Per Week, Add  1,525.00 

. 
 01 22 23 00-0649 MO 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,300.00  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,150.00 
    For >320 Hours Usage Per Month, Add  4,300.00 

. 
 01 22 23 00-0650 DAY 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 575.00  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  287.50 
    For >16 To 24 Hours Usage Per Day, Add  575.00 

. 
 01 22 23 00-0651 WK 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,650.00  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  825.00 
    For >80 Hours Usage Per Week, Add  1,650.00 

. 
 01 22 23 00-0652 MO 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,500.00  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,250.00 
    For >320 Hours Usage Per Month, Add  4,500.00 

. 
 01 22 23 00-0653 DAY 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 600.00  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  300.00 
    For >16 To 24 Hours Usage Per Day, Add  600.00 

. 
 01 22 23 00-0654 WK 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,750.00  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  875.00 
    For >80 Hours Usage Per Week, Add  1,750.00 
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. 
 01 22 23 00-0655 MO 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,700.00  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,350.00 
    For >320 Hours Usage Per Month, Add  4,700.00 

. 
 01 22 23 00-0656 DAY 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 600.00  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  300.00 
    For >16 To 24 Hours Usage Per Day, Add  600.00 

. 
 01 22 23 00-0657 WK 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,750.00  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  875.00 
    For >80 Hours Usage Per Week, Add  1,750.00 

. 
 01 22 23 00-0658 MO 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,700.00  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,350.00 
    For >320 Hours Usage Per Month, Add  4,700.00 

. 
 01 22 23 00-0659 DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 825.00  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  412.50 
    For >16 To 24 Hours Usage Per Day, Add  825.00 

. 
 01 22 23 00-0660 WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,050.00  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,025.00 
    For >80 Hours Usage Per Week, Add  2,050.00 

. 
 01 22 23 00-0661 MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,000.00  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,000.00 
    For >320 Hours Usage Per Month, Add  6,000.00 

. 
 01 22 23 00-0662 DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 875.00  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  437.50 
    For >16 To 24 Hours Usage Per Day, Add  875.00 

. 
 01 22 23 00-0663 WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,100.00  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,050.00 
    For >80 Hours Usage Per Week, Add  2,100.00 

. 
 01 22 23 00-0664 MO 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,200.00  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,100.00 
    For >320 Hours Usage Per Month, Add  6,200.00 

. 
 01 22 23 00-0665 DAY 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 925.00  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  462.50 
    For >16 To 24 Hours Usage Per Day, Add  925.00 

. 
 01 22 23 00-0666 WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,150.00  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,075.00 
    For >80 Hours Usage Per Week, Add  2,150.00 

. 
 01 22 23 00-0667 MO 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,400.00  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,200.00 
    For >320 Hours Usage Per Month, Add  6,400.00 

. 
 01 22 23 00-0668 DAY 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 955.00  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  477.50 
    For >16 To 24 Hours Usage Per Day, Add  955.00 

. 
 01 22 23 00-0669 WK 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,300.00  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,150.00 
    For >80 Hours Usage Per Week, Add  2,300.00 

. 
 01 22 23 00-0670 MO 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,800.00  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,400.00 
    For >320 Hours Usage Per Month, Add  6,800.00 

. 
 01 22 23 00-0671 DAY 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,000.00  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  500.00 
    For >16 To 24 Hours Usage Per Day, Add  1,000.00 
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. 
 01 22 23 00-0672 WK 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,600.00  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,300.00 
    For >80 Hours Usage Per Week, Add  2,600.00 

. 
 01 22 23 00-0673 MO 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 7,500.00  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,750.00 
    For >320 Hours Usage Per Month, Add  7,500.00 

. 
 01 22 23 00-0674 DAY 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,273.90  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  636.95 
    For >16 To 24 Hours Usage Per Day, Add  1,273.90 

. 
 01 22 23 00-0675 WK 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 3,293.62  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,646.81 
    For >80 Hours Usage Per Week, Add  3,293.62 

. 
 01 22 23 00-0676 MO 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 8,710.40  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  4,355.20 
    For >320 Hours Usage Per Month, Add  8,710.40 

. 
 01 22 23 00-0677 DAY 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 1,633.20  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  816.60 
    For >16 To 24 Hours Usage Per Day, Add  1,633.20 

. 
 01 22 23 00-0678 WK 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 4,246.32  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  2,123.16 
    For >80 Hours Usage Per Week, Add  4,246.32 

. 
 01 22 23 00-0679 MO 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 9,799.20  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  4,899.60 
    For >320 Hours Usage Per Month, Add  9,799.20 

. 
 01 22 23 00-0680 DAY 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 2,019.72  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,009.86 
    For >16 To 24 Hours Usage Per Day, Add  2,019.72 

. 
 01 22 23 00-0681 WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 5,335.12  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  2,667.56 
    For >80 Hours Usage Per Week, Add  5,335.12 

. 
 01 22 23 00-0682 MO 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ...................................................................................... 13,065.60  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  6,532.80 
    For >320 Hours Usage Per Month, Add  13,065.60 

. 
 01 22 23 00-0683 DAY 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 2,183.04  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,091.52 
    For >16 To 24 Hours Usage Per Day, Add  2,183.04 

. 
 01 22 23 00-0684 WK 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 5,030.26  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  2,515.13 
    For >80 Hours Usage Per Week, Add  5,030.26 

. 
 01 22 23 00-0685 MO 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ...................................................................................... 15,090.77  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  7,545.39 
    For >320 Hours Usage Per Month, Add  15,090.77 

. 
 01 22 23 00-0686 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up ................................................................................ 772.35  

. 
 01 22 23 00-0687 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up ............................................................................ 1,244.70  

XXXXXXX 
. 
 01 22 23 00-0688  Cabling For Generator Sets (01 22 23 00-0608) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0689 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set .............................................................................................. 22.00  
. 

 01 22 23 00-0690 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set .............................................................................................. 38.50  
. 

 01 22 23 00-0691 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set ............................................................................................ 115.50  
. 

 01 22 23 00-0692 DAY 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 11.00  
. 

 01 22 23 00-0693 WK 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 32.00  
. 

 01 22 23 00-0694 MO 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 89.00  

XXXXXXX 
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. 
 01 22 23 00-0695  Resistive Loadbanks For Generator Sets (01 22 23 00-0608) 

Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0716 for 
reimbursable fuel fees. 

. 

. 
 01 22 23 00-0696 DAY 100 KW A/C Resistive Loadbank ........................................................................................................................................ 362.37  

. 
 01 22 23 00-0697 WK 100 KW A/C Resistive Loadbank ........................................................................................................................................ 894.35  

. 
 01 22 23 00-0698 MO 100 KW A/C Resistive Loadbank ..................................................................................................................................... 2,675.34  

. 
 01 22 23 00-0699 DAY 650 KW A/C Resistive Loadbank ........................................................................................................................................ 610.62  

. 
 01 22 23 00-0700 WK 650 KW A/C Resistive Loadbank ..................................................................................................................................... 1,632.96  

. 
 01 22 23 00-0701 MO 650 KW A/C Resistive Loadbank ..................................................................................................................................... 4,163.35  

XXXXXXX 
. 
 01 22 23 00-0702  Sub-Distribution Panels (Spider Box) For Generator Sets (01 22 23 00-0608) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0703 DAY 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) .......................................................................... 54.00  
. 

 01 22 23 00-0704 WK 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 140.00  
. 

 01 22 23 00-0705 MO 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 395.00  

XXXXXXX 
. 
 01 22 23 00-0706  Portable Distribution Panels For Generator Sets (01 22 23 00-0608) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0707 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 120.00  
. 

 01 22 23 00-0708 WK 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 325.00  
. 

 01 22 23 00-0709 MO 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 910.00  
. 

 01 22 23 00-0710 DAY 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel ................................................................................................ 98.00  
. 

 01 22 23 00-0711 WK 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 255.00  
. 

 01 22 23 00-0712 MO 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 725.00  
. 

 01 22 23 00-0713 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 125.00  
. 

 01 22 23 00-0714 WK 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 315.00  
. 

 01 22 23 00-0715 MO 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 855.00  

XXXXXXX 
. 
 01 22 23 00-0716  Fuel Reimbursement For Generators (01 22 23 00-0608) 
. 
. 

 01 22 23 00-0717 EA Fuel Reimbursement For Generators ..................................................................................................................................... 1.00  
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the 
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable 
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e., 
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a 
comment in the "note" block to identify the purchase. 

XXXXXXX 
. 
 01 22 23 00-0718  General Equipment (01 22 23) 
. 
. 
 01 22 23 00-0719  Jacks And Bracing (01 22 23 00-0718) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0720  Manual Hydraulic Jacks (01 22 23 00-0719) 
. 
. 

 01 22 23 00-0721 DAY 12 Ton Manual Hydraulic Bottle Jack ...................................................................................................................................... 1.33  
. 

 01 22 23 00-0722 WK 12 Ton Manual Hydraulic Bottle Jack ...................................................................................................................................... 6.33  
. 

 01 22 23 00-0723 MO 12 Ton Manual Hydraulic Bottle Jack .................................................................................................................................... 22.76  
. 

 01 22 23 00-0724 DAY 20 Ton Manual Hydraulic Bottle Jack ...................................................................................................................................... 2.33  
. 

 01 22 23 00-0725 WK 20 Ton Manual Hydraulic Bottle Jack ...................................................................................................................................... 7.33  
. 

 01 22 23 00-0726 MO 20 Ton Manual Hydraulic Bottle Jack .................................................................................................................................... 27.76  
. 

 01 22 23 00-0727 DAY 50 Ton Manual Hydraulic Bottle Jack ...................................................................................................................................... 8.33  
. 

 01 22 23 00-0728 WK 50 Ton Manual Hydraulic Bottle Jack .................................................................................................................................... 32.34  
. 

 01 22 23 00-0729 MO 50 Ton Manual Hydraulic Bottle Jack .................................................................................................................................. 116.34  
. 

 01 22 23 00-0730 DAY 100 Ton Manual Hydraulic Bottle Jack .................................................................................................................................. 11.67  
. 

 01 22 23 00-0731 WK 100 Ton Manual Hydraulic Bottle Jack .................................................................................................................................. 46.67  
. 

 01 22 23 00-0732 MO 100 Ton Manual Hydraulic Bottle Jack ................................................................................................................................ 168.10  

XXXXXXX 
. 
 01 22 23 00-0733  Manual Screw Jacks (01 22 23 00-0719) 
. 
. 

 01 22 23 00-0734 DAY 10 To 20 Ton Manual Screw Jack ......................................................................................................................................... 15.73  
. 

 01 22 23 00-0735 WK 10 To 20 Ton Manual Screw Jack ......................................................................................................................................... 42.36  
. 

 01 22 23 00-0736 MO 10 To 20 Ton Manual Screw Jack ....................................................................................................................................... 117.40  

XXXXXXX 
. 
 01 22 23 00-0737  Pressure Washers (01 22 23 00-0718) 

Note: Includes full-time operator, delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0738 DAY 2,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 691.29  
    For Equipment Without Operator, Deduct  -590.71 

. 
 01 22 23 00-0739 WK 2,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,208.87  

    For Equipment Without Operator, Deduct  -2,953.55 
. 

 01 22 23 00-0740 MO 2,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,380.74  
    For Equipment Without Operator, Deduct  -12,730.83 

. 
 01 22 23 00-0741 DAY 2,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 678.18  

    For Equipment Without Operator, Deduct  -590.71 
. 

 01 22 23 00-0742 WK 2,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,175.59  
    For Equipment Without Operator, Deduct  -2,953.55 

. 
 01 22 23 00-0743 MO 2,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,296.02  

    For Equipment Without Operator, Deduct  -12,730.83 
. 

 01 22 23 00-0744 DAY 3,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 691.29  
    For Equipment Without Operator, Deduct  -590.71 
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. 
 01 22 23 00-0745 WK 3,000 PSI Pressure Washer With Full-Time Operator ...................................................................................................... 3,208.87  

    For Equipment Without Operator, Deduct  -2,953.55 
. 

 01 22 23 00-0746 MO 3,000 PSI Pressure Washer With Full-Time Operator .................................................................................................... 13,380.74  
    For Equipment Without Operator, Deduct  -12,730.83 

. 
 01 22 23 00-0747 DAY 3,500 PSI Pressure Washer With Full-Time Operator ......................................................................................................... 684.91  

    For Equipment Without Operator, Deduct  -590.71 
. 

 01 22 23 00-0748 WK 3,500 PSI Pressure Washer With Full-Time Operator ...................................................................................................... 3,195.78  
    For Equipment Without Operator, Deduct  -2,953.55 

. 
 01 22 23 00-0749 MO 3,500 PSI Pressure Washer With Full-Time Operator .................................................................................................... 13,349.85  

    For Equipment Without Operator, Deduct  -12,730.83 
. 

 01 22 23 00-0750 DAY 4,000 PSI Pressure Washer With Full-Time Operator ......................................................................................................... 729.98  
    For Equipment Without Operator, Deduct  -590.71 

. 
 01 22 23 00-0751 WK 4,000 PSI Pressure Washer With Full-Time Operator ...................................................................................................... 3,332.66  

    For Equipment Without Operator, Deduct  -2,953.55 
. 

 01 22 23 00-0752 MO 4,000 PSI Pressure Washer With Full-Time Operator .................................................................................................... 13,790.80  
    For Equipment Without Operator, Deduct  -12,730.83 

. 
 01 22 23 00-0753 DAY 5,000 PSI Pressure Washer With Full-Time Operator ......................................................................................................... 725.28  

    For Equipment Without Operator, Deduct  -590.71 
. 

 01 22 23 00-0754 WK 5,000 PSI Pressure Washer With Full-Time Operator ...................................................................................................... 3,316.89  
    For Equipment Without Operator, Deduct  -2,953.55 

. 
 01 22 23 00-0755 MO 5,000 PSI Pressure Washer With Full-Time Operator .................................................................................................... 13,753.56  

    For Equipment Without Operator, Deduct  -12,730.83 

XXXXXXX 
. 
 01 22 23 00-0756  Confined Space Entry Equipment (01 22 23 00-0718) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0757 DAY Ventilation Equipment For Confined Space .......................................................................................................................... 45.24  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0758 WK Ventilation Equipment For Confined Space ........................................................................................................................ 135.71  

Note: Includes electric or gas blower and ventilation duct up to 25'. 
. 

 01 22 23 00-0759 MO Ventilation Equipment For Confined Space ........................................................................................................................ 404.99  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0760 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................... 36.81  

. 
 01 22 23 00-0761 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................. 110.43  

. 
 01 22 23 00-0762 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................. 331.28  

. 
 01 22 23 00-0763 DAY Confined Space Air Monitor Personnel ............................................................................................................................... 683.00  

Note: Per person day. 

XXXXXXX 
. 
 01 22 23 00-0764  Mowers (01 22 23 00-0718) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0765 DAY 21" Walk Behind Lawn Mower .............................................................................................................................................. 53.83  
. 

 01 22 23 00-0766 WK 21" Walk Behind Lawn Mower ............................................................................................................................................ 154.76  
. 

 01 22 23 00-0767 MO 21" Walk Behind Lawn Mower ............................................................................................................................................ 316.24  
. 

 01 22 23 00-0768 DAY 32" Walk Behind Lawn Mower .............................................................................................................................................. 67.28  
. 

 01 22 23 00-0769 WK 32" Walk Behind Lawn Mower ............................................................................................................................................ 161.48  
. 

 01 22 23 00-0770 MO 32" Walk Behind Lawn Mower ............................................................................................................................................ 336.42  
. 

 01 22 23 00-0771 DAY 36" To 48" Walk Behind Deck Mower ................................................................................................................................. 121.11  
. 

 01 22 23 00-0772 WK 36" To 48" Walk Behind Deck Mower ................................................................................................................................. 336.42  
. 

 01 22 23 00-0773 MO 36" To 48" Walk Behind Deck Mower ................................................................................................................................. 975.63  
. 

 01 22 23 00-0774 DAY 61" To 72" Walk Behind Deck Mower ................................................................................................................................. 121.11  
. 

 01 22 23 00-0775 WK 61" To 72" Walk Behind Deck Mower ................................................................................................................................. 336.42  
. 

 01 22 23 00-0776 MO 61" To 72" Walk Behind Deck Mower ................................................................................................................................. 975.63  

XXXXXXX 
. 
 01 22 23 00-0777  Material Handling Equipment (01 22 23) 
. 
. 
 01 22 23 00-0778  Truck Mounted Hydraulic Cranes (01 22 23 00-0777) 

Note: Includes full-time operator. Include delivery, set-up, rigging, and removal time in rental period. Excludes 
lattice boom extension. 

. 

. 
 01 22 23 00-0779 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................................... 1,100.95  

    For Equipment Without Operator, Deduct  -744.70 
. 

 01 22 23 00-0780 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................................... 4,802.71  
    For Equipment Without Operator, Deduct  -3,723.48 

. 
 01 22 23 00-0781 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................................. 19,297.66  

    For Equipment Without Operator, Deduct  -16,049.48 
. 

 01 22 23 00-0782 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...................................................................... 1,195.25  
    For Equipment Without Operator, Deduct  -744.70 

. 
 01 22 23 00-0783 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...................................................................... 5,083.00  

    For Equipment Without Operator, Deduct  -3,723.48 
. 

 01 22 23 00-0784 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................... 20,135.90  
    For Equipment Without Operator, Deduct  -16,049.48 

. 
 01 22 23 00-0785 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,289.56  

    For Equipment Without Operator, Deduct  -744.70 
. 

 01 22 23 00-0786 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 5,363.29  
    For Equipment Without Operator, Deduct  -3,723.48 

. 
 01 22 23 00-0787 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 20,974.14  

    For Equipment Without Operator, Deduct  -16,049.48 
. 

 01 22 23 00-0788 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,415.29  
    For Equipment Without Operator, Deduct  -744.70 

. 
 01 22 23 00-0789 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 5,740.50  

    For Equipment Without Operator, Deduct  -3,723.48 
. 

 01 22 23 00-0790 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 22,100.52  
    For Equipment Without Operator, Deduct  -16,049.48 
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. 
 01 22 23 00-0791 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,530.55  

    For Equipment Without Operator, Deduct  -744.70 
. 

 01 22 23 00-0792 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 6,521.11  
    For Equipment Without Operator, Deduct  -3,723.48 

. 
 01 22 23 00-0793 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 24,440.26  

    For Equipment Without Operator, Deduct  -16,049.48 
. 

 01 22 23 00-0794 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,802.98  
    For Equipment Without Operator, Deduct  -744.70 

. 
 01 22 23 00-0795 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 7,495.56  

    For Equipment Without Operator, Deduct  -3,723.48 
. 

 01 22 23 00-0796 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 27,365.72  
    For Equipment Without Operator, Deduct  -16,049.48 

XXXXXXX 
. 
 01 22 23 00-0797  Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts (01 22 23 00-0777) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0798 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ................................ 998.67  
    For Equipment Without Operator, Deduct  -683.00 

. 
 01 22 23 00-0799 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................. 4,187.57  

    For Equipment Without Operator, Deduct  -3,415.02 
. 

 01 22 23 00-0800 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................... 16,381.31  
    For Equipment Without Operator, Deduct  -14,719.91 

. 
 01 22 23 00-0801 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................. 1,031.89  

    For Equipment Without Operator, Deduct  -683.00 
. 

 01 22 23 00-0802 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................. 4,262.33  
    For Equipment Without Operator, Deduct  -3,415.02 

. 
 01 22 23 00-0803 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................... 16,547.45  

    For Equipment Without Operator, Deduct  -14,719.91 
. 

 01 22 23 00-0804 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................. 1,023.59  
    For Equipment Without Operator, Deduct  -683.00 

. 
 01 22 23 00-0805 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................. 4,299.72  

    For Equipment Without Operator, Deduct  -3,415.02 
. 

 01 22 23 00-0806 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................... 16,796.66  
    For Equipment Without Operator, Deduct  -14,719.91 

. 
 01 22 23 00-0807 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................... 1,119.12  

    For Equipment Without Operator, Deduct  -683.00 
. 

 01 22 23 00-0808 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................... 4,548.93  
    For Equipment Without Operator, Deduct  -3,415.02 

. 
 01 22 23 00-0809 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ......................... 17,378.15  

    For Equipment Without Operator, Deduct  -14,719.91 

XXXXXXX 
. 
 01 22 23 00-0810  Straight Mast, Rough Terrain Construction Forklifts (01 22 23 00-0777) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0811 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ....................................................... 888.18  
    For Equipment Without Operator, Deduct  -683.00 
    For Propane Instead Of Gas Or Diesel, Add  41.04 

. 
 01 22 23 00-0812 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 3,975.33  

    For Equipment Without Operator, Deduct  -3,415.02 
    For Propane Instead Of Gas Or Diesel, Add  112.06 

. 
 01 22 23 00-0813 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 16,002.30  

    For Equipment Without Operator, Deduct  -14,719.91 
    For Propane Instead Of Gas Or Diesel, Add  256.48 

. 
 01 22 23 00-0814 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ....................................................... 898.98  

    For Equipment Without Operator, Deduct  -683.00 
    For Propane Instead Of Gas Or Diesel, Add  43.20 

. 
 01 22 23 00-0815 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 4,004.82  

    For Equipment Without Operator, Deduct  -3,415.02 
    For Propane Instead Of Gas Or Diesel, Add  117.96 

. 
 01 22 23 00-0816 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 16,069.80  

    For Equipment Without Operator, Deduct  -14,719.91 
    For Propane Instead Of Gas Or Diesel, Add  269.98 

. 
 01 22 23 00-0817 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ....................................................... 957.13  

    For Equipment Without Operator, Deduct  -683.00 
    For Propane Instead Of Gas Or Diesel, Add  54.83 

. 
 01 22 23 00-0818 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 4,166.80  

    For Equipment Without Operator, Deduct  -3,415.02 
    For Propane Instead Of Gas Or Diesel, Add  150.36 

. 
 01 22 23 00-0819 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 16,443.61  

    For Equipment Without Operator, Deduct  -14,719.91 
    For Propane Instead Of Gas Or Diesel, Add  344.74 

. 
 01 22 23 00-0820 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ..................................................... 989.15  

    For Equipment Without Operator, Deduct  -683.00 
    For Propane Instead Of Gas Or Diesel, Add  61.23 

. 
 01 22 23 00-0821 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 4,152.93  

    For Equipment Without Operator, Deduct  -3,415.02 
    For Propane Instead Of Gas Or Diesel, Add  147.58 

. 
 01 22 23 00-0822 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ................................................ 16,556.84  

    For Equipment Without Operator, Deduct  -14,719.91 
    For Propane Instead Of Gas Or Diesel, Add  367.39 

XXXXXXX 
. 
 01 22 23 00-0823  Straight Mast, Industrial Warehouse Forklifts (01 22 23 00-0777) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
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. 

. 
 01 22 23 00-0824 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ................................................................. 857.45  

    For Equipment Without Operator, Deduct  -683.00 
    For Propane Instead Of Gas Or Diesel, Add  34.89 

. 
 01 22 23 00-0825 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 3,813.76  

    For Equipment Without Operator, Deduct  -3,415.02 
    For Propane Instead Of Gas Or Diesel, Add  79.75 

. 
 01 22 23 00-0826 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 15,675.21  

    For Equipment Without Operator, Deduct  -14,719.91 
    For Propane Instead Of Gas Or Diesel, Add  191.06 

. 
 01 22 23 00-0827 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ................................................................. 861.60  

    For Equipment Without Operator, Deduct  -683.00 
    For Propane Instead Of Gas Or Diesel, Add  35.72 

. 
 01 22 23 00-0828 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 3,826.22  

    For Equipment Without Operator, Deduct  -3,415.02 
    For Propane Instead Of Gas Or Diesel, Add  82.24 

. 
 01 22 23 00-0829 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 15,704.29  

    For Equipment Without Operator, Deduct  -14,719.91 
    For Propane Instead Of Gas Or Diesel, Add  196.88 

. 
 01 22 23 00-0830 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ................................................................. 948.82  

    For Equipment Without Operator, Deduct  -683.00 
    For Propane Instead Of Gas Or Diesel, Add  53.16 

. 
 01 22 23 00-0831 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,017.28  

    For Equipment Without Operator, Deduct  -3,415.02 
    For Propane Instead Of Gas Or Diesel, Add  120.45 

. 
 01 22 23 00-0832 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 16,173.63  

    For Equipment Without Operator, Deduct  -14,719.91 
    For Propane Instead Of Gas Or Diesel, Add  290.74 

. 
 01 22 23 00-0833 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................... 957.13  

    For Equipment Without Operator, Deduct  -683.00 
    For Propane Instead Of Gas Or Diesel, Add  54.83 

. 
 01 22 23 00-0834 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 4,087.89  

    For Equipment Without Operator, Deduct  -3,415.02 
    For Propane Instead Of Gas Or Diesel, Add  134.57 

. 
 01 22 23 00-0835 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 16,422.85  

    For Equipment Without Operator, Deduct  -14,719.91 
    For Propane Instead Of Gas Or Diesel, Add  340.59 

. 
 01 22 23 00-0836 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,031.89  

    For Equipment Without Operator, Deduct  -683.00 
    For Propane Instead Of Gas Or Diesel, Add  69.78 

. 
 01 22 23 00-0837 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 4,208.34  

    For Equipment Without Operator, Deduct  -3,415.02 
    For Propane Instead Of Gas Or Diesel, Add  158.66 

. 
 01 22 23 00-0838 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 16,630.52  

    For Equipment Without Operator, Deduct  -14,719.91 
    For Propane Instead Of Gas Or Diesel, Add  382.12 

XXXXXXX 
. 
 01 22 23 00-0839  Roof Swing Hoist (01 22 23 00-0777) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0840 DAY Up To 400#, Manual Swing Roof Hoist ................................................................................................................................. 57.54  
. 

 01 22 23 00-0841 WK Up To 400#, Manual Swing Roof Hoist ............................................................................................................................... 201.39  
. 

 01 22 23 00-0842 MO Up To 400#, Manual Swing Roof Hoist ............................................................................................................................... 690.48  

XXXXXXX 
. 
 01 22 23 00-0843  Pumping Equipment (01 22 23) 
. 
. 
 01 22 23 00-0844  Gas Powered Portable Centrifugal Pumps (01 22 23 00-0843) 

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-0868 for larger 
diameter pumps. 

. 

. 
 01 22 23 00-0845 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ................................................. 62.12  

. 
 01 22 23 00-0846 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 139.76  

. 
 01 22 23 00-0847 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 372.70  

. 
 01 22 23 00-0848 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ................................................. 74.54  

. 
 01 22 23 00-0849 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 167.71  

. 
 01 22 23 00-0850 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 447.24  

XXXXXXX 
. 
 01 22 23 00-0851  Gas Powered Portable Diaphragm Pumps (01 22 23 00-0843) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0852 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................... 71.43  
. 

 01 22 23 00-0853 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................. 201.88  
. 

 01 22 23 00-0854 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................. 512.46  
. 

 01 22 23 00-0855 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................... 86.96  
. 

 01 22 23 00-0856 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................. 232.94  
. 

 01 22 23 00-0857 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................. 659.98  

XXXXXXX 
. 
 01 22 23 00-0858  Gas Powered Portable Trash Pumps (01 22 23 00-0843) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0859 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 90.07  
. 

 01 22 23 00-0860 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 186.35  
. 

 01 22 23 00-0861 MO 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 559.04  
. 

 01 22 23 00-0862 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ......................................................... 90.07  
. 

 01 22 23 00-0863 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 240.70  
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. 
 01 22 23 00-0864 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 659.98  

. 
 01 22 23 00-0865 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 142.87  

. 
 01 22 23 00-0866 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 403.75  

. 
 01 22 23 00-0867 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump .................................................. 1,172.44  

XXXXXXX 
. 
 01 22 23 00-0868  Diesel Powered Portable Trash Pumps (01 22 23 00-0843) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0869 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump.................................................. 279.52  
. 

 01 22 23 00-0870 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump.................................................. 760.92  
. 

 01 22 23 00-0871 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump............................................... 3,315.44  
. 

 01 22 23 00-0872 DAY 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump................................................ 427.05  
. 

 01 22 23 00-0873 WK 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump............................................. 1,118.09  
. 

 01 22 23 00-0874 MO 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump............................................. 2,973.80  
. 

 01 22 23 00-0875 DAY 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .............................................. 580.78  
. 

 01 22 23 00-0876 WK 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ........................................... 1,554.45  
. 

 01 22 23 00-0877 MO 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ........................................... 4,158.67  
. 

 01 22 23 00-0878 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .............................................. 751.60  
. 

 01 22 23 00-0879 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ........................................... 1,919.38  
. 

 01 22 23 00-0880 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ........................................... 5,637.03  

XXXXXXX 
. 
 01 22 23 00-0881  Diesel Powered Portable Silenced Environmental Trash Pumps (01 22 23 00-0843) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0882 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........... 399.10  
. 

 01 22 23 00-0883 WK 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........... 908.45  
. 

 01 22 23 00-0884 MO 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........ 2,832.49  
. 

 01 22 23 00-0885 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ......... 489.16  
. 

 01 22 23 00-0886 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 1,219.03  
. 

 01 22 23 00-0887 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 3,315.44  
. 

 01 22 23 00-0888 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump ................................................................................................................................................................................. 590.10  

. 
 01 22 23 00-0889 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 1,745.46  
. 

 01 22 23 00-0890 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 4,868.34  

. 
 01 22 23 00-0891 DAY 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump ................................................................................................................................................................................. 888.26  
. 

 01 22 23 00-0892 WK 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 2,268.79  

. 
 01 22 23 00-0893 MO 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 6,661.94  

XXXXXXX 
. 
 01 22 23 00-0894  3 Phase Electric Submersible Pumps (01 22 23 00-0843) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0895 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 155.29  
. 

 01 22 23 00-0896 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 388.22  
. 

 01 22 23 00-0897 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 1,164.68  
. 

 01 22 23 00-0898 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 204.98  
. 

 01 22 23 00-0899 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 512.46  
. 

 01 22 23 00-0900 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 1,537.37  

XXXXXXX 
. 
 01 22 23 00-0901  Suction Hose With Couplings (01 22 23 00-0843) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0902 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ..................................................................................... 6.00  
. 

 01 22 23 00-0903 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ................................................................................... 15.00  
. 

 01 22 23 00-0904 MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ................................................................................... 46.00  
. 

 01 22 23 00-0905 DAY 3" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 16.00  
. 

 01 22 23 00-0906 WK 3" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 41.00  
. 

 01 22 23 00-0907 MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 125.00  
. 

 01 22 23 00-0908 DAY 4" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 24.00  
. 

 01 22 23 00-0909 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 61.00  
. 

 01 22 23 00-0910 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 185.00  
. 

 01 22 23 00-0911 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 30.00  
. 

 01 22 23 00-0912 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings .............................................................................................. 75.00  
. 

 01 22 23 00-0913 MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 220.00  
. 

 01 22 23 00-0914 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 70.00  
. 

 01 22 23 00-0915 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 180.00  
. 

 01 22 23 00-0916 MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 530.00  
. 

 01 22 23 00-0917 DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 94.00  
. 

 01 22 23 00-0918 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 205.00  
. 

 01 22 23 00-0919 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 615.00  

XXXXXXX 
. 
 01 22 23 00-0920  Hydraulic Submersible Pumps (01 22 23 00-0843) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 
 01 22 23 00-0921  Hydraulic Submersible Pumps (01 22 23 00-0920) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0922 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 102.49  
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. 
 01 22 23 00-0923 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 274.86  

. 
 01 22 23 00-0924 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 768.69  

. 
 01 22 23 00-0925 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 130.44  

. 
 01 22 23 00-0926 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 335.43  

. 
 01 22 23 00-0927 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................ 1,024.91  

XXXXXXX 
. 
 01 22 23 00-0928  Hydraulic Submersible Pump Diesel Power Packs (01 22 23 00-0920) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0929 DAY 100 HP, Hydraulic Submersible Pump Diesel Power Pack ................................................................................................. 236.82  
. 

 01 22 23 00-0930 WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack ................................................................................................. 706.57  
. 

 01 22 23 00-0931 MO 100 HP, Hydraulic Submersible Pump Diesel Power Pack .............................................................................................. 1,863.48  

XXXXXXX 
. 
 01 22 23 00-0932  HDPE Pipe With Couplings (01 22 23 00-0843) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0933 DAY 4" x 20' HDPE Pipe With Couplings ........................................................................................................................................5.00  
. 

 01 22 23 00-0934 WK 4" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 12.00  
. 

 01 22 23 00-0935 MO 4" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 37.00  
. 

 01 22 23 00-0936 DAY 6" x 20' HDPE Pipe With Couplings ........................................................................................................................................8.00  
. 

 01 22 23 00-0937 WK 6" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 20.00  
. 

 01 22 23 00-0938 MO 6" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 61.00  
. 

 01 22 23 00-0939 DAY 8" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 13.00  
. 

 01 22 23 00-0940 WK 8" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 34.00  
. 

 01 22 23 00-0941 MO 8" x 20' HDPE Pipe With Couplings .................................................................................................................................... 101.00  
. 

 01 22 23 00-0942 DAY 10" x 20' HDPE Pipe With Couplings .................................................................................................................................... 16.00  
. 

 01 22 23 00-0943 WK 10" x 20' HDPE Pipe With Couplings .................................................................................................................................... 41.00  
. 

 01 22 23 00-0944 MO 10" x 20' HDPE Pipe With Couplings .................................................................................................................................. 125.00  
. 

 01 22 23 00-0945 DAY 12" x 10' HDPE Pipe With Couplings .................................................................................................................................... 12.00  
. 

 01 22 23 00-0946 WK 12" x 10' HDPE Pipe With Couplings .................................................................................................................................... 33.00  
. 

 01 22 23 00-0947 MO 12" x 10' HDPE Pipe With Couplings .................................................................................................................................. 100.00  
. 

 01 22 23 00-0948 DAY 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 12.00  
. 

 01 22 23 00-0949 WK 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 31.00  
. 

 01 22 23 00-0950 MO 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 92.00  
. 

 01 22 23 00-0951 DAY 6" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 14.00  
. 

 01 22 23 00-0952 WK 6" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 36.00  
. 

 01 22 23 00-0953 MO 6" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 110.00  
. 

 01 22 23 00-0954 DAY 8" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 16.00  
. 

 01 22 23 00-0955 WK 8" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 41.00  
. 

 01 22 23 00-0956 MO 8" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 125.00  
. 

 01 22 23 00-0957 DAY 10" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 20.00  
. 

 01 22 23 00-0958 WK 10" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 51.00  
. 

 01 22 23 00-0959 MO 10" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 155.00  
. 

 01 22 23 00-0960 DAY 12" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 20.00  
. 

 01 22 23 00-0961 WK 12" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 51.00  
. 

 01 22 23 00-0962 MO 12" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 155.00  
. 

 01 22 23 00-0963 DAY 4" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 12.00  
. 

 01 22 23 00-0964 WK 4" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 31.00  
. 

 01 22 23 00-0965 MO 4" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 92.00  
. 

 01 22 23 00-0966 DAY 6" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 16.00  
. 

 01 22 23 00-0967 WK 6" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 41.00  
. 

 01 22 23 00-0968 MO 6" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 125.00  
. 

 01 22 23 00-0969 DAY 8" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 20.00  
. 

 01 22 23 00-0970 WK 8" Tee For HDPE Pipe, Quick Connect ................................................................................................................................. 51.00  
. 

 01 22 23 00-0971 MO 8" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 155.00  
. 

 01 22 23 00-0972 DAY 10" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 24.00  
. 

 01 22 23 00-0973 WK 10" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 61.00  
. 

 01 22 23 00-0974 MO 10" Tee For HDPE Pipe, Quick Connect ............................................................................................................................. 185.00  
. 

 01 22 23 00-0975 DAY 12" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 24.00  
. 

 01 22 23 00-0976 WK 12" Tee For HDPE Pipe, Quick Connect ............................................................................................................................... 61.00  
. 

 01 22 23 00-0977 MO 12" Tee For HDPE Pipe, Quick Connect ............................................................................................................................. 185.00  
. 

 01 22 23 00-0978 DAY 4" Cap For HDPE Pipe, Quick Connect ..................................................................................................................................2.00  
. 

 01 22 23 00-0979 WK 4" Cap For HDPE Pipe, Quick Connect ..................................................................................................................................6.00  
. 

 01 22 23 00-0980 MO 4" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 18.00  
. 

 01 22 23 00-0981 DAY 6" Cap For HDPE Pipe, Quick Connect ..................................................................................................................................2.00  
. 

 01 22 23 00-0982 WK 6" Cap For HDPE Pipe, Quick Connect ..................................................................................................................................6.00  
. 

 01 22 23 00-0983 MO 6" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 18.00  
. 

 01 22 23 00-0984 DAY 8" Cap For HDPE Pipe, Quick Connect ..................................................................................................................................2.00  
. 

 01 22 23 00-0985 WK 8" Cap For HDPE Pipe, Quick Connect ..................................................................................................................................6.00  
. 

 01 22 23 00-0986 MO 8" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 18.00  
. 

 01 22 23 00-0987 DAY 10" Cap For HDPE Pipe, Quick Connect ................................................................................................................................2.00  
. 

 01 22 23 00-0988 WK 10" Cap For HDPE Pipe, Quick Connect ................................................................................................................................6.00  
. 

 01 22 23 00-0989 MO 10" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 18.00  
. 

 01 22 23 00-0990 DAY 12" Cap For HDPE Pipe, Quick Connect ................................................................................................................................2.00  
. 

 01 22 23 00-0991 WK 12" Cap For HDPE Pipe, Quick Connect ................................................................................................................................6.00  
. 

 01 22 23 00-0992 MO 12" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 18.00  
. 

 01 22 23 00-0993 DAY 4" Wye For HDPE Pipe, Quick Connect ..................................................................................................................................6.00  
. 

 01 22 23 00-0994 WK 4" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 15.00  
. 

 01 22 23 00-0995 MO 4" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 46.00  
. 

 01 22 23 00-0996 DAY 6" Wye For HDPE Pipe, Quick Connect ..................................................................................................................................7.00  
. 

 01 22 23 00-0997 WK 6" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 18.00  
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. 
 01 22 23 00-0998 MO 6" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 55.00  

. 
 01 22 23 00-0999 DAY 8" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 12.00  

. 
 01 22 23 00-1000 WK 8" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 31.00  

. 
 01 22 23 00-1001 MO 8" Wye For HDPE Pipe, Quick Connect ................................................................................................................................ 92.00  

. 
 01 22 23 00-1002 DAY 10" Wye For HDPE Pipe, Quick Connect .............................................................................................................................. 18.00  

. 
 01 22 23 00-1003 WK 10" Wye For HDPE Pipe, Quick Connect .............................................................................................................................. 46.00  

. 
 01 22 23 00-1004 MO 10" Wye For HDPE Pipe, Quick Connect ............................................................................................................................ 140.00  

. 
 01 22 23 00-1005 DAY 12" Wye For HDPE Pipe, Quick Connect .............................................................................................................................. 18.00  

. 
 01 22 23 00-1006 WK 12" Wye For HDPE Pipe, Quick Connect .............................................................................................................................. 46.00  

. 
 01 22 23 00-1007 MO 12" Wye For HDPE Pipe, Quick Connect ............................................................................................................................ 140.00  

XXXXXXX 
. 
 01 22 23 00-1008  Truck And Trailer Equipment (01 22 23) 
. 
. 
 01 22 23 00-1009  Trucks (01 22 23 00-1008) 

Note: Includes driver, delivery, and removal. 
. 
. 
 01 22 23 00-1010  Flat Bed Trucks (01 22 23 00-1009) 

Note: Includes hydraulic tilt bed. 
. 
. 

 01 22 23 00-1011 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ........................................................ 852.16  
    For Equipment Without Operator, Deduct  -601.69 

. 
 01 22 23 00-1012 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..................................................... 3,665.11  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-1013 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 14,626.06  
    For Equipment Without Operator, Deduct  -12,967.53 

. 
 01 22 23 00-1014 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ............................................................. 960.47  

    For Equipment Without Operator, Deduct  -601.69 
. 

 01 22 23 00-1015 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .......................................................... 3,942.66  
    For Equipment Without Operator, Deduct  -3,008.47 

. 
 01 22 23 00-1016 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ........................................................ 15,336.85  

    For Equipment Without Operator, Deduct  -12,967.53 
. 

 01 22 23 00-1017 DAY 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 1,038.19  
    For Equipment Without Operator, Deduct  -601.69 

. 
 01 22 23 00-1018 WK 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 4,239.71  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-1019 MO 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................. 16,467.39  
    For Equipment Without Operator, Deduct  -12,967.56 

XXXXXXX 
. 
 01 22 23 00-1020  Boom Trucks (01 22 23 00-1009) 
. 
. 

 01 22 23 00-1021 DAY 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver ............................................................................................... 1,068.11  
    For Equipment Without Operator, Deduct  -601.69 

. 
 01 22 23 00-1022 WK 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver ............................................................................................... 4,222.92  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-1023 MO 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver ............................................................................................. 16,047.65  
    For Equipment Without Operator, Deduct  -12,967.53 

XXXXXXX 
. 
 01 22 23 00-1024  Rear Dump Trucks (01 22 23 00-1009) 
. 
. 

 01 22 23 00-1025 DAY 2.5 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 906.86  
    For Equipment Without Operator, Deduct  -595.09 

. 
 01 22 23 00-1026 WK 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................... 3,798.94  

    For Equipment Without Operator, Deduct  -2,975.46 
. 

 01 22 23 00-1027 MO 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................. 15,346.51  
    For Equipment Without Operator, Deduct  -12,825.24 

. 
 01 22 23 00-1028 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 1,016.82  

    For Equipment Without Operator, Deduct  -601.69 
. 

 01 22 23 00-1029 WK 4 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 4,152.19  
    For Equipment Without Operator, Deduct  -3,008.47 

. 
 01 22 23 00-1030 MO 4 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 15,932.73  

    For Equipment Without Operator, Deduct  -12,967.53 
. 

 01 22 23 00-1031 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 1,076.12  
    For Equipment Without Operator, Deduct  -601.69 

. 
 01 22 23 00-1032 WK 6 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 4,279.27  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-1033 MO 6 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 16,017.45  
    For Equipment Without Operator, Deduct  -12,967.53 

. 
 01 22 23 00-1034 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 1,779.30  

    For Equipment Without Operator, Deduct  -601.69 
. 

 01 22 23 00-1035 WK 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 5,727.98  
    For Equipment Without Operator, Deduct  -3,008.47 

. 
 01 22 23 00-1036 MO 13 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 20,084.01  

    For Equipment Without Operator, Deduct  -12,967.53 
. 

 01 22 23 00-1037 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 1,897.06  
    For Equipment Without Operator, Deduct  -601.69 

. 
 01 22 23 00-1038 WK 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 5,999.93  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-1039 MO 18 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 20,795.66  
    For Equipment Without Operator, Deduct  -12,967.53 

XXXXXXX 
. 
 01 22 23 00-1040  Under-Bridge Inspection Trucks (01 22 23 00-1009) 
. 
. 

 01 22 23 00-1041 DAY 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver ................................................................ 2,800.60  
    For Equipment Without Operator, Deduct  -601.69 
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. 
 01 22 23 00-1042 WK 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 12,814.42  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-1043 MO 40' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 47,744.33  
    For Equipment Without Operator, Deduct  -12,967.53 

. 
 01 22 23 00-1044 DAY 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver ................................................................ 3,097.75  

    For Equipment Without Operator, Deduct  -601.69 
. 

 01 22 23 00-1045 WK 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 13,408.72  
    For Equipment Without Operator, Deduct  -3,008.47 

. 
 01 22 23 00-1046 MO 50' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 49,987.99  

    For Equipment Without Operator, Deduct  -12,967.53 
. 

 01 22 23 00-1047 DAY 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver ................................................................ 3,276.04  
    For Equipment Without Operator, Deduct  -601.69 

. 
 01 22 23 00-1048 WK 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 14,300.17  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-1049 MO 60' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 52,231.66  
    For Equipment Without Operator, Deduct  -12,967.53 

. 
 01 22 23 00-1050 DAY 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver ................................................................ 4,048.63  

    For Equipment Without Operator, Deduct  -601.69 
. 

 01 22 23 00-1051 WK 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 17,865.97  
    For Equipment Without Operator, Deduct  -3,008.47 

. 
 01 22 23 00-1052 MO 75' Reach Under Bridge Inspection Truck (UBIT) With Full-Time Truck Driver .............................................................. 63,449.98  

    For Equipment Without Operator, Deduct  -12,967.53 

XXXXXXX 
. 
 01 22 23 00-1053  Vacuum Trucks (01 22 23 00-1009) 
. 
. 

 01 22 23 00-1054 DAY 1,500 To 2,000 Gallon Vacuum Truck With Full-Time Truck Driver .................................................................................... 879.89  
    For Equipment Without Operator, Deduct  -601.69 

. 
 01 22 23 00-1055 WK 1,500 To 2,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................. 3,837.63  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-1056 MO 1,500 To 2,000 Gallon Vacuum Truck With Full-Time Truck Driver ............................................................................... 15,416.83  
    For Equipment Without Operator, Deduct  -12,967.53 

. 
 01 22 23 00-1057 DAY 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 1,770.83  

    For Equipment Without Operator, Deduct  -601.69 
. 

 01 22 23 00-1058 WK 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 6,529.43  
    For Equipment Without Operator, Deduct  -3,008.47 

. 
 01 22 23 00-1059 MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver .............................................................................................. 23,357.59  

    For Equipment Without Operator, Deduct  -12,967.53 

XXXXXXX 
. 
 01 22 23 00-1060  Water Trucks (01 22 23 00-1009) 

Note: Includes pump and 1-1/2" Diameter x 50' water hose. See CSI section 01 22 23 00-1079 for water trailer. 
. 
. 

 01 22 23 00-1061 DAY 2,000 Gallon Water Truck With Full-Time Driver .............................................................................................................. 1,092.64  
    For Equipment Without Operator, Deduct  -601.69 
    For Each 1,000 Gallon Of Purchased Water, Add  8.32 

. 
 01 22 23 00-1062 WK 2,000 Gallon Water Truck With Full-Time  Driver ............................................................................................................. 4,301.31  

    For Equipment Without Operator, Deduct  -3,008.47 
    For Each 1,000 Gallon Of Purchased Water, Add  8.32 

. 
 01 22 23 00-1063 MO 2,000 Gallon Water Truck With Full-Time Driver ............................................................................................................ 16,022.33  

    For Equipment Without Operator, Deduct  -12,967.53 
    For Each 1,000 Gallon Of Purchased Water, Add  8.32 

. 
 01 22 23 00-1064 DAY 2,500 To 3,000 Gal Water Truck With Full-Time Operator ............................................................................................... 1,179.92  

    For Equipment Without Operator, Deduct  -601.69 
    For Each 1,000 Gallon Of Purchased Water, Add  8.32 

. 
 01 22 23 00-1065 WK 2,500 To 3,000 Gal Water Truck With Full-Time Operator ............................................................................................... 4,906.81  

    For Equipment Without Operator, Deduct  -3,008.47 
    For Each 1,000 Gallon Of Purchased Water, Add  8.32 

. 
 01 22 23 00-1066 MO 2,500 To 3,000 Gal Water Truck With Full-Time Operator ............................................................................................. 17,697.01  

    For Equipment Without Operator, Deduct  -12,967.53 
    For Each 1,000 Gallon Of Purchased Water, Add  8.32 

. 
 01 22 23 00-1067 DAY 3,700 To 4,000 Gallon Water Truck With Full-Time Driver ............................................................................................... 1,332.66  

    For Equipment Without Operator, Deduct  -601.69 
    For Each 1,000 Gallon Of Purchased Water, Add  8.32 

. 
 01 22 23 00-1068 WK 3,700 To 4,000 Gallon Water Truck With Full-Time Driver ............................................................................................... 5,021.37  

    For Equipment Without Operator, Deduct  -3,008.47 
    For Each 1,000 Gallon Of Purchased Water, Add  8.32 

. 
 01 22 23 00-1069 MO 3,700 To 4,000 Gallon Water Truck With Full-Time Driver ............................................................................................. 17,877.03  

    For Equipment Without Operator, Deduct  -12,967.53 
    For Each 1,000 Gallon Of Purchased Water, Add  8.32 

XXXXXXX 
. 
 01 22 23 00-1070  Asphalt Distribution Trucks (01 22 23 00-1009) 
. 
. 

 01 22 23 00-1071 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ............................................................ 1,761.98  
    For Equipment Without Operator, Deduct  -601.69 

. 
 01 22 23 00-1072 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ............................................................ 6,474.45  

    For Equipment Without Operator, Deduct  -3,008.47 
. 

 01 22 23 00-1073 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver .......................................................... 23,213.85  
    For Equipment Without Operator, Deduct  -12,967.53 

XXXXXXX 
. 
 01 22 23 00-1074  Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions 

And Arrow Board (01 22 23 00-1009) 
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. 

. 
 01 22 23 00-1075 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 

Driver .............................................................................................................................................................................. 1,269.35  
    For Equipment Without Operator, Deduct  -595.09 

. 
 01 22 23 00-1076 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 

Driver .............................................................................................................................................................................. 4,965.38  
    For Equipment Without Operator, Deduct  -2,975.46 

. 
 01 22 23 00-1077 MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 

Driver ............................................................................................................................................................................ 17,657.69  
    For Equipment Without Operator, Deduct  -12,825.26 

XXXXXXX 
. 
 01 22 23 00-1078  Trailers (01 22 23 00-1008) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-1079  Water Trailers With Pump (01 22 23 00-1078) 
. 
. 

 01 22 23 00-1080 DAY 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 125.46  
. 

 01 22 23 00-1081 WK 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 321.84  
. 

 01 22 23 00-1082 MO 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 861.89  

XXXXXXX 
. 
 01 22 23 00-1083  CALTRANs Equipment Rental Rates (These tasks will be requested 

specifically by the owner for miscellaneous work not covered in the 
Construction Task Catalog®) (01 22 23) 
Note: An appropriate labor surcharge will be established by the Division of Construction for work that is 
determined by the resident engineer to be covered by Longshoreman and Harbor Worker’s Act. 

. 

. 
 01 22 23 00-1084 EA CALTRANs Equipment Rental Rates, Reimbursable .............................................................................................................. 1.00  

Note: Reimbursable Fees will be paid to the contractor for eligible costs.  Insert the appropriate quantity to adjust 
the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable Fees, list each one separately 
and add a comment in the "note" block to identify the Reimbursable Fee.  Per https://dot.ca.gov/-/media/dot-
media/programs/construction/documents/equipment-rental-rates-and-labor-surcharge/book_2020.pdf 

XXXXXXX 
. 
 01 40  Quality Requirements (01) 
. 
. 
 01 45  Quality Control (01 40) 
. 
. 
 01 45 23  Testing And Inspecting Services (01 45)

Note: For application to existing materials/site conditions only. Includes acquisition and maintenance of sample (for laboratory 
tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports. 

. 

. 
 01 45 23 00-0001  Soils/Aggregate Testing (01 45 23) 
. 
. 
 01 45 23 00-0002  Field Soils Tests (01 45 23 00-0001) 
. 
. 

 01 45 23 00-0003 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test ........................................................................... 762.22  
. 

 01 45 23 00-0004 EA UBC Or Swell Test, Field Soils Test ................................................................................................................................... 100.13  
. 

 01 45 23 00-0005 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test ................................................................................. 190.56  
. 

 01 45 23 00-0006 EA Proctor Compaction 6" Standard Mold, Field Soils Test ..................................................................................................... 238.19  
. 

 01 45 23 00-0007 EA Density And Classification Test, Field Soils Test .................................................................................................................. 76.22  
. 

 01 45 23 00-0008 EA Percolation Test, Field Soils Test ........................................................................................................................................ 190.56  
. 

 01 45 23 00-0009 EA Infiltration Test, Field Soils Test .......................................................................................................................................... 381.11  

XXXXXXX 
. 
 01 45 23 00-0010  Aggregate Testing (01 45 23 00-0001) 
. 
. 

 01 45 23 00-0011 EA Sieve Analysis, Pit Run, ASTM C136 ................................................................................................................................. 123.86  
Note: Includes wash. 

. 
 01 45 23 00-0012 EA Sodium And Magnesium Soundness, ASTM C88 ............................................................................................................... 266.78  

. 
 01 45 23 00-0013 EA Organic Impurities In Sand, ASTM C40 ................................................................................................................................ 57.17  

. 
 01 45 23 00-0014 EA Crushed Particle, ASTM California Test Method ................................................................................................................... 57.17  

. 
 01 45 23 00-0015 EA Clay Lump And Friable Particles, ASTM C142 ................................................................................................................... 114.33  

XXXXXXX 
. 
 01 45 23 00-0016  Permeability Tests (01 45 23 00-0001) 
. 
. 
 01 45 23 00-0017  In-Place Tests (01 45 23 00-0016) 
. 
. 

 01 45 23 00-0018 EA Double Ring Infiltrometer Test, ASTM D3385 .................................................................................................................. 1,009.28  
. 

 01 45 23 00-0019 EA  Unconfined Compressive Strength (Pocket Penetrometer) Test ........................................................................................... 47.64  

XXXXXXX 
. 
 01 45 23 00-0020  Lab Tests (01 45 23 00-0016) 
. 
. 

 01 45 23 00-0021 EA Falling Head Rigid Wall Consolidometer Technique CAE ................................................................................................... 471.00  
. 

 01 45 23 00-0022 EA Falling Head Permeability Test EPA-9100 .......................................................................................................................... 471.00  
. 

 01 45 23 00-0023 EA Constant Head Permeability Test For Granular Soils, ASTM D2432 .................................................................................. 269.14  

XXXXXXX 
. 
 01 45 23 00-0024  Concrete/Cement/Asphalt Testing (01 45 23) 
. 
. 
 01 45 23 00-0025  Concrete Testing (01 45 23 00-0024) 
. 
. 

 01 45 23 00-0026 EA Laboratory Trial Batch, ASTM C192 ................................................................................................................................... 571.86  
. 

 01 45 23 00-0027 EA Drying Shrinkage, ASTM C157 ........................................................................................................................................... 444.78  
. 

 01 45 23 00-0028 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496 .............................................................................................. 68.62  

XXXXXXX 
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. 
 01 45 23 00-0029  Cement Testing (01 45 23 00-0024) 
. 
. 

 01 45 23 00-0030 EA Cement Grab Sample (CCR Title 24) .................................................................................................................................... 31.77  
Note: Includes sealing and storing 1 year. 

. 
 01 45 23 00-0031 EA 2" x 2" x 2" Cube Compression Test, All Type Materials ....................................................................................................... 50.83  

XXXXXXX 
. 
 01 45 23 00-0032  Asphaltic Concrete Testing (01 45 23 00-0024) 
. 
. 

 01 45 23 00-0033 EA Hveem Asphaltic Concrete Stability Test, CA 366 ................................................................................................................ 63.54  
. 

 01 45 23 00-0034 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 ................................................................ 165.20  
. 

 01 45 23 00-0035 EA Stability Tests, Premixed, ASTM D1559 ............................................................................................................................... 63.54  
. 

 01 45 23 00-0036 EA Stability Tests, Lab. Mixed, ASTM D1559 ........................................................................................................................... 165.20  
. 

 01 45 23 00-0037 EA Swell Test, CA 305 ................................................................................................................................................................ 76.25  
Note: Includes compaction. 

. 
 01 45 23 00-0038 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664 ................................................................................... 85.75  

. 
 01 45 23 00-0039 EA Penetration, ASTM D5 .......................................................................................................................................................... 91.79  

XXXXXXX 
. 
 01 45 29  Testing Laboratory Services (01 45) 
. 
. 
 01 45 29 00-0001  Soil Borings Laboratory Tests (01 45 29) 

See CSI section 02 32 13 00-0000 for soil borings. 
. 
. 

 01 45 29 00-0002 EA Shrinkage Limit, Soil Borings Laboratory Test ...................................................................................................................... 27.91  
. 

 01 45 29 00-0003 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test ............................................................ 67.28  
. 

 01 45 29 00-0004 EA Consolidation, Soil Borings Laboratory Test ....................................................................................................................... 471.00  
. 

 01 45 29 00-0005 EA Swell Test, Soil Borings Laboratory Test .............................................................................................................................. 93.04  
. 

 01 45 29 00-0006 EA Hydrometer Analysis, Soil Borings Laboratory Test ............................................................................................................ 161.90  
. 

 01 45 29 00-0007 EA Partial Sieve Analysis, Soil Borings Laboratory Test ............................................................................................................. 11.17  
. 

 01 45 29 00-0008 EA Laboratory Permeability, Soil Borings Laboratory Test ....................................................................................................... 558.29  
. 

 01 45 29 00-0009 EA Sulfate Soundness, Soil Borings Laboratory Test ............................................................................................................... 139.57  
. 

 01 45 29 00-0010 EA Soil Bearing Ratio, ASTM D1883 ........................................................................................................................................ 285.93  
. 

 01 45 29 00-0011 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test ..................................................... 42.80  

XXXXXXX 
. 
 01 50  Temporary Facilities And Controls (01) 

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 51  Temporary Utilities (01 50) 
. 
. 
 01 51 13  Temporary Electricity (01 51) 
. 
. 
 01 51 13 00-0001  Temporary 120/208 Volt Main Lug Panelboard Complete With Branch 

Fuses (01 51 13) 
Note: Includes mounting on wall and removal after use. 

. 

. 
 01 51 13 00-0002 EA Temporary 100 Amperes, Panelboard Complete With GFCI Circuit Breakers ................................................................. 1,544.72  

. 
 01 51 13 00-0003 EA  Temporary 200 Amperes, Panelboard Complete With GFCI Circuit Breakers ................................................................. 2,214.33  

XXXXXXX 
. 
 01 51 13 00-0004  Temporary Conduit And Cable For Temporary Disconnect Switches And 

Temporary Panelboards (01 51 13) 
Note: Includes all connections, fittings, supports and removal after use. 

. 

. 
 01 51 13 00-0005 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards...............6.79  

. 
 01 51 13 00-0006 LF Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards ..............7.44  

XXXXXXX 
. 
 01 52  Construction Facilities (01 50) 

Note: Tasks in this section shall be used as directed by owner for owner's use. 
. 
. 
 01 52 19  Sanitary Facilities (01 52) 
. 
. 
 01 52 19 00-0001  Portable Toilets (01 52 19) 

Note: Includes set-up, servicing once per week and removal. 
. 
. 

 01 52 19 00-0002 WK Portable Chemical Toilet ....................................................................................................................................................... 38.33  
    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  25.00 

. 
 01 52 19 00-0003 MO Portable Chemical Toilet ..................................................................................................................................................... 114.99  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  25.00 

. 
 01 52 19 00-0004 WK ADA Portable Chemical Toilet ............................................................................................................................................... 45.72  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  25.00 

. 
 01 52 19 00-0005 MO ADA Portable Chemical Toilet ............................................................................................................................................. 134.15  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  25.00 

. 
 01 52 19 00-0006 WK Two Station Portable Handwash ........................................................................................................................................... 31.41  

    For Each Delivery, Add  25.00 
. 

 01 52 19 00-0007 MO Two Station Portable Handwash ........................................................................................................................................... 95.28  
    For Each Delivery, Add  25.00 

. 
 01 52 19 00-0008 MO Portable Toilets, Multi Trailer, 16' ..................................................................................................................................... 2,877.00  

Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink) 
. 

 01 52 19 00-0009 WK Service Trailer Restrooms, 3 Times Per Week ................................................................................................................ 2,156.75  

XXXXXXX 
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. 
 01 53  Temporary Construction (01 50) 
. 
. 
 01 53 16  Temporary Decking (01 53)
. 
. 
 01 53 16 00-0001  Temporary Walkways And Railings (01 53 16) 

Note: Includes removal after use. 
. 
. 

 01 53 16 00-0002 SF Temporary Wood Walkway, 3/4" Plywood On 2 x 6 Stringers ................................................................................................ 5.50  
. 

 01 53 16 00-0003 LF Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail................................................................. 30.36  
. 

 01 53 16 00-0004 LF Temporary Wood Guardrail Base, 12" x 12" Timber Beam ..................................................................................................... 9.43  
. 

 01 53 16 00-0005 RSR Temporary Wood Stairs, Tread And Riser On 2" x 12" Stringers .......................................................................................... 19.91  

XXXXXXX 
. 
 01 53 23  Temporary Ramps (01 53) 
. 
. 
 01 53 23 00-0001  Temporary Plywood For Wheel Barrow Access (01 53 23) 

Note: Includes removal after use. 
. 
. 

 01 53 23 00-0002 SF Temporary Plywood For Wheel Barrow Access ...................................................................................................................... 1.45 0.47 

XXXXXXX 
. 
 01 55  Vehicular Access And Parking (01 50) 
. 
. 
 01 55 23  Temporary Roads (01 55) 
. 
. 
 01 55 23 00-0001  Temporary Stabilized Construction Entrance (01 55 23) 

Note: As per Caltrans detail. 
. 
. 

 01 55 23 00-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance Assembly................................................................................... 3.24  
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

. 
 01 55 23 00-0003 SF >4" To 6" Rock Temporary Stabilized Construction Entrance Assembly ................................................................................ 4.04  

Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

XXXXXXX 
. 
 01 55 23 00-0004  Rumble Trench Plate (01 55 23) 
. 
. 

 01 55 23 00-0005 MO 8' x 10' Steel Rumble Trench Plate Rental .......................................................................................................................... 230.16  
. 

 01 55 23 00-0006 EA Placement And Removal Of Rumble Plate ........................................................................................................................... 78.98  
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

. 
 01 55 23 00-0007 EA Relocate And Adjust Location Of Rumble Plate .................................................................................................................... 19.74  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

XXXXXXX 
. 
 01 55 23 00-0008  Temporary Road Ramps (Godwin) (01 55 23) 

Note: Excludes asphalt and gravel. 
. 
. 

 01 55 23 00-0009 EA 4" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 2,920.97 173.05 
. 

 01 55 23 00-0010 EA 6" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 3,989.62 259.59 
. 

 01 55 23 00-0011 EA 8" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 5,506.09 346.12 
. 

 01 55 23 00-0012 EA 12" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) ................................................................ 11,276.64 432.65 
. 

 01 55 23 00-0013 EA 24" Pipeline, 15' Passable Vehicle Width, Temporary Road Ramp (Godwin) ................................................................ 16,487.46 519.17 

XXXXXXX 
. 
 01 55 26  Traffic Control (01 55) 
. 
. 
 01 55 26 00-0001  Temporary Traffic Lines And Markers (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0002 LF 4" Temporary Painted Traffic Lines ......................................................................................................................................... 1.82  
    For Not Removed, Deduct  -2.55 

. 
 01 55 26 00-0003 LF 6" Temporary Painted Traffic Lines ......................................................................................................................................... 2.40  

    For Not Removed, Deduct  -3.47 
. 

 01 55 26 00-0004 LF 8" Temporary Painted Traffic Lines ......................................................................................................................................... 3.01  
    For Not Removed, Deduct  -4.40 

. 
 01 55 26 00-0005 EA 2" High x 2" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ...................................... 2.33  

. 
 01 55 26 00-0006 EA 2" High x 4" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ...................................... 2.35  

XXXXXXX 
. 
 01 55 26 00-0007  Pedestrian Traffic Control (01 55 26) 
. 
. 

 01 55 26 00-0008 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 18.80  
. 

 01 55 26 00-0009 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 26.93  
. 

 01 55 26 00-0010 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow ................................................................................... 11.39  
. 

 01 55 26 00-0011 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow ...................................................................................... 15.06  
. 

 01 55 26 00-0012 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent .......................................................................................... 17.96  
. 

 01 55 26 00-0013 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent .......................................................................................... 28.53  
. 

 01 55 26 00-0014 CLF 1" Exterior Vinyl Tape (Warning Tape) .................................................................................................................................. 25.16  
. 

 01 55 26 00-0015 CLF 2" Exterior Vinyl Tape (Warning Tape) .................................................................................................................................. 39.01  
. 

 01 55 26 00-0016 CLF 3" Exterior Vinyl Tape (Warning Tape) .................................................................................................................................. 53.49  
. 

 01 55 26 00-0017 CLF 4" Exterior Vinyl Tape (Warning Tape) .................................................................................................................................. 62.85  

XXXXXXX 
. 
 01 55 26 00-0018  Linear Delineation System, Temporary Or Permanent (01 55 26) 

Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M. 
. 
. 

 01 55 26 00-0019 LF 4" Linear Delineation System .................................................................................................................................................. 6.97  
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. 
 01 55 26 00-0020 LF 6" Linear Delineation System ..................................................................................................................................................9.27  

XXXXXXX 
. 
 01 55 26 00-0021  Traffic Protection (01 55 26) 
. 
. 
 01 55 26 00-0022  Portable Traffic Control Device Usage (01 55 26 00-0021) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0098 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0023 DAY 28" Cone With Reflective Collar ..............................................................................................................................................0.49  

. 
 01 55 26 00-0024 WK 28" Cone With Reflective Collar ..............................................................................................................................................1.48  

. 
 01 55 26 00-0025 MO 28" Cone With Reflective Collar ..............................................................................................................................................4.45  

. 
 01 55 26 00-0026 DAY Vertical Panel ..........................................................................................................................................................................1.49  

. 
 01 55 26 00-0027 WK Vertical Panel ..........................................................................................................................................................................4.48  

. 
 01 55 26 00-0028 MO Vertical Panel ........................................................................................................................................................................ 13.43  

. 
 01 55 26 00-0029 DAY Channelizer Drum ...................................................................................................................................................................1.62  

. 
 01 55 26 00-0030 WK Channelizer Drum ...................................................................................................................................................................4.86  

. 
 01 55 26 00-0031 MO Channelizer Drum ................................................................................................................................................................. 14.58  

. 
 01 55 26 00-0032 DAY Stackable Channelizer Panel ..................................................................................................................................................0.77  

. 
 01 55 26 00-0033 WK Stackable Channelizer Panel ..................................................................................................................................................2.30  

. 
 01 55 26 00-0034 MO Stackable Channelizer Panel ..................................................................................................................................................6.90  

. 
 01 55 26 00-0035 DAY Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................1.06  

. 
 01 55 26 00-0036 WK Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................3.18  

. 
 01 55 26 00-0037 MO Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................9.55  

. 
 01 55 26 00-0038 DAY Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side..................................................................................2.35  

. 
 01 55 26 00-0039 WK Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side..................................................................................7.06  

. 
 01 55 26 00-0040 MO Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side................................................................................ 21.17  

. 
 01 55 26 00-0041 DAY Type III Barricade, Up To 5' Wide With Three Reflective Rails ...............................................................................................2.68  

. 
 01 55 26 00-0042 WK Type III Barricade, Up To 5' Wide With Three Reflective Rails ...............................................................................................8.04  

. 
 01 55 26 00-0043 MO Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................. 24.12  

. 
 01 55 26 00-0044 DAY Type III Barricade, >5' To 10' Wide With Three Reflective Rails .............................................................................................4.90  

. 
 01 55 26 00-0045 WK Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 14.71  

. 
 01 55 26 00-0046 MO Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 44.13  

. 
 01 55 26 00-0047 DAY Up To 10' Wide A Frame Barricade ........................................................................................................................................2.69  

. 
 01 55 26 00-0048 WK Up To 10' Wide A Frame Barricade ........................................................................................................................................8.07  

. 
 01 55 26 00-0049 MO Up To 10' Wide A Frame Barricade ...................................................................................................................................... 24.20  

. 
 01 55 26 00-0050 DAY Type A Or C Flasher ...............................................................................................................................................................0.55  

. 
 01 55 26 00-0051 WK Type A Or C Flasher ...............................................................................................................................................................1.64  

. 
 01 55 26 00-0052 MO Type A Or C Flasher ...............................................................................................................................................................4.93  

. 
 01 55 26 00-0053 DAY Type B Flasher (High Intensity) ...............................................................................................................................................2.97  

. 
 01 55 26 00-0054 WK Type B Flasher (High Intensity) ...............................................................................................................................................8.92  

. 
 01 55 26 00-0055 MO Type B Flasher (High Intensity) ............................................................................................................................................. 26.76  

XXXXXXX 
. 
 01 55 26 00-0056  Traffic Barriers Usage (01 55 26 00-0021) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0098 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0057 DAY 6' Long Portable Parking Curbs ..............................................................................................................................................1.28  

. 
 01 55 26 00-0058 WK 6' Long Portable Parking Curbs ..............................................................................................................................................3.84  

. 
 01 55 26 00-0059 MO 6' Long Portable Parking Curbs ............................................................................................................................................ 11.53  

. 
 01 55 26 00-0060 DAY 6' Long Portable Speed Bumps ...............................................................................................................................................3.79  

. 
 01 55 26 00-0061 WK 6' Long Portable Speed Bumps ............................................................................................................................................. 11.37  

. 
 01 55 26 00-0062 MO 6' Long Portable Speed Bumps ............................................................................................................................................. 34.11  

. 
 01 55 26 00-0063 DAY Up To 12.5' Concrete Traffic Barrier .......................................................................................................................................9.10  

. 
 01 55 26 00-0064 WK Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 27.31  

. 
 01 55 26 00-0065 MO Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 81.94  

. 
 01 55 26 00-0066 DAY >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 18.21  

. 
 01 55 26 00-0067 WK >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 54.63  

. 
 01 55 26 00-0068 MO >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................. 163.88  

. 
 01 55 26 00-0069 DAY 6' x 32" Tall Plastic Water Barrier .......................................................................................................................................... 10.87  

. 
 01 55 26 00-0070 WK 6' x 32" Tall Plastic Water Barrier .......................................................................................................................................... 32.62  

. 
 01 55 26 00-0071 MO 6' x 32" Tall Plastic Water Barrier .......................................................................................................................................... 97.85  

. 
 01 55 26 00-0072 DAY 6' x 46" Tall Plastic Water Barrier .......................................................................................................................................... 15.52  

. 
 01 55 26 00-0073 WK 6' x 46" Tall Plastic Water Barrier .......................................................................................................................................... 46.57  

. 
 01 55 26 00-0074 MO 6' x 46" Tall Plastic Water Barrier ........................................................................................................................................ 139.72  

. 
 01 55 26 00-0075 DAY Sand Filled Crash Attenuator Barrels ......................................................................................................................................6.08  

. 
 01 55 26 00-0076 WK Sand Filled Crash Attenuator Barrels .................................................................................................................................... 18.23  

. 
 01 55 26 00-0077 MO Sand Filled Crash Attenuator Barrels .................................................................................................................................... 54.69  

. 
 01 55 26 00-0078 MO 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-Directional Impact Attenuator 

(ABSORB 350® BARRIER) ............................................................................................................................................... 864.08  
Note: Consists of 8 bays with nose piece at the front of the system. 

XXXXXXX 
. 
 01 55 26 00-0079  Portable Signs And Message Displays Usage (01 55 26 00-0021) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0098 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0080 DAY Mesh Or Vinyl Roll-up Sign With Stand ...................................................................................................................................4.77  

. 
 01 55 26 00-0081 WK Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................. 14.31  

. 
 01 55 26 00-0082 MO Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................. 42.94  

. 
 01 55 26 00-0083 DAY Aluminum Sign And Post ........................................................................................................................................................2.52  

. 
 01 55 26 00-0084 WK Aluminum Sign And Post ........................................................................................................................................................7.57  

. 
 01 55 26 00-0085 MO Aluminum Sign And Post ...................................................................................................................................................... 22.72  

. 
 01 55 26 00-0086 DAY Aluminum Sign And A Frame Stand ........................................................................................................................................3.61  
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. 
 01 55 26 00-0087 WK Aluminum Sign And A Frame Stand ..................................................................................................................................... 10.82  

. 
 01 55 26 00-0088 MO Aluminum Sign And A Frame Stand ..................................................................................................................................... 32.47  

. 
 01 55 26 00-0089 DAY Trailer Mounted Flashing Arrow Board ............................................................................................................................... 100.00  

. 
 01 55 26 00-0090 WK Trailer Mounted Flashing Arrow Board ............................................................................................................................... 276.78  

. 
 01 55 26 00-0091 MO Trailer Mounted Flashing Arrow Board ............................................................................................................................... 410.00  

. 
 01 55 26 00-0092 DAY Trailer Mounted Portable Variable Message Sign (PVMS) ................................................................................................. 300.00  

. 
 01 55 26 00-0093 WK Trailer Mounted Portable Variable Message Sign (PVMS) ................................................................................................. 800.00  

. 
 01 55 26 00-0094 MO Trailer Mounted Portable Variable Message Sign (PVMS) .............................................................................................. 1,600.00  

. 
 01 55 26 00-0095 DAY Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ......................................................................................... 812.35  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

. 
 01 55 26 00-0096 WK Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ...................................................................................... 2,437.05  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

. 
 01 55 26 00-0097 MO Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ...................................................................................... 7,311.15  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

XXXXXXX 
. 
 01 55 26 00-0098  Place And Remove Traffic Protection Using Truck (01 55 26 00-0021) 

Note: Includes delivery and return up to 15 miles. See CSI section 01 74 19 00-0015 for delivery >15 miles. 
. 
. 

 01 55 26 00-0099 EA Placement And Removal Of Up To 250 Cones Using Truck ................................................................................................... 3.91  
. 

 01 55 26 00-0100 EA Placement And Removal Of >250 Cones Using Truck ........................................................................................................... 3.12  
. 

 01 55 26 00-0101 EA Placement And Removal Of Up To 250 Panels/Channelizers Using Truck ............................................................................ 5.20  
. 

 01 55 26 00-0102 EA Placement And Removal Of >250 Panels/Channelizers Using Truck ..................................................................................... 4.16  
. 

 01 55 26 00-0103 EA Placement And Removal Of Up To 250 Barricades Using Truck ............................................................................................ 7.80  
. 

 01 55 26 00-0104 EA Placement And Removal Of >250 Barricades Using Truck ..................................................................................................... 6.24  
. 

 01 55 26 00-0105 EA Placement And Removal Of Curbs/Speed Bumps Using Truck .............................................................................................. 7.80  
. 

 01 55 26 00-0106 EA Placement And Removal Of Portable Sign And Stand Using Truck ........................................................................................ 4.68  
. 

 01 55 26 00-0107 EA Placement And Removal Of Aluminum Sign And Post Using Truck ..................................................................................... 19.51  
. 

 01 55 26 00-0108 EA Placement And Removal Of Trailer Mounted Boards And Signals Using Truck ................................................................... 58.53  
. 

 01 55 26 00-0109 EA Placement And Removal Of Up To 12.5' Concrete Traffic Barrier ........................................................................................ 78.98  
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  197.45 
    For 2 Barriers, Add  71.08 
    For 3 Barriers, Add  23.69 

. 
 01 55 26 00-0110 EA Placement And Removal Of >12.5' Concrete Traffic Barrier ............................................................................................... 118.46  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  296.15 
    For 2 Barriers, Add  106.61 
    For 3 Barriers, Add  35.54 

. 
 01 55 26 00-0111 EA Placement And Removal Of Plastic Water Barrier ................................................................................................................ 43.65  

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental 
tasks, 01 71 13 00-0000 for mobilization tasks. 

    For 1 Barrier, Add  98.73 
    For 2 Barriers, Add  35.54 
    For 3 Barriers, Add  11.85 

. 
 01 55 26 00-0112 EA Placement And Removal Of Crash Attenuator Barrels ......................................................................................................... 59.23  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  148.08 
    For 2 Barriers, Add  53.31 
    For 3 Barriers, Add  17.77 

. 
 01 55 26 00-0113 EA Placement And Removal Of 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-

Directional Impact Attenuator (ABSORB 350® BARRIER) ................................................................................................ 434.36  
Note: Consists of 8 bays with nose piece at the front of the system attached and anchored in accordance with the 
manufactures instructuions. Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 
00-0000 for rental tasks, 01 71 13 00-0000 for mobilization. 

XXXXXXX 
. 
 01 55 26 00-0114  Place And Remove Traffic Protection From Roadside (Daily) (01 55 26 00-0021) 
. 
. 

 01 55 26 00-0115 EA Placement And Removal Of Up To 250 Cones By Hand From Roadside ............................................................................... 1.95  
. 

 01 55 26 00-0116 EA Placement And Removal Of >250 Cones By Hand From Roadside ....................................................................................... 1.56  
. 

 01 55 26 00-0117 EA Placement And Removal Of Up To 250 Panels/Channelizers By Hand From Roadside ........................................................ 2.60  
. 

 01 55 26 00-0118 EA Placement And Removal Of >250 Panels/Channelizers By Hand From Roadside ................................................................. 2.07  
. 

 01 55 26 00-0119 EA Placement And Removal Of Up To 250 Barricades By Hand From Roadside ........................................................................ 3.91  
. 

 01 55 26 00-0120 EA Placement And Removal Of >250 Barricades By Hand From Roadside ................................................................................. 3.12  
. 

 01 55 26 00-0121 EA Placement And Removal Of Portable Sign And Stand From Roadside .................................................................................. 2.35  
. 

 01 55 26 00-0122 EA Placement And Removal Of Trailer Mounted Boards And Signals From Roadside .............................................................. 29.27  
. 

 01 55 26 00-0123 EA Relocate Concrete Traffic Barrier .......................................................................................................................................... 39.49  
Note: Excludes flatbed truck (if required). If lifting equipment is not available on site. See CSI section 01 22 23 
00-0000 for rentals tasks, 01 71 13 00-0000 for mobilization tasks. 

XXXXXXX 
. 
 01 55 26 00-0124  Temporary Rumble Strips (01 55 26) 

Note: Includes removal after use. 
. 
. 

 01 55 26 00-0125 LF 1/4" High, 4" Wide, Polymer Tape Temporary Rumble Strip ................................................................................................... 8.24  
. 

 01 55 26 00-0126 LF 1/2" High, 3-1/2" Wide, Polycarbonate Temporary Rumble Strip ............................................................................................ 6.05  

XXXXXXX 
. 
 01 56  Temporary Barriers And Enclosures (01 50) 
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Note: Includes removal after use. 
. 
. 
 01 56 16  Temporary Dust Barriers (01 56) 
. 
. 
 01 56 16 00-0001  Temporary Sheeting For Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0002 SF 6 Mil, Plastic Sheeting, Applied To Floors ...............................................................................................................................0.30  
. 

 01 56 16 00-0003 SF 6 Mil, Plastic Sheeting, Applied To Walls ................................................................................................................................0.39  
. 

 01 56 16 00-0004 SF 6 Mil, Plastic Sheeting, Applied To Ceilings ............................................................................................................................0.52  
. 

 01 56 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied To Scaffolding .......................................................................................................................0.51  
. 

 01 56 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floors ......................................................................................................0.35  
. 

 01 56 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls .......................................................................................................0.44  
. 

 01 56 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings ...................................................................................................0.57  
. 

 01 56 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding ..............................................................................................0.54  
. 

 01 56 16 00-0010 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Floors ....................................................................................0.36  
. 

 01 56 16 00-0011 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Walls .....................................................................................0.45  
. 

 01 56 16 00-0012 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Ceilings .................................................................................0.58  
. 

 01 56 16 00-0013 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Scaffolding ............................................................................0.55  
. 

 01 56 16 00-0014 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors ............................................................................................................0.36  
. 

 01 56 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls .............................................................................................................0.45  
. 

 01 56 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings .........................................................................................................0.58  
. 

 01 56 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding ....................................................................................................0.55  
. 

 01 56 16 00-0018 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors ...................................................................................0.40  
. 

 01 56 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls ....................................................................................0.49  
. 

 01 56 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceilings ................................................................................0.62  
. 

 01 56 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding ...........................................................................0.59  
. 

 01 56 16 00-0022 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding .........................................................................0.65  

XXXXXXX 
. 
 01 56 16 00-0023  Temporary Canvas For Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0024 SF Heavy Duty Woven Water Repellant Canvas, Applied To Walls .............................................................................................0.79  

XXXXXXX 
. 
 01 56 16 00-0025  Temporary Stud Wall (01 56 16) 

Note: Includes removal after use. 
. 
. 
 01 56 16 00-0026  Temporary Stud Wall With Drywall (01 56 16 00-0025) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, drywall taped and finished and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0027  Temporary Stud Wall With Drywall (01 56 16 00-0026) 
. 
. 

 01 56 16 00-0028 SF 3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .....................................................................5.71  
    For Metal Studs 24" On Center, Add/Deduct  0.43 

. 
 01 56 16 00-0029 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .....................................................................5.71  

    For Metal Studs 24" On Center, Add/Deduct  0.43 
. 

 01 56 16 00-0030 SF 5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .....................................................................5.79  
    For Metal Studs 24" On Center, Add/Deduct  0.43 

. 
 01 56 16 00-0031 SF 3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ..................................................................7.90  

    For Metal Studs 24" On Center, Add/Deduct  0.53 
. 

 01 56 16 00-0032 SF 1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ..................................................................7.90  
    For Metal Studs 24" On Center, Add/Deduct  0.53 

. 
 01 56 16 00-0033 SF 5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ..................................................................8.06  

    For Metal Studs 24" On Center, Add/Deduct  0.53 

XXXXXXX 
. 
 01 56 16 00-0034  Temporary Stud Wall With Fire Rated Drywall (01 56 16 00-0026) 
. 
. 

 01 56 16 00-0035 SF 1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .......................................5.80  
    For Metal Studs 24" On Center, Add/Deduct  0.43 

. 
 01 56 16 00-0036 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .......................................5.82  

    For Metal Studs 24" On Center, Add/Deduct  0.43 
. 

 01 56 16 00-0037 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .......................................5.78  
    For Metal Studs 24" On Center, Add/Deduct  0.43 

. 
 01 56 16 00-0038 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On 

Center ....................................................................................................................................................................................6.37  
    For Metal Studs 24" On Center, Add/Deduct  0.43 

. 
 01 56 16 00-0039 SF 1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ....................................8.08  

    For Metal Studs 24" On Center, Add/Deduct  0.53 
. 

 01 56 16 00-0040 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ....................................8.13  
    For Metal Studs 24" On Center, Add/Deduct  0.53 

. 
 01 56 16 00-0041 SF 5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ....................................8.04  

    For Metal Studs 24" On Center, Add/Deduct  0.53 
. 

 01 56 16 00-0042 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On 
Center ....................................................................................................................................................................................9.22  

    For Metal Studs 24" On Center, Add/Deduct  0.53 

XXXXXXX 
. 
 01 56 16 00-0043  Temporary Stud Wall With Oriented Strand Board (OSB) (01 56 16 00-0025) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0044 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ...................5.64  

    For Metal Studs 24" On Center, Add/Deduct  0.43 
. 

 01 56 16 00-0045 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center .....................5.68  
    For Metal Studs 24" On Center, Add/Deduct  0.43 
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. 
 01 56 16 00-0046 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 5.78  

    For Metal Studs 24" On Center, Add/Deduct  0.43 
. 

 01 56 16 00-0047 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 5.84  
    For Metal Studs 24" On Center, Add/Deduct  0.43 

. 
 01 56 16 00-0048 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 7.76  

    For Metal Studs 24" On Center, Add/Deduct  0.53 
. 

 01 56 16 00-0049 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 7.83  
    For Metal Studs 24" On Center, Add/Deduct  0.53 

. 
 01 56 16 00-0050 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 8.04  

    For Metal Studs 24" On Center, Add/Deduct  0.53 
. 

 01 56 16 00-0051 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 8.15  
    For Metal Studs 24" On Center, Add/Deduct  0.53 

XXXXXXX 
. 
 01 56 16 00-0052  Temporary Stud Wall With BC Plywood (01 56 16 00-0025) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0053 SF 3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 5.89  

    For Metal Studs 24" On Center, Add/Deduct  0.43 
. 

 01 56 16 00-0054 SF 1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 6.02  
    For Metal Studs 24" On Center, Add/Deduct  0.43 

. 
 01 56 16 00-0055 SF 5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 6.16  

    For Metal Studs 24" On Center, Add/Deduct  0.43 
. 

 01 56 16 00-0056 SF 3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 6.27  
    For Metal Studs 24" On Center, Add/Deduct  0.43 

. 
 01 56 16 00-0057 SF 3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .............................................. 8.26  

    For Metal Studs 24" On Center, Add/Deduct  0.53 
. 

 01 56 16 00-0058 SF 1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .............................................. 8.53  
    For Metal Studs 24" On Center, Add/Deduct  0.53 

. 
 01 56 16 00-0059 SF 5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .............................................. 8.80  

    For Metal Studs 24" On Center, Add/Deduct  0.53 
. 

 01 56 16 00-0060 SF 3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .............................................. 9.03  
    For Metal Studs 24" On Center, Add/Deduct  0.53 

XXXXXXX 
. 
 01 56 16 00-0061  Temporary Stud Wall With Plastic Sheeting (01 56 16 00-0025) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, 6 Mil plastic sheeting, and removal after use. 

. 

. 
 01 56 16 00-0062 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center................................................................. 3.26  

    For Metal Studs 24" On Center, Add/Deduct  0.33 
. 

 01 56 16 00-0063 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ........................................ 3.31  
    For Metal Studs 24" On Center, Add/Deduct  0.33 

. 
 01 56 16 00-0064 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center...................... 3.32  

    For Metal Studs 24" On Center, Add/Deduct  0.33 
. 

 01 56 16 00-0065 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ............................................. 3.31  
    For Metal Studs 24" On Center, Add/Deduct  0.33 

. 
 01 56 16 00-0066 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................... 3.36  

    For Metal Studs 24" On Center, Add/Deduct  0.33 

XXXXXXX 
. 
 01 56 16 00-0067  Temporary Doors (01 56 16 00-0025) 

Note: For temporary stud walls. Includes removal after use. 
. 
. 

 01 56 16 00-0068 EA Temporary Metal Door And Frame ..................................................................................................................................... 567.21  
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use. 

XXXXXXX 
. 
 01 56 26  Temporary Fencing (01 56)
. 
. 
 01 56 26 00-0001  Temporary Fencing (01 56 26) 

Note: Per ASTM A392-06 Standards 
. 
. 
 01 56 26 00-0002  Temporary Chain Link Fence (01 56 26 00-0001) 

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section 
02 41 19 13-0024 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts. 

. 

. 
 01 56 26 00-0003  Temporary Chain Link Fence, Up To 6 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0004 LF Temporary 4' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 5.70  
    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.27 
    For >500, Deduct  -0.41 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0005 LF Temporary 6' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 6.34  

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.31 
    For >500, Deduct  -0.46 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0006 LF Temporary 8' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 8.75  

    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.78 
    For Each LF Shade Cloth, Add  3.60 
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. 
 01 56 26 00-0007 LF Temporary 10' High Chain Link Fence And Posts, Up To 6 Months ..................................................................................... 19.35  

    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.54 
    For >500, Deduct  -2.31 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0008  Temporary Chain Link Fence, >6 To 12 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0009 LF Temporary 4' High Chain Link Fence And Posts, >6 To 12 Months ........................................................................................5.98  
    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.30 
    For >500, Deduct  -0.45 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0010 LF Temporary 6' High Chain Link Fence And Posts, >6 To 12 Months ........................................................................................6.64  

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.34 
    For >500, Deduct  -0.51 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0011 LF Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months ........................................................................................9.26  

    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.57 
    For >500, Deduct  -0.85 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0012 LF Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months .................................................................................... 20.88  

    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.54 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0013  Temporary Chain Link Fence, >12 To 18 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0014 LF Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months ......................................................................................6.28  
    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.33 
    For >500, Deduct  -0.50 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0015 LF Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months ......................................................................................6.99  

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.37 
    For >500, Deduct  -0.56 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0016 LF Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months ......................................................................................9.84  

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.63 
    For >500, Deduct  -0.94 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0017 LF Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months .................................................................................. 22.58  

    For >100 To 250, Deduct  -0.93 
    For >250 To 500, Deduct  -1.86 
    For >500, Deduct  -2.80 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0018  Temporary Chain Link Fence, >18 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0019 LF Temporary 4' High Chain Link Fence And Posts, >18 Months ................................................................................................6.61  
    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.36 
    For >500, Deduct  -0.54 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0020 LF Temporary 6' High Chain Link Fence And Posts, >18 Months ................................................................................................7.34  

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.41 
    For >500, Deduct  -0.61 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0021 LF Temporary 8' High Chain Link Fence And Posts, >18 Months .............................................................................................. 10.46  

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0022 LF Temporary 10' High Chain Link Fence And Posts, >18 Months ............................................................................................ 24.44  

    For >100 To 250, Deduct  -1.03 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -3.08 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0023  Temporary Chain Link Fence Gates (01 56 26 00-0001) 

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section 
02 41 19 13-0024 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts. 

. 

. 
 01 56 26 00-0024  Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0025  4' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0026 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 228.98  
    For Each LF Shade Cloth, Add  12.93 
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. 
 01 56 26 00-0027 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 388.43  

    For  Each LF Shade Cloth, Add  32.33 
. 

 01 56 26 00-0028 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 435.10  
    For  Each LF Shade Cloth, Add  38.80 

. 
 01 56 26 00-0029 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 495.16  

    For  Each LF Shade Cloth, Add  48.50 
. 

 01 56 26 00-0030 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 593.33  
    For Each LF Shade Cloth, Add  64.67 

. 
 01 56 26 00-0031 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 660.16  

    For Each LF Shade Cloth, Add  77.60 

XXXXXXX 
. 
 01 56 26 00-0032  6' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0033 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 245.05  
    For Each LF Shade Cloth, Add  20.61 

. 
 01 56 26 00-0034 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 419.26  

    For Each LF Shade Cloth, Add  51.53 
. 

 01 56 26 00-0035 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 470.65  
    For Each LF Shade Cloth, Add  61.84 

. 
 01 56 26 00-0036 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 545.12  

    For Each LF Shade Cloth, Add  77.30 
. 

 01 56 26 00-0037 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 659.04  
    For Each LF Shade Cloth, Add  103.07 

. 
 01 56 26 00-0038 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 747.32  

    For Each LF Shade Cloth, Add  123.68 

XXXXXXX 
. 
 01 56 26 00-0039  8' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0040 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 273.56  
    For Each LF Shade Cloth, Add  29.10 

. 
 01 56 26 00-0041 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 480.15  

    For Shade Cloth, Add  72.75 
. 

 01 56 26 00-0042 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 537.21  
    For Shade Cloth, Add  87.30 

. 
 01 56 26 00-0043 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 614.78  

    For Shade Cloth, Add  109.13 
. 

 01 56 26 00-0044 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 751.35  
    For Shade Cloth, Add  145.50 

. 
 01 56 26 00-0045 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 871.10  

    For Shade Cloth, Add  174.61 

XXXXXXX 
. 
 01 56 26 00-0046  10' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0047 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 331.61  
    For Each LF Shade Cloth, Add  38.40 

. 
 01 56 26 00-0048 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 576.20  

    For Each LF Shade Cloth, Add  95.99 
. 

 01 56 26 00-0049 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 645.97  
    For Each LF Shade Cloth, Add  115.19 

. 
 01 56 26 00-0050 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 738.18  

    For Each LF Shade Cloth, Add  143.99 
. 

 01 56 26 00-0051 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 902.39  
    For Each LF Shade Cloth, Add  191.99 

. 
 01 56 26 00-0052 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................ 1,041.45  

    For Each LF Shade Cloth, Add  230.38 

XXXXXXX 
. 
 01 56 26 00-0053  Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0054  4' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0055 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 237.64  
    For Each LF Shade Cloth, Add  12.93 

. 
 01 56 26 00-0056 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 401.90  

    For  Each LF Shade Cloth, Add  32.33 
. 

 01 56 26 00-0057 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 450.49  
    For  Each LF Shade Cloth, Add  38.80 

. 
 01 56 26 00-0058 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 512.48  

    For  Each LF Shade Cloth, Add  48.50 
. 

 01 56 26 00-0059 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 614.50  
    For Each LF Shade Cloth, Add  64.67 

. 
 01 56 26 00-0060 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 683.26  

    For Each LF Shade Cloth, Add  77.60 

XXXXXXX 
. 
 01 56 26 00-0061  6' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0062 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 254.10  
    For Each LF Shade Cloth, Add  20.61 

. 
 01 56 26 00-0063 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 433.34  

    For Each LF Shade Cloth, Add  51.53 
. 

 01 56 26 00-0064 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 486.75  
    For Each LF Shade Cloth, Add  61.84 

. 
 01 56 26 00-0065 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 563.23  

    For Each LF Shade Cloth, Add  77.30 
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. 
 01 56 26 00-0066 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months............................................................................ 681.18  

    For Each LF Shade Cloth, Add  103.07 
. 

 01 56 26 00-0067 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months............................................................................ 771.47  
    For Each LF Shade Cloth, Add  123.68 

XXXXXXX 
. 
 01 56 26 00-0068  8' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0069 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months.............................................................................. 283.52  
    For Each LF Shade Cloth, Add  29.10 

. 
 01 56 26 00-0070 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months............................................................................ 495.64  

    For Shade Cloth, Add  72.75 
. 

 01 56 26 00-0071 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months............................................................................ 554.92  
    For Shade Cloth, Add  87.30 

. 
 01 56 26 00-0072 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months............................................................................ 634.70  

    For Shade Cloth, Add  109.13 
. 

 01 56 26 00-0073 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months............................................................................ 775.70  
    For Shade Cloth, Add  145.50 

. 
 01 56 26 00-0074 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months............................................................................ 897.66  

    For Shade Cloth, Add  174.61 

XXXXXXX 
. 
 01 56 26 00-0075  10' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0076 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months............................................................................ 344.06  
    For Each LF Shade Cloth, Add  38.40 

. 
 01 56 26 00-0077 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months.......................................................................... 595.57  

    For Each LF Shade Cloth, Add  95.99 
. 

 01 56 26 00-0078 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months.......................................................................... 668.11  
    For Each LF Shade Cloth, Add  115.19 

. 
 01 56 26 00-0079 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months.......................................................................... 763.08  

    For Each LF Shade Cloth, Add  143.99 
. 

 01 56 26 00-0080 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months.......................................................................... 932.82  
    For Each LF Shade Cloth, Add  191.99 

. 
 01 56 26 00-0081 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months....................................................................... 1,074.65  

    For Each LF Shade Cloth, Add  230.38 

XXXXXXX 
. 
 01 56 26 00-0082  Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0083  4' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0084 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months............................................................................ 246.73  
    For Each LF Shade Cloth, Add  12.93 

. 
 01 56 26 00-0085 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 416.04  

    For  Each LF Shade Cloth, Add  32.33 
. 

 01 56 26 00-0086 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 466.66  
    For  Each LF Shade Cloth, Add  38.80 

. 
 01 56 26 00-0087 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 530.67  

    For  Each LF Shade Cloth, Add  48.50 
. 

 01 56 26 00-0088 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 636.73  
    For Each LF Shade Cloth, Add  64.67 

. 
 01 56 26 00-0089 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 707.51  

    For Each LF Shade Cloth, Add  77.60 

XXXXXXX 
. 
 01 56 26 00-0090  6' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0091 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months............................................................................ 263.61  
    For Each LF Shade Cloth, Add  20.61 

. 
 01 56 26 00-0092 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 448.13  

    For Each LF Shade Cloth, Add  51.53 
. 

 01 56 26 00-0093 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 503.65  
    For Each LF Shade Cloth, Add  61.84 

. 
 01 56 26 00-0094 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 582.24  

    For Each LF Shade Cloth, Add  77.30 
. 

 01 56 26 00-0095 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 704.42  
    For Each LF Shade Cloth, Add  103.07 

. 
 01 56 26 00-0096 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 796.82  

    For Each LF Shade Cloth, Add  123.68 

XXXXXXX 
. 
 01 56 26 00-0097  8' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0098 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months............................................................................ 293.98  
    For Each LF Shade Cloth, Add  29.10 

. 
 01 56 26 00-0099 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 511.91  

    For Shade Cloth, Add  72.75 
. 

 01 56 26 00-0100 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 573.51  
    For Shade Cloth, Add  87.30 

. 
 01 56 26 00-0101 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 655.61  

    For Shade Cloth, Add  109.13 
. 

 01 56 26 00-0102 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 801.26  
    For Shade Cloth, Add  145.50 

. 
 01 56 26 00-0103 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months.......................................................................... 925.55  

    For Shade Cloth, Add  174.61 

XXXXXXX 
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. 
 01 56 26 00-0104  10' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0105 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 357.14  
    For Each LF Shade Cloth, Add  38.40 

. 
 01 56 26 00-0106 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 615.90  

    For Each LF Shade Cloth, Add  95.99 
. 

 01 56 26 00-0107 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 691.35  
    For Each LF Shade Cloth, Add  115.19 

. 
 01 56 26 00-0108 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 789.22  

    For Each LF Shade Cloth, Add  143.99 
. 

 01 56 26 00-0109 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 964.78  
    For Each LF Shade Cloth, Add  191.99 

. 
 01 56 26 00-0110 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months .................................................................... 1,109.51  

    For Each LF Shade Cloth, Add  230.38 

XXXXXXX 
. 
 01 56 26 00-0111  Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0112  4' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0113 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...................................................................................... 255.83  
    For Each LF Shade Cloth, Add  12.93 

. 
 01 56 26 00-0114 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 430.19  

    For  Each LF Shade Cloth, Add  32.33 
. 

 01 56 26 00-0115 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 482.83  
    For  Each LF Shade Cloth, Add  38.80 

. 
 01 56 26 00-0116 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 548.85  

    For  Each LF Shade Cloth, Add  48.50 
. 

 01 56 26 00-0117 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 658.96  
    For Each LF Shade Cloth, Add  64.67 

. 
 01 56 26 00-0118 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 731.76  

    For Each LF Shade Cloth, Add  77.60 

XXXXXXX 
. 
 01 56 26 00-0119  6' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0120 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ...................................................................................... 273.12  
    For Each LF Shade Cloth, Add  20.61 

. 
 01 56 26 00-0121 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 462.92  

    For Each LF Shade Cloth, Add  51.53 
. 

 01 56 26 00-0122 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 520.55  
    For Each LF Shade Cloth, Add  61.84 

. 
 01 56 26 00-0123 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 601.26  

    For Each LF Shade Cloth, Add  77.30 
. 

 01 56 26 00-0124 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 727.66  
    For Each LF Shade Cloth, Add  103.07 

. 
 01 56 26 00-0125 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 822.17  

    For Each LF Shade Cloth, Add  123.68 

XXXXXXX 
. 
 01 56 26 00-0126  8' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0127 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...................................................................................... 304.44  
    For Each LF Shade Cloth, Add  29.10 

. 
 01 56 26 00-0128 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 528.18  

    For Shade Cloth, Add  72.75 
. 

 01 56 26 00-0129 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 592.10  
    For Shade Cloth, Add  87.30 

. 
 01 56 26 00-0130 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 676.53  

    For Shade Cloth, Add  109.13 
. 

 01 56 26 00-0131 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 826.83  
    For Shade Cloth, Add  145.50 

. 
 01 56 26 00-0132 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 953.44  

    For Shade Cloth, Add  174.61 

XXXXXXX 
. 
 01 56 26 00-0133  10' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0134 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................... 370.21  
    For Each LF Shade Cloth, Add  38.40 

. 
 01 56 26 00-0135 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................. 636.24  

    For Each LF Shade Cloth, Add  95.99 
. 

 01 56 26 00-0136 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................. 714.59  
    For Each LF Shade Cloth, Add  115.19 

. 
 01 56 26 00-0137 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................. 815.37  

    For Each LF Shade Cloth, Add  143.99 
. 

 01 56 26 00-0138 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .................................................................................. 996.73  
    For Each LF Shade Cloth, Add  191.99 

. 
 01 56 26 00-0139 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ............................................................................... 1,144.37  

    For Each LF Shade Cloth, Add  230.38 

XXXXXXX 
. 
 01 56 26 00-0140  Temporary Chain Link Fence Panels (Portable) (01 56 26 00-0001) 

Note: Includes delivery, set-up and removal. Excludes sandbags. 
. 
. 
 01 56 26 00-0141  Temporary Chain Link Fence Panels (Portable), Up To 6 Months (01 56 26 00-0140) 
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. 

. 
 01 56 26 00-0142 LF Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 Months ..............................................................................6.23  

    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.33 
    For >500, Deduct  -0.49 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0143 LF Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months ..............................................................................6.92  

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.37 
    For >500, Deduct  -0.55 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0144 LF Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months ..............................................................................9.45  

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.88 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0145  Temporary Chain Link Fence Panels (Portable), >6 To 12 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0146 LF Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................6.51  
    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.35 
    For >500, Deduct  -0.53 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0147 LF Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................7.22  

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.40 
    For >500, Deduct  -0.59 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0148 LF Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................9.96  

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -0.96 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0149  Temporary Chain Link Fence Panels (Portable), >12 To 18 Months (01 56 26 00-

0140) 
. 
. 

 01 56 26 00-0150 LF Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months ..........................................................................6.79  
    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.38 
    For >500, Deduct  -0.57 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0151 LF Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months ..........................................................................7.57  

    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.43 
    For >500, Deduct  -0.65 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0152 LF Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months ........................................................................ 10.54  

    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.70 
    For >500, Deduct  -1.05 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0153  Temporary Chain Link Fence Panels (Portable), >18 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0154 LF Temporary 4' High Chain Link Fence Panels (Portable), >18 Months .....................................................................................7.14  
    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.42 
    For >500, Deduct  -0.62 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0155 LF Temporary 6' High Chain Link Fence Panels (Portable), >18 Months .....................................................................................7.92  

    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.70 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0156 LF Temporary 8' High Chain Link Fence Panels (Portable), >18 Months ................................................................................... 11.15  

    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.14 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0157  Temporary Chain Link Fence Panels (Portable) Sandbags (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) Sandbag ......................................................................................................5.68  
Note: Includes placement and removal. 

XXXXXXX 
. 
 01 56 26 00-0159  Relocate Chain Link Fence, Gates And Panels (01 56 26 00-0001) 

Note: Excludes auguring/drilling for posts. 
. 
. 
 01 56 26 00-0160  Relocate Temporary Chain Link Fence On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0161 LF Relocate Temporary 4' High Chain Link Fence And Posts ......................................................................................................3.15  
. 

 01 56 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts ......................................................................................................4.73  
. 

 01 56 26 00-0163 LF Relocate Temporary 8' High Chain Link Fence And Posts ......................................................................................................6.84  
. 

 01 56 26 00-0164 LF Relocate Temporary 10' High Chain Link Fence And Posts ....................................................................................................8.42  
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XXXXXXX 
. 
 01 56 26 00-0165  Relocate Temporary Chain Link Fence Panels On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0166 LF Relocate Temporary 4' High Chain Link Fence Panel, Self Standing ..................................................................................... 0.74  
. 

 01 56 26 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing ..................................................................................... 0.89  
. 

 01 56 26 00-0168 LF Relocate Temporary 8' High Chain Link Fence Panel, Self Standing ..................................................................................... 1.00  

XXXXXXX 
. 
 01 56 26 00-0169  Relocate Temporary Chain Link Gates On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts ......................................................................................... 96.65  
. 

 01 56 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts ....................................................................................... 111.52  
. 

 01 56 26 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts ....................................................................................... 137.55  
. 

 01 56 26 00-0173 EA Relocate Temporary 10' High Chain Link Vehicle Gate And Posts ..................................................................................... 148.70  

XXXXXXX 
. 
 01 56 26 00-0174  Temporary Safety Fence (01 56 26) 

Note: Includes removal after use. 
. 
. 

 01 56 26 00-0175 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence ........................................................................ 2.64  

XXXXXXX 
. 
 01 56 29  Temporary Protective Walkways (01 56)
. 
. 
 01 56 29 00-0001  Safety Nets (01 56 29) 

Note: Includes removal after use. 
. 
. 

 01 56 29 00-0002 SF  Small Mesh Debris Netting ...................................................................................................................................................... 1.51  
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure, 
not including anchors. 

XXXXXXX 
. 
 01 56 33  Temporary Security Barriers (01 56)
. 
. 
 01 56 33 00-0001  Temporary Pedestrian Barricade (01 56 33) 

Note: Portable, interlocking galvanized steel fence with pivoting legs. 
. 
. 

 01 56 33 00-0002 DAY 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental ................................................................................................ 8.06  
. 

 01 56 33 00-0003 WK 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental .............................................................................................. 19.56  
. 

 01 56 33 00-0004 MO 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental .............................................................................................. 58.69  

XXXXXXX 
. 
 01 57  Temporary Controls (01 50) 
. 
. 
 01 57 13  Temporary Erosion And Sediment Control (01 57)

See CSI section 31 25 00 00-0000 for temporary erosion and sediment control. 
. 
. 
 01 57 23  Temporary Storm Water Pollution Control (01 57)

See CSI section 31 25 00 00-0000 for temporary storm water pollution control. 
. 
. 
 01 57 23 00-0001  Temporary Drain Guard (01 57 23) 

Note: Includes removal after use. 
. 
. 

 01 57 23 00-0002 EA 36" x 48" x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227) ............................... 71.64  
. 

 01 57 23 00-0003 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217) ............................... 70.46  
Note: Up to 0.87 gallons oil, up to 40 lbs sediment. 

. 
 01 57 23 00-0004 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219) ............................... 87.13  

Note: Up to 1.38 gallons oil, up to 40 lbs sediment. 
. 

 01 57 23 00-0005 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356) ............................... 85.93  
Note: Up to 1.55 gallons oil, up to 40 lbs sediment. 

. 
 01 57 23 00-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358) ............................. 103.81  

Note: Up to 2.06 gallons oil, up to 40 lbs sediment. 

XXXXXXX 
. 
 01 58  Project Identification (01 50) 

Note: Includes removal after use. 
. 
. 
 01 58 13  Temporary Project Signage (01 58)
. 
. 
 01 58 13 00-0001  Project Sign (01 58 13) 
. 
. 
 01 58 13 00-0002  MDO Plywood Signs (01 58 13 00-0001) 

Note: Excludes posts. 
. 
. 
 01 58 13 00-0003  Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 
. 
. 
 01 58 13 00-0004  Engineer Grade, Reflectorized, MDO Plywood Signs (01 58 13 00-0003) 
. 
. 

 01 58 13 00-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign............................................ 112.21 20.45 
    For High-Intensity Grade, Add  24.96 
    For Diamond Grade, Add  48.13 

. 
 01 58 13 00-0006 EA >8 To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .......................................... 185.38 21.37 

    For High-Intensity Grade, Add  49.92 
    For Diamond Grade, Add  96.27 

. 
 01 58 13 00-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 258.54 22.31 

    For High-Intensity Grade, Add  74.88 
    For Diamond Grade, Add  144.40 

. 
 01 58 13 00-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 331.73 23.24 

    For High-Intensity Grade, Add  99.84 
    For Diamond Grade, Add  192.54 
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. 
 01 58 13 00-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .................................................... 10.39 0.74 

    For High-Intensity Grade, Add  3.12 
    For Diamond Grade, Add  6.01 

XXXXXXX 
. 
 01 58 13 00-0010  Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 
. 
. 
 01 58 13 00-0011  One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-

0010) 
. 
. 

 01 58 13 00-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................... 137.65 20.45 
. 

 01 58 13 00-0013 EA >8 To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign .............................................................. 162.60 21.37 
. 

 01 58 13 00-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................ 201.28 22.31 
. 

 01 58 13 00-0015 EA >24 To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................ 237.85 23.24 
. 

 01 58 13 00-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ..........................................................................7.46 0.74 

XXXXXXX 
. 
 01 58 13 00-0017  Full Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0010) 
. 
. 

 01 58 13 00-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ............................................................................. 140.37 20.45 
. 

 01 58 13 00-0019 EA >8 To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign............................................................................ 177.29 21.37 
. 

 01 58 13 00-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign.......................................................................... 216.20 22.31 
. 

 01 58 13 00-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign.......................................................................... 250.64 23.24 
. 

 01 58 13 00-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ........................................................................................7.86 0.74 

XXXXXXX 
. 
 01 58 13 00-0023  Fabricate And Install New Posts (01 58 13 00-0001) 

Note: Includes excavation, backfill and compaction. Excludes core drilling. 
. 
. 

 01 58 13 00-0024 LF Galvanized Metal Channel Sign Posts .................................................................................................................................. 12.21  
. 

 01 58 13 00-0025 LF 4" x 4" Pressure Treated Wood Sign Posts ........................................................................................................................... 11.33  
. 

 01 58 13 00-0026 LF  4" x 6" Pressure Treated Wood Sign Posts ........................................................................................................................... 13.00  

XXXXXXX 
. 
 01 58 13 00-0027  Owner Supplied Signs (01 58 13 00-0001) 
. 
. 

 01 58 13 00-0028 EA Installation And Removal Of Owner Supplied Project Sign ................................................................................................... 74.36  

XXXXXXX 
. 
 01 70  Execution And Closeout Requirements (01) 
. 
. 
 01 71  Examination And Preparation (01 70) 
. 
. 
 01 71 13  Mobilization (01 71) 
. 
. 
 01 71 13 00-0001  Equipment Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Excludes flagman for traffic control where necessary. 
. 
. 

 01 71 13 00-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ......................................... 238.69  
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats), 
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up 
to 40' boom lengths, etc. 

. 
 01 71 13 00-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed ....................... 727.74  

Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic 
excavators, gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers, 
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts, 
telescoping and articulating boom man lifts with >40' boom lengths, etc. 

XXXXXXX 
. 
 01 71 13 00-0004  Crane Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and 
transporting away. Excludes flagman for traffic control where necessary. 

. 

. 
 01 71 13 00-0005 EA Move On/Off Cost, Truck Mounted Crane, <40 Ton ............................................................................................................ 381.91  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  95.48 
    For >60 To 100 Miles Radius, Add  152.76 

XXXXXXX 
. 
 01 71 36  Non-Destructive Concrete Examination (01 71)
. 
. 
 01 71 36 00-0001  Electromagnetic Survey (01 71 36) 

Note: To locate voids, prior to moving heavy machinery to an area of concern, to locate reinforcing bars, conduits, 
pipes, etc., prior to core drilling or cutting existing concrete, masonry or asphalt, to locate underground utilities, 
underground storage tanks, etc.  Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or 
Ground Penetrating Radar (GPR). 

. 

. 
 01 71 36 00-0002  Electromagnetic (SIR/GPR) Survey (01 71 36 00-0001) 
. 
. 

 01 71 36 00-0003 EA Up To 1 Hour On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ................................... 648.06  
. 

 01 71 36 00-0004 EA >1 To 4 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt .................................. 972.09  
. 

 01 71 36 00-0005 EA >4 To 8 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ............................... 1,944.18  

XXXXXXX 
. 
 01 71 36 00-0006  Reports And Mapping For Electromagnetic (SIR/GPR) Surveys (01 71 36 00-0001) 
. 
. 

 01 71 36 00-0007 EA Standard Report For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt ...................................... 216.02  
Note: Includes a detailed description of the scope of work, inspection methods, and equipment used. Also 
includes visuals such as site locations, images of data, and site photos. 
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. 
 01 71 36 00-0008 EA GPS Mapping Of Located Utilities/Items For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or 

Asphalt ............................................................................................................................................................................... 432.04  
Note: Includes GPS coordinates of located items and reference items. 

. 
 01 71 36 00-0009 EA CAD Mapping Of Located Utilities/Items For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or 

Asphalt ............................................................................................................................................................................... 972.09  
Note: Includes additions to the owner provided CAD drawing. 

XXXXXXX 
. 
 01 74  Cleaning And Waste Management (01 70) 
. 
. 
 01 74 13  Progress Cleaning (01 74) 

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup 
and final cleanup is included in the contractor's adjustment factor. 

. 

. 
 01 74 13 00-0001  General (01 74 13) 
. 
. 

 01 74 13 00-0002 CY Collect Existing Debris And Load Into Truck Or Dumpster .................................................................................................... 21.77  
Note: Per CY of debris removed. 

XXXXXXX 
. 
 01 74 16  Site Maintenance (01 74) 
. 
. 
 01 74 16 00-0001  Parking Lot, Roads And Pathway Maintenance (01 74 16) 

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do 
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®. 

. 

. 
 01 74 16 00-0002  Parking Lot, Road, And Street Sweeping (01 74 16 00-0001) 
. 
. 

 01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper ............................................................................................................................. 17.02  
. 

 01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads ......................................................................................... 20.42  

XXXXXXX 
. 
 01 74 16 00-0005  Runway Sweeping (01 74 16 00-0001) 
. 
. 

 01 74 16 00-0006 MSF Sweep Runway, With Street Sweep ..................................................................................................................................... 25.52  

XXXXXXX 
. 
 01 74 19  Construction Waste Management And Disposal (01 74)

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 74 19 00-0001  Debris Processing Fee (01 74 19) 
. 
. 
 01 74 19 00-0002  Material Recycling Fees (01 74 19 00-0001) 

Note: Not to be used with Dumpster Tasks which include the Landfill Dump Fee. Excludes hauling. 
. 
. 

 01 74 19 00-0003 CY Drop-Off Asphalt At Recycling Center ................................................................................................................................... 30.89  
. 

 01 74 19 00-0004 CY Drop-Off Non Reinforced Concrete At Recycling Center ...................................................................................................... 41.38  
. 

 01 74 19 00-0005 CY Drop-Off Reinforced Concrete At Recycling Center .............................................................................................................. 62.07  
. 

 01 74 19 00-0006 CY Drop-Off Brick Or Block At Recycling Center ........................................................................................................................ 53.79  
. 

 01 74 19 00-0007 CY Drop-Off Dirt At Recycling Center ......................................................................................................................................... 60.00  
. 

 01 74 19 00-0008 CY Drop-Off Dimensional Lumber At Recycling Center .............................................................................................................. 57.93  

XXXXXXX 
. 
 01 74 19 00-0009  Landfill Dump Fees (01 74 19 00-0001) 

Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes 
hauling. 

. 

. 
 01 74 19 00-0010 CY Traditional Building Construction Materials Landfill Dump Fee ............................................................................................. 27.54  

. 
 01 74 19 00-0011 TON Traditional Building Construction Materials, Landfill Dump Fee .......................................................................................... 120.00  

. 
 01 74 19 00-0012 CY Trees, Stumps And Brush, Landfill Dump Fee ...................................................................................................................... 33.14  

. 
 01 74 19 00-0013 CY  Hazardous Materials And Rubbish (Paint Cans, Etcetera) Landfill Dump Fee ...................................................................... 79.04  

. 
 01 74 19 00-0014 CY  Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee ................................................................................ 56.16  

XXXXXXX 
. 
 01 74 19 00-0015  Hauling (01 74 19) 

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and 
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage) 
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the 
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than 
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated: 
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32 
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM. 

. 

. 
 01 74 19 00-0016 CYM Hauling On Paved Roads, First 15 Miles ................................................................................................................................ 0.73  

. 
 01 74 19 00-0017 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles ............................................................................................................. 0.48  

. 
 01 74 19 00-0018 CYM Hauling On Unimproved Roads, First 15 Miles ....................................................................................................................... 1.12  

. 
 01 74 19 00-0019 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles .................................................................................................... 0.88  

XXXXXXX 
. 
 01 74 19 00-0020  Construction Dumpsters Rental (01 74 19) 

Note: Includes delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all applicable non-
hazardous disposal fees. Cost of "each" is based on each pick-up. Unacceptable materials include: aerosol cans, 
all liquids, animals, antifreeze, appliances, asbestos, barrels, batteries, chemical products, computers, 
contaminated oils (mixed with solvents, gasoline, etc.), dirt, fluorescent tubes, hazardous waste, herbicides & 
pesticides, industrial waste, lubricating/hydraulic oil, mattresses, medical waste, microwaves, monitors, motor oil, 
oil filters, other flammable liquids, paint (except completely dried latex paint cans, no liquids), petroleum-
contaminated soil/lead paint chips, propane tanks, radioactive material, railroad ties, solvents, televisions, tires, 
and transmission oil. 

. 

. 
 01 74 19 00-0021 EA 10 CY Dumpster (1.5 Ton) "Construction Debris" ............................................................................................................... 422.49  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 
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. 
 01 74 19 00-0022 EA 15 CY Dumpster (2 Ton) "Construction Debris" .................................................................................................................. 444.98  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0023 EA 20 CY Dumpster (3 Ton) "Construction Debris" .................................................................................................................. 555.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0024 EA 30 CY Dumpster (4 Ton) "Construction Debris" .................................................................................................................. 614.97  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0025 EA 40 CY Dumpster (5 Ton) "Construction Debris" .................................................................................................................. 714.98  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0026 EA 10 CY Low-Boy Dumpster "Concrete Or Asphalt Only" ...................................................................................................... 714.98  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only. 
. 

 01 74 19 00-0027 EA 15 CY Low-Boy Dumpster Clean Recyclable ...................................................................................................................... 684.34  
Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee. 

. 
 01 74 19 00-0028 EA 15 CY Low-Boy Dumpster Mixed Recyclable ...................................................................................................................... 735.41  

Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and 
pick-up dumpster, hauling, rental and disposal fee. 
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. 
02  Existing Conditions 
. 
. 
 02 20  Assessment (02) 
. 
. 
 02 25  Existing Material Assessment (02 20) 
. 
. 
 02 25 16  Existing Concrete, Masonry Or Asphalt Assessment (02 25)

See CSI section 01 71 36 00-0000 for non-destructive concrete examination. 
. 
. 
 02 25 16 13  Concrete Assessment Drilling (02 25 16)

See CSI section 01 71 36 00-0000 for non-destructive concrete examination. 
. 
. 
 02 30  Subsurface Investigation (02) 
. 
. 
 02 32  Geotechnical Investigations (02 30) 
. 
. 
 02 32 13  Subsurface Drilling And Sampling (02 32)

See CSI section 01 45 23 00-0000 for testing and lab reports. 
. 
. 
 02 32 13 00-0001  Mobilization Of Drilling Crew (02 32 13) 
. 
. 

 02 32 13 00-0002 EA Mobilization Of Drilling Crew ............................................................................................................................................... 951.00  

XXXXXXX 
. 
 02 32 13 00-0003  Auger Borings (02 32 13) 
. 
. 

 02 32 13 00-0004 LF Standard Auger Hole With Split Spoon Sample At 5' Intervals ............................................................................................. 28.64  

XXXXXXX 
. 
 02 32 13 00-0005  Cased Borings In Earth, With Samples (02 32 13) 

Note: All types of soils. 
. 
. 

 02 32 13 00-0006 LF  2-1/2" Diameter Cased Borings In Earth, With Samples ....................................................................................................... 65.19  
. 

 02 32 13 00-0007 LF  4" Diameter Cased Borings In Earth, With Samples ........................................................................................................... 111.43  

XXXXXXX 
. 
 02 32 13 00-0008  Drilling In Rock, BW Core (2.125") (02 32 13) 
. 
. 

 02 32 13 00-0009 LF Drill In Rock, BW Core, With Casing ..................................................................................................................................... 70.09  
Note: Includes sampling. 

. 
 02 32 13 00-0010 EA  Drill In Rock, With BW Core Boxes ......................................................................................................................................... 6.22  

XXXXXXX 
. 
 02 32 13 00-0011  Drilling In Rock, NW Core (2.98") (02 32 13) 
. 
. 

 02 32 13 00-0012 LF Drill In Rock, NW Core, With Casing ..................................................................................................................................... 90.33  
Note: Includes sampling. 

. 
 02 32 13 00-0013 EA  Drill In Rock, With NW Core Boxes ......................................................................................................................................... 7.15  

XXXXXXX 
. 
 02 32 13 00-0014  Test Pits For Boring Activities (02 32 13) 

Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill. 
. 
. 
 02 32 13 00-0015  Backhoe Dug Test Pits (02 32 13 00-0014) 
. 
. 

 02 32 13 00-0016 CY Excavation For Test Pit, Light Material, Backhoe Excavation ............................................................................................... 54.65  
. 

 02 32 13 00-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation ........................................................................................ 63.76  
. 

 02 32 13 00-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation ............................................................................................. 85.02  

XXXXXXX 
. 
 02 32 13 00-0019  Hand-Dug Test Pits (02 32 13 00-0014) 
. 
. 

 02 32 13 00-0020 CY Excavation For Test Pit, Light Soil, Hand Excavation ......................................................................................................... 165.22  
. 

 02 32 13 00-0021 CY Excavation For Test Pit, Heavy Soil, Hand Excavation ....................................................................................................... 297.40  

XXXXXXX 
. 
 02 32 13 00-0022  Shelby Tube Sampling (02 32 13) 
. 
. 

 02 32 13 00-0023 EA  Shelby Tube Sampling .......................................................................................................................................................... 31.15  
. 

 02 32 13 00-0024 EA  Penetration Test .................................................................................................................................................................... 25.38  

XXXXXXX 
. 
 02 32 13 00-0025  Grouting (02 32 13) 
. 
. 

 02 32 13 00-0026 VLF Boreholes ................................................................................................................................................................................ 5.90  

XXXXXXX 
. 
 02 32 19  Exploratory Excavations (02 32)
. 
. 
 02 32 19 00-0001  Hydro Excavation (02 32 19) 

Note: Assumes on-site disposal. 
. 
. 

 02 32 19 00-0002 EA Hydro Excavation, Mobilization/Demobilization ................................................................................................................... 104.39  
. 

 02 32 19 00-0003 EA Hydro Excavation, Minimum Charge ................................................................................................................................... 417.55  
Note: For projects where the total charge is less than the "Hydro Excavation Minimum" cost, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 02 32 19 00-0004 CY Hydro Excavation, Normal Soil Conditions (Hydro-Vac Truck) ............................................................................................. 34.79  

Note: Normal soil conditions consist of silt, sand and gravel. 
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. 
 02 32 19 00-0005 CY Hydro Excavation, Adverse Soil Conditions (Hydro-Vac Truck) ............................................................................................ 55.67  

Note: Adverse soil conditions consist of clay, glacial till and rocks. 

XXXXXXX 
. 
 02 40  Demolition And Structure Moving (02) 
. 
. 
 02 41  Demolition (02 40) 
. 
. 
 02 41 13  Selective Site Demolition (02 41) 
. 
. 
 02 41 13 13  Paving Removal (02 41 13) 

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on 
pallets and storage on site. 

. 

. 
 02 41 13 13-0001  By Machine, Break-up And Leave In Place Bituminous And Concrete 

Paving (02 41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are 
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See 
CSI section 02 41 13 13-0017 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001 
for saw cutting. 

. 

. 
 02 41 13 13-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving ...............................................................................5.59  

    For >500 To 1,000, Deduct  -0.56 
    For >1,000 To 2,500, Deduct  -1.01 
    For >2,500 To 5,000, Deduct  -1.45 
    For >5,000 To 10,000, Deduct  -1.90 
    For >10,000, Deduct  -2.35 

. 
 02 41 13 13-0003 SY >3" To 6" By Machine, Break-up And Leave In Place Bituminous Paving...............................................................................8.40  

    For >500 To 1,000, Deduct  -0.84 
    For >1,000 To 2,500, Deduct  -1.51 
    For >2,500 To 5,000, Deduct  -2.18 
    For >5,000 To 10,000, Deduct  -2.86 
    For >10,000, Deduct  -3.53 

. 
 02 41 13 13-0004 SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving ..................................................................................9.77  

    For >500 To 1,000, Deduct  -0.98 
    For >1,000 To 2,500, Deduct  -1.76 
    For >2,500 To 5,000, Deduct  -2.54 
    For >5,000 To 10,000, Deduct  -3.32 
    For >10,000, Deduct  -4.10 

. 
 02 41 13 13-0005 SY >3" To 6" By Machine, Break-up And Leave In Place Concrete Paving ................................................................................ 13.80  

    For >500 To 1,000, Deduct  -1.38 
    For >1,000 To 2,500, Deduct  -2.48 
    For >2,500 To 5,000, Deduct  -3.59 
    For >5,000 To 10,000, Deduct  -4.69 
    For >10,000, Deduct  -5.80 

. 
 02 41 13 13-0006 SY >6" To 9" By Machine, Break-up And Leave In Place Concrete Paving ................................................................................ 19.55  

    For >500 To 1,000, Deduct  -1.96 
    For >1,000 To 2,500, Deduct  -3.52 
    For >2,500 To 5,000, Deduct  -5.08 
    For >5,000 To 10,000, Deduct  -6.65 
    For >10,000, Deduct  -8.21 

. 
 02 41 13 13-0007 SY >9" To 14" By Machine, Break-up And Leave In Place Concrete Paving .............................................................................. 27.59  

    For >500 To 1,000, Deduct  -2.76 
    For >1,000 To 2,500, Deduct  -4.97 
    For >2,500 To 5,000, Deduct  -7.17 
    For >5,000 To 10,000, Deduct  -9.38 
    For >10,000, Deduct  -11.59 

. 
 02 41 13 13-0008 SY >14" To 19" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................ 36.09  

    For >500 To 1,000, Deduct  -3.61 
    For >1,000 To 2,500, Deduct  -6.50 
    For >2,500 To 5,000, Deduct  -9.38 
    For >5,000 To 10,000, Deduct  -12.27 
    For >10,000, Deduct  -15.16 

. 
 02 41 13 13-0009 SY >19" To 24" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................ 46.91  

    For >500 To 1,000, Deduct  -4.69 
    For >1,000 To 2,500, Deduct  -8.44 
    For >2,500 To 5,000, Deduct  -12.20 
    For >5,000 To 10,000, Deduct  -15.95 
    For >10,000, Deduct  -19.70 

XXXXXXX 
. 
 02 41 13 13-0010  By Hand, Break-up And Leave In Place Bituminous And Concrete Paving (02 

41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer 
and hand tools. For individual work areas where conventional equipment access is limited or prohibited. Task is 
only to be used when requested by owner. These tasks are not to be used in conjunction with any other loading 
activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0017 for breaking-up, 
removal and loading as a combined operation, 02 41 13 13-0029 for breaking-up, removal and loading as a 
combined operation, 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0011 SF Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving ....................................................................................1.43  

. 
 02 41 13 13-0012 SF >3" To 6" By Hand, Break-up And Leave In Place Bituminous Paving ...................................................................................1.82  

. 
 02 41 13 13-0013 SF >6" To 8" By Hand, Break-up And Leave In Place Bituminous Paving ...................................................................................2.41  

. 
 02 41 13 13-0014 SF Up To 3" By Hand, Break-up And Leave In Place Concrete Paving .......................................................................................1.80  

. 
 02 41 13 13-0015 SF >3" To 6" By Hand, Break-up And Leave In Place Concrete Paving .......................................................................................2.29  

. 
 02 41 13 13-0016 SF >6" To 8" By Hand, Break-up And Leave In Place Concrete Paving .......................................................................................3.01  

XXXXXXX 
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. 
 02 41 13 13-0017  By Machine, Break-up And Remove Bituminous And Concrete Paving (02 41 13 

13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into 
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw 
cutting. See CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0018 SY Up To 3" By Machine, Break-up And Remove Bituminous Paving........................................................................................ 10.91  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  3.27 
    For Elevated Slab, Add  5.46 
    For >500 To 1,000, Deduct  -1.09 
    For >1,000 To 2,500, Deduct  -1.96 
    For >2,500 To 5,000, Deduct  -2.84 
    For >5,000 To 10,000, Deduct  -3.71 
    For >10,000, Deduct  -4.58 

. 
 02 41 13 13-0019 SY >3" To 6" By Machine, Break-up And Remove Bituminous Paving ....................................................................................... 14.89  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  4.47 
    For Elevated Slab, Add  7.45 
    For >500 To 1,000, Deduct  -1.49 
    For >1,000 To 2,500, Deduct  -2.68 
    For >2,500 To 5,000, Deduct  -3.87 
    For >5,000 To 10,000, Deduct  -5.06 
    For >10,000, Deduct  -6.25 

. 
 02 41 13 13-0020 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................. 12.55  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  3.77 
    For Elevated Slab, Add  6.28 
    For >500 To 1,000, Deduct  -1.26 
    For >1,000 To 2,500, Deduct  -2.26 
    For >2,500 To 5,000, Deduct  -3.26 
    For >5,000 To 10,000, Deduct  -4.27 
    For >10,000, Deduct  -5.27 

. 
 02 41 13 13-0021 SY >3" To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................ 16.42  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  4.93 
    For Elevated Slab, Add  8.21 
    For >500 To 1,000, Deduct  -1.64 
    For >1,000 To 2,500, Deduct  -2.96 
    For >2,500 To 5,000, Deduct  -4.27 
    For >5,000 To 10,000, Deduct  -5.58 
    For >10,000, Deduct  -6.90 

. 
 02 41 13 13-0022 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving ................................................... 16.65  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  5.00 
    For Elevated Slab, Add  8.33 
    For >500 To 1,000, Deduct  -1.67 
    For >1,000 To 2,500, Deduct  -3.00 
    For >2,500 To 5,000, Deduct  -4.33 
    For >5,000 To 10,000, Deduct  -5.66 
    For >10,000, Deduct  -6.99 

. 
 02 41 13 13-0023 SY >3" To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 21.58  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  6.47 
    For Elevated Slab, Add  10.79 
    For >500 To 1,000, Deduct  -2.16 
    For >1,000 To 2,500, Deduct  -3.88 
    For >2,500 To 5,000, Deduct  -5.61 
    For >5,000 To 10,000, Deduct  -7.34 
    For >10,000, Deduct  -9.06 

. 
 02 41 13 13-0024 SY >6" To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 35.77  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  10.73 
    For Elevated Slab, Add  17.89 
    For >500 To 1,000, Deduct  -3.58 
    For >1,000 To 2,500, Deduct  -6.44 
    For >2,500 To 5,000, Deduct  -9.30 
    For >5,000 To 10,000, Deduct  -12.16 
    For >10,000, Deduct  -15.02 

. 
 02 41 13 13-0025 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................. 18.07  

    For Elevated Slab, Add  9.04 
    For >500 To 1,000, Deduct  -1.81 
    For >1,000 To 2,500, Deduct  -3.25 
    For >2,500 To 5,000, Deduct  -4.70 
    For >5,000 To 10,000, Deduct  -6.14 
    For >10,000, Deduct  -7.59 

. 
 02 41 13 13-0026 SY >3" To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 23.22  

    For Elevated Slab, Add  11.61 
    For >500 To 1,000, Deduct  -2.32 
    For >1,000 To 2,500, Deduct  -4.18 
    For >2,500 To 5,000, Deduct  -6.04 
    For >5,000 To 10,000, Deduct  -7.89 
    For >10,000, Deduct  -9.75 

. 
 02 41 13 13-0027 SY >6" To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 41.52  

    For Elevated Slab, Add  20.76 
    For >500 To 1,000, Deduct  -4.15 
    For >1,000 To 2,500, Deduct  -7.47 
    For >2,500 To 5,000, Deduct  -10.80 
    For >5,000 To 10,000, Deduct  -14.12 
    For >10,000, Deduct  -17.44 
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. 
 02 41 13 13-0028 SY >9" To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .............................................................. 54.18  

    For Elevated Slab, Add  27.09 
    For >500 To 1,000, Deduct  -5.42 
    For >1,000 To 2,500, Deduct  -9.75 
    For >2,500 To 5,000, Deduct  -14.09 
    For >5,000 To 10,000, Deduct  -18.42 
    For >10,000, Deduct  -22.76 

XXXXXXX 
. 
 02 41 13 13-0029  By Hand, Break-up And Remove Bituminous And Concrete Paving (02 41 13 13) 

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes 
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster. 
For individual work areas where conventional equipment access is limited or prohibited. Task is only to be used 
when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0030 SF >6" To 8" By Hand, Break-up And Remove Bituminous Paving ..............................................................................................5.48  

. 
 02 41 13 13-0031 SF Up To 3" By Hand, Break-up And Remove Concrete Paving ..................................................................................................4.00  

. 
 02 41 13 13-0032 SF >3" To 6" By Hand, Break-up And Remove Concrete Paving .................................................................................................5.53  

. 
 02 41 13 13-0033 SF >6" To 8" By Hand, Break-up And Remove Concrete Paving .................................................................................................7.09  

. 
 02 41 13 13-0034 SF Up To 3" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ..........................................................5.61  

. 
 02 41 13 13-0035 SF >3" To 6" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving .........................................................7.74  

. 
 02 41 13 13-0036 SF >6" To 8" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving .........................................................9.92  

XXXXXXX 
. 
 02 41 13 13-0037  Grind Concrete (02 41 13 13) 
. 
. 

 02 41 13 13-0038 EA Grind Existing Sidewalks Up To 1/2” Depth To Remove Ridges (Tripping Hazard) ............................................................ 213.12  
Note: For each location up to 5' wide, feather up to 12" each direction. 

    For >1/2" To 1" Depth Of Grinding, Add  31.97 
    For >1" To 1-1/2" Depth Of Grinding, Add  53.28 
    For Up To 5, Add  42.62 
    For >5 To 10, Add  21.31 
    For >25 To 50, Deduct  -21.31 
    For >50 To 250, Deduct  -31.97 
    For >250, Deduct  -42.62 
    For Sidewalks >5', Add  21.31 
    For Up To 12" Additional Feathering Per Side, Add  21.31 

XXXXXXX 
. 
 02 41 13 13-0039  Repair Uneven Sidewalks (02 41 13 13) 

Note: (1 inch foot = 1 inch high X 1 linear foot long).   Example for sample trip hazard: ½” high on one side, Zero 
on the other side, 4 linear foot long. Calculation for height would be: (1/2 +0)/2=1/4 inch average.  Calculation for 
length would be: 1/4 inch aveage X 4 feet = 1 inch foot. 

. 

. 
 02 41 13 13-0040 IF Up To 2000 Inch Feet Repair Uneven Sidewalks.................................................................................................................. 73.24  

. 
 02 41 13 13-0041 IF 2000 To 3000 Inch Feet Repair Uneven Sidewalks .............................................................................................................. 69.48  

. 
 02 41 13 13-0042 IF 3000 And Up Inch Feet Repair Uneven Sidewalks ............................................................................................................... 65.73  

XXXXXXX 
. 
 02 41 13 15  Hydro Demolition (02 41 13) 
. 
. 
 02 41 13 15-0001  Hydro Demolition Of Concrete Pavement (02 41 13 15) 

Note: Includes removal but excludes disposal of concrete. 
. 
. 

 02 41 13 15-0002 SF Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ............................................................................................5.61  
. 

 02 41 13 15-0003 SF >2" To 4" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ...........................................................................................7.02  
. 

 02 41 13 15-0004 SF >4" To 6" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ...........................................................................................9.36  
. 

 02 41 13 15-0005 SF >6" To 8" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ......................................................................................... 18.73  

XXXXXXX 
. 
 02 41 19  Selective Demolition (02 41) 
. 
. 
 02 41 19 13  Selective Building Demolition (02 41 19)
. 
. 
 02 41 19 13-0001  Saw Cutting (02 41 19 13) 

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust 
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use 
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in 
conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0002 LF Bituminous Paving Up To 4" Depth, Saw Cut .........................................................................................................................1.85  

    For Each Additional Pass (Depth To 3"), Add  0.71 
    For >250, Deduct  -0.17 

. 
 02 41 19 13-0003 LF Brick Masonry Up To 4" Depth, Saw Cut ................................................................................................................................6.78  

    For Each Additional Pass (Depth To 3"), Add  2.67 
    For >250, Deduct  -0.66 

. 
 02 41 19 13-0004 LF Concrete Block Up To 4" Depth, Saw Cut ...............................................................................................................................6.14  

    For Each Additional Pass (Depth To 3"), Add  2.41 
    For >250, Deduct  -0.60 

. 
 02 41 19 13-0005 LF Non Reinforced Concrete Slab Or Paving Up To 4" Depth, Saw Cut ......................................................................................2.14  

    For Each Additional Pass (Depth To 3"), Add  0.81 
    For >250, Deduct  -0.20 

. 
 02 41 19 13-0006 LF Welded Wire Reinforced Concrete Slab Up To 4" Depth, Saw Cut .........................................................................................2.81  

    For Each Additional Pass (Depth To 3"), Add  1.07 
    For >250, Deduct  -0.26 

. 
 02 41 19 13-0007 LF Rod Reinforced Concrete Slab Up To 4" Depth, Saw Cut .......................................................................................................4.59  

    For Each Additional Pass (Depth To 3"), Add  1.78 
    For >250, Deduct  -0.44 
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. 
 02 41 19 13-0008 LF Plain Concrete Walls Up To 4" Depth, Saw Cut ...................................................................................................................... 8.66  

    For Each Additional Pass (Depth To 3"), Add  3.42 
    For >250, Deduct  -0.85 

. 
 02 41 19 13-0009 LF Saw Cut Rod Reinforced Concrete Walls Up To 4" Depth .................................................................................................... 11.63  

    For Each Additional Pass (Depth To 3"), Add  4.59 
    For >250, Deduct  -1.14 

. 
 02 41 19 13-0010 LF Concrete And Asphalt Up To 4" Depth, Saw Cut In Streets .................................................................................................... 2.20  

    For Each Additional Pass (Depth To 3"), Add  0.81 
    For >250, Deduct  -0.20 

. 
 02 41 19 13-0011 LF Igneous Stone Pavements Up To 4" Depth, Saw Cut ............................................................................................................. 6.17  

    For Each Additional Pass (Depth To 3"), Add  2.42 
    For >250, Deduct  -0.60 

. 
 02 41 19 13-0012 LF Sedimentary Stone Pavements Up To 4" Depth, Saw Cut ...................................................................................................... 6.17  

    For Each Additional Pass (Depth To 3"), Add  2.42 
    For >250, Deduct  -0.60 

. 
 02 41 19 13-0013 LF Metamorphic Stone Pavements Up To 4" Depth, Saw Cut ..................................................................................................... 6.17  

    For Each Additional Pass (Depth To 3"), Add  2.42 
    For >250, Deduct  -0.60 

. 
 02 41 19 13-0014 LF Terrazzo Stone Pavements Up To 4" Depth, Saw Cut ............................................................................................................ 6.17  

    For Each Additional Pass (Depth To 3"), Add  2.42 
    For >250, Deduct  -0.60 

. 
 02 41 19 13-0015 EA Saw Cut Minimum Charge .................................................................................................................................................. 775.87  

Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0016  Torch Cutting (02 41 19 13) 

Note: Includes grinding edge 
. 
. 

 02 41 19 13-0017 LF Up To 1/2", Torch Cut Steel Plate ........................................................................................................................................... 2.53  
. 

 02 41 19 13-0018 LF >1/2" To 1" Thick, Torch Cut Steel Plate ................................................................................................................................. 5.06  
. 

 02 41 19 13-0019 LF >1" To 1-1/2" Thick, Torch Cut Steel Plate ............................................................................................................................. 7.59  
. 

 02 41 19 13-0020 LF >1-1/2" To 2" Thick, Torch Cut Steel Plate ........................................................................................................................... 10.12  
. 

 02 41 19 13-0021 LF >2" To 2-1/2" Thick, Torch Cut Steel Plate ........................................................................................................................... 12.64  
. 

 02 41 19 13-0022 LF >2-1/2" To 3" Thick, Torch Cut Steel Plate ........................................................................................................................... 15.17  
. 

 02 41 19 13-0023 EA Torch Cutting Minimum Charge .......................................................................................................................................... 763.32  
Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0024  Drilling In Existing Materials (02 41 19 13) 

Note: Includes drill bit wear, water, layout, set-up and clean-up. 
. 
. 
 02 41 19 13-0025  Concrete Core Drilling (02 41 19 13-0024) 
. 
. 
 02 41 19 13-0026  Up To 4" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0027 EA Drill 1" Diameter Core In Up To 4" Concrete ......................................................................................................................... 35.06  
    For Horizontal Cores, Add  6.47 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.94 

. 
 02 41 19 13-0028 EA Drill 1-1/2" Diameter Core In Up To 4" Concrete ................................................................................................................... 38.65  

    For Horizontal Cores, Add  7.19 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.38 

. 
 02 41 19 13-0029 EA Drill 2" Diameter Core In Up To 4" Concrete ......................................................................................................................... 42.65  

    For Horizontal Cores, Add  7.99 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.98 

. 
 02 41 19 13-0030 EA Drill 3" Diameter Core In Up To 4" Concrete ......................................................................................................................... 60.69  

    For Horizontal Cores, Add  11.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.83 

. 
 02 41 19 13-0031 EA Drill 4" Diameter Core In Up To 4" Concrete ......................................................................................................................... 81.36  

    For Horizontal Cores, Add  15.29 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.59 

. 
 02 41 19 13-0032 EA Drill 6" Diameter Core In Up To 4" Concrete ......................................................................................................................... 91.77  

    For Horizontal Cores, Add  17.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  34.24 

. 
 02 41 19 13-0033 EA Drill 8" Diameter Core In Up To 4" Concrete ....................................................................................................................... 145.42  

    For Horizontal Cores, Add  27.40 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  54.79 

. 
 02 41 19 13-0034 EA Drill 10" Diameter Core In Up To 4" Concrete ..................................................................................................................... 182.72  

    For Horizontal Cores, Add  34.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  68.48 

. 
 02 41 19 13-0035 EA Drill 12" Diameter Core In Up To 4" Concrete ..................................................................................................................... 213.55  

    For Horizontal Cores, Add  39.95 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  79.90 

. 
 02 41 19 13-0036 EA Drill 14" Diameter Core In Up To 4" Concrete ..................................................................................................................... 244.68  

    For Horizontal Cores, Add  45.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.30 

. 
 02 41 19 13-0037 EA Drill 18" Diameter Core In Up To 4" Concrete ..................................................................................................................... 277.87  

    For Horizontal Cores, Add  51.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.71 

XXXXXXX 
. 
 02 41 19 13-0038  >4" To 6" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0039 EA Drill 1" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 50.35  
    For Horizontal Cores, Add  9.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.48 
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. 
 02 41 19 13-0040 EA Drill 1-1/2" Diameter Core In >4" To 6" Concrete .................................................................................................................. 55.49  

    For Horizontal Cores, Add  10.27 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.54 

. 
 02 41 19 13-0041 EA Drill 2" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 61.20  

    For Horizontal Cores, Add  11.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.82 

. 
 02 41 19 13-0042 EA Drill 3" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 74.16  

    For Horizontal Cores, Add  13.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.39 

. 
 02 41 19 13-0043 EA Drill 4" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 93.12  

    For Horizontal Cores, Add  17.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  34.24 

. 
 02 41 19 13-0044 EA Drill 6" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 123.49  

    For Horizontal Cores, Add  22.83 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  45.66 

. 
 02 41 19 13-0045 EA Drill 8" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 183.98  

    For Horizontal Cores, Add  34.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  68.48 

. 
 02 41 19 13-0046 EA Drill 10" Diameter Core In >4" To 6" Concrete .................................................................................................................... 216.97  

    For Horizontal Cores, Add  39.95 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  79.90 

. 
 02 41 19 13-0047 EA Drill 12" Diameter Core In >4" To 6" Concrete .................................................................................................................... 248.89  

    For Horizontal Cores, Add  45.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.30 

. 
 02 41 19 13-0048 EA Drill 14" Diameter Core In >4" To 6" Concrete .................................................................................................................... 281.86  

    For Horizontal Cores, Add  51.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.71 

. 
 02 41 19 13-0049 EA Drill 18" Diameter Core In >4" To 6" Concrete .................................................................................................................... 317.83  

    For Horizontal Cores, Add  57.07 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  114.14 

XXXXXXX 
. 
 02 41 19 13-0050  >6" To 8" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0051 EA Drill 1" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 56.47  
    For Horizontal Cores, Add  10.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.34 

. 
 02 41 19 13-0052 EA Drill 1-1/2" Diameter Core In >6" To 8" Concrete .................................................................................................................. 62.12  

    For Horizontal Cores, Add  11.30 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.60 

. 
 02 41 19 13-0053 EA Drill 2" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 68.40  

    For Horizontal Cores, Add  12.56 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.11 

. 
 02 41 19 13-0054 EA Drill 3" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 81.92  

    For Horizontal Cores, Add  14.84 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.68 

. 
 02 41 19 13-0055 EA Drill 4" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 107.14  

    For Horizontal Cores, Add  19.40 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.80 

. 
 02 41 19 13-0056 EA Drill 6" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 149.52  

    For Horizontal Cores, Add  27.40 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  54.79 

. 
 02 41 19 13-0057 EA Drill 8" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 245.36  

    For Horizontal Cores, Add  45.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.30 

. 
 02 41 19 13-0058 EA Drill 10" Diameter Core In >6" To 8" Concrete .................................................................................................................... 279.69  

    For Horizontal Cores, Add  51.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.71 

. 
 02 41 19 13-0059 EA Drill 12" Diameter Core In >6" To 8" Concrete .................................................................................................................... 312.81  

    For Horizontal Cores, Add  57.07 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  114.14 

. 
 02 41 19 13-0060 EA Drill 14" Diameter Core In >6" To 8" Concrete .................................................................................................................... 347.56  

    For Horizontal Cores, Add  62.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  125.53 

. 
 02 41 19 13-0061 EA Drill 18" Diameter Core In >6" To 8" Concrete .................................................................................................................... 386.31  

    For Horizontal Cores, Add  68.48 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  136.97 

XXXXXXX 
. 
 02 41 19 13-0062  >8" To 10" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0063 EA Drill 2" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 81.29  
    For Horizontal Cores, Add  14.84 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.68 

. 
 02 41 19 13-0064 EA Drill 1" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 67.19  

    For Horizontal Cores, Add  12.02 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.04 

. 
 02 41 19 13-0065 EA Drill 1-1/2" Diameter Core In >8" To 10" Concrete ................................................................................................................ 73.87  

    For Horizontal Cores, Add  13.35 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.71 

. 
 02 41 19 13-0066 EA Drill 3" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 95.39  

    For Horizontal Cores, Add  17.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  34.24 

. 
 02 41 19 13-0067 EA Drill 4" Diameter Core In >8" To 10" Concrete .................................................................................................................... 109.77  

    For Horizontal Cores, Add  19.40 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.80 
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. 
 02 41 19 13-0068 EA Drill 6" Diameter Core In >8" To 10" Concrete .................................................................................................................... 152.71  

    For Horizontal Cores, Add  27.40 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  54.79 

. 
 02 41 19 13-0069 EA Drill 8" Diameter Core In >8" To 10" Concrete .................................................................................................................... 249.69  

    For Horizontal Cores, Add  45.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.30 

. 
 02 41 19 13-0070 EA Drill 10" Diameter Core In >8" To 10" Concrete .................................................................................................................. 285.39  

    For Horizontal Cores, Add  51.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.71 

. 
 02 41 19 13-0071 EA Drill 12" Diameter Core In >8" To 10" Concrete .................................................................................................................. 319.59  

    For Horizontal Cores, Add  57.06 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  114.11 

. 
 02 41 19 13-0072 EA Drill 14" Diameter Core In >8" To 10" Concrete .................................................................................................................. 356.23  

    For Horizontal Cores, Add  62.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  125.53 

. 
 02 41 19 13-0073 EA Drill 18" Diameter Core In >8" To 10" Concrete .................................................................................................................. 397.63  

    For Horizontal Cores, Add  68.47 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  136.94 

XXXXXXX 
. 
 02 41 19 13-0074  >10" To 12" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0075 EA Drill 1" Diameter Core In >10" To 12" Concrete .................................................................................................................... 73.30  
    For Horizontal Cores, Add  12.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.89 

. 
 02 41 19 13-0076 EA Drill 1-1/2" Diameter Core In >10" To 12" Concrete .............................................................................................................. 80.49  

    For Horizontal Cores, Add  14.38 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.76 

. 
 02 41 19 13-0077 EA Drill 2" Diameter Core In >10" To 12" Concrete .................................................................................................................... 88.48  

    For Horizontal Cores, Add  15.98 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.96 

. 
 02 41 19 13-0078 EA Drill 3" Diameter Core In >10" To 12" Concrete .................................................................................................................... 97.44  

    For Horizontal Cores, Add  17.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  34.24 

. 
 02 41 19 13-0079 EA Drill 4" Diameter Core In >10" To 12" Concrete .................................................................................................................. 129.52  

    For Horizontal Cores, Add  22.83 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  45.66 

. 
 02 41 19 13-0080 EA Drill 6" Diameter Core In >10" To 12" Concrete .................................................................................................................. 167.32  

    For Horizontal Cores, Add  29.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  59.36 

. 
 02 41 19 13-0081 EA Drill 8" Diameter Core In >10" To 12" Concrete .................................................................................................................. 265.44  

    For Horizontal Cores, Add  47.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  95.87 

. 
 02 41 19 13-0082 EA Drill 10" Diameter Core In >10" To 12" Concrete ................................................................................................................ 291.09  

    For Horizontal Cores, Add  51.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  102.71 

. 
 02 41 19 13-0083 EA Drill 12" Diameter Core In >10" To 12" Concrete ................................................................................................................ 337.93  

    For Horizontal Cores, Add  59.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  118.71 

XXXXXXX 
. 
 02 41 19 13-0084  >12" Thick Concrete Core Drilling (02 41 19 13-0025) 
. 
. 

 02 41 19 13-0085 IN Drill 1" Diameter Core In >12" Concrete ................................................................................................................................. 8.63  
    For Horizontal Cores, Add  1.58 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.16 

. 
 02 41 19 13-0086 IN Drill 1-1/2" Diameter Core In >12" Concrete ........................................................................................................................... 9.51  

    For Horizontal Cores, Add  1.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.52 

. 
 02 41 19 13-0087 IN Drill 2" Diameter Core In >12" Concrete ............................................................................................................................... 10.49  

    For Horizontal Cores, Add  1.95 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.91 

. 
 02 41 19 13-0088 IN Drill 3" Diameter Core In >12" Concrete ............................................................................................................................... 11.68  

    For Horizontal Cores, Add  2.14 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.28 

. 
 02 41 19 13-0089 IN Drill 4" Diameter Core In >12" Concrete ............................................................................................................................... 15.54  

    For Horizontal Cores, Add  2.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.70 

. 
 02 41 19 13-0090 IN Drill 6" Diameter Core In >12" Concrete ............................................................................................................................... 20.14  

    For Horizontal Cores, Add  3.71 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  7.42 

. 
 02 41 19 13-0091 IN Drill 8" Diameter Core In >12" Concrete ............................................................................................................................... 32.13  

    For Horizontal Cores, Add  6.00 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  11.99 

. 
 02 41 19 13-0092 IN Drill 10" Diameter Core In >12" Concrete ............................................................................................................................. 35.09  

    For Horizontal Cores, Add  6.45 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.89 

. 
 02 41 19 13-0093 IN Drill 12" Diameter Core In >12" Concrete ............................................................................................................................. 40.55  

    For Horizontal Cores, Add  7.42 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.85 

XXXXXXX 
. 
 02 41 19 13-0094  Brick/Concrete Block Core Drilling (02 41 19 13-0024) 
. 
. 
 02 41 19 13-0095  Up To 4" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
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. 

. 
 02 41 19 13-0096 EA Drill 1" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 28.59  

    For Horizontal Cores, Add  5.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  10.36 

. 
 02 41 19 13-0097 EA Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block ................................................................................................ 31.46  

    For Horizontal Cores, Add  5.75 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  11.50 

. 
 02 41 19 13-0098 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 34.66  

    For Horizontal Cores, Add  6.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.78 

. 
 02 41 19 13-0099 EA Drill 3" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 49.28  

    For Horizontal Cores, Add  9.13 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.26 

. 
 02 41 19 13-0100 EA Drill 4" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 66.07  

    For Horizontal Cores, Add  12.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.47 

. 
 02 41 19 13-0101 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 74.64  

    For Horizontal Cores, Add  13.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.39 

. 
 02 41 19 13-0102 EA Drill 8" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................... 118.02  

    For Horizontal Cores, Add  21.92 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  43.83 

. 
 02 41 19 13-0103 EA Drill 10" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 148.48  

    For Horizontal Cores, Add  27.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  54.79 

. 
 02 41 19 13-0104 EA Drill 12" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 173.59  

    For Horizontal Cores, Add  31.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  63.92 

. 
 02 41 19 13-0105 EA Drill 14" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 199.03  

    For Horizontal Cores, Add  36.52 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  73.04 

. 
 02 41 19 13-0106 EA Drill 18" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 226.51  

    For Horizontal Cores, Add  41.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  82.17 

XXXXXXX 
. 
 02 41 19 13-0107  >4" To 6" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
. 
. 

 02 41 19 13-0108 EA Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 41.11  
    For Horizontal Cores, Add  7.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.79 

. 
 02 41 19 13-0109 EA Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block ............................................................................................... 45.22  

    For Horizontal Cores, Add  8.22 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  16.43 

. 
 02 41 19 13-0110 EA Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 49.78  

    For Horizontal Cores, Add  9.13 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.26 

. 
 02 41 19 13-0111 EA Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 60.47  

    For Horizontal Cores, Add  10.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  21.92 

. 
 02 41 19 13-0112 EA Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 75.99  

    For Horizontal Cores, Add  13.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.39 

. 
 02 41 19 13-0113 EA Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 100.66  

    For Horizontal Cores, Add  18.26 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  36.52 

. 
 02 41 19 13-0114 EA Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 149.74  

    For Horizontal Cores, Add  27.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  54.79 

. 
 02 41 19 13-0115 EA Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block.................................................................................................. 177.01  

    For Horizontal Cores, Add  31.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  63.92 

. 
 02 41 19 13-0116 EA Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block.................................................................................................. 203.24  

    For Horizontal Cores, Add  36.52 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  73.04 

. 
 02 41 19 13-0117 EA Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block.................................................................................................. 230.50  

    For Horizontal Cores, Add  41.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  82.17 

. 
 02 41 19 13-0118 EA Drill 18" Diameter Core In >4" To 6" Brick/Concrete Block.................................................................................................. 260.76  

    For Horizontal Cores, Add  45.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.31 

XXXXXXX 
. 
 02 41 19 13-0119  >6" To 8" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
. 
. 

 02 41 19 13-0120 EA Drill 1" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 46.30  
    For Horizontal Cores, Add  8.14 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  16.27 

. 
 02 41 19 13-0121 EA Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete Block ............................................................................................... 50.82  

    For Horizontal Cores, Add  9.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.08 

. 
 02 41 19 13-0122 EA Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 55.84  

    For Horizontal Cores, Add  10.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.09 

. 
 02 41 19 13-0123 EA Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 67.08  

    For Horizontal Cores, Add  11.87 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.74 
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. 
 02 41 19 13-0124 EA Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 87.75  

    For Horizontal Cores, Add  15.52 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.05 

. 
 02 41 19 13-0125 EA Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 122.12  

    For Horizontal Cores, Add  21.92 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  43.83 

. 
 02 41 19 13-0126 EA Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 199.71  

    For Horizontal Cores, Add  36.52 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  73.04 

. 
 02 41 19 13-0127 EA Drill 10" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 228.33  

    For Horizontal Cores, Add  41.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  82.17 

. 
 02 41 19 13-0128 EA Drill 12" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 255.74  

    For Horizontal Cores, Add  45.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.31 

. 
 02 41 19 13-0129 EA Drill 14" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 284.79  

    For Horizontal Cores, Add  50.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  100.42 

. 
 02 41 19 13-0130 EA Drill 18" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 317.82  

    For Horizontal Cores, Add  54.79 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  109.57 

XXXXXXX 
. 
 02 41 19 13-0131  >8" To 10" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
. 
. 

 02 41 19 13-0132 EA Drill 1" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 55.17  
    For Horizontal Cores, Add  9.61 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  19.23 

. 
 02 41 19 13-0133 EA Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................. 60.52  

    For Horizontal Cores, Add  10.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  21.37 

. 
 02 41 19 13-0134 EA Drill 2" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 66.45  

    For Horizontal Cores, Add  11.87 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.74 

. 
 02 41 19 13-0135 EA Drill 3" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 78.26  

    For Horizontal Cores, Add  13.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.39 

. 
 02 41 19 13-0136 EA Drill 4" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 90.38  

    For Horizontal Cores, Add  15.52 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.05 

. 
 02 41 19 13-0137 EA Drill 6" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 125.31  

    For Horizontal Cores, Add  21.92 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  43.83 

. 
 02 41 19 13-0138 EA Drill 8" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 204.04  

    For Horizontal Cores, Add  36.52 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  73.04 

. 
 02 41 19 13-0139 EA Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 234.03  

    For Horizontal Cores, Add  41.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  82.17 

. 
 02 41 19 13-0140 EA Drill 12" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 262.54  

    For Horizontal Cores, Add  45.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  91.29 

. 
 02 41 19 13-0141 EA Drill 14" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 293.46  

    For Horizontal Cores, Add  50.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  100.42 

. 
 02 41 19 13-0142 EA Drill 18" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 329.16  

    For Horizontal Cores, Add  54.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  109.55 

XXXXXXX 
. 
 02 41 19 13-0143  >10" To 12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
. 
. 

 02 41 19 13-0144 EA Drill 1" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 60.36  
    For Horizontal Cores, Add  10.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.71 

. 
 02 41 19 13-0145 EA Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete Block ........................................................................................... 66.11  

    For Horizontal Cores, Add  11.51 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.01 

. 
 02 41 19 13-0146 EA Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 72.50  

    For Horizontal Cores, Add  12.78 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.57 

. 
 02 41 19 13-0147 EA Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 80.31  

    For Horizontal Cores, Add  13.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.39 

. 
 02 41 19 13-0148 EA Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 106.69  

    For Horizontal Cores, Add  18.26 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  36.52 

. 
 02 41 19 13-0149 EA Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 137.63  

    For Horizontal Cores, Add  23.74 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  47.48 

. 
 02 41 19 13-0150 EA Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 217.51  

    For Horizontal Cores, Add  38.35 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  76.70 

. 
 02 41 19 13-0151 EA Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................. 239.73  

    For Horizontal Cores, Add  41.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  82.17 
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. 
 02 41 19 13-0152 EA Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block .............................................................................................. 278.57  

    For Horizontal Cores, Add  47.48 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  94.97 

XXXXXXX 
. 
 02 41 19 13-0153  >12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 
. 
. 

 02 41 19 13-0154 IN Drill 1" Diameter Core In >12" Brick/Concrete Block ...............................................................................................................7.05  
    For Horizontal Cores, Add  1.27 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  2.53 

. 
 02 41 19 13-0155 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block .........................................................................................................7.76  

    For Horizontal Cores, Add  1.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  2.82 

. 
 02 41 19 13-0156 IN Drill 2" Diameter Core In >12" Brick/Concrete Block ...............................................................................................................8.53  

    For Horizontal Cores, Add  1.56 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.12 

. 
 02 41 19 13-0157 IN Drill 3" Diameter Core In >12" Brick/Concrete Block ...............................................................................................................9.55  

    For Horizontal Cores, Add  1.71 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.42 

. 
 02 41 19 13-0158 IN Drill 4" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 12.69  

    For Horizontal Cores, Add  2.28 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.56 

. 
 02 41 19 13-0159 IN Drill 6" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 16.43  

    For Horizontal Cores, Add  2.97 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.94 

. 
 02 41 19 13-0160 IN Drill 8" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 26.14  

    For Horizontal Cores, Add  4.80 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  9.60 

. 
 02 41 19 13-0161 IN Drill 10" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 28.65  

    For Horizontal Cores, Add  5.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  10.32 

. 
 02 41 19 13-0162 IN Drill 12" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 33.13  

    For Horizontal Cores, Add  5.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  11.88 

XXXXXXX 
. 
 02 41 19 13-0163  Asphalt Core Drilling (02 41 19 13-0024) 
. 
. 
 02 41 19 13-0164  Up To 2" Thick Asphalt Core Drilling (02 41 19 13-0163) 
. 
. 

 02 41 19 13-0165 EA Drill 1" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 16.13  
. 

 02 41 19 13-0166 EA Drill 1-1/2" Diameter Core In Up To 2" Asphalt ..................................................................................................................... 20.22  
. 

 02 41 19 13-0167 EA Drill 2" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 25.28  
. 

 02 41 19 13-0168 EA Drill 3" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 31.42  
. 

 02 41 19 13-0169 EA Drill 4" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 39.57  
. 

 02 41 19 13-0170 EA Drill 6" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 49.74  
. 

 02 41 19 13-0171 EA Drill 8" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 62.15  
. 

 02 41 19 13-0172 EA Drill 10" Diameter Core In Up To 2" Asphalt.......................................................................................................................... 77.18  
. 

 02 41 19 13-0173 EA Drill 12" Diameter Core In Up To 2" Asphalt.......................................................................................................................... 96.34  

XXXXXXX 
. 
 02 41 19 13-0174  >2" To 3" Thick Asphalt Core Drilling (02 41 19 13-0163) 
. 
. 

 02 41 19 13-0175 EA Drill 1" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 20.17  
. 

 02 41 19 13-0176 EA Drill 1-1/2" Diameter Core In >2" To 3" Asphalt ..................................................................................................................... 26.20  
. 

 02 41 19 13-0177 EA Drill 2" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 32.23  
. 

 02 41 19 13-0178 EA Drill 3" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 40.38  
. 

 02 41 19 13-0179 EA Drill 4" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 50.56  
. 

 02 41 19 13-0180 EA Drill 6" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 63.71  
. 

 02 41 19 13-0181 EA Drill 8" Diameter Core In >2" To 3" Asphalt ........................................................................................................................... 79.15  
. 

 02 41 19 13-0182 EA Drill 10" Diameter Core In >2" To 3" Asphalt ......................................................................................................................... 99.16  
. 

 02 41 19 13-0183 EA Drill 12" Diameter Core In >2" To 3" Asphalt ....................................................................................................................... 123.30  

XXXXXXX 
. 
 02 41 19 13-0184  >3" To 4" Thick Asphalt Core Drilling (02 41 19 13-0163) 
. 
. 

 02 41 19 13-0185 EA Drill 1" Diameter Core In >3" To 4" Asphalt ........................................................................................................................... 26.26  
. 

 02 41 19 13-0186 EA Drill 1-1/2" Diameter Core In >3" To 4" Asphalt ..................................................................................................................... 33.37  
. 

 02 41 19 13-0187 EA Drill 2" Diameter Core In >3" To 4" Asphalt ........................................................................................................................... 41.42  
. 

 02 41 19 13-0188 EA Drill 3" Diameter Core In >3" To 4" Asphalt ........................................................................................................................... 51.64  
. 

 02 41 19 13-0189 EA Drill 4" Diameter Core In >3" To 4" Asphalt ........................................................................................................................... 64.97  
. 

 02 41 19 13-0190 EA Drill 6" Diameter Core In >3" To 4" Asphalt ........................................................................................................................... 81.22  
. 

 02 41 19 13-0191 EA Drill 8" Diameter Core In >3" To 4" Asphalt ......................................................................................................................... 101.90  
. 

 02 41 19 13-0192 EA Drill 10" Diameter Core In >3" To 4" Asphalt ....................................................................................................................... 126.98  
. 

 02 41 19 13-0193 EA Drill 12 Diameter Core In >3" To 4" Asphalt ........................................................................................................................ 158.23  

XXXXXXX 
. 
 02 41 19 13-0194  >4" To 6" Thick Asphalt Core Drilling (02 41 19 13-0163) 
. 
. 

 02 41 19 13-0195 EA Drill 1" Diameter Core In >4" To 6" Asphalt ........................................................................................................................... 34.51  
. 

 02 41 19 13-0196 EA Drill 1-1/2" Diameter Core In >4" To 6" Asphalt ..................................................................................................................... 42.73  
. 

 02 41 19 13-0197 EA Drill 2" Diameter Core In >4" To 6" Asphalt ........................................................................................................................... 52.85  
. 

 02 41 19 13-0198 EA Drill 3" Diameter Core In >4" To 6" Asphalt ........................................................................................................................... 67.32  
. 

 02 41 19 13-0199 EA Drill 4" Diameter Core In >4" To 6" Asphalt ........................................................................................................................... 83.85  
. 

 02 41 19 13-0200 EA Drill 6" Diameter Core In >4" To 6" Asphalt ......................................................................................................................... 104.30  
. 

 02 41 19 13-0201 EA Drill 8" Diameter Core In >4" To 6" Asphalt ......................................................................................................................... 131.41  
. 

 02 41 19 13-0202 EA Drill 10" Diameter Core In >4" To 6" Asphalt ....................................................................................................................... 163.64  
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. 
 02 41 19 13-0203 EA Drill 12" Diameter Core In >4" To 6" Asphalt ....................................................................................................................... 204.21  

XXXXXXX 
. 
 02 41 19 13-0204  Manhole Core Drilling (02 41 19 13-0024) 
. 
. 

 02 41 19 13-0205 EA Drill 2" Diameter Core In 8" Concrete Manhole ................................................................................................................... 235.17  
. 

 02 41 19 13-0206 EA Drill 3" Diameter Core In 8" Concrete Manhole ................................................................................................................... 251.93  
. 

 02 41 19 13-0207 EA Drill 4" Diameter Core In 8" Concrete Manhole ................................................................................................................... 278.75  
. 

 02 41 19 13-0208 EA Drill 5" Diameter Core In 8" Concrete Manhole ................................................................................................................... 299.50  
. 

 02 41 19 13-0209 EA Drill 6" Diameter Core In 8" Concrete Manhole ................................................................................................................... 354.43  
. 

 02 41 19 13-0210 EA Drill 8" Diameter Core In 8" Concrete Manhole ................................................................................................................... 505.50  

XXXXXXX 
. 
 02 41 19 13-0211  Drilling In Concrete Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0212 IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 1.94  
. 

 02 41 19 13-0213 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.04  
. 

 02 41 19 13-0214 IN  1/2" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.18  
. 

 02 41 19 13-0215 IN  5/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.33  
. 

 02 41 19 13-0216 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.56  
. 

 02 41 19 13-0217 IN  7/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.78  
. 

 02 41 19 13-0218 IN  1" Diameter Drilling In Concrete Per Inch Of Depth ................................................................................................................ 2.92  
. 

 02 41 19 13-0219 IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.23  
. 

 02 41 19 13-0220 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.64  

XXXXXXX 
. 
 02 41 19 13-0221  Minimum Charge For Core Drilling (02 41 19 13-0024) 
. 
. 

 02 41 19 13-0222 EA Core Drill Minimum Charge ................................................................................................................................................. 628.19  
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum 
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in 
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of 
Depth" or "Drilling In Brick Or Block Per Inch Of Depth". 

XXXXXXX 
. 
 02 41 19 16  Selective Interior Demolition (02 41 19)

Note: Includes break-up of material, loading into truck or dumpster and clean-up. 
. 
. 
 02 41 19 16-0001  Demolish Ceiling (02 41 19 16) 
. 
. 

 02 41 19 16-0002 SF Demolish Furred Plastered Ceiling ......................................................................................................................................... 1.91  
. 

 02 41 19 16-0003 SF Demolish Suspended Plastered Ceiling And Suspension System .......................................................................................... 1.45  

XXXXXXX 
. 
 02 41 19 16-0004  Demolish Concrete Stair (02 41 19 16) 
. 
. 

 02 41 19 16-0005 CF  Demolish Interior Reinforced Concrete Stairs ......................................................................................................................... 6.81  
. 

 02 41 19 16-0006 CF Demolish Exterior Reinforced Concrete Stairs ........................................................................................................................ 5.63  

XXXXXXX 
. 
 02 60  Contaminated Site Material Removal (02) 
. 
. 
 02 61  Removal And Disposal Of Contaminated Soils (02 60) 
. 
. 
 02 61 13  Excavation And Handling Of Contaminated Material (02 61)

See CSI section 31 23 16 00-0000 for excavation. 
. 
. 
 02 61 13 00-0001  Excavation Of Non-Petroleum Contaminated Soil (02 61 13) 
. 
. 
 02 61 13 00-0002  Excavate Non-Petroleum Contaminated Soil (02 61 13 00-0001) 
. 
. 

 02 61 13 00-0003 CY Excavate Non Petroleum Contaminated Soil .......................................................................................................................... 7.04  
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per 
determination. 

. 
 02 61 13 00-0004 CY Load Excavated Non-Petroleum Contaminated Soil ............................................................................................................... 5.97  

. 
 02 61 13 00-0005 CY Disposal Fees Of Non-Petroleum Contaminated Soil ........................................................................................................... 79.04  

XXXXXXX 
. 
 02 61 13 00-0006  Excavate Petroleum Contaminated Soil (02 61 13) 
. 
. 

 02 61 13 00-0007 CY Excavate Petroleum Contaminated Soil ................................................................................................................................ 10.55  
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per 
determination. 

. 
 02 61 13 00-0008 CY Load Excavated Petroleum Contaminated Soil ....................................................................................................................... 5.97  

. 
 02 61 13 00-0009 CY Disposal Fees Of Petroleum Contaminated Soil ................................................................................................................. 126.63  

XXXXXXX 
. 
 02 61 13 00-0010  Accessories For Contaminated Soil Stockpile (02 61 13) 

See CSI section 31 25 14 23-0001 for sand bags. 
. 
. 

 02 61 13 00-0011 SF 30 Mil Liner For Contaminated Soil Storage ........................................................................................................................... 1.07  
Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil. 

. 
 02 61 13 00-0012 SF 10 Mil Liner For Contaminated Soil Storage ........................................................................................................................... 0.66  

Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil. 

XXXXXXX 
. 
 02 65  Underground Storage Tank Removal (02 60) 

Note: Petroleum gasoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01 



02
 02 Existing Conditions 

02 60 Contaminated Site Material Removal 
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74 19 00-0015 for hauling, 31 20 00 00-0000 for non-contaminated soil excavation, 31 23 16 00-0000 for excavation, 31 41 00 00-
0000 for shoring. 

. 

. 
 02 65 00 00-0001  Monitoring, Sampling, Testing And Analysis (02 65) 
. 
. 
 02 65 00 00-0002  Tests And Sampling Labor Hours (02 65 00 00-0001) 
. 
. 

 02 65 00 00-0003 HR Certified Tank Installer For Underground Storage Tank ...................................................................................................... 124.67  
. 

 02 65 00 00-0004 HR Certified Geologist/Environmentalist ................................................................................................................................... 129.85  
. 

 02 65 00 00-0005 HR Hourly Office Work For Reports Required For EPA On Underground Storage Tank .......................................................... 134.86  
Note: Includes title searches, well survey data, site drawings, submitting preliminary work, etc. Hours not to be 
used in association with other tasks performed. 

XXXXXXX 
. 
 02 65 00 00-0006  Temporary Tanks (02 65) 
. 
. 
 02 65 00 00-0007  Temporary Holding Tanks (02 65 00 00-0006) 
. 
. 
 02 65 00 00-0008  Above Ground Temporary Holding Tanks, Monthly Rental (02 65 00 00-0007) 
. 
. 

 02 65 00 00-0009 MO 550 Gallon, Stainless Steel, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental .......................... 537.29  
. 

 02 65 00 00-0010 MO 630 Gallon, Polyethylene, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental ............................. 537.29  
. 

 02 65 00 00-0011 MO 630 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental ................................... 1,074.58  
. 

 02 65 00 00-0012 MO 4,000 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental ................................... 805.93  
. 

 02 65 00 00-0013 MO 4,000 Gallon, Polyethylene, Trailer Mounted, Above Ground Temporary Holding Tanks, Monthly Rental ...................... 1,880.51  
. 

 02 65 00 00-0014 MO 6,000 Gallon, Polyethylene, Total Drain, Above Ground Temporary Holding Tanks, Monthly Rental .............................. 1,343.22  
. 

 02 65 00 00-0015 MO 21,000 Gallon (500 BBL), Steel, Open, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental .............. 3,108.05  
. 

 02 65 00 00-0016 MO 21,000 Gallon (500 BBL), Steel, Closed, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental ........... 3,724.72  
. 

 02 65 00 00-0017 MO 21,000 Gallon (500 BBL), Steel, Vapor Proof, Above Ground Temporary Holding Tanks, Monthly Rental ...................... 6,290.09  

XXXXXXX 
. 
 02 65 00 00-0018  Secondary Containment Berm (02 65 00 00-0006) 
. 
. 

 02 65 00 00-0019 MO Secondary Containment Berm Monthly Rental ................................................................................................................ 1,164.13  

 
 
 
 

END OF SECTION 02 
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. 
03  Concrete 
. 
. 
 03 01  Maintenance Of Concrete (03) 
. 
. 
 03 01 30  Maintenance Of Cast-In-Place Concrete (03 01) 
. 
. 
 03 01 30 71  Rehabilitation Of Cast-in-Place Concrete (03 01 30)
. 
. 
 03 01 30 71-0001  Concrete Resurfacing/Repair (03 01 30 71) 
. 
. 
 03 01 30 71-0002  Concrete Repair (03 01 30 71-0001) 
. 
. 
 03 01 30 71-0003  Bridge Expansion Joint Repair (03 01 30 71-0002) 

Note: Replace header with semi-flexible polymer nosing system. Includes saw cutting, chipping, sandblasting, 
forming, backer rod cleaning, primer and debris removal.  Excludes disposal. 

. 

. 
 03 01 30 71-0004 CF Removal And Replacement Of Header With Semi-Flexible Polymer Nosing System ......................................................... 622.72  

. 
 03 01 30 71-0005 CF Removal And Replacement Of Header With Fast-Setting, Rapid-Hardening Structural Repair Mortar .............................. 207.25  

Note: Includes saw cutting, drilling, removing concrete, forming, cleaning, primer, concrete material, reinforcing, 
dowels, debris removal and disposal. Excludes seal. 

    For Up To 24, Add  33.77 
. 

 03 01 30 71-0006 CF Removal And Replacement Of Header With Polyester-Based Polymer Patch ................................................................... 220.53  
Note: Includes saw cutting, drilling, removing concrete, forming, cleaning, primer, concrete material, reinforcing, 
dowels, debris removal and disposal. Excludes seal. 

    For Up To 24, Add  35.10 
. 

 03 01 30 71-0007 CI Seal Expansion Joints With Rapid Cure Silicone .................................................................................................................... 5.24  
. 

 03 01 30 71-0008 CI Seal Expansion Joints With Closed Cell Foam/EVA ............................................................................................................... 0.64  
. 

 03 01 30 71-0009 LF Seal Expansion Joints With "V" Shape Preformed Silicone .................................................................................................. 69.77  
. 

 03 01 30 71-0010 LF Seal Expansion Joints With "W" Shape Preformed Silicone ................................................................................................. 73.85  

XXXXXXX 
. 
 03 01 30 71-0011  Concrete Grinding (03 01 30 71-0002) 
. 
. 

 03 01 30 71-0012 SY Grinding Cured, Warped, Or Rough Concete Slabs ............................................................................................................... 1.55  

XXXXXXX 
. 
 03 01 30 71-0013  Bridge Deck Treatment (03 01 30 71-0002) 
. 
. 

 03 01 30 71-0014 SF Sweep Bridge Deck ................................................................................................................................................................ 0.01  
. 

 03 01 30 71-0015 SF Clean Bridge Deck .................................................................................................................................................................. 0.02  
. 

 03 01 30 71-0016 SF Treat Bridge Deck With Methacrylate Resin Sealant .............................................................................................................. 1.50  

XXXXXXX 
. 
 03 01 30 71-0017  Concrete Finishes (03 01 30 71-0001) 
. 
. 
 03 01 30 71-0018  Concrete Patching (03 01 30 71-0017) 
. 
. 
 03 01 30 71-0019  Walls (03 01 30 71-0018) 
. 
. 

 03 01 30 71-0020 BAG Sika Top 111 Plus ............................................................................................................................................................... 112.24  
Note: SikaTop 111 PLUS is a two-component, polymer-modified, portland-cement, fast-setting, screed mortar. 
Yield: Approximately 0.5 cu. ft./unit. Approximately 0.75 cu. ft./unit (SikaTop 111 + 42 lbs. of 3/8" pea gravel). 

    For Up To 10, Add  36.63 
    For >10 To 25, Add  21.98 
    For >25 To 50, Add  14.65 
    For >50 To 75, Add  7.33 

. 
 03 01 30 71-0021 BAG Sika Grout 212, 50 LB Bag ................................................................................................................................................... 78.89  

Note: SikaGrout 212 is a non-shrink, cementitious grout with a unique 2-stage shrinkage compensating 
mechanism. It is non-metallic and contains no chloride. Coverage: Approximately 0.44 cu. ft./bag at high flow. 

    For Up To 10, Add  23.21 
    For >10 To 25, Add  13.92 
    For >25 To 50, Add  9.28 
    For >50 To 75, Add  4.64 

. 
 03 01 30 71-0022 EA Sika Flex 1A, 10.3 Ounce Tube ............................................................................................................................................ 30.88  

Note: Sikaflex-1a is a premium-grade, high-performance, moisture-cured, 1-component, polyurethane-based, 
non-sag elastomeric sealant. Coverage: 10.3 fl. oz. cartridge seals 12.4 lineal ft. of 1/2 x 1/4 in. joint. 20 fl. oz. 
uni-pac sausage seals 24 lineal ft. of 1/2 x 1/4 in. joint. 

. 
 03 01 30 71-0023 BAG Pea Gravel ............................................................................................................................................................................ 21.70  

XXXXXXX 
. 
 03 01 30 71-0024  Crack Repair For Concrete (03 01 30 71-0001) 
. 
. 
 03 01 30 71-0025  Non Structural Crack Repair For Concrete (03 01 30 71-0024) 
. 
. 
 03 01 30 71-0026  Surface Applied, Non Structural Crack Repair For Concrete (03 01 30 71-0025) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing sealer with caulk gun, cartridge gun, squeeze bottle, etc. 
Excludes backer rod and sanding. 

. 

. 
 03 01 30 71-0027 LF Up To 1/4" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) .................................................................................................................. 5.32  
    For V-Grooving Crack With Grinder, Add  4.28 

. 
 03 01 30 71-0028 LF >1/4" To 1/2" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) .................................................................................................................. 6.92  
    For V-Grooving Crack With Grinder, Add  4.18 
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. 
 03 01 30 71-0029 LF Up To 1/4" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied 

With Caulk Gun (Quikrete® Concrete Repair) .......................................................................................................................5.40  
    For V-Grooving Crack With Grinder, Add  4.28 

. 
 03 01 30 71-0030 LF >1/4" To 1/2" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface 

Applied With Caulk Gun (Quikrete® Concrete Repair) ..........................................................................................................7.08  
    For V-Grooving Crack With Grinder, Add  4.18 

. 
 03 01 30 71-0031 LF Up To 1/4" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................5.69  
    For V-Grooving Crack With Grinder, Add  4.28 

. 
 03 01 30 71-0032 LF >1/4" To 1/2" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................7.66  
    For V-Grooving Crack With Grinder, Add  4.18 

. 
 03 01 30 71-0033 LF Up To 1/4" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) .............................................................................5.90  
    For V-Grooving Crack With Grinder, Add  4.28 

. 
 03 01 30 71-0034 LF >1/4" To 1/2" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) .............................................................................8.09  
    For V-Grooving Crack With Grinder, Add  4.18 

XXXXXXX 
. 
 03 01 30 71-0035  Pressure Injected, Non Structural Crack Repair For Concrete (03 01 30 71-0025) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with polyurethane and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0036 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Concrete, Installed 

With Automated Injection Equipment (SealBoss 1570) ........................................................................................................ 21.77  
    For Cracks Accessible From Both Sides, Add  4.42 

XXXXXXX 
. 
 03 01 30 71-0037  Structural Crack Repair For Concrete (03 01 30 71-0024) 
. 
. 
 03 01 30 71-0038  Surface Applied, Structural Crack Repair For Concrete (03 01 30 71-0037) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Excludes disposal. 

. 

. 
 03 01 30 71-0039 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) ...........................................................................................................................5.95  
    For V-Grooving Crack With Grinder, Add  4.28 

. 
 03 01 30 71-0040 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) ...........................................................................................................................8.20  
    For V-Grooving Crack With Grinder, Add  4.18 

. 
 03 01 30 71-0041 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied Trowel (Sikadur® 52) ................................................................................................6.15  
    For V-Grooving Crack With Grinder, Add  4.28 

. 
 03 01 30 71-0042 LF >1/4" To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied With Trowel (Sikadur® 52) ........................................................................................8.59  
    For V-Grooving Crack With Grinder, Add  4.18 

. 
 03 01 30 71-0043 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) .........................................................................................................6.78  
    For V-Grooving Crack With Grinder, Add  4.28 

. 
 03 01 30 71-0044 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) .........................................................................................................9.87  
    For V-Grooving Crack With Grinder, Add  4.18 

XXXXXXX 
. 
 03 01 30 71-0045  Pressure Injected, Structural Crack Repair For Concrete (03 01 30 71-0037) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with epoxy and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0046 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For Concrete, Installed With 

Automated Injection Equipment (Sikadur® 35) .................................................................................................................... 19.50  
    For Cracks Accessible From Both Sides, Add  4.42 

. 
 03 01 30 71-0047 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For 

Concrete, Installed With Automated Injection Equipment (Sikadur® 52) ............................................................................. 19.70  
    For Cracks Accessible From Both Sides, Add  4.42 

XXXXXXX 
. 
 03 01 30 71-0048  Carbon Fiber Strengthening System (03 01 30 71-0001) 

Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids, 
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal. 

. 

. 
 03 01 30 71-0049 SF Carbon Fiber Strengthening System Beams, Per Layer ....................................................................................................... 69.35  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 
. 

 03 01 30 71-0050 SF Carbon Fiber Strengthening System Columns, Per Layer .................................................................................................... 60.54  
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

. 
 03 01 30 71-0051 SF Carbon Fiber Strengthening System Slabs, Per Layer .......................................................................................................... 52.83  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

XXXXXXX 
. 
 03 01 30 72  Strengthening Of Cast-in-Place Concrete (03 01 30)
. 
. 
 03 01 30 72-0001  Concrete Surface Repairs (03 01 30 72) 
. 
. 

 03 01 30 72-0002 SF Sound The Concrete Surface To Locate Delaminated Areas .................................................................................................0.32  

XXXXXXX 
. 
 03 10  Concrete Forming And Accessories (03) 
. 
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. 
 03 11  Concrete Forming (03 10) 
. 
. 
 03 11 13  Structural Cast-In-Place Concrete Forming (03 11)

Note: Per square foot of formwork. 
. 
. 
 03 11 13 00-0001  Wood Formwork (03 11 13) 

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes 
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting 
braces, turnbuckles, ties, and clips. 

. 

. 
 03 11 13 00-0002  Foundation Wood Formwork (03 11 13 00-0001) 

Note: For foundation work below or at grade. 
. 
. 

 03 11 13 00-0003 SF Continuous Footings Foundation Wood Formwork ................................................................................................................. 7.53  
    For <1,000, Add  1.42 
    For Foundations >8' Below Grade, Add  1.38 
    For Curved Formwork, Add  2.76 

. 
 03 11 13 00-0004 SF Pile Cap, Pier Or Spread Footings Foundation Wood Formwork ............................................................................................ 8.99  

    For <1,000, Add  1.71 
    For Foundations >8' Below Grade, Add  1.67 
    For Curved Formwork, Add  3.33 

. 
 03 11 13 00-0005 SF Mat Foundation Wood Formwork .......................................................................................................................................... 10.41  

    For <1,000, Add  2.00 
    For Foundations >8' Below Grade, Add  1.97 
    For Curved Formwork, Add  3.93 

. 
 03 11 13 00-0006 SF Grade Beams Or Duct Bank Foundation Wood Formwork ..................................................................................................... 8.67  

    For <1,000, Add  1.66 
    For Foundations >8' Below Grade, Add  1.62 
    For Curved Formwork, Add  3.23 

XXXXXXX 
. 
 03 11 13 00-0007  Slab Edge And Block-Out Wood Formwork (03 11 13 00-0001) 
. 
. 

 03 11 13 00-0008 LF Up To 6" High Slab Edge and Block-Out Wood Formwork ..................................................................................................... 5.85  
    For Foundations >8' Below Grade, Add  1.10 
    For Curved Formwork, Add  2.21 
    For Up To 250, Add  1.13 

. 
 03 11 13 00-0009 LF >6" To 12" High Slab Edge and Block-Out Wood Formwork .................................................................................................. 8.33  

    For Foundations >8' Below Grade, Add  1.53 
    For Curved Formwork, Add  3.07 
    For Up To 250, Add  1.58 

. 
 03 11 13 00-0010 SF >12" High Slab Edge and Block-Out Wood Formwork .......................................................................................................... 10.70  

    For Foundations >8' Below Grade, Add  1.99 
    For Curved Formwork, Add  3.97 
    For <1,000, Add  2.04 

XXXXXXX 
. 
 03 11 13 00-0011  Fiber Tube Formwork (03 11 13) 

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips. 
. 
. 
 03 11 13 00-0012  Round Column Fiber Tube Formwork (03 11 13 00-0011) 
. 
. 

 03 11 13 00-0013 LF 6" Diameter Round Fiber Tube Formwork ............................................................................................................................ 17.37  
    For Plastic Lined, Add  0.49 
    For Columns >12' In Length, Add  1.74 

. 
 03 11 13 00-0014 LF 8" Diameter Round Fiber Tube Formwork ............................................................................................................................ 18.25  

    For Plastic Lined, Add  0.58 
    For Columns >12' In Length, Add  1.83 

. 
 03 11 13 00-0015 LF 10" Diameter Round Fiber Tube Formwork .......................................................................................................................... 20.11  

    For Plastic Lined, Add  0.66 
    For Columns >12' In Length, Add  2.01 

. 
 03 11 13 00-0016 LF 12" Diameter Round Fiber Tube Formwork .......................................................................................................................... 23.52  

    For Plastic Lined, Add  0.95 
    For Columns >12' In Length, Add  2.35 

. 
 03 11 13 00-0017 LF 14" Diameter Round Fiber Tube Formwork .......................................................................................................................... 26.32  

    For Plastic Lined, Add  1.28 
    For Columns >12' In Length, Add  2.63 

. 
 03 11 13 00-0018 LF 16" Diameter Round Fiber Tube Formwork .......................................................................................................................... 28.24  

    For Plastic Lined, Add  1.63 
    For Columns >12' In Length, Add  2.82 

. 
 03 11 13 00-0019 LF 18" Diameter Round Fiber Tube Formwork .......................................................................................................................... 29.61  

    For Plastic Lined, Add  1.77 
    For Columns >12' In Length, Add  2.96 

. 
 03 11 13 00-0020 LF 20" Diameter Round Fiber Tube Formwork .......................................................................................................................... 31.94  

    For Plastic Lined, Add  2.21 
    For Columns >12' In Length, Add  3.19 

. 
 03 11 13 00-0021 LF 22" Diameter Round Fiber Tube Formwork .......................................................................................................................... 34.70  

    For Plastic Lined, Add  2.66 
    For Columns >12' In Length, Add  3.47 

. 
 03 11 13 00-0022 LF 24" Diameter Round Fiber Tube Formwork .......................................................................................................................... 37.44  

    For Plastic Lined, Add  3.12 
    For Columns >12' In Length, Add  3.74 

. 
 03 11 13 00-0023 LF 26" Diameter Round Fiber Tube Formwork .......................................................................................................................... 38.87  

    For Plastic Lined, Add  3.40 
    For Columns >12' In Length, Add  3.89 

. 
 03 11 13 00-0024 LF 28" Diameter Round Fiber Tube Formwork .......................................................................................................................... 41.02  

    For Plastic Lined, Add  3.90 
    For Columns >12' In Length, Add  4.10 
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. 
 03 11 13 00-0025 LF 30" Diameter Round Fiber Tube Formwork ........................................................................................................................... 43.33  

    For Plastic Lined, Add  4.44 
    For Columns >12' In Length, Add  4.33 

. 
 03 11 13 00-0026 LF 36" Diameter Round Fiber Tube Formwork ........................................................................................................................... 51.48  

    For Plastic Lined, Add  6.35 
    For Columns >12' In Length, Add  5.15 

. 
 03 11 13 00-0027 LF 42" Diameter Round Fiber Tube Formwork ........................................................................................................................... 67.56  

    For Plastic Lined, Add  10.79 
    For Columns >12' In Length, Add  6.76 

. 
 03 11 13 00-0028 LF 48" Diameter Round Fiber Tube Formwork ........................................................................................................................... 79.23  

    For Plastic Lined, Add  13.91 
    For Columns >12' In Length, Add  7.92 

. 
 03 11 13 00-0029 LF 54" Diameter Round Fiber Tube Formwork ......................................................................................................................... 126.41  

    For Plastic Lined, Add  27.44 
    For Columns >12' In Length, Add  12.64 

. 
 03 11 13 00-0030 LF 60" Diameter Round Fiber Tube Formwork ......................................................................................................................... 139.86  

    For Plastic Lined, Add  31.01 
    For Columns >12' In Length, Add  13.99 

XXXXXXX 
. 
 03 15  Concrete Accessories (03 10) 
. 
. 
 03 15 16  Concrete Construction Joints (03 15) 
. 
. 
 03 15 16 00-0001  Poured Expansion Joint (03 15 16) 
. 
. 

 03 15 16 00-0002 LF 1/2" x 1" Plain Asphalt Expansion Joint, Poured .....................................................................................................................1.89 0.74 
. 

 03 15 16 00-0003 LF 1" x 2" Plain Asphalt Expansion Joint, Poured ........................................................................................................................2.83 0.74 
. 

 03 15 16 00-0004 LF 1/2" x 1" Liquid Neoprene Expansion Joint, Poured, Cold Applied..........................................................................................2.53 0.74 
. 

 03 15 16 00-0005 LF 1" x 2" Liquid Neoprene Expansion Joint, Poured, Cold Applied.............................................................................................5.40 0.74 
. 

 03 15 16 00-0006 LF 1/2" x 1" Polyurethane Expansion Joint, Poured, 2 Parts ........................................................................................................3.49 0.74 
. 

 03 15 16 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, Poured, 2 Parts .............................................................................................6.27 0.74 
. 

 03 15 16 00-0008 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold Applied .........................................................................1.96 0.74 
. 

 03 15 16 00-0009 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant ...............................................................2.12 0.74 
. 

 03 15 16 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant ..................................................................3.66 0.74 

XXXXXXX 
. 
 03 15 16 00-0011  Premolded Expansion Joints (03 15 16) 
. 
. 
 03 15 16 00-0012  Asphalt Saturated Fiber, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0013 LF 1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.38 1.09 
. 

 03 15 16 00-0014 LF 1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.73 1.16 
. 

 03 15 16 00-0015 LF 1/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.94 1.21 
. 

 03 15 16 00-0016 LF 1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.17 1.26 
. 

 03 15 16 00-0017 LF 3/8" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.60 1.09 
. 

 03 15 16 00-0018 LF 3/8" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.90 1.16 
. 

 03 15 16 00-0019 LF 3/8" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.27 1.21 
. 

 03 15 16 00-0020 LF 3/8" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.79 1.26 
. 

 03 15 16 00-0021 LF 1/2" x 2" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.35 1.04 
. 

 03 15 16 00-0022 LF 1/2" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.57 1.09 
. 

 03 15 16 00-0023 LF 1/2" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.81 1.16 
. 

 03 15 16 00-0024 LF 1/2" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.03 1.21 
. 

 03 15 16 00-0025 LF 1/2" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.29 1.26 
. 

 03 15 16 00-0026 LF 1/2" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.66 1.32 
. 

 03 15 16 00-0027 LF 1/2" x 10" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................3.94 1.37 
. 

 03 15 16 00-0028 LF 1/2" x 12" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................4.43 1.43 
. 

 03 15 16 00-0029 LF 3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................2.83 1.16 
. 

 03 15 16 00-0030 LF 3/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.25 1.21 
. 

 03 15 16 00-0031 LF 3/4" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint ...............................................................................................3.99 1.32 
. 

 03 15 16 00-0032 SF 1" Asphalt Saturated Fiber, Premolded Expansion Joint .........................................................................................................6.94 1.81 

XXXXXXX 
. 
 03 15 16 00-0033  Cork, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0034 LF 1/2" x 4" Cork, Premolded Expansion Joint .............................................................................................................................4.08 1.16 
. 

 03 15 16 00-0035 LF 1/2" x 6" Cork, Premolded Expansion Joint .............................................................................................................................4.60 1.26 
. 

 03 15 16 00-0036 LF 1/2" x 8" Cork, Premolded Expansion Joint .............................................................................................................................5.00 1.32 
. 

 03 15 16 00-0037 LF 1/2" x 10" Cork, Premolded Expansion Joint ...........................................................................................................................7.03 1.37 
. 

 03 15 16 00-0038 LF 1/2" x 12" Cork, Premolded Expansion Joint ...........................................................................................................................7.48 1.43 
. 

 03 15 16 00-0039 SF 1/2" Cork, Premolded Expansion Joint ....................................................................................................................................8.26 1.81 
. 

 03 15 16 00-0040 SF 3/4" Cork, Premolded Expansion Joint ....................................................................................................................................9.58 1.81 
. 

 03 15 16 00-0041 SF 1" Cork, Premolded Expansion Joint ..................................................................................................................................... 10.19 1.81 

XXXXXXX 
. 
 03 15 16 00-0042  Flexible Polyethylene Foam, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0043 LF 1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.58 1.16 
. 

 03 15 16 00-0044 LF 1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.69 1.21 
. 

 03 15 16 00-0045 LF 1/4" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.84 1.26 
. 

 03 15 16 00-0046 LF 1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................3.31 1.32 
. 

 03 15 16 00-0047 LF 1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.66 1.16 
. 

 03 15 16 00-0048 LF 1/2" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.78 1.21 
. 

 03 15 16 00-0049 LF 1/2" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................2.89 1.26 
. 

 03 15 16 00-0050 LF 1/2" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................3.18 1.32 
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XXXXXXX 
. 
 03 15 16 00-0051  Zip Strip, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0052 LF 1" Zip Strip, Premolded Expansion Joint ................................................................................................................................. 2.61 1.16 
. 

 03 15 16 00-0053 LF 1-1/2" Zip Strip, Premolded Expansion Joint ........................................................................................................................... 2.85 1.21 
. 

 03 15 16 00-0054 LF 2" Zip Strip, Premolded Expansion Joint ................................................................................................................................. 3.17 1.32 

XXXXXXX 
. 
 03 15 16 00-0055  Sponge Rubber, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0056 LF 1/2" x 4" Sponge Rubber, Premolded Expansion Joint ........................................................................................................... 4.10 1.09 
. 

 03 15 16 00-0057 LF 1/2" x 6" Sponge Rubber, Premolded Expansion Joint ........................................................................................................... 4.92 1.09 

XXXXXXX 
. 
 03 15 16 00-0058  Asphalt Felt Control Joints Or Bond Breaker (03 15 16) 
. 
. 

 03 15 16 00-0059 SF Asphalt Felt Control Joint, 30 LB Felt Bond Breaker ............................................................................................................... 1.10 0.82 
    >1,250, Deduct  -0.06 

. 
 03 15 16 00-0060 SF Asphalt Felt Control Joint, 15 LB Felt Bond Breaker ............................................................................................................... 1.10 0.82 

    >1,250, Deduct  -0.06 

XXXXXXX 
. 
 03 20  Concrete Reinforcing (03) 

Note: Includes cutting or torching to size, bending where necessary and tie wires. 
. 
. 
 03 21  Reinforcement Bars (03 20) 

Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be 
used as follows: #2 - 0.167 Lbs./LF, #3 - 0.376 Lbs./LF, #4 - 0.668 Lbs./LF, #5 - 1.043 Lbs./LF, #6 - 1.502 Lbs./LF, #7 - 2.044 
Lbs./LF, #8 - 2.670 Lbs./LF, #9 - 3.400 Lbs./LF, #10 - 4.303 Lbs./LF, #11 - 5.313 Lbs./LF, #14 - 7.650 Lbs./LF, #18 - 13.600 Lbs./LF. 

. 

. 
 03 21 11  Plain Steel Reinforcement Bars (03 21)
. 
. 
 03 21 11 00-0001  Beams And Girders, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0002 LF #3, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.55  
. 

 03 21 11 00-0003 LF #4, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.92  
. 

 03 21 11 00-0004 LF #5, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.37  
. 

 03 21 11 00-0005 LF #6, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.87  
. 

 03 21 11 00-0006 LF #3, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.56  
. 

 03 21 11 00-0007 LF #4, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.94  
. 

 03 21 11 00-0008 LF #5, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.40  
. 

 03 21 11 00-0009 LF #6, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.91  
. 

 03 21 11 00-0010 LF #3, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.57  
. 

 03 21 11 00-0011 LF #4, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.96  
. 

 03 21 11 00-0012 LF #5, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.44  
. 

 03 21 11 00-0013 LF #6, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.97  
. 

 03 21 11 00-0014 LF #7, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.55  
. 

 03 21 11 00-0015 LF #8, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.16  
. 

 03 21 11 00-0016 LF #9, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.86  
. 

 03 21 11 00-0017 LF #10, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 4.69  
. 

 03 21 11 00-0018 LF #11, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 5.55  
. 

 03 21 11 00-0019 LF #14, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 7.62  
. 

 03 21 11 00-0020 LF #18, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 12.95  
. 

 03 21 11 00-0021 LF #6, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.03  
. 

 03 21 11 00-0022 LF #7, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.63  
. 

 03 21 11 00-0023 LF #8, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.26  
. 

 03 21 11 00-0024 LF #9, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.99  
. 

 03 21 11 00-0025 LF #10, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 4.86  
. 

 03 21 11 00-0026 LF #11, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 5.76  
. 

 03 21 11 00-0027 LF #14, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 7.92  
. 

 03 21 11 00-0028 LF #18, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 13.48  
. 

 03 21 11 00-0029 LF #3, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 0.58  
. 

 03 21 11 00-0030 LF #4, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 0.98  
. 

 03 21 11 00-0031 LF #5, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 1.47  
. 

 03 21 11 00-0032 LF #6, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 2.02  
. 

 03 21 11 00-0033 LF #7, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 2.61  
. 

 03 21 11 00-0034 LF #8, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 3.24  
. 

 03 21 11 00-0035 LF #9, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................. 3.96  
. 

 03 21 11 00-0036 LF #10, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................... 4.81  
. 

 03 21 11 00-0037 LF #11, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................... 5.71  
. 

 03 21 11 00-0038 LF #14, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................... 7.85  
. 

 03 21 11 00-0039 LF #18, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................. 13.35  

XXXXXXX 
. 
 03 21 11 00-0040  Columns, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0041 LF #3, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 0.58  
. 

 03 21 11 00-0042 LF #4, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 0.99  
. 

 03 21 11 00-0043 LF #5, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.45  
. 

 03 21 11 00-0044 LF #6, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.98  
. 

 03 21 11 00-0045 LF #3, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 0.59  
. 

 03 21 11 00-0046 LF #4, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.01  
. 

 03 21 11 00-0047 LF #5, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.48  
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. 
 03 21 11 00-0048 LF #6, Grade 50, Columns, Steel Reinforcement Bar ..................................................................................................................2.02  

. 
 03 21 11 00-0049 LF #3, Grade 60, Columns, Steel Reinforcement Bar ..................................................................................................................0.60  

. 
 03 21 11 00-0050 LF #4, Grade 60, Columns, Steel Reinforcement Bar ..................................................................................................................1.03  

. 
 03 21 11 00-0051 LF #5, Grade 60, Columns, Steel Reinforcement Bar ..................................................................................................................1.52  

. 
 03 21 11 00-0052 LF #6, Grade 60, Columns, Steel Reinforcement Bar ..................................................................................................................2.08  

. 
 03 21 11 00-0053 LF #7, Grade 60, Columns, Steel Reinforcement Bar ..................................................................................................................2.69  

. 
 03 21 11 00-0054 LF #8, Grade 60, Columns, Steel Reinforcement Bar ..................................................................................................................3.31  

. 
 03 21 11 00-0055 LF #9, Grade 60, Columns, Steel Reinforcement Bar ..................................................................................................................4.04  

. 
 03 21 11 00-0056 LF #10, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................4.90  

. 
 03 21 11 00-0057 LF #11, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................5.78  

. 
 03 21 11 00-0058 LF #14, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................7.94  

. 
 03 21 11 00-0059 LF #18, Grade 60, Columns, Steel Reinforcement Bar .............................................................................................................. 13.44  

. 
 03 21 11 00-0060 LF #6, Grade 75, Columns, Steel Reinforcement Bar ..................................................................................................................2.14  

. 
 03 21 11 00-0061 LF #7, Grade 75, Columns, Steel Reinforcement Bar ..................................................................................................................2.77  

. 
 03 21 11 00-0062 LF #8, Grade 75, Columns, Steel Reinforcement Bar ..................................................................................................................3.41  

. 
 03 21 11 00-0063 LF #9, Grade 75, Columns, Steel Reinforcement Bar ..................................................................................................................4.17  

. 
 03 21 11 00-0064 LF #10, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................5.07  

. 
 03 21 11 00-0065 LF #11, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................5.99  

. 
 03 21 11 00-0066 LF #14, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................8.24  

. 
 03 21 11 00-0067 LF #18, Grade 75, Columns, Steel Reinforcement Bar .............................................................................................................. 13.97  

. 
 03 21 11 00-0068 LF #3, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ..................................................................................................0.61  

. 
 03 21 11 00-0069 LF #4, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ..................................................................................................1.05  

. 
 03 21 11 00-0070 LF #5, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ..................................................................................................1.55  

. 
 03 21 11 00-0071 LF #6, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ..................................................................................................2.13  

. 
 03 21 11 00-0072 LF #7, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ..................................................................................................2.75  

. 
 03 21 11 00-0073 LF #8, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ..................................................................................................3.39  

. 
 03 21 11 00-0074 LF #9, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ..................................................................................................4.14  

. 
 03 21 11 00-0075 LF #10, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ................................................................................................5.02  

. 
 03 21 11 00-0076 LF #11, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ................................................................................................5.94  

. 
 03 21 11 00-0077 LF #14, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ................................................................................................8.17  

. 
 03 21 11 00-0078 LF #18, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .............................................................................................. 13.84  

XXXXXXX 
. 
 03 21 11 00-0079  Footings, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0080 LF #3, Grade 40, Footings, Steel Reinforcement Bar...................................................................................................................0.50  
. 

 03 21 11 00-0081 LF #4, Grade 40, Footings, Steel Reinforcement Bar...................................................................................................................0.84  
. 

 03 21 11 00-0082 LF #5, Grade 40, Footings, Steel Reinforcement Bar...................................................................................................................1.25  
. 

 03 21 11 00-0083 LF #6, Grade 40, Footings, Steel Reinforcement Bar...................................................................................................................1.71  
. 

 03 21 11 00-0084 LF #3, Grade 50, Footings, Steel Reinforcement Bar...................................................................................................................0.51  
. 

 03 21 11 00-0085 LF #4, Grade 50, Footings, Steel Reinforcement Bar...................................................................................................................0.86  
. 

 03 21 11 00-0086 LF #5, Grade 50, Footings, Steel Reinforcement Bar...................................................................................................................1.28  
. 

 03 21 11 00-0087 LF #6, Grade 50, Footings, Steel Reinforcement Bar...................................................................................................................1.75  
. 

 03 21 11 00-0088 LF #3, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................0.52  
. 

 03 21 11 00-0089 LF #4, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................0.88  
. 

 03 21 11 00-0090 LF #5, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................1.32  
. 

 03 21 11 00-0091 LF #6, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................1.81  
. 

 03 21 11 00-0092 LF #7, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................2.34  
. 

 03 21 11 00-0093 LF #8, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................2.92  
. 

 03 21 11 00-0094 LF #9, Grade 60, Footings, Steel Reinforcement Bar...................................................................................................................3.58  
. 

 03 21 11 00-0095 LF #10, Grade 60, Footings, Steel Reinforcement Bar.................................................................................................................4.36  
. 

 03 21 11 00-0096 LF #11, Grade 60, Footings, Steel Reinforcement Bar.................................................................................................................5.18  
. 

 03 21 11 00-0097 LF #14, Grade 60, Footings, Steel Reinforcement Bar.................................................................................................................7.16  
. 

 03 21 11 00-0098 LF #18, Grade 60, Footings, Steel Reinforcement Bar............................................................................................................... 12.20  
. 

 03 21 11 00-0099 LF #6, Grade 75, Footings, Steel Reinforcement Bar...................................................................................................................1.87  
. 

 03 21 11 00-0100 LF #7, Grade 75, Footings, Steel Reinforcement Bar...................................................................................................................2.42  
. 

 03 21 11 00-0101 LF #8, Grade 75, Footings, Steel Reinforcement Bar...................................................................................................................3.02  
. 

 03 21 11 00-0102 LF #9, Grade 75, Footings, Steel Reinforcement Bar...................................................................................................................3.71  
. 

 03 21 11 00-0103 LF #10, Grade 75, Footings, Steel Reinforcement Bar.................................................................................................................4.53  
. 

 03 21 11 00-0104 LF #11, Grade 75, Footings, Steel Reinforcement Bar.................................................................................................................5.39  
. 

 03 21 11 00-0105 LF #14, Grade 75, Footings, Steel Reinforcement Bar.................................................................................................................7.46  
. 

 03 21 11 00-0106 LF #18, Grade 75, Footings, Steel Reinforcement Bar............................................................................................................... 12.73  
. 

 03 21 11 00-0107 LF #3, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................0.53  
. 

 03 21 11 00-0108 LF #4, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................0.90  
. 

 03 21 11 00-0109 LF #5, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................1.35  
. 

 03 21 11 00-0110 LF #6, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................1.86  
. 

 03 21 11 00-0111 LF #7, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................2.40  
. 

 03 21 11 00-0112 LF #8, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................3.00  
. 

 03 21 11 00-0113 LF #9, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ..................................................................................................3.68  
. 

 03 21 11 00-0114 LF #10, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................4.48  
. 

 03 21 11 00-0115 LF #11, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................5.34  
. 

 03 21 11 00-0116 LF #14, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................7.39  
. 

 03 21 11 00-0117 LF #18, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .............................................................................................. 12.60  

XXXXXXX 
. 
 03 21 11 00-0118  Slab On Grade, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0119 LF #3, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................0.48  
. 

 03 21 11 00-0120 LF #4, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................0.81  
. 

 03 21 11 00-0121 LF #5, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................1.20  
. 

 03 21 11 00-0122 LF #6, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................1.65  
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. 
 03 21 11 00-0123 LF #3, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.49  

. 
 03 21 11 00-0124 LF #4, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.83  

. 
 03 21 11 00-0125 LF #5, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.23  

. 
 03 21 11 00-0126 LF #6, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.69  

. 
 03 21 11 00-0127 LF #3, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.50  

. 
 03 21 11 00-0128 LF #4, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.85  

. 
 03 21 11 00-0129 LF #5, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.27  

. 
 03 21 11 00-0130 LF #6, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.75  

. 
 03 21 11 00-0131 LF #7, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.28  

. 
 03 21 11 00-0132 LF #8, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.83  

. 
 03 21 11 00-0133 LF #9, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.49  

. 
 03 21 11 00-0134 LF #10, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 4.26  

. 
 03 21 11 00-0135 LF #11, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 5.06  

. 
 03 21 11 00-0136 LF #14, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 7.00  

. 
 03 21 11 00-0137 LF #18, Grade 60, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 11.95  

. 
 03 21 11 00-0138 LF #6, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.81  

. 
 03 21 11 00-0139 LF #7, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.36  

. 
 03 21 11 00-0140 LF #8, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.93  

. 
 03 21 11 00-0141 LF #9, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.62  

. 
 03 21 11 00-0142 LF #10, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 4.43  

. 
 03 21 11 00-0143 LF #11, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 5.27  

. 
 03 21 11 00-0144 LF #14, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 7.30  

. 
 03 21 11 00-0145 LF #18, Grade 75, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 12.48  

. 
 03 21 11 00-0146 LF #3, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.51  

. 
 03 21 11 00-0147 LF #4, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.87  

. 
 03 21 11 00-0148 LF #5, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.30  

. 
 03 21 11 00-0149 LF #6, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.80  

. 
 03 21 11 00-0150 LF #7, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.34  

. 
 03 21 11 00-0151 LF #8, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.91  

. 
 03 21 11 00-0152 LF #9, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.59  

. 
 03 21 11 00-0153 LF #10, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 4.38  

. 
 03 21 11 00-0154 LF #11, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 5.22  

. 
 03 21 11 00-0155 LF #14, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 7.23  

. 
 03 21 11 00-0156 LF #18, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar .................................................................................... 12.35  

XXXXXXX 
. 
 03 21 11 00-0157  Elevated Slabs, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0158 LF #3, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.45  
. 

 03 21 11 00-0159 LF #4, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.75  
. 

 03 21 11 00-0160 LF #5, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.12  
. 

 03 21 11 00-0161 LF #6, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.54  
. 

 03 21 11 00-0162 LF #3, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.46  
. 

 03 21 11 00-0163 LF #4, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.77  
. 

 03 21 11 00-0164 LF #5, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.15  
. 

 03 21 11 00-0165 LF #6, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.58  
. 

 03 21 11 00-0166 LF #3, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.47  
. 

 03 21 11 00-0167 LF #4, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.79  
. 

 03 21 11 00-0168 LF #5, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.19  
. 

 03 21 11 00-0169 LF #6, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.64  
. 

 03 21 11 00-0170 LF #7, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.14  
. 

 03 21 11 00-0171 LF #8, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.67  
. 

 03 21 11 00-0172 LF #9, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.30  
. 

 03 21 11 00-0173 LF #10, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 4.05  
. 

 03 21 11 00-0174 LF #11, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 4.82  
. 

 03 21 11 00-0175 LF #14, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 6.69  
. 

 03 21 11 00-0176 LF #18, Grade 60, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 11.46  
. 

 03 21 11 00-0177 LF #6, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.70  
. 

 03 21 11 00-0178 LF #7, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.22  
. 

 03 21 11 00-0179 LF #8, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.77  
. 

 03 21 11 00-0180 LF #9, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.43  
. 

 03 21 11 00-0181 LF #10, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 4.22  
. 

 03 21 11 00-0182 LF #11, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 5.03  
. 

 03 21 11 00-0183 LF #14, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 6.99  
. 

 03 21 11 00-0184 LF #18, Grade 75, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 11.99  
. 

 03 21 11 00-0185 LF #3, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.48  
. 

 03 21 11 00-0186 LF #4, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.81  
. 

 03 21 11 00-0187 LF #5, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.22  
. 

 03 21 11 00-0188 LF #6, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.69  
. 

 03 21 11 00-0189 LF #7, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.20  
. 

 03 21 11 00-0190 LF #8, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.75  
. 

 03 21 11 00-0191 LF #9, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.40  
. 

 03 21 11 00-0192 LF #10, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 4.17  
. 

 03 21 11 00-0193 LF #11, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 4.98  
. 

 03 21 11 00-0194 LF #14, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 6.92  
. 

 03 21 11 00-0195 LF #18, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar .................................................................................... 11.86  

XXXXXXX 
. 
 03 21 11 00-0196  Walls, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0197 LF #3, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.43  
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. 
 03 21 11 00-0198 LF #4, Grade 40, Walls, Steel Reinforcement Bar .......................................................................................................................0.72  

. 
 03 21 11 00-0199 LF #5, Grade 40, Walls, Steel Reinforcement Bar .......................................................................................................................1.08  

. 
 03 21 11 00-0200 LF #6, Grade 40, Walls, Steel Reinforcement Bar .......................................................................................................................1.49  

. 
 03 21 11 00-0201 LF #3, Grade 50, Walls, Steel Reinforcement Bar .......................................................................................................................0.44  

. 
 03 21 11 00-0202 LF #4, Grade 50, Walls, Steel Reinforcement Bar .......................................................................................................................0.74  

. 
 03 21 11 00-0203 LF #5, Grade 50, Walls, Steel Reinforcement Bar .......................................................................................................................1.11  

. 
 03 21 11 00-0204 LF #6, Grade 50, Walls, Steel Reinforcement Bar .......................................................................................................................1.53  

. 
 03 21 11 00-0205 LF #3, Grade 60, Walls, Steel Reinforcement Bar .......................................................................................................................0.45  

. 
 03 21 11 00-0206 LF #4, Grade 60, Walls, Steel Reinforcement Bar .......................................................................................................................0.76  

. 
 03 21 11 00-0207 LF #5, Grade 60, Walls, Steel Reinforcement Bar .......................................................................................................................1.15  

. 
 03 21 11 00-0208 LF #6, Grade 60, Walls, Steel Reinforcement Bar .......................................................................................................................1.59  

. 
 03 21 11 00-0209 LF #7, Grade 60, Walls, Steel Reinforcement Bar .......................................................................................................................2.07  

. 
 03 21 11 00-0210 LF #8, Grade 60, Walls, Steel Reinforcement Bar .......................................................................................................................2.60  

. 
 03 21 11 00-0211 LF #9, Grade 60, Walls, Steel Reinforcement Bar .......................................................................................................................3.21  

. 
 03 21 11 00-0212 LF #10, Grade 60, Walls, Steel Reinforcement Bar......................................................................................................................3.94  

. 
 03 21 11 00-0213 LF #11, Grade 60, Walls, Steel Reinforcement Bar......................................................................................................................4.70  

. 
 03 21 11 00-0214 LF #14, Grade 60, Walls, Steel Reinforcement Bar......................................................................................................................6.53  

. 
 03 21 11 00-0215 LF #18, Grade 60, Walls, Steel Reinforcement Bar.................................................................................................................... 11.21  

. 
 03 21 11 00-0216 LF #6, Grade 75, Walls, Steel Reinforcement Bar .......................................................................................................................1.65  

. 
 03 21 11 00-0217 LF #7, Grade 75, Walls, Steel Reinforcement Bar .......................................................................................................................2.15  

. 
 03 21 11 00-0218 LF #8, Grade 75, Walls, Steel Reinforcement Bar .......................................................................................................................2.70  

. 
 03 21 11 00-0219 LF #9, Grade 75, Walls, Steel Reinforcement Bar .......................................................................................................................3.34  

. 
 03 21 11 00-0220 LF #10, Grade 75, Walls, Steel Reinforcement Bar......................................................................................................................4.11  

. 
 03 21 11 00-0221 LF #11, Grade 75, Walls, Steel Reinforcement Bar......................................................................................................................4.91  

. 
 03 21 11 00-0222 LF #14, Grade 75, Walls, Steel Reinforcement Bar......................................................................................................................6.83  

. 
 03 21 11 00-0223 LF #18, Grade 75, Walls, Steel Reinforcement Bar.................................................................................................................... 11.74  

. 
 03 21 11 00-0224 LF #3, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .......................................................................................................0.46  

. 
 03 21 11 00-0225 LF #4, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .......................................................................................................0.78  

. 
 03 21 11 00-0226 LF #5, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .......................................................................................................1.18  

. 
 03 21 11 00-0227 LF #6, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .......................................................................................................1.64  

. 
 03 21 11 00-0228 LF #7, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .......................................................................................................2.13  

. 
 03 21 11 00-0229 LF #8, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .......................................................................................................2.68  

. 
 03 21 11 00-0230 LF #9, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .......................................................................................................3.31  

. 
 03 21 11 00-0231 LF #10, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .....................................................................................................4.06  

. 
 03 21 11 00-0232 LF #11, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .....................................................................................................4.86  

. 
 03 21 11 00-0233 LF #14, Grade 60, Walls, Low Alloy Steel Reinforcement Bar .....................................................................................................6.76  

. 
 03 21 11 00-0234 LF #18, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ................................................................................................... 11.61  

XXXXXXX 
. 
 03 21 11 00-0235  Deformed Straight Dowels (03 21 11) 

Note: Excludes drilling. See CSI section 02 41 19 13-0211 for drilling in concrete. 
. 
. 

 03 21 11 00-0236 EA 3/8" Diameter x 24" Long, Deformed Straight Dowel ..............................................................................................................2.55  
    For Up To 12" Length, Deduct  -0.25 
    For >12" To <24" Length, Deduct  -0.13 

. 
 03 21 11 00-0237 EA 1/2" Diameter x 24" Long, Deformed Straight Dowel ..............................................................................................................3.02  

    For Up To 12" Length, Deduct  -0.33 
    For >12" To <24" Length, Deduct  -0.17 

. 
 03 21 11 00-0238 EA 5/8" Diameter x 24" Long, Deformed Straight Dowel ..............................................................................................................3.62  

    For Up To 12" Length, Deduct  -0.52 
    For >12" To <24" Length, Deduct  -0.26 

. 
 03 21 11 00-0239 EA 3/4" Diameter x 24" Long, Deformed Straight Dowel ..............................................................................................................4.32  

    For Up To 12" Length, Deduct  -0.76 
    For >12" To <24" Length, Deduct  -0.38 

. 
 03 21 11 00-0240 EA 7/8" Diameter x 24" Long, Deformed Straight Dowel ..............................................................................................................5.00  

    For Up To 12" Length, Deduct  -1.05 
    For >12" To <24" Length, Deduct  -0.53 

. 
 03 21 11 00-0241 EA 1" Diameter x 24" Long, Deformed Straight Dowel .................................................................................................................6.29  

    For Up To 12" Length, Deduct  -1.35 
    For >12" To <24" Length, Deduct  -0.67 

. 
 03 21 11 00-0242 EA 1-1/8" Diameter x 24" Long, Deformed Straight Dowel ...........................................................................................................7.38  

    For Up To 12" Length, Deduct  -1.66 
    For >12" To <24" Length, Deduct  -0.83 

. 
 03 21 11 00-0243 EA 1-1/4" Diameter x 24" Long, Deformed Straight Dowel ...........................................................................................................8.94  

    For Up To 12" Length, Deduct  -2.17 
    For >12" To <24" Length, Deduct  -1.09 

. 
 03 21 11 00-0244 EA 1-3/8" Diameter x 24" Long, Deformed Straight Dowel ......................................................................................................... 10.54  

    For Up To 12" Length, Deduct  -2.68 
    For >12" To <24" Length, Deduct  -1.34 

XXXXXXX 
. 
 03 21 11 00-0245  Spirals, Reinforcing Steel (03 21 11) 
. 
. 

 03 21 11 00-0246 TON Up To 15" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................... 4,011.52  
    For Grade 75, Add  188.81 

. 
 03 21 11 00-0247 TON >15" To 24" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 3,975.65  

    For Grade 75, Add  188.81 
. 

 03 21 11 00-0248 TON >24" To 36" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 3,975.65  
    For Grade 75, Add  188.81 

. 
 03 21 11 00-0249 TON >36" To 48" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 3,903.58  

    For Grade 75, Add  188.81 
. 

 03 21 11 00-0250 TON >48" To 64" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 3,843.11  
    For Grade 75, Add  188.81 

. 
 03 21 11 00-0251 TON >64" To 84" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 3,845.20  

    For Grade 75, Add  193.46 



 

 Concrete 03

03
 

Concrete Reinforcing 03 20
Reinforcement Bars 03 21

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 03 - 9

. 
 03 21 11 00-0252 TON >84" To 96" Diameter, Grade 60, Spirals, Reinforcing Steel ............................................................................................ 3,794.57  

    For Grade 75, Add  193.46 

XXXXXXX 
. 
 03 21 13  Galvanized Reinforcement Steel Bars (03 21)
. 
. 
 03 21 13 00-0001  Beams And Girders, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0002 LF #3, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.65  
. 

 03 21 13 00-0003 LF #4, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.10  
. 

 03 21 13 00-0004 LF #5, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.65  
. 

 03 21 13 00-0005 LF #6, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.28  
. 

 03 21 13 00-0006 LF #3, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.66  
. 

 03 21 13 00-0007 LF #4, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.11  
. 

 03 21 13 00-0008 LF #5, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.68  
. 

 03 21 13 00-0009 LF #6, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.31  
. 

 03 21 13 00-0010 LF #3, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.67  
. 

 03 21 13 00-0011 LF #4, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.14  
. 

 03 21 13 00-0012 LF #5, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.72  
. 

 03 21 13 00-0013 LF #6, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.37  
. 

 03 21 13 00-0014 LF #7, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.10  
. 

 03 21 13 00-0015 LF #8, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.87  
. 

 03 21 13 00-0016 LF #9, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.77  
. 

 03 21 13 00-0017 LF #10, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 5.84  
. 

 03 21 13 00-0018 LF #11, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 6.97  
. 

 03 21 13 00-0019 LF #14, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 9.67  
. 

 03 21 13 00-0020 LF #18, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 16.58  
. 

 03 21 13 00-0021 LF #6, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.43  
. 

 03 21 13 00-0022 LF #7, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.18  
. 

 03 21 13 00-0023 LF #8, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.98  
. 

 03 21 13 00-0024 LF #9, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.90  
. 

 03 21 13 00-0025 LF #10, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 6.01  
. 

 03 21 13 00-0026 LF #11, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 7.18  
. 

 03 21 13 00-0027 LF #14, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 9.97  
. 

 03 21 13 00-0028 LF #18, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 17.11  

XXXXXXX 
. 
 03 21 13 00-0029  Columns, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0030 LF #3, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.68  
. 

 03 21 13 00-0031 LF #4, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.17  
. 

 03 21 13 00-0032 LF #5, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.73  
. 

 03 21 13 00-0033 LF #6, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.39  
. 

 03 21 13 00-0034 LF #3, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.69  
. 

 03 21 13 00-0035 LF #4, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.18  
. 

 03 21 13 00-0036 LF #5, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.76  
. 

 03 21 13 00-0037 LF #6, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.42  
. 

 03 21 13 00-0038 LF #3, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.70  
. 

 03 21 13 00-0039 LF #4, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.21  
. 

 03 21 13 00-0040 LF #5, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.80  
. 

 03 21 13 00-0041 LF #6, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.48  
. 

 03 21 13 00-0042 LF #7, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.24  
. 

 03 21 13 00-0043 LF #8, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.02  
. 

 03 21 13 00-0044 LF #9, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.95  
. 

 03 21 13 00-0045 LF #10, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 6.05  
. 

 03 21 13 00-0046 LF #11, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 7.20  
. 

 03 21 13 00-0047 LF #14, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 9.99  
. 

 03 21 13 00-0048 LF #18, Grade 60, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 17.07  
. 

 03 21 13 00-0049 LF #6, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.54  
. 

 03 21 13 00-0050 LF #7, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.32  
. 

 03 21 13 00-0051 LF #8, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.13  
. 

 03 21 13 00-0052 LF #9, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 5.08  
. 

 03 21 13 00-0053 LF #10, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 6.22  
. 

 03 21 13 00-0054 LF #11, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 7.41  
. 

 03 21 13 00-0055 LF #14, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 10.29  
. 

 03 21 13 00-0056 LF #18, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 17.60  

XXXXXXX 
. 
 03 21 13 00-0057  Footings, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0058 LF #3, Grade 40, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 0.60  
. 

 03 21 13 00-0059 LF #4, Grade 40, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.02  
. 

 03 21 13 00-0060 LF #5, Grade 40, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.53  
. 

 03 21 13 00-0061 LF #6, Grade 40, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 2.12  
. 

 03 21 13 00-0062 LF #3, Grade 50, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 0.61  
. 

 03 21 13 00-0063 LF #4, Grade 50, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.03  
. 

 03 21 13 00-0064 LF #5, Grade 50, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.56  
. 

 03 21 13 00-0065 LF #6, Grade 50, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 2.15  
. 

 03 21 13 00-0066 LF #3, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 0.62  
. 

 03 21 13 00-0067 LF #4, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.06  
. 

 03 21 13 00-0068 LF #5, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 1.60  
. 

 03 21 13 00-0069 LF #6, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................ 2.21  
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. 
 03 21 13 00-0070 LF #7, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................2.89  

. 
 03 21 13 00-0071 LF #8, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................3.63  

. 
 03 21 13 00-0072 LF #9, Grade 60, Footings, Galvanized Steel Reinforcement Bar ................................................................................................4.49  

. 
 03 21 13 00-0073 LF #10, Grade 60, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................5.51  

. 
 03 21 13 00-0074 LF #11, Grade 60, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................6.60  

. 
 03 21 13 00-0075 LF #14, Grade 60, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................9.21  

. 
 03 21 13 00-0076 LF #18, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................ 15.83  

. 
 03 21 13 00-0077 LF #6, Grade 75, Footings, Galvanized Steel Reinforcement Bar ................................................................................................2.27  

. 
 03 21 13 00-0078 LF #7, Grade 75, Footings, Galvanized Steel Reinforcement Bar ................................................................................................2.97  

. 
 03 21 13 00-0079 LF #8, Grade 75, Footings, Galvanized Steel Reinforcement Bar ................................................................................................3.74  

. 
 03 21 13 00-0080 LF #9, Grade 75, Footings, Galvanized Steel Reinforcement Bar ................................................................................................4.62  

. 
 03 21 13 00-0081 LF #10, Grade 75, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................5.68  

. 
 03 21 13 00-0082 LF #11, Grade 75, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................6.81  

. 
 03 21 13 00-0083 LF #14, Grade 75, Footings, Galvanized Steel Reinforcement Bar ..............................................................................................9.51  

. 
 03 21 13 00-0084 LF #18, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................ 16.36  

XXXXXXX 
. 
 03 21 13 00-0085  Slab On Grade, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0086 LF #3, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................0.58  
. 

 03 21 13 00-0087 LF #4, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................0.99  
. 

 03 21 13 00-0088 LF #5, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................1.48  
. 

 03 21 13 00-0089 LF #6, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................2.06  
. 

 03 21 13 00-0090 LF #3, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................0.59  
. 

 03 21 13 00-0091 LF #4, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................1.00  
. 

 03 21 13 00-0092 LF #5, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................1.51  
. 

 03 21 13 00-0093 LF #6, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................2.09  
. 

 03 21 13 00-0094 LF #3, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................0.60  
. 

 03 21 13 00-0095 LF #4, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................1.03  
. 

 03 21 13 00-0096 LF #5, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................1.55  
. 

 03 21 13 00-0097 LF #6, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................2.15  
. 

 03 21 13 00-0098 LF #7, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................2.83  
. 

 03 21 13 00-0099 LF #8, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................3.54  
. 

 03 21 13 00-0100 LF #9, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................4.40  
. 

 03 21 13 00-0101 LF #10, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................5.41  
. 

 03 21 13 00-0102 LF #11, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................6.48  
. 

 03 21 13 00-0103 LF #14, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................9.05  
. 

 03 21 13 00-0104 LF #18, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar.................................................................................. 15.58  
. 

 03 21 13 00-0105 LF #6, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................2.21  
. 

 03 21 13 00-0106 LF #7, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................2.91  
. 

 03 21 13 00-0107 LF #8, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................3.65  
. 

 03 21 13 00-0108 LF #9, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar......................................................................................4.53  
. 

 03 21 13 00-0109 LF #10, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................5.58  
. 

 03 21 13 00-0110 LF #11, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................6.69  
. 

 03 21 13 00-0111 LF #14, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar....................................................................................9.35  
. 

 03 21 13 00-0112 LF #18, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar.................................................................................. 16.11  

XXXXXXX 
. 
 03 21 13 00-0113  Elevated Slabs, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0114 LF #3, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................0.55  
. 

 03 21 13 00-0115 LF #4, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................0.93  
. 

 03 21 13 00-0116 LF #5, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................1.40  
. 

 03 21 13 00-0117 LF #6, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................1.95  
. 

 03 21 13 00-0118 LF #3, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................0.56  
. 

 03 21 13 00-0119 LF #4, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................0.94  
. 

 03 21 13 00-0120 LF #5, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................1.43  
. 

 03 21 13 00-0121 LF #6, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................1.98  
. 

 03 21 13 00-0122 LF #3, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................0.57  
. 

 03 21 13 00-0123 LF #4, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................0.97  
. 

 03 21 13 00-0124 LF #5, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................1.47  
. 

 03 21 13 00-0125 LF #6, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................2.04  
. 

 03 21 13 00-0126 LF #7, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................2.69  
. 

 03 21 13 00-0127 LF #8, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................3.38  
. 

 03 21 13 00-0128 LF #9, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................4.21  
. 

 03 21 13 00-0129 LF #10, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................5.20  
. 

 03 21 13 00-0130 LF #11, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................6.24  
. 

 03 21 13 00-0131 LF #14, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................8.74  
. 

 03 21 13 00-0132 LF #18, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar .................................................................................. 15.09  
. 

 03 21 13 00-0133 LF #6, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................2.10  
. 

 03 21 13 00-0134 LF #7, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................2.77  
. 

 03 21 13 00-0135 LF #8, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................3.49  
. 

 03 21 13 00-0136 LF #9, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar......................................................................................4.34  
. 

 03 21 13 00-0137 LF #10, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................5.37  
. 

 03 21 13 00-0138 LF #11, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................6.45  
. 

 03 21 13 00-0139 LF #14, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ....................................................................................9.04  
. 

 03 21 13 00-0140 LF #18, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar .................................................................................. 15.62  

XXXXXXX 
. 
 03 21 13 00-0141  Walls, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
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. 

. 
 03 21 13 00-0142 LF #3, Grade 40, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 0.53  

. 
 03 21 13 00-0143 LF #4, Grade 40, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 0.90  

. 
 03 21 13 00-0144 LF #5, Grade 40, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 1.36  

. 
 03 21 13 00-0145 LF #6, Grade 40, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 1.90  

. 
 03 21 13 00-0146 LF #3, Grade 50, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 0.54  

. 
 03 21 13 00-0147 LF #4, Grade 50, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 0.91  

. 
 03 21 13 00-0148 LF #5, Grade 50, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 1.39  

. 
 03 21 13 00-0149 LF #6, Grade 50, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 1.93  

. 
 03 21 13 00-0150 LF #3, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 0.55  

. 
 03 21 13 00-0151 LF #4, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 0.94  

. 
 03 21 13 00-0152 LF #5, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 1.43  

. 
 03 21 13 00-0153 LF #6, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 1.99  

. 
 03 21 13 00-0154 LF #7, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 2.62  

. 
 03 21 13 00-0155 LF #8, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 3.31  

. 
 03 21 13 00-0156 LF #9, Grade 60, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 4.12  

. 
 03 21 13 00-0157 LF #10, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 5.09  

. 
 03 21 13 00-0158 LF #11, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 6.12  

. 
 03 21 13 00-0159 LF #14, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 8.58  

. 
 03 21 13 00-0160 LF #18, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................. 14.84  

. 
 03 21 13 00-0161 LF #6, Grade 75, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 2.05  

. 
 03 21 13 00-0162 LF #7, Grade 75, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 2.70  

. 
 03 21 13 00-0163 LF #8, Grade 75, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 3.42  

. 
 03 21 13 00-0164 LF #9, Grade 75, Walls, Galvanized Steel Reinforcement Bar..................................................................................................... 4.25  

. 
 03 21 13 00-0165 LF #10, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 5.26  

. 
 03 21 13 00-0166 LF #11, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 6.33  

. 
 03 21 13 00-0167 LF #14, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................... 8.88  

. 
 03 21 13 00-0168 LF #18, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................. 15.37  

XXXXXXX 
. 
 03 21 16  Epoxy-Coated Reinforcement Steel Bars (03 21)
. 
. 
 03 21 16 00-0001  Beams And Girders, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0002 LF #3, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 0.64  
. 

 03 21 16 00-0003 LF #4, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.08  
. 

 03 21 16 00-0004 LF #5, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.62  
. 

 03 21 16 00-0005 LF #6, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 2.23  
. 

 03 21 16 00-0006 LF #3, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 0.65  
. 

 03 21 16 00-0007 LF #4, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.10  
. 

 03 21 16 00-0008 LF #5, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.65  
. 

 03 21 16 00-0009 LF #6, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 2.27  
. 

 03 21 16 00-0010 LF #3, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 0.66  
. 

 03 21 16 00-0011 LF #4, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.12  
. 

 03 21 16 00-0012 LF #5, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 1.69  
. 

 03 21 16 00-0013 LF #6, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 2.33  
. 

 03 21 16 00-0014 LF #7, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 3.04  
. 

 03 21 16 00-0015 LF #8, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 3.79  
. 

 03 21 16 00-0016 LF #9, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 4.67  
. 

 03 21 16 00-0017 LF #10, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar........................................................................ 5.71  
. 

 03 21 16 00-0018 LF #11, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar........................................................................ 6.82  
. 

 03 21 16 00-0019 LF #14, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar........................................................................ 9.45  
. 

 03 21 16 00-0020 LF #18, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar...................................................................... 16.19  
. 

 03 21 16 00-0021 LF #6, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 2.39  
. 

 03 21 16 00-0022 LF #7, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 3.12  
. 

 03 21 16 00-0023 LF #8, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 3.90  
. 

 03 21 16 00-0024 LF #9, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .......................................................................... 4.80  
. 

 03 21 16 00-0025 LF #10, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar........................................................................ 5.88  
. 

 03 21 16 00-0026 LF #11, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar........................................................................ 7.02  
. 

 03 21 16 00-0027 LF #14, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar........................................................................ 9.74  
. 

 03 21 16 00-0028 LF #18, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar...................................................................... 16.72  

XXXXXXX 
. 
 03 21 16 00-0029  Columns, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0030 LF #3, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.67  
. 

 03 21 16 00-0031 LF #4, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.15  
. 

 03 21 16 00-0032 LF #5, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.70  
. 

 03 21 16 00-0033 LF #6, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.34  
. 

 03 21 16 00-0034 LF #3, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.68  
. 

 03 21 16 00-0035 LF #4, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.17  
. 

 03 21 16 00-0036 LF #5, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.73  
. 

 03 21 16 00-0037 LF #6, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.38  
. 

 03 21 16 00-0038 LF #3, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.69  
. 

 03 21 16 00-0039 LF #4, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.19  
. 

 03 21 16 00-0040 LF #5, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.77  
. 

 03 21 16 00-0041 LF #6, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.44  
. 

 03 21 16 00-0042 LF #7, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.18  
. 

 03 21 16 00-0043 LF #8, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.94  
. 

 03 21 16 00-0044 LF #9, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 4.85  
. 

 03 21 16 00-0045 LF #10, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 5.92  
. 

 03 21 16 00-0046 LF #11, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 7.05  
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. 
 03 21 16 00-0047 LF #14, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .........................................................................................9.77  

. 
 03 21 16 00-0048 LF #18, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 16.68  

. 
 03 21 16 00-0049 LF #6, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.50  

. 
 03 21 16 00-0050 LF #7, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...........................................................................................3.26  

. 
 03 21 16 00-0051 LF #8, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...........................................................................................4.05  

. 
 03 21 16 00-0052 LF #9, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...........................................................................................4.98  

. 
 03 21 16 00-0053 LF #10, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .........................................................................................6.09  

. 
 03 21 16 00-0054 LF #11, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .........................................................................................7.25  

. 
 03 21 16 00-0055 LF #14, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 10.06  

. 
 03 21 16 00-0056 LF #18, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 17.21  

XXXXXXX 
. 
 03 21 16 00-0057  Footings, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0058 LF #3, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................0.59  
. 

 03 21 16 00-0059 LF #4, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.00  
. 

 03 21 16 00-0060 LF #5, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.50  
. 

 03 21 16 00-0061 LF #6, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.07  
. 

 03 21 16 00-0062 LF #3, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................0.60  
. 

 03 21 16 00-0063 LF #4, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.02  
. 

 03 21 16 00-0064 LF #5, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.53  
. 

 03 21 16 00-0065 LF #6, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.11  
. 

 03 21 16 00-0066 LF #3, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................0.61  
. 

 03 21 16 00-0067 LF #4, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.04  
. 

 03 21 16 00-0068 LF #5, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................1.57  
. 

 03 21 16 00-0069 LF #6, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.17  
. 

 03 21 16 00-0070 LF #7, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.83  
. 

 03 21 16 00-0071 LF #8, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................3.55  
. 

 03 21 16 00-0072 LF #9, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................4.39  
. 

 03 21 16 00-0073 LF #10, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................5.38  
. 

 03 21 16 00-0074 LF #11, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................6.45  
. 

 03 21 16 00-0075 LF #14, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................8.99  
. 

 03 21 16 00-0076 LF #18, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 15.44  
. 

 03 21 16 00-0077 LF #6, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.23  
. 

 03 21 16 00-0078 LF #7, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................2.91  
. 

 03 21 16 00-0079 LF #8, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................3.66  
. 

 03 21 16 00-0080 LF #9, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ...........................................................................................4.52  
. 

 03 21 16 00-0081 LF #10, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................5.55  
. 

 03 21 16 00-0082 LF #11, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................6.65  
. 

 03 21 16 00-0083 LF #14, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar .........................................................................................9.28  
. 

 03 21 16 00-0084 LF #18, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 15.97  

XXXXXXX 
. 
 03 21 16 00-0085  Slab On Grade, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0086 LF #3, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................0.57  
. 

 03 21 16 00-0087 LF #4, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................0.97  
. 

 03 21 16 00-0088 LF #5, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................1.45  
. 

 03 21 16 00-0089 LF #6, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.01  
. 

 03 21 16 00-0090 LF #3, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................0.58  
. 

 03 21 16 00-0091 LF #4, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................0.99  
. 

 03 21 16 00-0092 LF #5, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................1.48  
. 

 03 21 16 00-0093 LF #6, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.05  
. 

 03 21 16 00-0094 LF #3, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................0.59  
. 

 03 21 16 00-0095 LF #4, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................1.01  
. 

 03 21 16 00-0096 LF #5, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................1.52  
. 

 03 21 16 00-0097 LF #6, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.11  
. 

 03 21 16 00-0098 LF #7, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.77  
. 

 03 21 16 00-0099 LF #8, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................3.46  
. 

 03 21 16 00-0100 LF #9, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................4.30  
. 

 03 21 16 00-0101 LF #10, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................5.28  
. 

 03 21 16 00-0102 LF #11, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................6.33  
. 

 03 21 16 00-0103 LF #14, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................8.83  
. 

 03 21 16 00-0104 LF #18, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 15.19  
. 

 03 21 16 00-0105 LF #6, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.17  
. 

 03 21 16 00-0106 LF #7, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................2.85  
. 

 03 21 16 00-0107 LF #8, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................3.57  
. 

 03 21 16 00-0108 LF #9, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .................................................................................4.43  
. 

 03 21 16 00-0109 LF #10, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................5.45  
. 

 03 21 16 00-0110 LF #11, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................6.53  
. 

 03 21 16 00-0111 LF #14, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...............................................................................9.12  
. 

 03 21 16 00-0112 LF #18, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 15.72  

XXXXXXX 
. 
 03 21 16 00-0113  Elevated Slabs, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0114 LF #3, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................0.54  
. 

 03 21 16 00-0115 LF #4, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................0.91  
. 

 03 21 16 00-0116 LF #5, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................1.37  
. 

 03 21 16 00-0117 LF #6, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................1.90  
. 

 03 21 16 00-0118 LF #3, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar .................................................................................0.55  
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. 
 03 21 16 00-0119 LF #4, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.93  

. 
 03 21 16 00-0120 LF #5, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.40  

. 
 03 21 16 00-0121 LF #6, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.94  

. 
 03 21 16 00-0122 LF #3, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.56  

. 
 03 21 16 00-0123 LF #4, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.95  

. 
 03 21 16 00-0124 LF #5, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.44  

. 
 03 21 16 00-0125 LF #6, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.00  

. 
 03 21 16 00-0126 LF #7, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.63  

. 
 03 21 16 00-0127 LF #8, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.30  

. 
 03 21 16 00-0128 LF #9, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.11  

. 
 03 21 16 00-0129 LF #10, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 5.07  

. 
 03 21 16 00-0130 LF #11, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.09  

. 
 03 21 16 00-0131 LF #14, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.52  

. 
 03 21 16 00-0132 LF #18, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 14.70  

. 
 03 21 16 00-0133 LF #6, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.06  

. 
 03 21 16 00-0134 LF #7, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.71  

. 
 03 21 16 00-0135 LF #8, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.41  

. 
 03 21 16 00-0136 LF #9, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.24  

. 
 03 21 16 00-0137 LF #10, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 5.24  

. 
 03 21 16 00-0138 LF #11, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.29  

. 
 03 21 16 00-0139 LF #14, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.81  

. 
 03 21 16 00-0140 LF #18, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 15.23  

XXXXXXX 
. 
 03 21 16 00-0141  Walls, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0142 LF #3, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.52  
. 

 03 21 16 00-0143 LF #4, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.88  
. 

 03 21 16 00-0144 LF #5, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.33  
. 

 03 21 16 00-0145 LF #6, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.85  
. 

 03 21 16 00-0146 LF #3, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.53  
. 

 03 21 16 00-0147 LF #4, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.90  
. 

 03 21 16 00-0148 LF #5, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.36  
. 

 03 21 16 00-0149 LF #6, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.89  
. 

 03 21 16 00-0150 LF #3, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.54  
. 

 03 21 16 00-0151 LF #4, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.92  
. 

 03 21 16 00-0152 LF #5, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.40  
. 

 03 21 16 00-0153 LF #6, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.95  
. 

 03 21 16 00-0154 LF #7, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.56  
. 

 03 21 16 00-0155 LF #8, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.23  
. 

 03 21 16 00-0156 LF #9, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.02  
. 

 03 21 16 00-0157 LF #10, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 4.96  
. 

 03 21 16 00-0158 LF #11, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 5.97  
. 

 03 21 16 00-0159 LF #14, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 8.36  
. 

 03 21 16 00-0160 LF #18, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 14.45  
. 

 03 21 16 00-0161 LF #6, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.01  
. 

 03 21 16 00-0162 LF #7, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.64  
. 

 03 21 16 00-0163 LF #8, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.34  
. 

 03 21 16 00-0164 LF #9, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.15  
. 

 03 21 16 00-0165 LF #10, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 5.13  
. 

 03 21 16 00-0166 LF #11, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 6.17  
. 

 03 21 16 00-0167 LF #14, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 8.65  
. 

 03 21 16 00-0168 LF #18, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 14.98  

XXXXXXX 
. 
 03 21 16 00-0169  Epoxy Coated Deformed Straight Dowels (03 21 16) 

Note: Excludes drilling. See CSI section 02 41 19 13-0211 for drilling in concrete. 
. 
. 

 03 21 16 00-0170 EA  3/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 2.97  
    For Up To 12" Length, Deduct  -0.35 
    For >12" To <24" Length, Deduct  -0.18 

. 
 03 21 16 00-0171 EA  1/2" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 3.52  

    For Up To 12" Length, Deduct  -0.53 
    For >12" To <24" Length, Deduct  -0.27 

. 
 03 21 16 00-0172 EA  5/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 4.30  

    For Up To 12" Length, Deduct  -0.80 
    For >12" To <24" Length, Deduct  -0.40 

. 
 03 21 16 00-0173 EA  3/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 5.07  

    For Up To 12" Length, Deduct  -1.06 
    For >12" To <24" Length, Deduct  -0.53 

. 
 03 21 16 00-0174 EA  7/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 6.25  

    For Up To 12" Length, Deduct  -1.44 
    For >12" To <24" Length, Deduct  -0.72 

. 
 03 21 16 00-0175 EA  1" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel .......................................................................................... 7.35  

    For Up To 12" Length, Deduct  -1.77 
    For >12" To <24" Length, Deduct  -0.89 

. 
 03 21 16 00-0176 EA 1-1/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel .................................................................................... 8.74  

    For Up To 12" Length, Deduct  -2.14 
    For >12" To <24" Length, Deduct  -1.07 

. 
 03 21 16 00-0177 EA 1-1/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel .................................................................................. 10.48  

    For Up To 12" Length, Deduct  -2.60 
    For >12" To <24" Length, Deduct  -1.30 

XXXXXXX 
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. 
 03 22  Fabric And Grid Reinforcing (03 20) 
. 
. 
 03 22 11  Plain Steel Welded Wire Fabric Reinforcing (03 22)

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing. 
. 
. 
 03 22 11 00-0001  Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 22 11) 

Note: Includes bar chairs. Under 5 tons. ASTM A-185 
. 
. 

 03 22 11 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ..........................0.68  
    For >5 Ton, Deduct  -0.10 

. 
 03 22 11 00-0003 SF 6" x 6" x #8, 30 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............................0.78  

    For >5 Ton, Deduct  -0.12 
. 

 03 22 11 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............................0.88  
    For >5 Ton, Deduct  -0.13 

. 
 03 22 11 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............................1.02  

    For >5 Ton, Deduct  -0.15 
. 

 03 22 11 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ..........................0.81  
    For >5 Ton, Deduct  -0.12 

. 
 03 22 11 00-0007 SF 4" x 4" x #8, 44 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............................0.91  

    For >5 Ton, Deduct  -0.14 
. 

 03 22 11 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............................1.11  
    For >5 Ton, Deduct  -0.16 

. 
 03 22 11 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............................1.30  

    For >5 Ton, Deduct  -0.18 
. 

 03 22 11 00-0010 SF 2" x 2" x #12, 37 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W0.9 x W0.9) ..........................1.19  
    For >5 Ton, Deduct  -0.16 

XXXXXXX 
. 
 03 22 13  Galvanized Welded Wire Fabric Reinforcing (03 22)
. 
. 
 03 22 13 00-0001  Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 22 13) 

Note: Includes bar chairs. Under 5 tons. 
. 
. 

 03 22 13 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ................0.75  
    For >5 Ton, Deduct  -0.11 

. 
 03 22 13 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ..................0.86  

    For >5 Ton, Deduct  -0.13 
. 

 03 22 13 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ..................0.98  
    For >5 Ton, Deduct  -0.14 

. 
 03 22 13 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ..................1.16  

    For >5 Ton, Deduct  -0.16 
. 

 03 22 13 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ................0.90  
    For >5 Ton, Deduct  -0.13 

. 
 03 22 13 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ..................1.02  

    For >5 Ton, Deduct  -0.15 
. 

 03 22 13 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ..................1.30  
    For >5 Ton, Deduct  -0.18 

. 
 03 22 13 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ..................1.52  

    For >5 Ton, Deduct  -0.20 

XXXXXXX 
. 
 03 22 13 00-0010  Galvanized Welded Wire Reinforcement Wrap Placed In Beams And 

Columns (03 22 13) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 13 00-0011 SF 2" x 2" x #14, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Wrap Placed In Beams And Columns 

(W0.5 x W0.5) ........................................................................................................................................................................2.70  
    For >5 Ton, Deduct  -0.43 

XXXXXXX 
. 
 03 22 16  Epoxy-Coated Welded Wire Fabric Reinforcing (03 22)
. 
. 
 03 22 16 00-0001  Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 

22 16) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 16 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 

W1.4) .....................................................................................................................................................................................0.74  
    For >5 Ton, Deduct  -0.11 

. 
 03 22 16 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) .............0.85  

    For >5 Ton, Deduct  -0.13 
. 

 03 22 16 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) .............0.97  
    For >5 Ton, Deduct  -0.14 

. 
 03 22 16 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) .............1.15  

    For >5 Ton, Deduct  -0.16 
. 

 03 22 16 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 
W1.4) .....................................................................................................................................................................................0.89  

    For >5 Ton, Deduct  -0.13 
. 

 03 22 16 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) .............1.01  
    For >5 Ton, Deduct  -0.15 

. 
 03 22 16 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) .............1.27  

    For >5 Ton, Deduct  -0.17 
. 

 03 22 16 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) .............1.49  
    For >5 Ton, Deduct  -0.20 

XXXXXXX 
. 
 03 30  Cast-In-Place Concrete (03) 

See CSI section 01 74 19 00-0015 for hauling over 15 miles. 
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. 

. 
 03 31  Structural Concrete (03 30) 
. 
. 
 03 31 13  Heavyweight Structural Concrete (03 31)

Note: Includes delivery, fuel charge and placement of material. See CSI section 02 41 00 00-0000 for demolition, 03 11 00 00-
0000 for forming, 03 20 00 00-0000 for reinforcing, 03 39 00 00-0000 for curing. 

. 

. 
 03 31 13 00-0001  Concrete Slab Assemblies (03 31 13) 
. 
. 
 03 31 13 00-0002  3,000 PSI Slab On Grade Concrete Slabs Assemblies (03 31 13 00-0001) 

Note: Includes forms, welded wire reinforcement (where necessary), #3 to #6 reinforcing rods at 12" on center 
each way with chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints, 
control joints, screed, float, and finish for pedestrian slabs. Excludes excavation, base, earthwork, and expansion 
joints along existing slab. 

. 

. 
 03 31 13 00-0003 SF 4" 3,000 PSI Slab On Grade Concrete Slabs Assembly ......................................................................................................... 8.92  

    For 2,000 PSI Concrete, Deduct  -0.30 
    For 2,500 PSI Concrete, Deduct  -0.15 
    For 3,500 PSI Concrete, Add  0.11 
    For 4,000 PSI Concrete, Add  0.36 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.10 
    For >500 To 1,000, Add  2.16 
    For >1,000 To 2,000, Add  1.22 
    For >2,000 To 5,000, Add  0.61 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000 To 35,000, Deduct  -0.51 
    For >35,000 To 50,000, Deduct  -0.73 
    For >50,000 To 70,000, Deduct  -0.95 
    For >70,000, Deduct  -1.17 

. 
 03 31 13 00-0004 SF 5" 3,000 PSI Slab On Grade Concrete Slabs Assembly ......................................................................................................... 9.84  

    For 2,000 PSI Concrete, Deduct  -0.35 
    For 2,500 PSI Concrete, Deduct  -0.17 
    For 3,500 PSI Concrete, Add  0.12 
    For 4,000 PSI Concrete, Add  0.40 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.34 
    For >500 To 1,000, Add  2.33 
    For >1,000 To 2,000, Add  1.33 
    For >2,000 To 5,000, Add  0.66 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000 To 35,000, Deduct  -0.57 
    For >35,000 To 50,000, Deduct  -0.81 
    For >50,000 To 70,000, Deduct  -1.06 
    For >70,000, Deduct  -1.30 

. 
 03 31 13 00-0005 SF 6" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 11.14  

    For 2,000 PSI Concrete, Deduct  -0.40 
    For 2,500 PSI Concrete, Deduct  -0.20 
    For 3,500 PSI Concrete, Add  0.14 
    For 4,000 PSI Concrete, Add  0.47 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.69 
    For >500 To 1,000, Add  2.58 
    For >1,000 To 2,000, Add  1.48 
    For >2,000 To 5,000, Add  0.74 
    For >10,000 To 20,000, Deduct  -0.37 
    For >20,000 To 35,000, Deduct  -0.65 
    For >35,000 To 50,000, Deduct  -0.93 
    For >50,000 To 70,000, Deduct  -1.21 
    For >70,000, Deduct  -1.49 

. 
 03 31 13 00-0006 SF 7" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 12.43  

    For 2,000 PSI Concrete, Deduct  -0.47 
    For 2,500 PSI Concrete, Deduct  -0.23 
    For 3,500 PSI Concrete, Add  0.16 
    For 4,000 PSI Concrete, Add  0.54 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  4.01 
    For >500 To 1,000, Add  2.82 
    For >1,000 To 2,000, Add  1.62 
    For >2,000 To 5,000, Add  0.81 
    For >10,000 To 20,000, Deduct  -0.43 
    For >20,000 To 35,000, Deduct  -0.74 
    For >35,000 To 50,000, Deduct  -1.05 
    For >50,000 To 70,000, Deduct  -1.36 
    For >70,000, Deduct  -1.67 
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. 
 03 31 13 00-0007 SF 8" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 13.50  

    For 2,000 PSI Concrete, Deduct  -0.52 
    For 2,500 PSI Concrete, Deduct  -0.26 
    For 3,500 PSI Concrete, Add  0.18 
    For 4,000 PSI Concrete, Add  0.60 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  4.28 
    For >500 To 1,000, Add  3.02 
    For >1,000 To 2,000, Add  1.75 
    For >2,000 To 5,000, Add  0.87 
    For >10,000 To 20,000, Deduct  -0.48 
    For >20,000 To 35,000, Deduct  -0.81 
    For >35,000 To 50,000, Deduct  -1.15 
    For >50,000 To 70,000, Deduct  -1.49 
    For >70,000, Deduct  -1.83 

. 
 03 31 13 00-0008 SF 10" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 16.33  

    For 2,000 PSI Concrete, Deduct  -0.65 
    For 2,500 PSI Concrete, Deduct  -0.33 
    For 3,500 PSI Concrete, Add  0.23 
    For 4,000 PSI Concrete, Add  0.76 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  4.97 
    For >500 To 1,000, Add  3.52 
    For >1,000 To 2,000, Add  2.06 
    For >2,000 To 5,000, Add  1.03 
    For >10,000 To 20,000, Deduct  -0.60 
    For >20,000 To 35,000, Deduct  -1.01 
    For >35,000 To 50,000, Deduct  -1.42 
    For >50,000 To 70,000, Deduct  -1.83 
    For >70,000, Deduct  -2.24 

. 
 03 31 13 00-0009 SF 12" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 18.46  

    For 2,000 PSI Concrete, Deduct  -0.75 
    For 2,500 PSI Concrete, Deduct  -0.38 
    For 3,500 PSI Concrete, Add  0.26 
    For 4,000 PSI Concrete, Add  0.88 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  5.52 
    For >500 To 1,000, Add  3.91 
    For >1,000 To 2,000, Add  2.30 
    For >2,000 To 5,000, Add  1.15 
    For >10,000 To 20,000, Deduct  -0.69 
    For >20,000 To 35,000, Deduct  -1.16 
    For >35,000 To 50,000, Deduct  -1.62 
    For >50,000 To 70,000, Deduct  -2.08 
    For >70,000, Deduct  -2.54 

XXXXXXX 
. 
 03 31 13 00-0010  Concrete Delivery And Placement (03 31 13) 

Note: Includes cleaning out equipment and standard concrete placement tests. See CSI section 01 45 23 00-
0000 for additional tests. 

. 

. 
 03 31 13 00-0011  Place Concrete By Method Indicated (03 31 13 00-0010) 

Note: Tasks for concrete placement  "By Concrete Pump" exclude the pumping equipment. See CSI section 03 
37 16 00-0001 for concrete pumping equipment. 

. 

. 
 03 31 13 00-0012  Place Concrete Pile Caps (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0013 CY Direct Chute, Place 3,000 PSI Concrete Pile Caps ............................................................................................................. 280.13  
    For 2,000 PSI Concrete, Deduct  -12.56 
    For 2,500 PSI Concrete, Deduct  -6.28 
    For 3,500 PSI Concrete, Add  11.63 
    For 3,750 PSI Concrete, Add  15.81 
    For 4,000 PSI Concrete, Add  20.00 
    For 4,500 PSI Concrete, Add  23.25 
    For 5,000 PSI Concrete, Add  26.51 
    For 6,000 PSI Concrete, Add  62.78 
    For 7,500 PSI Concrete, Add  155.89 
    For White Cement Concrete, Add  27.90 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  30.23 
    For High Early Strength, Type 3 ASTM C150, Add  23.25 
    For Lightweight Aggregate, ASTM C330, Add  69.75 
    For Up To 20, Add  19.05 
    For >20 To 50, Add  7.14 
    For >100 To 200, Deduct  -5.60 
    For >200 To 400, Deduct  -11.21 
    For >400, Deduct  -16.81 
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. 
 03 31 13 00-0014 CY Concrete Pump, Place 3,000 PSI Concrete Pile Caps ........................................................................................................ 297.23  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.60 
    For 2,500 PSI Concrete, Deduct  -6.80 
    For 3,500 PSI Concrete, Add  12.59 
    For 3,750 PSI Concrete, Add  17.13 
    For 4,000 PSI Concrete, Add  21.66 
    For 4,500 PSI Concrete, Add  25.19 
    For 5,000 PSI Concrete, Add  28.71 
    For 6,000 PSI Concrete, Add  68.00 
    For 7,500 PSI Concrete, Add  168.88 
    For White Cement Concrete, Add  30.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  32.74 
    For High Early Strength, Type 3 ASTM C150, Add  25.19 
    For Lightweight Aggregate, ASTM C330, Add  75.56 
    For Up To 20, Add  18.14 
    For >20 To 50, Add  6.80 
    For >100 To 200, Deduct  -5.94 
    For >200 To 400, Deduct  -11.89 
    For >400, Deduct  -17.83 

XXXXXXX 
. 
 03 31 13 00-0015  Place Concrete Continuous Footings (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0016 CY Direct Chute, Place 3,000 PSI Concrete Continuous Footings ........................................................................................... 274.84  
    For 2,000 PSI Concrete, Deduct  -12.56 
    For 2,500 PSI Concrete, Deduct  -6.28 
    For 3,500 PSI Concrete, Add  11.63 
    For 3,750 PSI Concrete, Add  15.81 
    For 4,000 PSI Concrete, Add  20.00 
    For 4,500 PSI Concrete, Add  23.25 
    For 5,000 PSI Concrete, Add  26.51 
    For 6,000 PSI Concrete, Add  62.78 
    For 7,500 PSI Concrete, Add  155.89 
    For White Cement Concrete, Add  27.90 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  30.23 
    For High Early Strength, Type 3 ASTM C150, Add  23.25 
    For Lightweight Aggregate, ASTM C330, Add  69.75 
    For Up To 20, Add  16.94 
    For >20 To 50, Add  6.35 
    For >100 To 200, Deduct  -5.50 
    For >200 To 400, Deduct  -10.99 
    For >400, Deduct  -16.49 

. 
 03 31 13 00-0017 CY Concrete Pump, Place 3,000 PSI Concrete Continuous Footings ...................................................................................... 292.19  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.60 
    For 2,500 PSI Concrete, Deduct  -6.80 
    For 3,500 PSI Concrete, Add  12.59 
    For 3,750 PSI Concrete, Add  17.13 
    For 4,000 PSI Concrete, Add  21.66 
    For 4,500 PSI Concrete, Add  25.19 
    For 5,000 PSI Concrete, Add  28.71 
    For 6,000 PSI Concrete, Add  68.00 
    For 7,500 PSI Concrete, Add  168.88 
    For White Cement Concrete, Add  30.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  32.74 
    For High Early Strength, Type 3 ASTM C150, Add  25.19 
    For Lightweight Aggregate, ASTM C330, Add  75.56 
    For Up To 20, Add  16.13 
    For >20 To 50, Add  6.05 
    For >100 To 200, Deduct  -5.84 
    For >200 To 400, Deduct  -11.69 
    For >400, Deduct  -17.53 

XXXXXXX 
. 
 03 31 13 00-0018  Place Concrete Spread Footings (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0019 CY Direct Chute, Place 3,000 PSI Concrete Spread Footings .................................................................................................. 303.95  
    For 2,000 PSI Concrete, Deduct  -12.56 
    For 2,500 PSI Concrete, Deduct  -6.28 
    For 3,500 PSI Concrete, Add  11.63 
    For 3,750 PSI Concrete, Add  15.81 
    For 4,000 PSI Concrete, Add  20.00 
    For 4,500 PSI Concrete, Add  23.25 
    For 5,000 PSI Concrete, Add  26.51 
    For 6,000 PSI Concrete, Add  62.78 
    For 7,500 PSI Concrete, Add  155.89 
    For White Cement Concrete, Add  27.90 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  30.23 
    For High Early Strength, Type 3 ASTM C150, Add  23.25 
    For Lightweight Aggregate, ASTM C330, Add  69.75 
    For Up To 20, Add  28.58 
    For >20 To 50, Add  10.72 
    For >100 To 200, Deduct  -6.08 
    For >200 To 400, Deduct  -12.16 
    For >400, Deduct  -18.24 
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. 
 03 31 13 00-0020 CY Concrete Pump, Place 3,000 PSI Concrete Spread Footings ............................................................................................. 319.92  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.60 
    For 2,500 PSI Concrete, Deduct  -6.80 
    For 3,500 PSI Concrete, Add  12.59 
    For 3,750 PSI Concrete, Add  17.13 
    For 4,000 PSI Concrete, Add  21.66 
    For 4,500 PSI Concrete, Add  25.19 
    For 5,000 PSI Concrete, Add  28.71 
    For 6,000 PSI Concrete, Add  68.00 
    For 7,500 PSI Concrete, Add  168.88 
    For White Cement Concrete, Add  30.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  32.74 
    For High Early Strength, Type 3 ASTM C150, Add  25.19 
    For Lightweight Aggregate, ASTM C330, Add  75.56 
    For Up To 20, Add  27.22 
    For >20 To 50, Add  10.21 
    For >100 To 200, Deduct  -6.40 
    For >200 To 400, Deduct  -12.80 
    For >400, Deduct  -19.20 

XXXXXXX 
. 
 03 31 13 00-0021  Place Concrete Grade Beams (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0022 CY Direct Chute, Place 3000 PSI Concrete Grade Beam ......................................................................................................... 266.37  
    For 2,000 PSI Concrete, Deduct  -12.56 
    For 2,500 PSI Concrete, Deduct  -6.28 
    For 3,500 PSI Concrete, Add  11.63 
    For 3,750 PSI Concrete, Add  15.81 
    For 4,000 PSI Concrete, Add  20.00 
    For 4,500 PSI Concrete, Add  23.25 
    For 5,000 PSI Concrete, Add  26.51 
    For 6,000 PSI Concrete, Add  62.78 
    For 7,500 PSI Concrete, Add  155.89 
    For White Cement Concrete, Add  27.90 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  30.23 
    For High Early Strength, Type 3 ASTM C150, Add  23.25 
    For Lightweight Aggregate, ASTM C330, Add  69.75 
    For Up To 20, Add  13.55 
    For >20 To 50, Add  5.08 
    For >100 To 200, Deduct  -5.33 
    For >200 To 400, Deduct  -10.65 
    For >400, Deduct  -15.98 

. 
 03 31 13 00-0023 CY Concrete Pump, Place 3000 PSI Concrete Grade Beam .................................................................................................... 284.13  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.60 
    For 2,500 PSI Concrete, Deduct  -6.80 
    For 3,500 PSI Concrete, Add  12.59 
    For 3,750 PSI Concrete, Add  17.13 
    For 4,000 PSI Concrete, Add  21.66 
    For 4,500 PSI Concrete, Add  25.19 
    For 5,000 PSI Concrete, Add  28.71 
    For 6,000 PSI Concrete, Add  68.00 
    For 7,500 PSI Concrete, Add  168.88 
    For White Cement Concrete, Add  30.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  32.74 
    For High Early Strength, Type 3 ASTM C150, Add  25.19 
    For Lightweight Aggregate, ASTM C330, Add  75.56 
    For Up To 20, Add  12.90 
    For >20 To 50, Add  4.84 
    For >100 To 200, Deduct  -5.68 
    For >200 To 400, Deduct  -11.37 
    For >400, Deduct  -17.05 

XXXXXXX 
. 
 03 31 13 00-0024  Place Concrete Slab On Grade (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0025 CY Up To 6", Direct Chute, Place 3000 PSI Concrete Slab On Grade ..................................................................................... 267.17  
    For 2,000 PSI Concrete, Deduct  -12.56 
    For 2,500 PSI Concrete, Deduct  -6.28 
    For 3,500 PSI Concrete, Add  11.63 
    For 3,750 PSI Concrete, Add  15.81 
    For 4,000 PSI Concrete, Add  20.00 
    For 4,500 PSI Concrete, Add  23.25 
    For 5,000 PSI Concrete, Add  26.51 
    For 6,000 PSI Concrete, Add  62.78 
    For 7,500 PSI Concrete, Add  155.89 
    For White Cement Concrete, Add  27.90 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  30.23 
    For High Early Strength, Type 3 ASTM C150, Add  23.25 
    For Lightweight Aggregate, ASTM C330, Add  69.75 
    For Up To 20, Add  13.87 
    For >20 To 50, Add  5.20 
    For >100 To 200, Deduct  -5.34 
    For >200 To 400, Deduct  -10.69 
    For >400, Deduct  -16.03 



 

 Concrete 03

03
 

Cast-In-Place Concrete 03 30
Structural Concrete 03 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 03 - 19

. 
 03 31 13 00-0026 CY >6", Direct Chute, Place 3000 PSI Concrete Slab On Grade .............................................................................................. 258.80  

    For 2,000 PSI Concrete, Deduct  -12.56 
    For 2,500 PSI Concrete, Deduct  -6.28 
    For 3,500 PSI Concrete, Add  11.63 
    For 3,750 PSI Concrete, Add  15.81 
    For 4,000 PSI Concrete, Add  20.00 
    For 4,500 PSI Concrete, Add  23.25 
    For 5,000 PSI Concrete, Add  26.51 
    For 6,000 PSI Concrete, Add  62.78 
    For 7,500 PSI Concrete, Add  155.89 
    For White Cement Concrete, Add  27.90 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  30.23 
    For High Early Strength, Type 3 ASTM C150, Add  23.25 
    For Lightweight Aggregate, ASTM C330, Add  69.75 
    For Up To 20, Add  10.52 
    For >20 To 50, Add  3.95 
    For >100 To 200, Deduct  -5.18 
    For >200 To 400, Deduct  -10.35 
    For >400, Deduct  -15.53 

. 
 03 31 13 00-0027 CY Up To 6", Concrete Pump, Place 3000 PSI Concrete Slab On Grade ................................................................................ 280.76  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.60 
    For 2,500 PSI Concrete, Deduct  -6.80 
    For 3,500 PSI Concrete, Add  12.59 
    For 3,750 PSI Concrete, Add  17.13 
    For 4,000 PSI Concrete, Add  21.66 
    For 4,500 PSI Concrete, Add  25.19 
    For 5,000 PSI Concrete, Add  28.71 
    For 6,000 PSI Concrete, Add  68.00 
    For 7,500 PSI Concrete, Add  168.88 
    For White Cement Concrete, Add  30.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  32.74 
    For High Early Strength, Type 3 ASTM C150, Add  25.19 
    For Lightweight Aggregate, ASTM C330, Add  75.56 
    For Up To 20, Add  11.56 
    For >20 To 50, Add  4.33 
    For >100 To 200, Deduct  -5.62 
    For >200 To 400, Deduct  -11.23 
    For >400, Deduct  -16.85 

. 
 03 31 13 00-0028 CY >6", Concrete Pump, Place 3000 PSI Concrete Slab On Grade ......................................................................................... 273.79  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.60 
    For 2,500 PSI Concrete, Deduct  -6.80 
    For 3,500 PSI Concrete, Add  12.59 
    For 3,750 PSI Concrete, Add  17.13 
    For 4,000 PSI Concrete, Add  21.66 
    For 4,500 PSI Concrete, Add  25.19 
    For 5,000 PSI Concrete, Add  28.71 
    For 6,000 PSI Concrete, Add  68.00 
    For 7,500 PSI Concrete, Add  168.88 
    For White Cement Concrete, Add  30.22 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  32.74 
    For High Early Strength, Type 3 ASTM C150, Add  25.19 
    For Lightweight Aggregate, ASTM C330, Add  75.56 
    For Up To 20, Add  8.77 
    For >20 To 50, Add  3.29 
    For >100 To 200, Deduct  -5.48 
    For >200 To 400, Deduct  -10.95 
    For >400, Deduct  -16.43 

XXXXXXX 
. 
 03 31 13 00-0029  Delivery Fee For Small Purchases (03 31 13) 
. 
. 

 03 31 13 00-0030 CY  Delivery Fee For Concrete Purchases Per CY For Each CY Less Than 9 CY ...................................................................... 19.06  
Note: The task quantity is 9 minus the number of CY's delivered. For example, the delivery fee for 2CY's is: (9-2) 
= 7. 

XXXXXXX 
. 
 03 31 13 00-0031  Delivery Fee For Concrete, Per Truck Load (03 31 13) 
. 
. 

 03 31 13 00-0032 EA Concrete Delivery Fee, Per Truck ......................................................................................................................................... 40.00  
Note: To be added to all concrete leaving concrete yard 

XXXXXXX 
. 
 03 31 16  Lightweight Structural Concrete (03 31)
. 
. 
 03 31 16 00-0001  Low Density Cellular / Foam Concrete Fill (03 31 16) 
. 
. 

 03 31 16 00-0002 CY Lightweight Low Density Cellular/Foam Concrete ............................................................................................................... 229.88  

XXXXXXX 
. 
 03 37  Specialty Placed Concrete (03 30) 
. 
. 
 03 37 16  Pumped Concrete (03 37) 
. 
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. 
 03 37 16 00-0001  Concrete Pumping With Boom Truck (03 37 16) 

Note: Includes truck rental, operator, and local travel delivery. For delivery/set-up of equipment add one hour, for 
clean-up of equipment add one hour. Use four hours as the minimum cost including set-up and clean-up. 
Excludes concrete, use "Concrete Pump" concrete tasks from appropriate section to place into pump hopper and 
place concrete. Sizes are measured at a 30 degree vertical reach. See CSI section 03 31 13 00-0010 for 
concrete placement. 

. 

. 
 03 37 16 00-0002 HR 55' To 60' Boom Truck For Concrete Placement (95 CY Per Hour Rating) ......................................................................... 127.71  

. 
 03 37 16 00-0003 HR 70' To 80' Boom Truck For Concrete Placement (117 CY Per Hour Rating) ....................................................................... 133.68  

. 
 03 37 16 00-0004 HR 90' To 100' Boom Truck For Concrete Placement (117 CY Per Hour Rating) ..................................................................... 155.25  

. 
 03 37 16 00-0005 HR 105' To 115' Boom Truck For Concrete Placement (117 CY Per Hour Rating) ................................................................... 168.67  

. 
 03 37 16 00-0006 HR 120' To 130' Boom Truck For Concrete Placement (170 CY Per Hour Rating) ................................................................... 182.52  

. 
 03 37 16 00-0007 HR 135' To 140' Boom Truck For Concrete Placement (170 CY Per Hour Rating) ................................................................... 211.87  

. 
 03 37 16 00-0008 HR 148' To 155' Boom Truck For Concrete Placement (170 CY Per Hour Rating) ................................................................... 229.37  

. 
 03 37 16 00-0009 HR 170' To 175' Boom Truck For Concrete Placement (182 CY Per Hour Rating) ................................................................... 271.77  

. 
 03 37 16 00-0010 HR 35 CY/HR, 66 HP Trailer Mounted Concrete Pump .............................................................................................................. 97.36  

Note: Includes hoses 

XXXXXXX 
. 
 03 39  Concrete Curing (03 30) 
. 
. 
 03 39 13  Water Concrete Curing (03 39) 
. 
. 
 03 39 13 00-0001  Water Concrete Curing (03 39 13) 
. 
. 

 03 39 13 00-0002 SF Water Based Curing, Sealing, Hardening And Dustproofing Compound ................................................................................0.25  
Note: Coverage rates: rough finish = 300 SF/GAL, broom finish = 300 to 400 SF/GAL, steel troweled = 500 to 
600 SF/GAL, and vertical surface = 400 - 500 SF/GAL. 

XXXXXXX 
. 
 03 39 23  Membrane Concrete Curing (03 39) 
. 
. 
 03 39 23 23  Sheet Membrane Concrete Curing (03 39 23)
. 
. 
 03 39 23 23-0001  Warm Weather Concrete Curing Blankets (03 39 23 23) 
. 
. 

 03 39 23 23-0002 CSF Warm Weather Concrete Curing Blankets ............................................................................................................................ 35.10  

XXXXXXX 
. 
 03 39 23 23-0003  Cold Weather Concrete Curing Blankets (03 39 23 23) 
. 
. 

 03 39 23 23-0004 CSF Electric, Cold Weather Concrete Curing Blanket................................................................................................................. 181.98  
. 

 03 39 23 23-0005 CSF Non-Electric, Cold Weather Concrete Curing Blanket ........................................................................................................... 27.16  

XXXXXXX 
. 
 03 60  Grouting (03) 
. 
. 
 03 62  Non-Shrink Grouting (03 60) 
. 
. 
 03 62 13  Non-Metallic Non-Shrink Grouting (03 62)
. 
. 
 03 62 13 00-0001  Fluid Type, Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 
. 
. 

 03 62 13 00-0002 SF  1” Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 26.57  
. 

 03 62 13 00-0003 SF  2” Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 41.45  

XXXXXXX 
. 
 03 62 13 00-0004  Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 
. 
. 

 03 62 13 00-0005 SF  1" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 41.66  
. 

 03 62 13 00-0006 SF  2" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 69.41  

XXXXXXX 
. 
 03 62 13 00-0007  Non-Metallic Non-Shrink Grouting For Joints (03 62 13) 
. 
. 
 03 62 13 00-0008  1/2" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 
. 
. 

 03 62 13 00-0009 LF  4" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................1.99  
. 

 03 62 13 00-0010 LF  6" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................2.65  
. 

 03 62 13 00-0011 LF  8" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................3.50  

XXXXXXX 
. 
 03 62 13 00-0012  1" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 
. 
. 

 03 62 13 00-0013 LF  4" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ...............................................................................................3.06  
. 

 03 62 13 00-0014 LF  6" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ...............................................................................................4.16  
. 

 03 62 13 00-0015 LF  8" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ...............................................................................................5.53  

XXXXXXX 
. 
 03 62 16  Metallic Non-Shrink Grouting (03 62) 
. 
. 
 03 62 16 00-0001  Metallic Non-Shrink Grouting For Bases (03 62 16) 
. 
. 

 03 62 16 00-0002 SF  1" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 33.26  
. 

 03 62 16 00-0003 SF  2" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 53.14  

XXXXXXX 
. 
 03 62 16 00-0004  Metallic Non-Shrink Grouting For Joints (03 62 16) 
. 
. 
 03 62 16 00-0005  1/2" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 
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. 

. 
 03 62 16 00-0006 LF 4" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 1.46  

. 
 03 62 16 00-0007 LF 6" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 1.86  

. 
 03 62 16 00-0008 LF 8" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 2.48  

XXXXXXX 
. 
 03 62 16 00-0009  1" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 
. 
. 

 03 62 16 00-0010 LF 4" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 2.04  
. 

 03 62 16 00-0011 LF 6" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 2.58  
. 

 03 62 16 00-0012 LF 8" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 3.45  

XXXXXXX 
. 
 03 80  Concrete Cutting And Boring (03) 
. 
. 
 03 81  Concrete Cutting (03 80) 
. 
. 
 03 81 13  Flat Concrete Sawing (03 81)

See CSI section 02 41 19 13-0001 for saw cutting. 
. 
. 
 03 81 16  Track Mounted Concrete Wall Sawing (03 81)

See CSI section 02 41 19 13-0001 for saw cutting. 
. 
. 
 03 82  Concrete Boring (03 80) 
. 
. 
 03 82 13  Concrete Core Drilling (03 82)

See CSI section 02 41 19 13-0024 for core drilling. 
. 

 
 
 
 

END OF SECTION 03 
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. 
05  Metals 
. 
. 
 05 05  Common Work Results For Metals (05) 
. 
. 
 05 05 19  Post-Installed Concrete Anchors (05 05) 
. 
. 
 05 05 19 00-0001  Concrete And Masonry Anchors (05 05 19) 
. 
. 
 05 05 19 00-0002  J-Type Anchor Bolts (05 05 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 05 05 19 00-0003  1/2" And 5/8" Diameter (05 05 19 00-0002) 
. 
. 

 05 05 19 00-0004 EA 1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .............................................................................. 7.94  
. 

 05 05 19 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 8.89  
. 

 05 05 19 00-0006 EA 1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 10.27  
. 

 05 05 19 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 11.19  
. 

 05 05 19 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 13.16  
. 

 05 05 19 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 14.70  

XXXXXXX 
. 
 05 05 19 00-0010  3/4" And 7/8" Diameter (05 05 19 00-0002) 
. 
. 

 05 05 19 00-0011 EA 3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 14.66  
. 

 05 05 19 00-0012 EA 3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 16.61  
. 

 05 05 19 00-0013 EA 3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 19.77  
. 

 05 05 19 00-0014 EA 3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 23.38  
. 

 05 05 19 00-0015 EA 7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 19.02  
. 

 05 05 19 00-0016 EA 7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 22.18  
. 

 05 05 19 00-0017 EA 7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .......................................................................... 27.49  

XXXXXXX 
. 
 05 05 19 00-0018  1" And 1-1/8" Diameter (05 05 19 00-0002) 
. 
. 

 05 05 19 00-0019 EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................. 22.96  
. 

 05 05 19 00-0020 EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................. 27.17  
. 

 05 05 19 00-0021 EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................. 33.27  
. 

 05 05 19 00-0022 EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................. 41.16  
. 

 05 05 19 00-0023 EA 1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 26.81  
. 

 05 05 19 00-0024 EA 1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 31.75  
. 

 05 05 19 00-0025 EA 1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 38.95  
. 

 05 05 19 00-0026 EA 1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 48.13  

XXXXXXX 
. 
 05 05 19 00-0027  1-1/4" And 1-1/2" Diameter (05 05 19 00-0002) 
. 
. 

 05 05 19 00-0028 EA 1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 31.55  
. 

 05 05 19 00-0029 EA 1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 37.42  
. 

 05 05 19 00-0030 EA 1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 45.97  
. 

 05 05 19 00-0031 EA 1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 56.74  
. 

 05 05 19 00-0032 EA 1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 37.50  
. 

 05 05 19 00-0033 EA 1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 44.51  
. 

 05 05 19 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 54.75  
. 

 05 05 19 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 67.52  

XXXXXXX 
. 
 05 05 19 00-0036  L-Type Anchor Bolts (05 05 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 05 05 19 00-0037  3/4" And 7/8" Diameter (05 05 19 00-0036) 
. 
. 

 05 05 19 00-0038 EA 3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 14.23  
. 

 05 05 19 00-0039 EA 3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 16.51  
. 

 05 05 19 00-0040 EA 3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 18.89  
. 

 05 05 19 00-0041 EA 3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 21.21  
. 

 05 05 19 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 24.44  
. 

 05 05 19 00-0043 EA 7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 16.53  
. 

 05 05 19 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 19.02  
. 

 05 05 19 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 22.05  
. 

 05 05 19 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 25.24  
. 

 05 05 19 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 30.00  

XXXXXXX 
. 
 05 05 19 00-0048  1" And 1-1/8" Diameter (05 05 19 00-0036) 
. 
. 

 05 05 19 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 19.68  
. 

 05 05 19 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 22.65  
. 

 05 05 19 00-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 26.51  
. 

 05 05 19 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 28.46  
. 

 05 05 19 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 31.76  
. 

 05 05 19 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 35.76  
. 

 05 05 19 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 42.56  
. 

 05 05 19 00-0056 EA 1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 24.03  
. 

 05 05 19 00-0057 EA 1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 28.06  
. 

 05 05 19 00-0058 EA 1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 30.07  
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XXXXXXX 
. 
 05 05 19 00-0059  1-1/4" And 1-3/8" Diameter (05 05 19 00-0036) 
. 
. 

 05 05 19 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 28.91  
. 

 05 05 19 00-0061 EA 1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 35.24  
. 

 05 05 19 00-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 38.17  
. 

 05 05 19 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 41.41  
. 

 05 05 19 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 45.94  
. 

 05 05 19 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 51.16  
. 

 05 05 19 00-0066 EA 1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 57.77  
. 

 05 05 19 00-0067 EA 1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 67.29  
. 

 05 05 19 00-0068 EA 1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 31.79  
. 

 05 05 19 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 38.60  
. 

 05 05 19 00-0070 EA 1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 41.97  
. 

 05 05 19 00-0071 EA 1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 45.70  
. 

 05 05 19 00-0072 EA 1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 50.62  
. 

 05 05 19 00-0073 EA 1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 56.17  
. 

 05 05 19 00-0074 EA 1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 63.34  
. 

 05 05 19 00-0075 EA 1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 73.22  

XXXXXXX 
. 
 05 05 19 00-0076  1-1/2", 1-3/4", And 2" Diameter (05 05 19 00-0036) 
. 
. 

 05 05 19 00-0077 EA 1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 39.72  
. 

 05 05 19 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 43.82  
. 

 05 05 19 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 48.61  
. 

 05 05 19 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 52.34  
. 

 05 05 19 00-0081 EA 1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 56.28  
. 

 05 05 19 00-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 62.80  
. 

 05 05 19 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 71.29  
. 

 05 05 19 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 83.56  
. 

 05 05 19 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 51.74  
. 

 05 05 19 00-0086 EA 1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 54.81  
. 

 05 05 19 00-0087 EA 1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 56.72  
. 

 05 05 19 00-0088 EA 1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 63.15  
. 

 05 05 19 00-0089 EA 1-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 72.59  
. 

 05 05 19 00-0090 EA 1-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 78.33  
. 

 05 05 19 00-0091 EA 1-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 88.95  
. 

 05 05 19 00-0092 EA 1-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 103.33  
. 

 05 05 19 00-0093 EA 2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 71.22  
. 

 05 05 19 00-0094 EA 2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 78.34  
. 

 05 05 19 00-0095 EA 2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 87.24  
. 

 05 05 19 00-0096 EA 2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 96.51  
. 

 05 05 19 00-0097 EA 2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 104.72  
. 

 05 05 19 00-0098 EA 2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 113.72  
. 

 05 05 19 00-0099 EA 2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 132.38  
. 

 05 05 19 00-0100 EA 2" Diameter x 66" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 139.34  
. 

 05 05 19 00-0101 EA 2" Diameter x 72" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 158.32  

XXXXXXX 
. 
 05 05 19 00-0102  2-1/2" And 2-3/4" Diameter (05 05 19 00-0036) 
. 
. 

 05 05 19 00-0103 EA 2-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 126.91  
. 

 05 05 19 00-0104 EA 2-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 134.91  
. 

 05 05 19 00-0105 EA 2-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 148.32  
. 

 05 05 19 00-0106 EA 2-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 160.60  
. 

 05 05 19 00-0107 EA 2-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 171.06  
. 

 05 05 19 00-0108 EA 2-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 183.17  
. 

 05 05 19 00-0109 EA 2-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 204.44  
. 

 05 05 19 00-0110 EA 2-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 141.89  
. 

 05 05 19 00-0111 EA 2-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 153.77  
. 

 05 05 19 00-0112 EA 2-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 167.03  
. 

 05 05 19 00-0113 EA 2-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 181.56  
. 

 05 05 19 00-0114 EA 2-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 194.34  
. 

 05 05 19 00-0115 EA 2-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 211.65  
. 

 05 05 19 00-0116 EA 2-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 238.47  

XXXXXXX 
. 
 05 05 19 00-0117  Chemically Adhered Anchor Rods (05 05 19 00-0001) 

Note: Includes drilling hole, injected adhesive or pre-placed adhesive cartridge, nut and washer. Zinc coated 
carbon steel. 

. 

. 
 05 05 19 00-0118 EA 1/4" x 1-9/16" Long Chemically Adhered Anchor Rod ........................................................................................................... 14.90  

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 

. 
 05 05 19 00-0119 EA 5/16" x 2-3/8" Long Chemically Adhered Anchor Rod ........................................................................................................... 17.27  

    For >10 To 50, Deduct  -0.66 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.85 

. 
 05 05 19 00-0120 EA 3/8" x 2-3/4" Long Chemically Adhered Anchor Rod ............................................................................................................. 21.44  

    For >10 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -1.78 
    For >100, Deduct  -3.55 
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. 
 05 05 19 00-0121 EA 1/2" x 3-11/16" Long Chemically Adhered Anchor Rod ......................................................................................................... 25.10  

    For >10 To 50, Deduct  -0.93 
    For >50 To 100, Deduct  -2.02 
    For >100, Deduct  -4.05 

. 
 05 05 19 00-0122 EA 1/2" x 5-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................. 26.57  

    For >10 To 50, Deduct  -0.93 
    For >50 To 100, Deduct  -2.06 
    For >100, Deduct  -4.12 

. 
 05 05 19 00-0123 EA 5/8" x 7" Long Chemically Adhered Anchor Rod ................................................................................................................... 32.89  

    For >10 To 50, Deduct  -1.15 
    For >50 To 100, Deduct  -2.55 
    For >100, Deduct  -5.10 

. 
 05 05 19 00-0124 EA 3/4" x 9-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................. 42.69  

    For >10 To 50, Deduct  -1.37 
    For >50 To 100, Deduct  -3.12 
    For >100, Deduct  -6.25 

. 
 05 05 19 00-0125 EA 7/8" x 10" Long Chemically Adhered Anchor Rod ................................................................................................................. 50.54  

    For >10 To 50, Deduct  -1.48 
    For >50 To 100, Deduct  -3.49 
    For >100, Deduct  -6.98 

. 
 05 05 19 00-0126 EA 1" x 11-3/4" Long Chemically Adhered Anchor Rod .............................................................................................................. 69.03  

    For >10 To 50, Deduct  -1.92 
    For >50 To 100, Deduct  -4.61 
    For >100, Deduct  -9.22 

. 
 05 05 19 00-0127 EA 1-1/4" x 14" Long Chemically Adhered Anchor Rod .............................................................................................................. 98.98  

    For >10 To 50, Deduct  -2.43 
    For >50 To 100, Deduct  -6.11 
    For >100, Deduct  -12.23 

XXXXXXX 
. 
 05 05 19 00-0128  Grout Concrete Anchor Bolt Or Threaded Rod (05 05 19 00-0001) 
. 
. 

 05 05 19 00-0129 EA Grout Concrete Anchor Bolt or Threaded Rod ........................................................................................................................ 4.11  
    For >10 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.40 
    For >100, Deduct  -0.79 

XXXXXXX 
. 
 05 05 23  Metal Fastenings (05 05) 
. 
. 
 05 05 23 00-0001  Hex Bolts (05 05 23) 

Note: For owner furnished materials or where requested by the owner. Excludes drilling through wood, steel, 
concrete, brick or block. See CSI section 02 41 19 13-0211 for drilling into concrete. 

. 

. 
 05 05 23 00-0002  A307B Heavy Hex Bolts (05 05 23 00-0001) 

Note: Includes A307B heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0003  Plain Finish A307B Heavy Hex Bolts (05 05 23 00-0002) 
. 
. 

 05 05 23 00-0004 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................ 12.21 1.18 
    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.04 
    For >100, Deduct  -2.08 

. 
 05 05 23 00-0005 EA 1/2" Diameter x 3" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 13.59 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.15 

. 
 05 05 23 00-0006 EA 5/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 13.63 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.15 

. 
 05 05 23 00-0007 EA 5/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 16.30 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.50 

. 
 05 05 23 00-0008 EA 3/4" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 15.95 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.27 

. 
 05 05 23 00-0009 EA 3/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 19.18 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.32 
    For >100, Deduct  -2.64 

. 
 05 05 23 00-0010 EA 3/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 24.55 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.49 
    For >100, Deduct  -2.99 

. 
 05 05 23 00-0011 EA 3/4" Diameter x 8" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 26.40 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.58 
    For >100, Deduct  -3.17 

. 
 05 05 23 00-0012 EA 7/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 19.24 1.28 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.56 
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. 
 05 05 23 00-0013 EA 7/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt............................................................................................... 23.34 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.92 

. 
 05 05 23 00-0014 EA 1" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 27.64 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.62 
    For >100, Deduct  -3.23 

. 
 05 05 23 00-0015 EA 1" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 40.02 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.95 

. 
 05 05 23 00-0016 EA 1-1/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 46.91 1.76 

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -2.27 
    For >100, Deduct  -4.54 

. 
 05 05 23 00-0017 EA 1-1/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 52.89 1.88 

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -2.50 
    For >100, Deduct  -5.00 

XXXXXXX 
. 
 05 05 23 00-0018  Galvanized A307B Heavy Hex Bolts (05 05 23 00-0002) 
. 
. 

 05 05 23 00-0019 EA 1/2" Diameter x 1-1/2" Long, Galvanized A307B Heavy Hex Bolt ......................................................................................... 12.89 1.18 
    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.06 
    For >100, Deduct  -2.12 

. 
 05 05 23 00-0020 EA 1/2" Diameter x 3" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 14.05 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.18 

. 
 05 05 23 00-0021 EA 5/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 15.30 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.24 

. 
 05 05 23 00-0022 EA 5/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 17.97 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.58 

. 
 05 05 23 00-0023 EA 3/4" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 17.85 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.37 

. 
 05 05 23 00-0024 EA 3/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 22.69 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.82 

. 
 05 05 23 00-0025 EA 3/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 30.60 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.64 
    For >100, Deduct  -3.29 

. 
 05 05 23 00-0026 EA 3/4" Diameter x 8" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 36.19 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.83 
    For >100, Deduct  -3.66 

. 
 05 05 23 00-0027 EA 7/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 24.21 1.28 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.81 

. 
 05 05 23 00-0028 EA 7/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 28.94 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.60 
    For >100, Deduct  -3.20 

. 
 05 05 23 00-0029 EA 1" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 34.87 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.80 
    For >100, Deduct  -3.59 

. 
 05 05 23 00-0030 EA 1" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 53.12 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -2.30 
    For >100, Deduct  -4.60 

. 
 05 05 23 00-0031 EA 1-1/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................ 52.77 1.76 

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -2.42 
    For >100, Deduct  -4.83 

. 
 05 05 23 00-0032 EA 1-1/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................ 66.46 1.88 

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -2.84 
    For >100, Deduct  -5.67 

XXXXXXX 
. 
 05 05 23 00-0033  A325 High Strength Structural Bolts (05 05 23 00-0001) 
. 
. 
 05 05 23 00-0034  Plain Finish A325 High Strength Structural Bolts (05 05 23 00-0033) 

Note: Includes A325 heavy hex nut and structural washer. 
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. 

. 
 05 05 23 00-0035 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A325 High Strength Structural Bolt ...................................................................... 11.89 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.03 
    For >100, Deduct  -2.07 

. 
 05 05 23 00-0036 EA 1/2" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 12.20 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.04 
    For >100, Deduct  -2.08 

. 
 05 05 23 00-0037 EA 5/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 13.17 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.13 

. 
 05 05 23 00-0038 EA 5/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 16.32 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.50 

. 
 05 05 23 00-0039 EA 5/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 19.15 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.72 

. 
 05 05 23 00-0040 EA 3/4" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 14.53 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.10 
    For >100, Deduct  -2.20 

. 
 05 05 23 00-0041 EA 3/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 17.77 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.57 

. 
 05 05 23 00-0042 EA 3/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 20.43 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.78 

. 
 05 05 23 00-0043 EA 3/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 25.54 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.56 
    For >100, Deduct  -3.13 

. 
 05 05 23 00-0044 EA 7/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 17.01 1.28 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.22 
    For >100, Deduct  -2.45 

. 
 05 05 23 00-0045 EA 7/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 20.96 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.80 

. 
 05 05 23 00-0046 EA 7/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 24.13 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.53 
    For >100, Deduct  -3.06 

. 
 05 05 23 00-0047 EA 7/8" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 26.23 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.63 
    For >100, Deduct  -3.26 

. 
 05 05 23 00-0048 EA 1" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 18.94 1.33 

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.30 
    For >100, Deduct  -2.61 

. 
 05 05 23 00-0049 EA 1" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 22.98 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.50 
    For >100, Deduct  -3.00 

. 
 05 05 23 00-0050 EA 1" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 26.89 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.64 
    For >100, Deduct  -3.29 

. 
 05 05 23 00-0051 EA 1" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 34.97 1.65 

    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.91 
    For >100, Deduct  -3.82 

. 
 05 05 23 00-0052 EA 1-1/4" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 33.27 1.65 

    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.87 
    For >100, Deduct  -3.73 

. 
 05 05 23 00-0053 EA 1-1/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 37.90 1.76 

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -2.04 
    For >100, Deduct  -4.09 

. 
 05 05 23 00-0054 EA 1-1/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 44.78 1.88 

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -2.29 
    For >100, Deduct  -4.59 

. 
 05 05 23 00-0055 EA 1-1/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 52.91 2.01 

    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -2.58 
    For >100, Deduct  -5.15 

XXXXXXX 
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. 
 05 05 23 00-0056  Galvanized A325 High Strength Structural Bolts (05 05 23 00-0033) 

Note: Includes A325 heavy hex nut and structural washer. 
. 
. 

 05 05 23 00-0057 EA 1/2" Diameter x 1-1/2" Long, Galvanized A325 High Strength Structural Bolt ....................................................................... 12.50 1.18 
    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.05 
    For >100, Deduct  -2.10 

. 
 05 05 23 00-0058 EA 1/2" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 12.72 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.05 
    For >100, Deduct  -2.11 

. 
 05 05 23 00-0059 EA 5/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 14.46 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.10 
    For >100, Deduct  -2.20 

. 
 05 05 23 00-0060 EA 5/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 17.24 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.27 
    For >100, Deduct  -2.55 

. 
 05 05 23 00-0061 EA 5/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 18.27 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.67 

. 
 05 05 23 00-0062 EA 3/4" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 15.12 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.23 

. 
 05 05 23 00-0063 EA 3/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 18.51 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.30 
    For >100, Deduct  -2.61 

. 
 05 05 23 00-0064 EA 3/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 21.59 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.84 

. 
 05 05 23 00-0065 EA 3/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 28.29 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.63 
    For >100, Deduct  -3.26 

. 
 05 05 23 00-0066 EA 7/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 20.56 1.28 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.31 
    For >100, Deduct  -2.63 

. 
 05 05 23 00-0067 EA 7/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 23.06 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.91 

. 
 05 05 23 00-0068 EA 7/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 26.68 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.59 
    For >100, Deduct  -3.18 

. 
 05 05 23 00-0069 EA 7/8" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 33.87 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.82 
    For >100, Deduct  -3.64 

. 
 05 05 23 00-0070 EA 1" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ................................................................................ 21.70 1.33 

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.75 

. 
 05 05 23 00-0071 EA 1" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ................................................................................ 29.31 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.66 
    For >100, Deduct  -3.32 

. 
 05 05 23 00-0072 EA 1" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ................................................................................ 32.18 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.78 
    For >100, Deduct  -3.55 

. 
 05 05 23 00-0073 EA 1" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ................................................................................ 41.50 1.65 

    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -2.07 
    For >100, Deduct  -4.14 

. 
 05 05 23 00-0074 EA 1-1/4" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt .......................................................................... 41.24 1.65 

    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -2.07 
    For >100, Deduct  -4.13 

. 
 05 05 23 00-0075 EA 1-1/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt .......................................................................... 43.99 1.76 

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -2.20 
    For >100, Deduct  -4.39 

. 
 05 05 23 00-0076 EA 1-1/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt .......................................................................... 51.76 1.88 

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -2.47 
    For >100, Deduct  -4.94 

. 
 05 05 23 00-0077 EA 1-1/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt .......................................................................... 60.19 2.01 

    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -2.76 
    For >100, Deduct  -5.52 
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XXXXXXX 
. 
 05 05 23 00-0078  A490 High Strength Structural Bolts (05 05 23 00-0001) 

Note: Includes A490 heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0079  Plain Finish A490 High Strength Structural Bolts (05 05 23 00-0078) 
. 
. 

 05 05 23 00-0080 EA 5/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 13.66 1.18 
    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.16 

. 
 05 05 23 00-0081 EA 5/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 19.64 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.67 

. 
 05 05 23 00-0082 EA 5/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 21.05 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.81 

. 
 05 05 23 00-0083 EA 3/4" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 15.53 1.18 

    For >10 To 50, Deduct  -0.49 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.25 

. 
 05 05 23 00-0084 EA 3/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 18.91 1.35 

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.31 
    For >100, Deduct  -2.63 

. 
 05 05 23 00-0085 EA 3/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 22.27 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.87 

. 
 05 05 23 00-0086 EA 3/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 29.12 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.65 
    For >100, Deduct  -3.31 

. 
 05 05 23 00-0087 EA 7/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 18.16 1.28 

    For >10 To 50, Deduct  -0.53 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.51 

. 
 05 05 23 00-0088 EA 7/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 21.33 1.41 

    For >10 To 50, Deduct  -0.59 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.82 

. 
 05 05 23 00-0089 EA 7/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 31.61 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.72 
    For >100, Deduct  -3.43 

. 
 05 05 23 00-0090 EA 1" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 21.64 1.33 

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.74 

. 
 05 05 23 00-0091 EA 1" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 26.01 1.48 

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.58 
    For >100, Deduct  -3.15 

. 
 05 05 23 00-0092 EA 1" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 30.15 1.55 

    For >10 To 50, Deduct  -0.65 
    For >50 To 100, Deduct  -1.73 
    For >100, Deduct  -3.45 

. 
 05 05 23 00-0093 EA 1-1/4" Diameter x 3" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 38.09 1.65 

    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.99 
    For >100, Deduct  -3.97 

. 
 05 05 23 00-0094 EA 1-1/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 49.41 1.76 

    For >10 To 50, Deduct  -0.73 
    For >50 To 100, Deduct  -2.33 
    For >100, Deduct  -4.67 

. 
 05 05 23 00-0095 EA 1-1/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 51.95 1.88 

    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -2.47 
    For >100, Deduct  -4.95 

. 
 05 05 23 00-0096 EA 1-1/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 54.14 2.01 

    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -2.61 
    For >100, Deduct  -5.22 

XXXXXXX 
. 
 05 05 23 00-0097  Hex Head Bolts (05 05 23 00-0001) 
. 
. 
 05 05 23 00-0098  Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0099  1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0100 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................... 7.00  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 
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. 
 05 05 23 00-0101 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................7.03  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0102 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................7.11  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0103 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................7.15  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0104 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................7.40  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0105 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................7.43  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0106 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................7.55  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0107 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................7.75  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0108 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................7.79  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0109 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................7.97  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0110 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................8.31  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0111 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................8.44  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0112 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................8.63  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0113 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................9.25  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0114 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................9.54  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0115 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................9.62  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0116  5/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0117 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .........................................................7.07  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0118 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................7.10  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0119 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................7.17  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0120 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................7.22  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0121 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................7.48  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 
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. 
 05 05 23 00-0122 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.60  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0123 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.65  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0124 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.96  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0125 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.14  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0126 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.20  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0127 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.46  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0128 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.53  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0129 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.19  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0130 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.73  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0131 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.02  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0132 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.29  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0133  3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0134 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................... 7.15  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0135 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.18  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0136 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.28  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0137 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.36  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0138 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.64  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0139 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.79  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0140 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.94  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0141 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.29  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0142 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.48  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 
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. 
 05 05 23 00-0143 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................8.60  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0144 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................9.00  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0145 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................9.11  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0146 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................9.19  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0147 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................9.45  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0148 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................9.58  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0149 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ..............................................................9.76  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0150  7/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0151 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................8.52  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0152 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................8.64  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0153 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................8.66  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0154 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................9.03  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0155 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................9.22  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0156 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................9.37  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0157 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................9.98  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0158 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.09  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0159 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.32  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0160 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.88  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0161 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.99  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0162 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.27  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0163 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.60  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 
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. 
 05 05 23 00-0164 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.85  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0165 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.36  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

XXXXXXX 
. 
 05 05 23 00-0166  1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0167 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.42  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0168 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.57  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0169 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.72  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0170 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.09  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0171 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.24  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0172 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.40  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0173 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.80  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0174 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.98  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0175 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.29  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0176 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.52  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0177 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.56  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0178 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.83  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0179 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.27  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0180 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.43  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0181 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.89  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0182 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.32  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0183 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.48  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0184 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.13  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 
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. 
 05 05 23 00-0185 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 13.31  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

XXXXXXX 
. 
 05 05 23 00-0186  9/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0187 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................8.57  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0188 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................8.78  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0189 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................8.83  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0190 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................9.70  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0191 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................9.97  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0192 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.06  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0193 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.29  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0194 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.36  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0195 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.59  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0196 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.83  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0197 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.89  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0198 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.09  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0199 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.51  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0200 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.75  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0201 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.99  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0202 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 12.41  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0203 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.69  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0204 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 12.88  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0205 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 13.17  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

XXXXXXX 
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. 
 05 05 23 00-0206  5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0207 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.01  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0208 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.15  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0209 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.33  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0210 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.76  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0211 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.02  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0212 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.35  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0213 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.97  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0214 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.48  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0215 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.87  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0216 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.23  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0217 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.28  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0218 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.95  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0219 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.53  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0220 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.07  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0221 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.69  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0222 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 16.56  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0223 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.17  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0224 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.79  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0225 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 18.27  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-0226  3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0227 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.47  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 
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. 
 05 05 23 00-0228 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.75  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0229 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.00  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0230 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.51  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0231 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.90  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0232 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.24  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0233 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.82  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0234 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.30  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0235 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.69  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0236 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.66  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0237 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.98  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0238 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.58  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0239 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.81  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0240 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.21  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0241 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.86  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0242 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 18.91  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0243 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 19.55  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0244 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 20.42  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0245 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 21.25  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-0246  7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0247 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.91  
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0248 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.13  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 
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. 
 05 05 23 00-0249 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.25  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0250 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.76  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0251 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.40  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0252 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.14  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0253 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.96  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0254 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.04  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0255 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.63  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0256 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 18.30  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0257 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 18.66  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0258 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 19.51  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0259 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 20.55  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0260 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 21.41  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0261 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 22.26  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0262 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 23.26  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0263 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 24.16  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0264 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 24.99  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0265 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 25.87  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-0266  1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0098) 
. 
. 

 05 05 23 00-0267 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 13.95  
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0268 EA 1" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 15.51  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0269 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 16.68  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 
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. 
 05 05 23 00-0270 EA 1" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 17.91  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0271 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 19.03  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0272 EA 1" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 20.39  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0273 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 21.46  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0274 EA 1" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 22.58  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0275 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 23.34  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0276 EA 1" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 23.87  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0277 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 24.81  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0278 EA 1" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 25.94  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0279 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 26.87  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0280 EA 1" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 27.83  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0281 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 28.80  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0282 EA 1" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 29.90  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0283 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 30.86  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0284 EA 1" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................. 31.84  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-0285  Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0286  1/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0287 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ...............................................................................7.06  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0288 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................7.11  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0289 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................7.15  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0290 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................7.23  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0291 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................7.52  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 
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. 
 05 05 23 00-0292 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.66  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0293 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.82  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0294 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.14  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0295 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.33  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0296 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.47  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0297 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.81  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0298 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.94  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0299 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.06  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0300 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.44  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0301 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.62  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0302 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.79  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0303  5/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0304 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 7.15  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0305 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.19  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0306 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.25  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0307 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.36  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0308 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.65  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0309 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.79  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0310 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.03  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0311 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.35  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0312 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.54  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 
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. 
 05 05 23 00-0313 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................8.72  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0314 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..........................................................................9.28  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0315 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................9.34  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0316 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..........................................................................9.58  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0317 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.11  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0318 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.44  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0319 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.76  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0320  3/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0321 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ...............................................................................7.21  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0322 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................7.24  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0323 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................7.35  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0324 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................7.47  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0325 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................7.80  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0326 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................7.93  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0327 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................8.15  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0328 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................8.57  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0329 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................9.08  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0330 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................9.31  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0331 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................9.81  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0332 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.03  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0333 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.41  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 
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. 
 05 05 23 00-0334 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.90  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0335 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.40  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0336 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.81  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0337  7/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0338 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.43  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0339 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.53  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0340 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.79  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0341 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.20  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0342 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.38  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0343 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.56  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0344 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.99  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0345 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.99  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0346 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 11.44  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0347 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 11.77  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0348 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 11.97  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0349 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.18  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0350 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.68  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0351 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.97  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0352 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 13.26  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

XXXXXXX 
. 
 05 05 23 00-0353  1/2" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0354 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.57  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 
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. 
 05 05 23 00-0355 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................8.71  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0356 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................8.85  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0357 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................9.30  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0358 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..................................................................................9.52  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0359 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................9.76  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0360 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.18  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0361 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.97  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0362 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.02  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0363 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.74  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0364 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.05  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0365 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.83  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0366 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.74  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0367 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.19  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0368 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.35  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0369 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.36  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0370 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.14  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0371 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.23  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0372 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 17.65  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

XXXXXXX 
. 
 05 05 23 00-0373  9/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0374 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................8.99  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0375 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ..........................................................................9.25  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 
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. 
 05 05 23 00-0376 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.48  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0377 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.93  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0378 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.25  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0379 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.60  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0380 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 11.21  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0381 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.58  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0382 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.93  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0383 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 13.52  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0384 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 13.90  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0385 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 15.17  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0386 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 16.93  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0387 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 17.45  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0388 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 18.32  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0389 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 19.35  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0390 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 19.67  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0391 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 19.98  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0392 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 20.77  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

XXXXXXX 
. 
 05 05 23 00-0393  5/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0394 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.25  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0395 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.34  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0396 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.42  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 
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. 
 05 05 23 00-0397 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.85  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0398 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.27  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0399 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.65  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0400 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.24  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0401 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.97  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0402 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.37  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0403 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.76  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0404 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.40  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0405 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.40  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0406 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.51  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0407 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.34  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0408 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 17.46  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0409 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 19.16  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0410 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 20.28  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0411 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 21.91  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0412 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 22.49  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-0413  3/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0414 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.19  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0415 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.35  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0416 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.44  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0417 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.99  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 
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. 
 05 05 23 00-0418 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.41  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0419 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.04  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0420 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.67  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0421 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.08  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0422 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.94  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0423 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.53  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0424 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.24  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0425 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.10  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0426 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 18.53  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0427 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 19.43  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0428 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 19.94  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0429 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 21.48  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0430 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 21.94  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0431 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 23.42  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0432 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 23.79  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-0433  7/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0434 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.35  
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0435 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.55  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0436 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.83  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0437 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.31  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0438 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 15.15  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 
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. 
 05 05 23 00-0439 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.71  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0440 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.33  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0441 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.31  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0442 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 18.06  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0443 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 18.62  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0444 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 19.24  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0445 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 21.90  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0446 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 23.05  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0447 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 24.21  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0448 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 24.29  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0449 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 26.18  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0450 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 27.32  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0451 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 28.30  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0452 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 29.27  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-0453  1" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0454 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 15.21  
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0455 EA 1" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 15.28  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0456 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 16.10  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0457 EA 1" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 16.91  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0458 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 17.51  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0459 EA 1" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 18.47  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 



 

 Metals 05

05
 

Common Work Results For Metals 05 05
Metal Fastenings 05 05 23

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 05 - 25

. 
 05 05 23 00-0460 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 19.42  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0461 EA 1" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 20.80  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0462 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 21.99  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0463 EA 1" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 22.29  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0464 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 24.21  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0465 EA 1" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 25.65  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0466 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 27.70  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0467 EA 1" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 28.29  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0468 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 35.07  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0469 EA 1" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 35.59  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0470 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 37.00  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0471 EA 1" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................. 37.97  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-0472  Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0473  1/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0474 EA 1/4" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................... 7.09  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0475 EA 1/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.18  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0476 EA 1/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 7.23  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0477 EA 1/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.34  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0478 EA 1/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 7.60  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0479 EA 1/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.72  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0480 EA 1/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 7.83  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0481 EA 1/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.03  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 
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. 
 05 05 23 00-0482 EA 1/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................8.35  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0483 EA 1/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................8.65  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0484 EA 1/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................9.00  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0485 EA 1/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................9.16  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0486 EA 1/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................9.37  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0487 EA 1/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................9.72  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0488 EA 1/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 10.11  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0489 EA 1/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.29  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0490  5/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0491 EA 5/16" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................7.17  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0492 EA 5/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................7.23  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0493 EA 5/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................7.42  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0494 EA 5/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................7.46  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0495 EA 5/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................7.76  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0496 EA 5/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................8.04  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0497 EA 5/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................8.13  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0498 EA 5/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................8.48  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0499 EA 5/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................8.66  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0500 EA 5/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................9.07  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0501 EA 5/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................9.51  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0502 EA 5/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................9.66  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 
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. 
 05 05 23 00-0503 EA 5/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 9.90  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0504 EA 5/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.28  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0505 EA 5/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 10.45  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0506 EA 5/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.80  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0507  3/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0508 EA 3/8" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................... 7.37  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0509 EA 3/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.39  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0510 EA 3/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 7.41  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0511 EA 3/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.63  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0512 EA 3/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 7.96  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0513 EA 3/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.18  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0514 EA 3/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 8.38  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0515 EA 3/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.21  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0516 EA 3/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 9.46  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0517 EA 3/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.51  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0518 EA 3/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................. 9.81  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0519 EA 3/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.09  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0520 EA 3/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 11.33  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0521 EA 3/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.84  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0522 EA 3/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 12.39  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0523 EA 3/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 13.70  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
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. 
 05 05 23 00-0524  7/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0525 EA 7/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................8.58  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0526 EA 7/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................8.61  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0527 EA 7/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................8.96  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0528 EA 7/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................9.19  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0529 EA 7/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .....................................................................9.59  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0530 EA 7/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...............................................................9.80  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0531 EA 7/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.04  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0532 EA 7/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 10.92  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0533 EA 7/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.60  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0534 EA 7/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 12.25  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0535 EA 7/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 12.49  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0536 EA 7/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 12.84  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0537 EA 7/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 13.58  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0538 EA 7/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 14.73  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0539 EA 7/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 14.82  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

XXXXXXX 
. 
 05 05 23 00-0540  1/2" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0541 EA 1/2" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................8.81  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0542 EA 1/2" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................9.06  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0543 EA 1/2" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................9.22  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0544 EA 1/2" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................9.59  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0545 EA 1/2" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .......................................................................9.87  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 
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. 
 05 05 23 00-0546 EA 1/2" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 10.50  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0547 EA 1/2" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.14  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0548 EA 1/2" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 11.51  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0549 EA 1/2" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.78  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0550 EA 1/2" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 12.43  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0551 EA 1/2" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 13.23  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0552 EA 1/2" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 13.96  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0553 EA 1/2" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 14.80  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0554 EA 1/2" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 15.13  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0555 EA 1/2" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 16.04  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0556 EA 1/2" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 17.76  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0557 EA 1/2" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 18.42  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0558 EA 1/2" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 18.76  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0559 EA 1/2" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 20.40  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

XXXXXXX 
. 
 05 05 23 00-0560  9/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0561 EA 9/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.04  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0562 EA 9/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 9.20  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0563 EA 9/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.55  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0564 EA 9/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 10.27  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0565 EA 9/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.40  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0566 EA 9/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 10.92  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 
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. 
 05 05 23 00-0567 EA 9/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.46  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0568 EA 9/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 13.16  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0569 EA 9/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 13.49  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0570 EA 9/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 13.95  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0571 EA 9/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 14.68  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0572 EA 9/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 17.46  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0573 EA 9/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 20.92  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0574 EA 9/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................. 24.95  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0575 EA 9/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 29.32  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

XXXXXXX 
. 
 05 05 23 00-0576  5/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0577 EA 5/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.58  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0578 EA 5/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 10.73  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0579 EA 5/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.13  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0580 EA 5/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 11.89  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0581 EA 5/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.36  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0582 EA 5/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 12.61  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0583 EA 5/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.99  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0584 EA 5/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 13.83  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0585 EA 5/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 14.19  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0586 EA 5/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 14.78  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0587 EA 5/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 15.17  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 
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. 
 05 05 23 00-0588 EA 5/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 15.99  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0589 EA 5/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 18.15  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0590 EA 5/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 19.09  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0591 EA 5/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 19.48  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0592 EA 5/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 21.34  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0593 EA 5/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 23.18  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0594 EA 5/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 23.32  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0595 EA 5/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 25.04  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-0596  3/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0597 EA 3/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.46  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0598 EA 3/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 11.62  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0599 EA 3/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.73  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0600 EA 3/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 12.17  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0601 EA 3/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.51  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0602 EA 3/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 13.51  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0603 EA 3/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 14.13  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0604 EA 3/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 14.22  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0605 EA 3/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 15.58  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0606 EA 3/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 16.26  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0607 EA 3/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 16.97  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0608 EA 3/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 18.30  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 
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. 
 05 05 23 00-0609 EA 3/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 20.13  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0610 EA 3/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 20.84  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0611 EA 3/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 21.21  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0612 EA 3/4" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 23.16  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0613 EA 3/4" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 24.45  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0614 EA 3/4" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 25.38  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0615 EA 3/4" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 25.72  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-0616  7/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0617 EA 7/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 14.85  
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0618 EA 7/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 15.29  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0619 EA 7/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 16.14  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0620 EA 7/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 17.46  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0621 EA 7/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 17.61  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0622 EA 7/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 18.09  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0623 EA 7/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 21.27  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0624 EA 7/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 22.09  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0625 EA 7/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 24.18  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0626 EA 7/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 25.37  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0627 EA 7/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 28.45  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0628 EA 7/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 29.67  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0629 EA 7/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 32.84  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 
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. 
 05 05 23 00-0630 EA 7/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 34.12  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0631 EA 7/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 35.35  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0632 EA 7/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 35.72  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0633 EA 7/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................... 36.04  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0634 EA 7/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 36.80  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-0635  1" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0636 EA 1" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 16.10  
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0637 EA 1" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 17.21  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0638 EA 1" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 17.89  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0639 EA 1" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 18.71  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0640 EA 1" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 20.26  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0641 EA 1" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 20.87  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0642 EA 1" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 22.20  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0643 EA 1" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 23.98  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0644 EA 1" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 25.01  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0645 EA 1" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 25.76  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0646 EA 1" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 29.48  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0647 EA 1" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 30.24  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0648 EA 1" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 34.44  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0649 EA 1" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 35.16  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0650 EA 1" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 37.60  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 
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. 
 05 05 23 00-0651 EA 1" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 38.82  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0652 EA 1" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 42.01  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0653 EA 1" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...................................................................... 43.97  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-0654  Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0097) 
. 
. 
 05 05 23 00-0655  1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0656 EA 1/4" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................7.22  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0657 EA 1/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................7.23  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0658 EA 1/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................7.25  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0659 EA 1/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................7.48  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0660 EA 1/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................7.79  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0661 EA 1/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................7.92  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0662 EA 1/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................7.98  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0663 EA 1/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................8.19  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0664 EA 1/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................8.35  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0665 EA 1/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................8.39  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0666 EA 1/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................8.70  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0667 EA 1/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................8.83  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0668 EA 1/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................8.89  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0669 EA 1/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................9.22  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0670 EA 1/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................9.60  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0671 EA 1/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.09  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
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. 
 05 05 23 00-0672  5/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0673 EA 5/16" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 7.11  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0674 EA 5/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.55  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0675 EA 5/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 7.59  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0676 EA 5/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.61  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0677 EA 5/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.01  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0678 EA 5/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.42  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0679 EA 5/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.50  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0680 EA 5/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.80  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0681 EA 5/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.84  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0682 EA 5/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.17  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0683 EA 5/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.46  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0684 EA 5/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.58  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0685 EA 5/16" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.90  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0686 EA 5/16" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.75  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0687 EA 5/16" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 11.25  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0688 EA 5/16" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.72  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0689  3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0690 EA 3/8" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................ 7.25  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0691 EA 3/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.35  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0692 EA 3/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.46  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 
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. 
 05 05 23 00-0693 EA 3/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................7.72  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0694 EA 3/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................8.04  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0695 EA 3/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................8.26  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0696 EA 3/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................8.42  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0697 EA 3/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................8.83  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0698 EA 3/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................8.94  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0699 EA 3/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................9.21  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0700 EA 3/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................9.52  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0701 EA 3/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...........................................9.89  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0702 EA 3/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .....................................9.95  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0703 EA 3/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.19  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0704 EA 3/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.22  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0705 EA 3/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.66  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0706  7/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0707 EA 7/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .........................................8.90  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0708 EA 7/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................9.37  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0709 EA 7/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .........................................9.74  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0710 EA 7/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.56  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0711 EA 7/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.59  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0712 EA 7/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.63  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0713 EA 7/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.13  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 
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. 
 05 05 23 00-0714 EA 7/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 11.47  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0715 EA 7/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.78  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0716 EA 7/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 12.31  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0717 EA 7/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 12.67  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 05 23 00-0718  1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0719 EA 1/2" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.69  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0720 EA 1/2" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.85  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0721 EA 1/2" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.16  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0722 EA 1/2" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.71  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0723 EA 1/2" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.96  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0724 EA 1/2" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.40  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0725 EA 1/2" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.68  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0726 EA 1/2" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.84  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0727 EA 1/2" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.20  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0728 EA 1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.55  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0729 EA 1/2" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.94  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0730 EA 1/2" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.98  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0731 EA 1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.26  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0732 EA 1/2" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.36  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0733 EA 1/2" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.66  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0734 EA 1/2" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.29  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 
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. 
 05 05 23 00-0735 EA 1/2" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.53  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0736 EA 1/2" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.58  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0737 EA 1/2" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 14.72  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

XXXXXXX 
. 
 05 05 23 00-0738  5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0739 EA 5/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.24  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0740 EA 5/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.48  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0741 EA 5/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.64  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0742 EA 5/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.10  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0743 EA 5/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.46  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0744 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.24  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0745 EA 5/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.57  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0746 EA 5/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.71  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0747 EA 5/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.95  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0748 EA 5/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.46  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0749 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.74  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0750 EA 5/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.55  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0751 EA 5/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.80  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0752 EA 5/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 16.22  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0753 EA 5/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.64  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0754 EA 5/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.44  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0755 EA 5/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.11  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 
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. 
 05 05 23 00-0756 EA 5/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.64  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0757 EA 5/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 19.76  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-0758  3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0759 EA 3/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.39  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0760 EA 3/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.44  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0761 EA 3/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.73  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0762 EA 3/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.58  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0763 EA 3/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.69  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0764 EA 3/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.40  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0765 EA 3/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.98  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0766 EA 3/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.04  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0767 EA 3/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 15.20  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0768 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.49  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0769 EA 3/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.43  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0770 EA 3/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 16.82  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0771 EA 3/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 17.78  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0772 EA 3/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.91  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0773 EA 3/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.29  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0774 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.06  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0775 EA 3/4" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 19.47  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0776 EA 3/4" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.69  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 
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. 
 05 05 23 00-0777 EA 3/4" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 19.81  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-0778  7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0779 EA 7/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.67  
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0780 EA 7/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 15.13  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0781 EA 7/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.58  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0782 EA 7/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 17.95  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0783 EA 7/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 18.31  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0784 EA 7/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.96  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0785 EA 7/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.46  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0786 EA 7/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 20.09  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0787 EA 7/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 20.74  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0788 EA 7/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 21.23  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0789 EA 7/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 25.15  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0790 EA 7/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 25.89  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0791 EA 7/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 26.80  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0792 EA 7/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 27.02  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0793 EA 7/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 27.47  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0794 EA 7/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 27.98  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0795 EA 7/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 28.61  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0796 EA 7/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 29.21  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-0797  1" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
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. 

. 
 05 05 23 00-0798 EA 1" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 17.85  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0799 EA 1" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 18.19  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0800 EA 1" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 19.04  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0801 EA 1" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 19.72  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0802 EA 1" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 21.45  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0803 EA 1" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 21.79  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0804 EA 1" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 22.78  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0805 EA 1" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 23.09  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0806 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 23.45  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0807 EA 1" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 26.82  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0808 EA 1" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 27.64  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0809 EA 1" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 29.05  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0810 EA 1" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 30.44  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0811 EA 1" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 31.06  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0812 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 32.19  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0813 EA 1" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 33.05  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0814 EA 1" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................... 34.32  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-0815  304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0816  1/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0817 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt................................................................................... 7.11  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0818 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.19  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0819 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 7.30  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 
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. 
 05 05 23 00-0820 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................7.41  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0821 EA 1/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................7.72  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0822 EA 1/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................7.89  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0823 EA 1/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................8.08  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0824 EA 1/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................8.42  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0825 EA 1/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................8.66  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0826 EA 1/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................8.88  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0827 EA 1/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................9.26  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0828 EA 1/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................9.63  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0829 EA 1/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.00  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0830 EA 1/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 16.35  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0831 EA 1/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 16.56  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0832 EA 1/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 17.05  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0833  5/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0834 EA 5/16" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................7.26  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0835 EA 5/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................7.34  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0836 EA 5/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .............................................................................7.49  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0837 EA 5/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................7.62  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0838 EA 5/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .............................................................................8.05  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0839 EA 5/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................8.13  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0840 EA 5/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .............................................................................8.54  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 
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. 
 05 05 23 00-0841 EA 5/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................... 9.02  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0842 EA 5/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 9.47  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0843 EA 5/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................... 9.70  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0844 EA 5/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.60  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0845 EA 5/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 11.74  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0846 EA 5/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 14.35  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0847 EA 5/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 18.77  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0848  3/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0849 EA 3/8" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt................................................................................... 7.46  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0850 EA 3/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.55  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0851 EA 3/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 7.80  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0852 EA 3/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.11  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0853 EA 3/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.47  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0854 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.72  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0855 EA 3/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.05  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0856 EA 3/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.54  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0857 EA 3/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.93  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0858 EA 3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.79  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0859 EA 3/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.09  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0860 EA 3/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.80  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0861 EA 3/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 13.31  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 
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. 
 05 05 23 00-0862 EA 3/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 13.87  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0863 EA 3/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.09  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0864 EA 3/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 15.60  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-0865  7/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0866 EA 7/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................9.25  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0867 EA 7/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .............................................................................9.35  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0868 EA 7/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ....................................................................................9.75  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0869 EA 7/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.19  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0870 EA 7/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 10.67  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0871 EA 7/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 11.47  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0872 EA 7/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 12.04  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0873 EA 7/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 12.98  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0874 EA 7/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 13.39  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0875 EA 7/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 14.86  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0876 EA 7/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 16.29  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0877 EA 7/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 16.48  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0878 EA 7/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 16.85  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

XXXXXXX 
. 
 05 05 23 00-0879  1/2" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0880 EA 1/2" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................9.24  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0881 EA 1/2" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...............................................................................9.35  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0882 EA 1/2" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ......................................................................................9.98  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 
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. 
 05 05 23 00-0883 EA 1/2" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.43  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0884 EA 1/2" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.00  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0885 EA 1/2" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.31  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0886 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.89  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0887 EA 1/2" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 12.16  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0888 EA 1/2" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.66  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0889 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.26  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0890 EA 1/2" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.94  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0891 EA 1/2" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.70  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0892 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 17.03  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0893 EA 1/2" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.49  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0894 EA 1/2" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.21  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-0895 EA 1/2" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 21.93  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0896 EA 1/2" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 22.22  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0897 EA 1/2" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.21  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0898 EA 1/2" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 26.18  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

XXXXXXX 
. 
 05 05 23 00-0899  9/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0900 EA 9/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 12.53  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0901 EA 9/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 13.83  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0902 EA 9/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 16.12  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-0903 EA 9/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 16.78  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 
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. 
 05 05 23 00-0904 EA 9/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 17.59  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0905 EA 9/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 19.00  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-0906 EA 9/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 21.28  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0907 EA 9/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 21.60  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0908 EA 9/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 24.60  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-0909 EA 9/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 26.19  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-0910 EA 9/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 27.79  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 05 23 00-0911  5/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0912 EA 5/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 11.34  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0913 EA 5/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.63  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0914 EA 5/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 12.88  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0915 EA 5/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 13.28  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0916 EA 5/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 13.87  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0917 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.72  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0918 EA 5/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 15.98  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0919 EA 5/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.99  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0920 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 16.94  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0921 EA 5/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.67  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0922 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 18.52  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0923 EA 5/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 21.65  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0924 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 23.57  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 
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. 
 05 05 23 00-0925 EA 5/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.99  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0926 EA 5/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 25.63  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0927 EA 5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 28.44  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0928 EA 5/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 29.28  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0929 EA 5/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 33.00  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0930 EA 5/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 34.53  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-0931  3/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0932 EA 3/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.70  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0933 EA 3/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 13.28  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0934 EA 3/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.05  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-0935 EA 3/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.07  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0936 EA 3/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 15.92  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0937 EA 3/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.34  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-0938 EA 3/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.39  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0939 EA 3/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 19.72  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0940 EA 3/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 20.78  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-0941 EA 3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 22.07  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0942 EA 3/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 23.30  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0943 EA 3/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 25.62  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-0944 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 31.98  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0945 EA 3/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 33.95  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 
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. 
 05 05 23 00-0946 EA 3/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 38.15  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-0947 EA 3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 38.55  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0948 EA 3/4" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 39.21  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0949 EA 3/4" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 41.00  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0950 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 42.39  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-0951  7/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0952 EA 7/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.33  
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0953 EA 7/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 18.79  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0954 EA 7/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 20.09  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0955 EA 7/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 21.57  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0956 EA 7/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 22.05  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0957 EA 7/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 23.46  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0958 EA 7/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 23.93  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0959 EA 7/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 27.14  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0960 EA 7/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 27.82  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0961 EA 7/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 29.05  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0962 EA 7/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 35.85  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0963 EA 7/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 38.65  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0964 EA 7/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 41.70  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0965 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 44.16  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0966 EA 7/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 51.82  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 
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. 
 05 05 23 00-0967 EA 7/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 57.80  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0968 EA 7/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 60.56  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0969 EA 7/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt.................................................................................. 63.32  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-0970  1" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0971 EA 1" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 20.85  
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0972 EA 1" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 21.92  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-0973 EA 1" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 23.69  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0974 EA 1" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 25.03  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0975 EA 1" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 27.23  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-0976 EA 1" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 29.89  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0977 EA 1" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 31.43  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0978 EA 1" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 33.69  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-0979 EA 1" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 36.01  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0980 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 36.14  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0981 EA 1" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 42.21  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-0982 EA 1" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 50.08  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0983 EA 1" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 51.22  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0984 EA 1" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 52.36  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-0985 EA 1" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 54.85  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0986 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 58.36  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-0987 EA 1" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 74.28  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 
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. 
 05 05 23 00-0988 EA 1" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 92.83  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-0989  316 Stainless Steel, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0990  1/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-0991 EA 1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ...........................................................................................7.27  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0992 EA 1" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..............................................................................................7.44  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0993 EA 1-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................7.56  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0994 EA 2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..............................................................................................7.64  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-0995 EA 2-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................8.08  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0996 EA 3" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..............................................................................................8.30  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0997 EA 3-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................8.52  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0998 EA 4" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..............................................................................................8.88  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0999 EA 4-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................9.06  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1000 EA 5" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..............................................................................................9.14  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1001 EA 5-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................9.90  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1002 EA 6" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 10.05  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1003 EA 6-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 15.63  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1004 EA 7" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 22.59  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1005 EA 7-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 37.47  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1006 EA 8" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 40.87  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-1007  5/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1008 EA 5/16" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt .........................................................................................7.50  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-1009 EA 5/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................7.69  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 
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. 
 05 05 23 00-1010 EA 5/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 8.01  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-1011 EA 5/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 8.25  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-1012 EA 5/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 8.55  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1013 EA 5/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 9.04  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1014 EA 5/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 9.39  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1015 EA 5/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 9.72  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1016 EA 5/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 10.46  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1017 EA 5/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 10.60  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1018 EA 5/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 11.32  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1019 EA 5/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 11.89  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1020 EA 5/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 16.63  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1021 EA 5/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 23.59  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-1022  3/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1023 EA 3/8" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 8.00  
    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-1024 EA 3/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 8.08  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-1025 EA 3/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 8.37  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-1026 EA 3/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 9.08  

    For >100 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -1.73 
    For >500, Deduct  -2.07 

. 
 05 05 23 00-1027 EA 3/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.53  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1028 EA 3/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt .............................................................................................. 9.66  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1029 EA 3/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.28  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1030 EA 3/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 10.56  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 
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. 
 05 05 23 00-1031 EA 3/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 10.95  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1032 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 11.21  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1033 EA 3/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 12.27  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1034 EA 3/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 13.31  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1035 EA 3/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 13.35  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.87 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1036 EA 3/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 16.20  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1037 EA 3/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 20.50  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1038 EA 3/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 25.14  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

XXXXXXX 
. 
 05 05 23 00-1039  7/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1040 EA 7/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 10.18  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1041 EA 7/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 10.62  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1042 EA 7/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 11.46  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1043 EA 7/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 12.38  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1044 EA 7/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 13.18  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1045 EA 7/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 14.49  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1046 EA 7/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 15.95  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1047 EA 7/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 16.18  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1048 EA 7/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 16.66  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1049 EA 7/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 17.17  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1050 EA 7/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 17.51  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1051 EA 7/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 17.85  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 
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. 
 05 05 23 00-1052 EA 7/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 18.33  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

XXXXXXX 
. 
 05 05 23 00-1053  1/2" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1054 EA 1/2" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 10.15  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1055 EA 1/2" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.63  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1056 EA 1/2" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 11.31  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1057 EA 1/2" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 12.31  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1058 EA 1/2" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 13.05  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1059 EA 1/2" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 13.23  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1060 EA 1/2" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 13.74  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1061 EA 1/2" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 15.17  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1062 EA 1/2" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 18.07  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1063 EA 1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 18.48  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1064 EA 1/2" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 18.94  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1065 EA 1/2" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 22.53  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1066 EA 1/2" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 25.13  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-1067 EA 1/2" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 26.68  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-1068 EA 1/2" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 29.25  

    For >100 To 250, Deduct  -1.74 
    For >250 To 500, Deduct  -2.17 
    For >500, Deduct  -2.60 

. 
 05 05 23 00-1069 EA 1/2" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 36.25  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-1070 EA 1/2" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 40.64  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-1071 EA 1/2" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 41.36  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-1072 EA 1/2" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 42.48  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

XXXXXXX 
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. 
 05 05 23 00-1073  9/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1074 EA 9/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 22.18  
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1075 EA 9/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 23.75  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1076 EA 9/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 29.03  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.97 
    For >500, Deduct  -2.37 

. 
 05 05 23 00-1077 EA 9/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 32.19  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1078 EA 9/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 35.31  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1079 EA 9/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 38.43  

    For >100 To 250, Deduct  -1.62 
    For >250 To 500, Deduct  -2.02 
    For >500, Deduct  -2.43 

. 
 05 05 23 00-1080 EA 9/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 40.58  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1081 EA 9/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 43.15  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1082 EA 9/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 45.43  

    For >100 To 250, Deduct  -1.66 
    For >250 To 500, Deduct  -2.07 
    For >500, Deduct  -2.49 

. 
 05 05 23 00-1083 EA 9/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt .................................................................................... 46.31  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

. 
 05 05 23 00-1084 EA 9/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 48.32  

    For >100 To 250, Deduct  -1.70 
    For >250 To 500, Deduct  -2.12 
    For >500, Deduct  -2.54 

XXXXXXX 
. 
 05 05 23 00-1085  5/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1086 EA 5/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 13.59  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-1087 EA 5/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 13.73  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-1088 EA 5/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 13.77  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-1089 EA 5/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 14.86  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-1090 EA 5/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 15.79  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-1091 EA 5/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 18.73  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-1092 EA 5/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 19.54  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-1093 EA 5/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 22.12  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-1094 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 23.01  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 
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. 
 05 05 23 00-1095 EA 5/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 24.89  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-1096 EA 5/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 25.62  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-1097 EA 5/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 30.12  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-1098 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 31.95  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-1099 EA 5/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 32.52  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-1100 EA 5/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 34.62  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-1101 EA 5/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 36.72  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-1102 EA 5/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 38.50  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-1103 EA 5/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 47.00  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-1104 EA 5/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 56.09  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-1105  3/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1106 EA 3/4" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 17.17  
    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-1107 EA 3/4" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 17.49  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-1108 EA 3/4" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 18.71  

    For >100 To 250, Deduct  -1.78 
    For >250 To 500, Deduct  -2.22 
    For >500, Deduct  -2.66 

. 
 05 05 23 00-1109 EA 3/4" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 19.97  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-1110 EA 3/4" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 22.26  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-1111 EA 3/4" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 23.58  

    For >100 To 250, Deduct  -1.81 
    For >250 To 500, Deduct  -2.27 
    For >500, Deduct  -2.72 

. 
 05 05 23 00-1112 EA 3/4" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 26.61  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-1113 EA 3/4" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 27.77  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-1114 EA 3/4" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 28.41  

    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.32 
    For >500, Deduct  -2.78 

. 
 05 05 23 00-1115 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 29.46  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 
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. 
 05 05 23 00-1116 EA 3/4" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 30.92  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-1117 EA 3/4" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 35.43  

    For >100 To 250, Deduct  -1.89 
    For >250 To 500, Deduct  -2.37 
    For >500, Deduct  -2.84 

. 
 05 05 23 00-1118 EA 3/4" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 42.14  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-1119 EA 3/4" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 47.21  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-1120 EA 3/4" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 47.98  

    For >100 To 250, Deduct  -1.93 
    For >250 To 500, Deduct  -2.42 
    For >500, Deduct  -2.90 

. 
 05 05 23 00-1121 EA 3/4" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 51.23  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-1122 EA 3/4" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 58.92  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-1123 EA 3/4" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 59.57  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-1124 EA 3/4" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 61.20  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

XXXXXXX 
. 
 05 05 23 00-1125  7/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1126 EA 7/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 19.31  
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-1127 EA 7/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 21.43  

    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-1128 EA 7/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 22.78  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-1129 EA 7/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 25.74  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-1130 EA 7/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 27.07  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-1131 EA 7/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 28.43  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1132 EA 7/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 30.23  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1133 EA 7/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 34.26  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1134 EA 7/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 34.56  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-1135 EA 7/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 35.90  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-1136 EA 7/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ...................................................................................... 47.19  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 



 

 Metals 05

05
 

Common Work Results For Metals 05 05
Metal Fastenings 05 05 23

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 05 - 57

. 
 05 05 23 00-1137 EA 7/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 52.36  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-1138 EA 7/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 57.72  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-1139 EA 7/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 60.36  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-1140 EA 7/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 63.99  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-1141 EA 7/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................ 66.29  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-1142 EA 7/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 68.56  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-1143 EA 7/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt .......................................................................................... 71.12  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-1144  1" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1145 EA 1" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 23.96  
    For >100 To 250, Deduct  -1.97 
    For >250 To 500, Deduct  -2.47 
    For >500, Deduct  -2.96 

. 
 05 05 23 00-1146 EA 1" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 27.42  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-1147 EA 1" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 29.60  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-1148 EA 1" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 33.09  

    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -2.52 
    For >500, Deduct  -3.02 

. 
 05 05 23 00-1149 EA 1" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 34.53  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1150 EA 1" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 36.90  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1151 EA 1" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 39.29  

    For >100 To 250, Deduct  -2.05 
    For >250 To 500, Deduct  -2.57 
    For >500, Deduct  -3.08 

. 
 05 05 23 00-1152 EA 1" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 41.89  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-1153 EA 1" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 48.06  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-1154 EA 1" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 54.14  

    For >100 To 250, Deduct  -2.09 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.14 

. 
 05 05 23 00-1155 EA 1" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 62.65  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-1156 EA 1" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 69.64  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 

. 
 05 05 23 00-1157 EA 1" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 70.65  

    For >100 To 250, Deduct  -2.13 
    For >250 To 500, Deduct  -2.66 
    For >500, Deduct  -3.20 
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. 
 05 05 23 00-1158 EA 1" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt......................................................................................... 73.14  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-1159 EA 1" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................... 74.10  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-1160 EA 1" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt......................................................................................... 85.71  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

. 
 05 05 23 00-1161 EA 1" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 96.92  

    For >100 To 250, Deduct  -2.17 
    For >250 To 500, Deduct  -2.71 
    For >500, Deduct  -3.26 

XXXXXXX 
. 
 05 05 23 00-1162  Screws (05 05 23) 
. 
. 
 05 05 23 00-1163  Teks® 5 Self Drilling Screws (05 05 23 00-1162) 

Note: Screws include Climaseal® finish, self-drill point and tapping threads. 
. 
. 

 05 05 23 00-1164 EA 12-24 x 1-1/4", Hex Washer Head, Teks® 5 Self Drilling Screw .............................................................................................3.59  
    For >10 To 50, Deduct  -0.16 
    For >50 To 100, Deduct  -0.34 
    For >100, Deduct  -0.67 

. 
 05 05 23 00-1165 EA 12-24 x 1-1/2", Hex Washer Head, Teks® 5 Self Drilling Screw .............................................................................................3.70  

    For >10 To 50, Deduct  -0.16 
    For >50 To 100, Deduct  -0.34 
    For >100, Deduct  -0.68 

. 
 05 05 23 00-1166 EA 12-24 x 2", Hex Washer Head, Teks® 5 Self Drilling Screw ...................................................................................................4.07  

    For >10 To 50, Deduct  -0.18 
    For >50 To 100, Deduct  -0.37 
    For >100, Deduct  -0.73 

. 
 05 05 23 00-1167 EA 1/4"-28 x 3", Hex Washer Head, Teks® 5 Self Drilling Screw .................................................................................................5.45  

    For >10 To 50, Deduct  -0.22 
    For >50 To 100, Deduct  -0.46 
    For >100, Deduct  -0.93 

. 
 05 05 23 00-1168 EA 1/4"-28 x 4", Hex Washer Head, Teks® 5 Self Drilling Screw .................................................................................................5.79  

    For >10 To 50, Deduct  -0.23 
    For >50 To 100, Deduct  -0.49 
    For >100, Deduct  -0.98 

. 
 05 05 23 00-1169 EA 1/4"-28 x 6", Hex Washer Head, Teks® 5 Self Drilling Screw .................................................................................................6.87  

    For >10 To 50, Deduct  -0.24 
    For >50 To 100, Deduct  -0.53 
    For >100, Deduct  -1.07 

. 
 05 05 23 00-1170 EA 1/4"-28 x 8", Hex Washer Head, Teks® 5 Self Drilling Screw .................................................................................................7.57  

    For >10 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.57 
    For >100, Deduct  -1.13 

XXXXXXX 
. 
 05 05 23 00-1171  Security Screws (05 05 23 00-1162) 
. 
. 
 05 05 23 00-1172  304/18-8 Stainless Steel, Security Screws (05 05 23 00-1171) 

Note: Includes "security" style drive in machine or sheet metal screw threads. 
. 
. 

 05 05 23 00-1173 EA #4 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screws ..................................................................................2.88  
    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.28 
    For >100, Deduct  -0.56 

. 
 05 05 23 00-1174 EA #6 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................3.21  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.57 

. 
 05 05 23 00-1175 EA #6 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw .......................................................................................3.49  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.59 

. 
 05 05 23 00-1176 EA #6 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................3.59  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.59 

. 
 05 05 23 00-1177 EA #6 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw .......................................................................................3.77  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1178 EA #8 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................3.28  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.58 

. 
 05 05 23 00-1179 EA #8 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw .......................................................................................3.42  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.59 
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. 
 05 05 23 00-1180 EA #8 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw ................................................................................. 3.70  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1181 EA #8 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.78  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1182 EA #10 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................. 3.37  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.58 

. 
 05 05 23 00-1183 EA #10 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 3.41  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.58 

. 
 05 05 23 00-1184 EA #10 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw ............................................................................... 3.53  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.59 

. 
 05 05 23 00-1185 EA #10 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 3.91  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.61 

. 
 05 05 23 00-1186 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................. 3.59  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.59 

. 
 05 05 23 00-1187 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 3.67  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1188 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw............................................................................... 4.04  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.62 

. 
 05 05 23 00-1189 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 4.61  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.32 
    For >100, Deduct  -0.64 

XXXXXXX 
. 
 05 05 23 00-1190  Drilling In Steel Plates (05 05 23) 
. 
. 

 05 05 23 00-1191 EA Up To 1/2" Diameter Drill Through Up To 1/4" Steel Plate .................................................................................................... 16.61  
    For Aluminum, Deduct  -1.66 
    For Stainless Steel, Add  2.08 
    For >5 To 10, Deduct  -1.66 
    For >10 To 25, Deduct  -4.15 
    For >25 To 50, Deduct  -5.81 
    For >50, Deduct  -8.31 

. 
 05 05 23 00-1192 EA >1/2" To 7/8" Diameter Drill Through Up To 1/4" Steel Plate ................................................................................................ 19.54  

    For Aluminum, Deduct  -1.95 
    For Stainless Steel, Add  2.44 
    For >5 To 10, Deduct  -1.95 
    For >10 To 25, Deduct  -4.89 
    For >25 To 50, Deduct  -6.84 
    For >50, Deduct  -9.77 

. 
 05 05 23 00-1193 EA >7/8" To 1-1/2" Diameter Drill Through Up To 1/4" Steel Plate ............................................................................................. 23.45  

    For Aluminum, Deduct  -2.35 
    For Stainless Steel, Add  2.93 
    For >5 To 10, Deduct  -2.35 
    For >10 To 25, Deduct  -5.86 
    For >25 To 50, Deduct  -8.21 
    For >50, Deduct  -11.73 

. 
 05 05 23 00-1194 EA >1-1/2" To 4" Diameter Drill Through Up To 1/4" Steel Plate ................................................................................................ 27.35  

    For Aluminum, Deduct  -2.74 
    For Stainless Steel, Add  3.42 
    For >5 To 10, Deduct  -2.74 
    For >10 To 25, Deduct  -6.84 
    For >25 To 50, Deduct  -9.57 
    For >50, Deduct  -13.68 

. 
 05 05 23 00-1195 EA >4" To 10" Diameter Drill Through Up To 1/4" Steel Plate .................................................................................................... 36.63  

    For Aluminum, Deduct  -3.66 
    For Stainless Steel, Add  4.58 
    For >5 To 10, Deduct  -3.66 
    For >10 To 25, Deduct  -9.16 
    For >25 To 50, Deduct  -12.82 
    For >50, Deduct  -18.32 

. 
 05 05 23 00-1196 EA Up To 1/2" Diameter Drill Through >1/4" To 1/2" Steel Plate ................................................................................................ 19.54  

    For Aluminum, Deduct  -1.95 
    For Stainless Steel, Add  2.44 
    For >5 To 10, Deduct  -1.95 
    For >10 To 25, Deduct  -4.89 
    For >25 To 50, Deduct  -6.84 
    For >50, Deduct  -9.77 
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. 
 05 05 23 00-1197 EA >1/2" To 7/8" Diameter Drill Through >1/4" To 1/2" Steel Plate ............................................................................................ 24.42  

    For Aluminum, Deduct  -2.44 
    For Stainless Steel, Add  3.05 
    For >5 To 10, Deduct  -2.44 
    For >10 To 25, Deduct  -6.11 
    For >25 To 50, Deduct  -8.55 
    For >50, Deduct  -12.21 

. 
 05 05 23 00-1198 EA >7/8" To 1-1/2" Diameter Drill Through >1/4" To 1/2" Steel Plate ......................................................................................... 29.31  

    For Aluminum, Deduct  -2.93 
    For Stainless Steel, Add  3.66 
    For >5 To 10, Deduct  -2.93 
    For >10 To 25, Deduct  -7.33 
    For >25 To 50, Deduct  -10.26 
    For >50, Deduct  -14.66 

. 
 05 05 23 00-1199 EA >1-1/2" To 4" Diameter Drill Through >1/4" To 1/2" Steel Plate ............................................................................................ 36.63  

    For Aluminum, Deduct  -3.66 
    For Stainless Steel, Add  4.58 
    For >5 To 10, Deduct  -3.66 
    For >10 To 25, Deduct  -9.16 
    For >25 To 50, Deduct  -12.82 
    For >50, Deduct  -18.32 

. 
 05 05 23 00-1200 EA Up To 1/2" Diameter Drill Through >1/2" To 1" Steel Plate ................................................................................................... 24.42  

    For Aluminum, Deduct  -2.44 
    For Stainless Steel, Add  3.05 
    For >5 To 10, Deduct  -2.44 
    For >10 To 25, Deduct  -6.11 
    For >25 To 50, Deduct  -8.55 
    For >50, Deduct  -12.21 

. 
 05 05 23 00-1201 EA >1/2" To 7/8" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................... 32.23  

    For Aluminum, Deduct  -3.22 
    For Stainless Steel, Add  4.03 
    For >5 To 10, Deduct  -3.22 
    For >10 To 25, Deduct  -8.06 
    For >25 To 50, Deduct  -11.28 
    For >50, Deduct  -16.12 

. 
 05 05 23 00-1202 EA >7/8" To 1-1/2" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................ 39.07  

    For Aluminum, Deduct  -3.91 
    For Stainless Steel, Add  4.88 
    For >5 To 10, Deduct  -3.91 
    For >10 To 25, Deduct  -9.77 
    For >25 To 50, Deduct  -13.67 
    For >50, Deduct  -19.54 
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. 
09  Finishes 
. 
. 
 09 90  Painting And Coating (09) 

Note: Includes masking, safety signs, cleaning of area (dry wiping down walls, floors, doors, etc.), removal of loose paint (paint, caulk, 
etc.), feathering rough edges, sanding between coats, protective work to contain dust and paint splatters (drop cloths), unless otherwise 
noted, removal and reinstallation of cabinet hardware, switch covers and outlet plates, equipment to place paint and ladders. New 
construction work additionally includes filling knots, divots, depressions, holes (screw and nail holes in drywall to 1/4" diameter of 
unlimited quantity). All work designated as "brush/roller" includes brush work for cut and roller work up to cut in. 

. 

. 
 09 91  Painting (09 90) 
. 
. 
 09 91 13  Exterior Painting (09 91) 

Note: Acrylic latex paint unless otherwise stated. Paint tasks covers all paint sheens: flat, eggshell, satin, semi-gloss, or gloss. 
. 
. 
 09 91 13 00-0001  Paint Exterior Walls/Siding (09 91 13) 
. 
. 
 09 91 13 00-0002  Paint Exterior Concrete Walls (09 91 13 00-0001) 
. 
. 

 09 91 13 00-0003 SF Paint Exterior Concrete Walls, 1 Coat Filler, Brush Work ....................................................................................................... 0.77  
    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 

. 
 09 91 13 00-0004 SF Paint Exterior Concrete Walls, 1 Coat Paint, Brush Work ....................................................................................................... 0.84  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 

. 
 09 91 13 00-0005 SF Paint Exterior Concrete Walls, 2 Coats Paint, Brush Work ..................................................................................................... 1.57  

    For Oil Based Paint, Add  0.09 
    For Epoxy Paint, Add  0.13 
    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 

. 
 09 91 13 00-0006 SF Paint Exterior Concrete Walls, 1 Coat Filler, Brush/Roller Work ............................................................................................. 0.61  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.06 
    For Up To 100, Add  0.39 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 

. 
 09 91 13 00-0007 SF Paint Exterior Concrete Walls, 1 Coat Paint, Brush/Roller Work ............................................................................................. 0.71  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.06 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 

. 
 09 91 13 00-0008 SF Paint Exterior Concrete Walls, 2 Coats Paint, Brush/Roller Work ........................................................................................... 1.17  

    For Oil Based Paint, Add  0.07 
    For Epoxy Paint, Add  0.11 
    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 

. 
 09 91 13 00-0009 SF Paint Exterior Concrete Walls, 1 Coat Filler, Sprayed ............................................................................................................. 0.45  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.06 
    For Up To 100, Add  0.26 
    For >100 To 250, Add  0.13 
    For >250 To 500, Add  0.05 
    For >2,500 To 5,000, Deduct  -0.02 

. 
 09 91 13 00-0010 SF Paint Exterior Concrete Walls, 1 Coat Paint, Sprayed ............................................................................................................ 0.42  

    For Oil Based Paint, Add  0.03 
    For Epoxy Paint, Add  0.05 
    For Up To 100, Add  0.25 
    For >100 To 250, Add  0.12 
    For >250 To 500, Add  0.05 
    For >2,500 To 5,000, Deduct  -0.02 

. 
 09 91 13 00-0011 SF  Paint Exterior Concrete Walls, 2 Coats Paint, Sprayed........................................................................................................... 0.73  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.10 
    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 

XXXXXXX 
. 
 09 91 13 00-0012  Paint Exterior Metal Walls (09 91 13 00-0001) 
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. 

. 
 09 91 13 00-0013  Paint Exterior Galvanized Walls (09 91 13 00-0012) 

Note: Linseed oil or acrylic latex paint. 
. 
. 

 09 91 13 00-0014 SF Paint Exterior Galvanized Wall Surfaces, 1 Coat Primer, Brush Work ....................................................................................0.97  
    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 

. 
 09 91 13 00-0015 SF Paint Exterior Galvanized Wall Surfaces, 1 Coat Paint, Brush Work ......................................................................................1.08  

    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 

. 
 09 91 13 00-0016 SF Paint Exterior Galvanized Wall Surfaces, 2 Coats Paint, Brush Work .....................................................................................1.96  

    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.10 

. 
 09 91 13 00-0017 SF Paint Exterior Galvanized Walls, 1 Coat Primer, Brush/Roller Work .......................................................................................0.72  

    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 

. 
 09 91 13 00-0018 SF Paint Exterior Galvanized Walls, 1 Coat Paint, Brush/Roller Work .........................................................................................0.84  

    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 

. 
 09 91 13 00-0019 SF Paint Exterior Galvanized Walls, 2 Coats Paint, Brush/Roller Work........................................................................................1.56  

    For Up To 100, Add  0.95 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 

. 
 09 91 13 00-0020 SF Paint Exterior Galvanized Walls, 1 Coat Primer, Sprayed .......................................................................................................0.53  

    For Up To 100, Add  0.25 
    For >100 To 250, Add  0.13 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 

. 
 09 91 13 00-0021 SF Paint Exterior Galvanized Walls, 1 Coat Paint, Sprayed .........................................................................................................0.71  

    For Up To 100, Add  0.39 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 

. 
 09 91 13 00-0022 SF  Paint Exterior Galvanized Walls, 2 Coats Paint, Sprayed .......................................................................................................1.17  

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 

XXXXXXX 
. 
 09 91 13 00-0023  Paint Exterior Corrugated Metal Walls (09 91 13 00-0012) 
. 
. 

 09 91 13 00-0024 SF Paint Exterior Corrugated Metal Walls, 1 Coat Primer, Sprayed .............................................................................................0.66  
    For Up To 100, Add  0.33 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 

. 
 09 91 13 00-0025 SF Paint Exterior Corrugated Metal Walls, 1 Coat Paint, Sprayed ...............................................................................................0.89  

    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 

. 
 09 91 13 00-0026 SF  Paint Exterior Corrugated Metal Walls, 2 Coats Paint, Sprayed .............................................................................................1.48  

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 

XXXXXXX 
. 
 09 91 13 00-0027  Paint Site Work (09 91 13) 

Note: Tasks can be used for exterior or interior applications. 
. 
. 
 09 91 13 00-0028  Paint Metal Louvers (09 91 13 00-0027) 
. 
. 

 09 91 13 00-0029 SF Paint Ventilation Louver, SF Of Opening Area, 1 Coat Primer, Brush/Roller Work .................................................................1.30  
    For Electrostatic Painting, Add  0.15 

. 
 09 91 13 00-0030 SF Paint Ventilation Louver, SF Of Opening Area, 1 Coat Alkyd, Brush/Roller Work ...................................................................1.32  

    For Electrostatic Painting, Add  0.15 
. 

 09 91 13 00-0031 SF  Paint Ventilation Louver, SF Of Opening Area, 2 Coats Alkyd, Brush/Roller Work .................................................................2.68  
    For Electrostatic Painting, Add  0.31 

XXXXXXX 
. 
 09 91 13 00-0032  Paint Exterior Miscellaneous Metal Surfaces (09 91 13) 
. 
. 

 09 91 13 00-0033 SF Paint Exterior Miscellaneous Metal Surfaces, 1 Coat Alkyd Primer, Brush/Roller Work .........................................................1.22  
    For Epoxy Paint, Add  0.12 
    For Electrostatic Painting, Add  0.15 
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. 
 09 91 13 00-0034 SF Paint Exterior Miscellaneous Metal Surfaces, 1 Coat Alkyd Enamel, Brush/Roller Work ........................................................ 1.15  

    For Epoxy Paint, Add  0.10 
    For Electrostatic Painting, Add  0.14 

. 
 09 91 13 00-0035 SF Paint Exterior Miscellaneous Metal Surfaces, 2 Coats Alkyd Enamel, Brush/Roller Work ...................................................... 2.33  

    For Epoxy Paint, Add  0.21 
    For Electrostatic Painting, Add  0.28 
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. 
10  Specialties 
. 
. 
 10 10  Information Specialties (10) 
. 
. 
 10 14  Signage (10 10) 

Note: Where required, signage excludes electrical connection, disconnect, or terminations unless title states otherwise. See CSI 
section 26 05 19 16-0007 for electrical connection wiring. 

. 

. 
 10 14 53  Traffic Signage (10 14) 
. 
. 
 10 14 53 11  Traffic Signage (10 14 53)
. 
. 
 10 14 53 11-0001  Traffic Signs (10 14 53 11) 
. 
. 
 10 14 53 11-0002  Reflectorized Stop Signs And Other Traffic Signs (10 14 53 11-0001) 

Note: Excludes posts. 
. 
. 
 10 14 53 11-0003  Aluminum Engineer Grade Stop Signs (10 14 53 11-0002) 
. 
. 

 10 14 53 11-0004 EA 18" x 18" Aluminum Engineer Grade Stop Sign .................................................................................................................... 54.41 16.73 
    For Hi-Intensity Grade, Add  6.29 
    For Diamond Grade, Add  11.94 

. 
 10 14 53 11-0005 EA 18" x 24" Aluminum Engineer Grade Stop Sign .................................................................................................................... 62.71 17.69 

    For Hi-Intensity Grade, Add  8.22 
    For Diamond Grade, Add  15.61 

. 
 10 14 53 11-0006 EA 24" x 24" Aluminum Engineer Grade Stop Sign .................................................................................................................... 67.79 18.58 

    For Hi-Intensity Grade, Add  12.55 
    For Diamond Grade, Add  19.90 

. 
 10 14 53 11-0007 EA 30" x 30" Aluminum Engineer Grade Stop Sign .................................................................................................................... 78.24 19.56 

    For Hi-Intensity Grade, Add  4.71 
    For Diamond Grade, Add  25.49 

. 
 10 14 53 11-0008 EA 36" x 36" Aluminum Engineer Grade Stop Sign .................................................................................................................. 103.74 20.45 

    For Hi-Intensity Grade, Add  13.82 
    For Diamond Grade, Add  43.36 

XXXXXXX 
. 
 10 14 53 11-0009  Other Reflectorized Traffic Signs (10 14 53 11-0002) 

Note: Other traffic signs includes reserve, handicap, visitor, no parking, property, speed limit, tow away, ADA, 
parking time limit, parking exclusive area, school, traffic/caution, etc. Excludes posts. 

. 

. 
 10 14 53 11-0010  Aluminum Engineer Grade Traffic Signs (10 14 53 11-0009) 
. 
. 

 10 14 53 11-0011 EA 6" x 12" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 34.94 14.87 
    For Hi-Intensity Grade, Add  1.56 

. 
 10 14 53 11-0012 EA 6" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 37.53 14.87 

    For Hi-Intensity Grade, Add  2.33 
. 

 10 14 53 11-0013 EA 9" x 12" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 37.53 14.87 
    For Hi-Intensity Grade, Add  2.33 

. 
 10 14 53 11-0014 EA 9" x 15" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 39.48 14.87 

    For Hi-Intensity Grade, Add  2.92 
. 

 10 14 53 11-0015 EA 9" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 41.42 14.87 
    For Hi-Intensity Grade, Add  3.50 

. 
 10 14 53 11-0016 EA 9" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 47.17 15.80 

    For Hi-Intensity Grade, Add  4.67 
. 

 10 14 53 11-0017 EA 9" x 48" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 62.73 15.80 
    For Hi-Intensity Grade, Add  9.34 

. 
 10 14 53 11-0018 EA 12" x 12" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 40.13 14.87 

    For Hi-Intensity Grade, Add  3.11 
. 

 10 14 53 11-0019 EA 12" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 47.17 15.80 
    For Hi-Intensity Grade, Add  4.67 

. 
 10 14 53 11-0020 EA 12" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 52.35 15.80 

    For Hi-Intensity Grade, Add  6.23 
. 

 10 14 53 11-0021 EA 12" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 57.54 15.80 
    For Hi-Intensity Grade, Add  7.78 

. 
 10 14 53 11-0022 EA 12" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 62.73 15.80 

    For Hi-Intensity Grade, Add  9.34 
. 

 10 14 53 11-0023 EA 18" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 54.95 15.80 
    For Hi-Intensity Grade, Add  7.01 

. 
 10 14 53 11-0024 EA 18" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 62.73 15.80 

    For Hi-Intensity Grade, Add  9.34 
. 

 10 14 53 11-0025 EA 18" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 72.38 16.73 
    For Hi-Intensity Grade, Add  11.68 

. 
 10 14 53 11-0026 EA 18" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 80.16 16.73 

    For Hi-Intensity Grade, Add  14.01 
. 

 10 14 53 11-0027 EA 18" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 103.16 20.45 
    For Hi-Intensity Grade, Add  18.68 

. 
 10 14 53 11-0028 EA 18" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 110.95 20.45 

    For Hi-Intensity Grade, Add  21.02 
. 

 10 14 53 11-0029 EA 24" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 74.97 16.73 
    For Hi-Intensity Grade, Add  12.45 

. 
 10 14 53 11-0030 EA 24" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 85.35 16.73 

    For Hi-Intensity Grade, Add  15.57 
. 

 10 14 53 11-0031 EA 24" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 95.72 16.73 
    For Hi-Intensity Grade, Add  18.68 
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. 
 10 14 53 11-0032 EA 24" x 42" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 113.54 20.45 

    For Hi-Intensity Grade, Add  21.79 
. 

 10 14 53 11-0033 EA 24" x 48" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 123.92 20.45 
    For Hi-Intensity Grade, Add  24.91 

. 
 10 14 53 11-0034 EA 24" x 54" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 134.30 20.45 

    For Hi-Intensity Grade, Add  28.02 
. 

 10 14 53 11-0035 EA 24" x 60" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 144.67 20.45 
    For Hi-Intensity Grade, Add  31.13 

. 
 10 14 53 11-0036 EA 30" x 30" Aluminum Engineer Grade Traffic Sign .................................................................................................................. 98.32 16.73 

    For Hi-Intensity Grade, Add  19.46 
. 

 10 14 53 11-0037 EA 30" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 118.73 20.45 
    For Hi-Intensity Grade, Add  23.35 

. 
 10 14 53 11-0038 EA 30" x 42" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 131.70 20.45 

    For Hi-Intensity Grade, Add  27.24 
. 

 10 14 53 11-0039 EA 30" x 48" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 152.10 24.17 
    For Hi-Intensity Grade, Add  31.13 

. 
 10 14 53 11-0040 EA 30" x 60" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 185.48 27.88 

    For Hi-Intensity Grade, Add  38.92 
. 

 10 14 53 11-0041 EA 36" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 134.30 20.45 
    For Hi-Intensity Grade, Add  28.02 

. 
 10 14 53 11-0042 EA 36" x 42" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 157.29 24.17 

    For Hi-Intensity Grade, Add  32.69 
. 

 10 14 53 11-0043 EA 36" x 48" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 180.29 27.88 
    For Hi-Intensity Grade, Add  37.36 

. 
 10 14 53 11-0044 EA 36" x 54" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 195.86 27.88 

    For Hi-Intensity Grade, Add  42.03 
. 

 10 14 53 11-0045 EA 36" x 60" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 218.87 31.60 
    For Hi-Intensity Grade, Add  46.70 

. 
 10 14 53 11-0046 EA 36" x 73" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 260.03 35.32 

    For Hi-Intensity Grade, Add  56.82 
. 

 10 14 53 11-0047 EA 36" x 78" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 273.00 35.32 
    For Hi-Intensity Grade, Add  60.71 

. 
 10 14 53 11-0048 EA 36" x 108" Aluminum Engineer Grade Traffic Sign .............................................................................................................. 361.98 40.90 

    For Hi-Intensity Grade, Add  84.06 
. 

 10 14 53 11-0049 EA 42" x 42" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 182.88 27.88 
    For Hi-Intensity Grade, Add  38.14 

. 
 10 14 53 11-0050 EA 48" x 48" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 229.25 31.60 

    For Hi-Intensity Grade, Add  49.81 
. 

 10 14 53 11-0051 EA 48" x 54" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 257.43 35.32 
    For Hi-Intensity Grade, Add  56.04 

. 
 10 14 53 11-0052 EA 48" x 60" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 278.19 35.32 

    For Hi-Intensity Grade, Add  62.27 
. 

 10 14 53 11-0053 EA 48" x 66" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 310.09 40.90 
    For Hi-Intensity Grade, Add  68.49 

. 
 10 14 53 11-0054 EA 48" x 72" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 330.85 40.90 

    For Hi-Intensity Grade, Add  74.72 
. 

 10 14 53 11-0055 EA 48" x 84" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 379.80 44.61 
    For Hi-Intensity Grade, Add  87.17 

. 
 10 14 53 11-0056 EA 48" x 96" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 421.31 44.61 

    For Hi-Intensity Grade, Add  99.62 
. 

 10 14 53 11-0057 EA 48" x 102" Aluminum Engineer Grade Traffic Sign .............................................................................................................. 442.06 44.61 
    For Hi-Intensity Grade, Add  105.85 

. 
 10 14 53 11-0058 EA 48" x 108" Aluminum Engineer Grade Traffic Sign .............................................................................................................. 466.53 46.48 

    For Hi-Intensity Grade, Add  112.08 
. 

 10 14 53 11-0059 EA 60" x 72" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 400.55 44.61 
    For Hi-Intensity Grade, Add  93.40 

. 
 10 14 53 11-0060 EA 72" x 144" Aluminum Engineer Grade Traffic Sign .............................................................................................................. 866.15 59.48 

    For Hi-Intensity Grade, Add  224.15 
. 

 10 14 53 11-0061 EA 78" x 96" Aluminum Engineer Grade Traffic Sign ................................................................................................................ 632.57 46.48 
    For Hi-Intensity Grade, Add  161.89 

XXXXXXX 
. 
 10 14 53 11-0062  Non-Reflectorized Traffic Signs (10 14 53 11-0001) 

Note: Includes reserved parking, handicap parking, visitor parking, no parking, tow away zones, etc. Excludes 
posts. 

. 

. 
 10 14 53 11-0063  Steel Non-Reflectorized Traffic Signs (10 14 53 11-0062) 
. 
. 

 10 14 53 11-0064 EA 6" x 12" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 34.24 14.87 
. 

 10 14 53 11-0065 EA 6" x 18" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 36.48 14.87 
. 

 10 14 53 11-0066 EA 9" x 12" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 36.48 14.87 
. 

 10 14 53 11-0067 EA 9" x 15" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 38.16 14.87 
. 

 10 14 53 11-0068 EA 9" x 18" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 39.84 14.87 
. 

 10 14 53 11-0069 EA 9" x 24" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 45.06 15.80 
. 

 10 14 53 11-0070 EA 9" x 48" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 58.51 15.80 
. 

 10 14 53 11-0071 EA 12" x 12" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 38.72 14.87 
. 

 10 14 53 11-0072 EA 12" x 18" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 45.06 15.80 
. 

 10 14 53 11-0073 EA 12" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 49.54 15.80 
. 

 10 14 53 11-0074 EA 12" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 54.03 15.80 
. 

 10 14 53 11-0075 EA 12" x 36" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 58.51 15.80 
. 

 10 14 53 11-0076 EA 18" x 18" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 51.79 15.80 
. 

 10 14 53 11-0077 EA 18" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 58.51 15.80 
. 

 10 14 53 11-0078 EA 18" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 67.10 16.73 
. 

 10 14 53 11-0079 EA 18" x 36" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 73.83 16.73 
. 

 10 14 53 11-0080 EA 18" x 48" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 94.73 20.45 
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. 
 10 14 53 11-0081 EA 18" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 101.46 20.45 

. 
 10 14 53 11-0082 EA 24" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 69.35 16.73 

. 
 10 14 53 11-0083 EA 24" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 78.32 16.73 

. 
 10 14 53 11-0084 EA 24" x 36" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 87.29 16.73 

. 
 10 14 53 11-0085 EA 24" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 103.70 20.45 

. 
 10 14 53 11-0086 EA 24" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 112.67 20.45 

. 
 10 14 53 11-0087 EA 24" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 121.64 20.45 

. 
 10 14 53 11-0088 EA 24" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 130.61 20.45 

. 
 10 14 53 11-0089 EA 30" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 89.53 16.73 

. 
 10 14 53 11-0090 EA 30" x 36" Steel Non Reflectorized Traffic Sign .................................................................................................................... 108.18 20.45 

. 
 10 14 53 11-0091 EA 30" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 119.40 20.45 

. 
 10 14 53 11-0092 EA 30" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 138.04 24.17 

. 
 10 14 53 11-0093 EA 30" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 167.90 27.88 

. 
 10 14 53 11-0094 EA 36" x 36" Steel Non Reflectorized Traffic Sign .................................................................................................................... 121.64 20.45 

. 
 10 14 53 11-0095 EA 36" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 142.53 24.17 

. 
 10 14 53 11-0096 EA 36" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 163.42 27.88 

. 
 10 14 53 11-0097 EA 36" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 176.87 27.88 

. 
 10 14 53 11-0098 EA 36" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 197.78 31.60 

. 
 10 14 53 11-0099 EA 36" x 73" Steel Non Reflectorized Traffic Sign .................................................................................................................... 234.37 35.32 

. 
 10 14 53 11-0100 EA 36" x 78" Steel Non Reflectorized Traffic Sign .................................................................................................................... 245.58 35.32 

. 
 10 14 53 11-0101 EA 36" x 108" Steel Non Reflectorized Traffic Sign .................................................................................................................. 324.02 40.90 

. 
 10 14 53 11-0102 EA 42" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 165.66 27.88 

. 
 10 14 53 11-0103 EA 48" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 206.75 31.60 

. 
 10 14 53 11-0104 EA 48" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 232.12 35.32 

. 
 10 14 53 11-0105 EA 48" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 250.07 35.32 

. 
 10 14 53 11-0106 EA 48" x 66" Steel Non Reflectorized Traffic Sign .................................................................................................................... 279.16 40.90 

. 
 10 14 53 11-0107 EA 48" x 72" Steel Non Reflectorized Traffic Sign .................................................................................................................... 297.10 40.90 

. 
 10 14 53 11-0108 EA 48" x 84" Steel Non Reflectorized Traffic Sign .................................................................................................................... 340.43 44.61 

. 
 10 14 53 11-0109 EA 48" x 96" Steel Non Reflectorized Traffic Sign .................................................................................................................... 376.31 44.61 

. 
 10 14 53 11-0110 EA 48" x 102" Steel Non Reflectorized Traffic Sign .................................................................................................................. 394.25 44.61 

. 
 10 14 53 11-0111 EA 48" x 108" Steel Non Reflectorized Traffic Sign .................................................................................................................. 415.91 46.48 

. 
 10 14 53 11-0112 EA 60" x 72" Steel Non Reflectorized Traffic Sign .................................................................................................................... 358.37 44.61 

. 
 10 14 53 11-0113 EA 72" x 144" Steel Non Reflectorized Traffic Sign .................................................................................................................. 764.90 59.48 

. 
 10 14 53 11-0114 EA 78" x 96" Steel Non Reflectorized Traffic Sign .................................................................................................................... 559.45 46.48 

XXXXXXX 
. 
 10 14 53 11-0115  Aluminum Non-Reflectorized Traffic Signs (10 14 53 11-0062) 
. 
. 

 10 14 53 11-0116 EA 6" x 12" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 34.42 14.87 
. 

 10 14 53 11-0117 EA 6" x 18" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 36.75 14.87 
. 

 10 14 53 11-0118 EA 9" x 12" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 36.75 14.87 
. 

 10 14 53 11-0119 EA 9" x 15" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 38.50 14.87 
. 

 10 14 53 11-0120 EA 9" x 18" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 40.25 14.87 
. 

 10 14 53 11-0121 EA 9" x 24" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 45.61 15.80 
. 

 10 14 53 11-0122 EA 9" x 48" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 59.61 15.80 
. 

 10 14 53 11-0123 EA 12" x 12" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 39.09 14.87 
. 

 10 14 53 11-0124 EA 12" x 18" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 45.61 15.80 
. 

 10 14 53 11-0125 EA 12" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 50.27 15.80 
. 

 10 14 53 11-0126 EA 12" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 54.94 15.80 
. 

 10 14 53 11-0127 EA 12" x 36" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 59.61 15.80 
. 

 10 14 53 11-0128 EA 18" x 18" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 52.61 15.80 
. 

 10 14 53 11-0129 EA 18" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 59.61 15.80 
. 

 10 14 53 11-0130 EA 18" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 68.47 16.73 
. 

 10 14 53 11-0131 EA 18" x 36" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 75.48 16.73 
. 

 10 14 53 11-0132 EA 18" x 48" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 96.92 20.45 
. 

 10 14 53 11-0133 EA 18" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 103.92 20.45 
. 

 10 14 53 11-0134 EA 24" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 70.81 16.73 
. 

 10 14 53 11-0135 EA 24" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 80.14 16.73 
. 

 10 14 53 11-0136 EA 24" x 36" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 89.48 16.73 
. 

 10 14 53 11-0137 EA 24" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 106.26 20.45 
. 

 10 14 53 11-0138 EA 24" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 115.60 20.45 
. 

 10 14 53 11-0139 EA 24" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 124.93 20.45 
. 

 10 14 53 11-0140 EA 24" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 134.27 20.45 
. 

 10 14 53 11-0141 EA 30" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 91.82 16.73 
. 

 10 14 53 11-0142 EA 30" x 36" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 110.93 20.45 
. 

 10 14 53 11-0143 EA 30" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 122.60 20.45 
. 

 10 14 53 11-0144 EA 30" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 141.70 24.17 
. 

 10 14 53 11-0145 EA 30" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 172.47 27.88 
. 

 10 14 53 11-0146 EA 36" x 36" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 124.93 20.45 
. 

 10 14 53 11-0147 EA 36" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 146.37 24.17 
. 

 10 14 53 11-0148 EA 36" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 167.80 27.88 
. 

 10 14 53 11-0149 EA 36" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 181.81 27.88 
. 

 10 14 53 11-0150 EA 36" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 203.26 31.60 
. 

 10 14 53 11-0151 EA 36" x 73" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 241.04 35.32 
. 

 10 14 53 11-0152 EA 36" x 78" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 252.71 35.32 
. 

 10 14 53 11-0153 EA 36" x 108" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 333.89 40.90 
. 

 10 14 53 11-0154 EA 42" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 170.14 27.88 
. 

 10 14 53 11-0155 EA 48" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 212.60 31.60 
. 

 10 14 53 11-0156 EA 48" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 238.70 35.32 
. 

 10 14 53 11-0157 EA 48" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 257.38 35.32 
. 

 10 14 53 11-0158 EA 48" x 66" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 287.20 40.90 
. 

 10 14 53 11-0159 EA 48" x 72" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 305.88 40.90 
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. 
 10 14 53 11-0160 EA 48" x 84" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 350.66 44.61 

. 
 10 14 53 11-0161 EA 48" x 96" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 388.01 44.61 

. 
 10 14 53 11-0162 EA 48" x 102" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 406.68 44.61 

. 
 10 14 53 11-0163 EA 48" x 108" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 429.07 46.48 

. 
 10 14 53 11-0164 EA 60" x 72" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 369.34 44.61 

. 
 10 14 53 11-0165 EA 72" x 144" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 791.23 59.48 

. 
 10 14 53 11-0166 EA 78" x 96" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 578.46 46.48 

XXXXXXX 
. 
 10 14 53 11-0167  Aluminum Street Signs (10 14 53 11-0001) 

Note: Excludes posts. 
. 
. 
 10 14 53 11-0168  Aluminum Engineer Grade Street Signs (10 14 53 11-0167) 
. 
. 

 10 14 53 11-0169 EA 6" High, Aluminum Engineer Grade Street Sign .................................................................................................................... 57.78 7.43 
. 

 10 14 53 11-0170 EA 8" High, Aluminum Engineer Grade Street Sign .................................................................................................................... 65.36 7.43 
. 

 10 14 53 11-0171 EA 9" High, Aluminum Engineer Grade Street Sign .................................................................................................................... 70.99 7.43 

XXXXXXX 
. 
 10 14 53 11-0172  Street Sign Accessories (10 14 53 11-0167) 
. 
. 

 10 14 53 11-0173 EA Single Bracket And Post Cap For Street Sign ....................................................................................................................... 17.75 3.72 
. 

 10 14 53 11-0174 EA Double Bracket And Post Cap For Street Sign ..................................................................................................................... 17.75 3.72 

XXXXXXX 
. 
 10 14 53 11-0175  Sign Posts (10 14 53 11-0001) 

Note: Excludes sign. See CSI section 32 31 13 13-0001 for auguring of holes and backfill. 
. 
. 
 10 14 53 11-0176  U-Channel Sign Posts (10 14 53 11-0175) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0177  Baked Enamel U-Channel Sign Posts (10 14 53 11-0176) 
. 
. 

 10 14 53 11-0178 EA 3' To 4' Baked Enamel U-Channel Sign Post Base ............................................................................................................... 48.21 15.15 
. 

 10 14 53 11-0179 EA 6' Baked Enamel U-Channel Sign Post ................................................................................................................................. 63.04 18.93 
. 

 10 14 53 11-0180 EA 7' Baked Enamel U-Channel Sign Post ................................................................................................................................. 75.30 22.72 
. 

 10 14 53 11-0181 EA 8' Baked Enamel U-Channel Sign Post ................................................................................................................................. 88.15 26.51 
. 

 10 14 53 11-0182 EA 10' Baked Enamel U-Channel Sign Post ............................................................................................................................. 106.42 32.19 
. 

 10 14 53 11-0183 EA 12' Baked Enamel U-Channel Sign Post ............................................................................................................................. 109.29 32.19 

XXXXXXX 
. 
 10 14 53 11-0184  Galvanized Steel U-Channel Sign Posts (10 14 53 11-0176) 
. 
. 

 10 14 53 11-0185 EA 3' To 4' Galvanized Steel U-Channel Sign Post Base ........................................................................................................... 51.90 15.15 
. 

 10 14 53 11-0186 EA 6' Galvanized Steel U-Channel Sign Post ............................................................................................................................. 68.90 18.93 
. 

 10 14 53 11-0187 EA 7' Galvanized Steel U-Channel Sign Post ............................................................................................................................. 88.55 22.72 
. 

 10 14 53 11-0188 EA 8' Galvanized Steel U-Channel Sign Post ........................................................................................................................... 102.80 26.51 
. 

 10 14 53 11-0189 EA 10' Galvanized Steel U-Channel Sign Post ......................................................................................................................... 117.08 32.19 
. 

 10 14 53 11-0190 EA 12' Galvanized Steel U-Channel Sign Post ......................................................................................................................... 118.57 32.19 

XXXXXXX 
. 
 10 14 53 11-0191  Fiberglass Or Composite Plastic U-Channel Sign Posts (10 14 53 11-0176) 
. 
. 

 10 14 53 11-0192 EA 3' To 4' Fiberglass Or Composite Plastic U-Channel Sign Post Base ................................................................................... 47.34 15.15 
. 

 10 14 53 11-0193 EA 6' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 61.15 18.93 
. 

 10 14 53 11-0194 EA 7' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 73.02 22.72 
. 

 10 14 53 11-0195 EA 8' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 85.43 26.51 
. 

 10 14 53 11-0196 EA 10' Fiberglass Or Composite Plastic U-Channel Sign Post ................................................................................................. 101.48 32.19 
. 

 10 14 53 11-0197 EA 12' Fiberglass Or Composite Plastic U-Channel Sign Post ................................................................................................. 106.36 32.19 

XXXXXXX 
. 
 10 14 53 11-0198  Tubular Sign Posts (10 14 53 11-0175) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0199  2-3/8" Diameter, Galvanized Steel Tubular Sign Post (10 14 53 11-0198) 
. 
. 

 10 14 53 11-0200 EA 6', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post ...................................................................................................... 69.51 18.93 
. 

 10 14 53 11-0201 EA 7', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post ...................................................................................................... 82.54 22.72 
. 

 10 14 53 11-0202 EA 8', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post ...................................................................................................... 97.43 26.51 
. 

 10 14 53 11-0203 EA 10', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post .................................................................................................. 125.10 32.19 
. 

 10 14 53 11-0204 EA 12', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post .................................................................................................. 135.16 32.19 

XXXXXXX 
. 
 10 14 53 11-0205  Square Sign Posts (10 14 53 11-0175) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0206  Galvanized Steel Square Sign Posts (10 14 53 11-0205) 
. 
. 

 10 14 53 11-0207 EA 3' To 4' Galvanized Steel Square Sign Post Base ................................................................................................................. 52.72 15.15 
. 

 10 14 53 11-0208 EA 6' Galvanized Steel Square Sign Post .................................................................................................................................. 82.78 18.93 
. 

 10 14 53 11-0209 EA 7' Galvanized Steel Square Sign Post .................................................................................................................................. 97.18 22.72 
. 

 10 14 53 11-0210 EA 8' Galvanized Steel Square Sign Post ................................................................................................................................ 113.37 26.51 
. 

 10 14 53 11-0211 EA 10' Galvanized Steel Square Sign Post .............................................................................................................................. 138.40 32.19 
. 

 10 14 53 11-0212 EA 12' Galvanized Steel Square Sign Post .............................................................................................................................. 145.42 32.19 

XXXXXXX 
. 
 10 14 53 11-0213  Other Sign Posts And Bases (10 14 53 11-0001) 

Note: For breakaway post systems, base posts are driven in, sign posts bolted to base post using lap splice 
hardware kit. 
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. 

. 
 10 14 53 11-0214  2.5 LB/FT Breakaway Sign Posts And Base Posts (10 14 53 11-0213) 
. 
. 
 10 14 53 11-0215  Base Posts, 2.5 LB/LF, For Breakaway Sign Posts (10 14 53 11-0214) 
. 
. 

 10 14 53 11-0216 EA Base Post for 2.5 LB/LF Breakaway Sign Post ..................................................................................................................... 67.85 18.58 
. 

 10 14 53 11-0217 EA Lap Splice Hardware For 2.5 LB/LF Breakaway Sign Post ................................................................................................... 38.11 14.87 

XXXXXXX 
. 
 10 14 53 11-0218  Breakaway Sign Posts, 2.5 LB/LF (10 14 53 11-0214) 
. 
. 

 10 14 53 11-0219 LF 2.5 LB/LF Breakaway Sign Post ............................................................................................................................................. 7.59 1.86 

XXXXXXX 
. 
 10 14 53 11-0220  4 LB/FT Breakaway Sign Posts And Base Posts (10 14 53 11-0213) 
. 
. 
 10 14 53 11-0221  Base Posts, 4 LB/LF, For Breakaway Sign Posts (10 14 53 11-0220) 
. 
. 

 10 14 53 11-0222 EA Base Post For 4 LB/LF Breakaway Sign Post ....................................................................................................................... 70.43 22.31 
. 

 10 14 53 11-0223 EA Lap Splice Hardware for 4 LB/LF Breakaway Sign Post ....................................................................................................... 38.11 14.87 

XXXXXXX 
. 
 10 14 53 11-0224  Breakaway Sign Posts, 4 LB/LF (10 14 53 11-0220) 
. 
. 

 10 14 53 11-0225 LF 4 LB/LF Breakaway Sign Post ................................................................................................................................................ 9.19 1.86 

XXXXXXX 
. 
 10 14 53 11-0226  Driven Sign Posts (10 14 53 11-0213) 
. 
. 
 10 14 53 11-0227  Driven Posts, 2.5 LB/LF (10 14 53 11-0226) 
. 
. 

 10 14 53 11-0228 LF 2.5 LB/LF Driven Post ............................................................................................................................................................. 8.33 2.60 

XXXXXXX 
. 
 10 14 53 11-0229  Driven Posts, 4 LB/LF (10 14 53 11-0226) 
. 
. 

 10 14 53 11-0230 LF 4 LB/LF Driven Post .............................................................................................................................................................. 10.31 2.98 

XXXXXXX 
. 
 10 14 53 11-0231  Omni-Directional Breakaway System For Sign Posts And Light Poles (10 14 53 11-

0213) 
. 
. 
 10 14 53 11-0232  Omni-Directional Breakaway Systems For Signs (10 14 53 11-0231) 

Note: Break-Safe as manufactured by Tramspo Industries. Tasks are organized by post type and size. Includes 
hinges, anchors, all associated parts and drilling. 

. 

. 
 10 14 53 11-0233 EA Omni-Directional Breakaway System For 6" To 8" Wide Flange (Tramspo B525) .............................................................. 846.01  

. 
 10 14 53 11-0234 EA Omni-Directional Breakaway System For 10" To 21" Wide Flange (Tramspo B650) .......................................................... 901.42  

. 
 10 14 53 11-0235 EA Omni-Directional Breakaway System For Standard I Beam Or W6x9 Flange (Tramspo AI4 And AI6) ............................... 617.99  

. 
 10 14 53 11-0236 EA Omni-Directional Breakaway System For 3" To 4.5" Outside Diameter Pipe (Tramspo A3 And A4.5) ............................... 541.28  

. 
 10 14 53 11-0237 EA Omni-Directional Breakaway System For Square Tube (Tramspo AS3 And AS4) ............................................................. 613.74  

. 
 10 14 53 11-0238 EA Omni-Directional Breakaway System For U-Channels (Tramspo AU4 To AU6) ................................................................. 583.91  

. 
 10 14 53 11-0239 EA Omni-Directional Breakaway System For U-Channels Embedded (Tramspo AUX4 To AUX6) .......................................... 632.92  

XXXXXXX 
. 
 10 14 53 11-0240  Omni-Directional Breakaway Systems For Poles (10 14 53 11-0231) 

Note: Pole-Safe as Manufactured by Tramspo Industries. Tasks are organized by bolt size. Includes four 
couplings, all associated parts, drilling and can be for new or for retro-fitting existing poles. 

. 

. 
 10 14 53 11-0241 EA Omni-Directional Breakaway System For Poles With 5/8" Couplings ................................................................................. 293.14  

. 
 10 14 53 11-0242 EA Omni-Directional Breakaway System For Poles With 3/4" Couplings ................................................................................. 307.34  

. 
 10 14 53 11-0243 EA Omni-Directional Breakaway System For Poles With 1" Couplings .................................................................................... 319.16  

. 
 10 14 53 11-0244 EA Omni-Directional Breakaway System For Poles With 1 1/4" Couplings .............................................................................. 484.64  

. 
 10 14 53 11-0245 EA Skirt For Omni-Directional Breakaway System For Poles With Bolt Circle Diameter Of 10" To Less Than 15" .................... 42.55  

. 
 10 14 53 11-0246 EA Skirt For Omni-Directional Breakaway System For Poles With Bolt Circle Diameter Of 15" To 20" ...................................... 56.73  

XXXXXXX 
. 
 10 14 53 11-0247  Wood Posts (10 14 53 11-0213) 

Note: The quantity is the total length, including the buried portion. See CSI section 32 31 13 13-0001 for 
augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 

. 

. 
 10 14 53 11-0248 LF 4" x 4" Pressure Treated Wood Sign Post .............................................................................................................................. 8.82  

XXXXXXX 
. 
 10 14 53 11-0249  Sign Post Accessories (10 14 53 11-0001) 
. 
. 
 10 14 53 11-0250  Sign Post Brackets (10 14 53 11-0249) 
. 
. 

 10 14 53 11-0251 EA 2-3/8" Outside Diameter, Single Sign Bracket Set ................................................................................................................ 23.54 5.58 
. 

 10 14 53 11-0252 EA 2-3/8" Outside Diameter, Double Sign Bracket Set ............................................................................................................... 42.30 9.30 
. 

 10 14 53 11-0253 EA 10 cm - 37 cm Diameter, Buckle Bracket Set ........................................................................................................................ 36.34 7.43 

XXXXXXX 
. 
 10 14 53 11-0254  Sign Post Caps (10 14 53 11-0249) 
. 
. 

 10 14 53 11-0255 EA Traffic Sign Post Cap ............................................................................................................................................................ 13.18 3.72 

XXXXXXX 
. 
 10 14 53 11-0256  Sign Post Replacement Bolts (10 14 53 11-0249) 
. 
. 

 10 14 53 11-0257 EA Signage Fasteners Replacement ............................................................................................................................................ 9.37  
Note: Includes two 5/16" x 2" long bolts, two 5/16" nuts And four 5/16" washers 

XXXXXXX 
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. 
 10 14 53 11-0258  Reflective Panels For "U" Channel Post (10 14 53 11-0249) 
. 
. 

 10 14 53 11-0259 EA 3" x 72" Reflective Panel For "U-Channel" Post .................................................................................................................... 45.74  
Note: Diamond grade panel including mounting hardware. 

XXXXXXX 
. 
 10 14 53 11-0260  Removal Of Signs (10 14 53 11) 

Note: Includes structural supports. 
. 
. 

 10 14 53 11-0261 EA >4 To 10 SF Sign Area, Sign Removal ............................................................................................................................... 148.72  
. 

 10 14 53 11-0262 EA  >10 To 20 SF Sign Area, Sign Removal ............................................................................................................................. 356.92  
. 

 10 14 53 11-0263 EA >20 To 40 SF Sign Area, Sign Removal ............................................................................................................................. 535.37  
. 

 10 14 53 11-0264 EA  >40 To 100 SF Sign Area, Sign Removal ........................................................................................................................... 830.90  

XXXXXXX 
. 
 10 14 53 11-0265  Remove And Reinstall Signs (10 14 53 11) 

Note: Includes structural supports. 
. 
. 

 10 14 53 11-0266 EA >4 To 10 SF Sign Area, Removal And Reinstallation Of Sign ............................................................................................. 226.29  
. 

 10 14 53 11-0267 EA >10 To 20 SF Sign Area, Removal And Reinstallation Of Sign ........................................................................................... 537.66  
. 

 10 14 53 11-0268 EA >20 SF To 40 SF Sign Area, Removal And Reinstallation Of Sign ..................................................................................... 805.00  
. 

 10 14 53 11-0269 EA >40 SF To 100 SF Sign Area, Removal And Reinstallation Of Sign ................................................................................ 1,248.18  
. 

 10 14 53 11-0270 EA Removal And Reinstallation Of Street Sign On Post ............................................................................................................. 85.51  
. 

 10 14 53 11-0271 EA Removal And Relocation Of Traffic Light ............................................................................................................................ 297.32  
Note: Excludes electrical hookup. 
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. 
26  Electrical 

Note: Termination costs are included with all electrical equipment, panel boards, fixtures and devices. Terminations are not included with patch 
panels. 

. 

. 
 26 01  Operation and Maintenance of Electrical Systems (26) 
. 
. 
 26 01 20  Operation and Maintenance of Low-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 20 91  Low-Voltage Electrical Distribution Restoration (26 01 20)
. 
. 
 26 01 20 91-0001  Lock Out/Tag Out Devices (26 01 20 91) 

Note: Includes the installation and removal of device lock, pad lock and identifying markers. Includes following 
OSHA procedures and completing Owner's paperwork. Excludes circuit tracing. 

. 

. 
 26 01 20 91-0002 EA Lock Out/Tag Out Local Disconnect ..................................................................................................................................... 32.85  

. 
 26 01 20 91-0003 EA Lock Out/Tag Out Breaker Or Motor Starter ......................................................................................................................... 32.85  

. 
 26 01 20 91-0004 EA  Lock Out/Tag Out Tags ........................................................................................................................................................... 4.99  

XXXXXXX 
. 
 26 01 20 91-0005  Existing Circuit Tracing (26 01 20 91) 
. 
. 

 26 01 20 91-0006 EA Motors, Diconnects And Other Single Source Devices, Existing Circuit Tracing Per Device ................................................ 27.35  
. 

 26 01 20 91-0007 EA Lighting, Existing Circuit Tracing Per Circuit ......................................................................................................................... 27.35  

XXXXXXX 
. 
 26 01 30  Operation And Maintenance Of Facility Electrical Power 

Generating And Storing Equipment (26 01) 
. 
. 
 26 01 30 91  Facility Electrical Power Generating And Storing Equipment Restoration (26 01 

30) 
. 
. 
 26 01 30 91-0001  Emergency Generator Permits (26 01 30 91) 
. 
. 
 26 01 30 91-0002  Air Pollution Control Board (26 01 30 91-0001) 
. 
. 

 26 01 30 91-0003 EA APCD Permit To Construct And Operate Emergency Generator ..................................................................................... 2,812.40  

XXXXXXX 
. 
 26 05  Common Work Results For Electrical (26) 
. 
. 
 26 05 19  Low-Voltage Electrical Power Conductors And Cables (26 05) 
. 
. 
 26 05 19 16  Low-Voltage, Single-And Multi-Conductor Cables (26 05 19)
. 
. 
 26 05 19 16-0001  Cable Installation Methods (26 05 19 16) 
. 
. 
 26 05 19 16-0002  Pull Cord (26 05 19 16-0001) 

Note: Left in conduit for others to pull cable. Not to be used when contractor has priced new wire in a conduit. 
Priced when owner wants a pull cord left in a conduit for owner to pull wire at a later time. 

. 

. 
 26 05 19 16-0003 LF Pull String Installed To Remain In Place, In Existing Conduit ................................................................................................. 0.40  

. 
 26 05 19 16-0004 LF Pull String Installed To Remain In Place, In New Conduits ..................................................................................................... 0.21  

. 
 26 05 19 16-0005 LF 1/4" Nylon Pull Cord Installed To Remain In Place, In Existing Conduit ................................................................................. 0.62  

. 
 26 05 19 16-0006 LF  1/4" Nylon Pull Cord Installed To Remain In Place, In New Conduits ..................................................................................... 0.36  

XXXXXXX 
. 
 26 05 19 16-0007  Wire and Cable (26 05 19 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. For 
tasks installed in conduit, tasks exclude conduit. Excludes terminations. See CSI section 26 05 33 13-0032 for 
various conduit types. 

. 

. 
 26 05 19 16-0008  600 Volt Wire (26 05 19 16-0007) 
. 
. 
 26 05 19 16-0009  Single Solid Conductor, Copper (26 05 19 16-0008) 
. 
. 

 26 05 19 16-0010 MLF #14 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ................................................ 666.75 291.07 
. 

 26 05 19 16-0011 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ............................................... 820.35 342.41 
. 

 26 05 19 16-0012 MLF #10 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ................................................ 991.67 418.69 
. 

 26 05 19 16-0013 MLF #14 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit .......................................................... 900.24 291.07 
. 

 26 05 19 16-0014 MLF #12 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,084.00 342.41 
. 

 26 05 19 16-0015 MLF #10 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,294.01 418.69 

XXXXXXX 
. 
 26 05 19 16-0016  Underground Feeder And Branch Circuit Suitable, Single Stranded Copper 

(26 05 19 16-0008) 
Note: Direct bury. 

. 

. 
 26 05 19 16-0017 MLF #14 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ................................................................................................................................................................................. 671.17  
. 

 26 05 19 16-0018 MLF #12 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ................................................................................................................................................................................. 821.91  

. 
 26 05 19 16-0019 MLF #10 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ................................................................................................................................................................................. 993.23  
. 

 26 05 19 16-0020 MLF #8 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 1,346.93  
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. 
 26 05 19 16-0021 MLF #6 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 1,761.60  

. 
 26 05 19 16-0022 MLF #4 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 2,240.86  

. 
 26 05 19 16-0023 MLF #2 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 3,111.71  

. 
 26 05 19 16-0024 MLF #1 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 3,635.49  

. 
 26 05 19 16-0025 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 4,223.45  
. 

 26 05 19 16-0026 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 4,738.29  

. 
 26 05 19 16-0027 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 5,480.96  
. 

 26 05 19 16-0028 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 6,418.29  

. 
 26 05 19 16-0029 MLF 250 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 7,418.39  
. 

 26 05 19 16-0030 MLF 300 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 8,453.24  

. 
 26 05 19 16-0031 MLF 350 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 9,552.79  
. 

 26 05 19 16-0032 MLF 400 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 10,619.71  

. 
 26 05 19 16-0033 MLF 500 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 12,343.64  
. 

 26 05 19 16-0034 MLF 600 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 14,617.52  

. 
 26 05 19 16-0035 MLF 750 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 21,766.28  
. 

 26 05 19 16-0036 MLF #2 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 4,730.92  
. 

 26 05 19 16-0037 MLF 1/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 6,646.95  
. 

 26 05 19 16-0038 MLF 2/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 7,395.63  
. 

 26 05 19 16-0039 MLF 3/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 8,370.68  
. 

 26 05 19 16-0040 MLF 4/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,287.95  
. 

 26 05 19 16-0041 MLF 250 MCM,Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 10,028.67  
. 

 26 05 19 16-0042 MLF 350 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 13,953.74  
. 

 26 05 19 16-0043 MLF 400 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 15,140.35  
. 

 26 05 19 16-0044 MLF 500 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 17,120.37  

XXXXXXX 
. 
 26 05 19 16-0045  600 Volt, Feeder Wire, Single Stranded Copper (26 05 19 16-0008) 
. 
. 

 26 05 19 16-0046 MLF #12 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................................... 870.50 291.19 
. 

 26 05 19 16-0047 MLF #10 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................... 1,066.24 342.41 
. 

 26 05 19 16-0048 MLF #8 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 1,474.00 465.70 
. 

 26 05 19 16-0049 MLF #6 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 1,971.69 557.44 
. 

 26 05 19 16-0050 MLF #4 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 2,564.62 649.92 
. 

 26 05 19 16-0051 MLF #2 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 3,621.24 837.25 
. 

 26 05 19 16-0052 MLF #1 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 4,279.87 931.52 
. 

 26 05 19 16-0053 MLF 1/0 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................... 4,976.17 1,049.53 
. 

 26 05 19 16-0054 MLF 2/0 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................... 5,621.64 1,164.31 
. 

 26 05 19 16-0055 MLF 3/0 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................... 6,603.09 1,307.39 
. 

 26 05 19 16-0056 MLF 4/0 AWG, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................................... 7,814.71 1,442.31 
. 

 26 05 19 16-0057 MLF 250 MCM, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................... 9,118.91 1,585.51 
. 

 26 05 19 16-0058 MLF 300 MCM, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 10,474.37 1,733.03 
. 

 26 05 19 16-0059 MLF 350 MCM, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 11,925.27 1,862.91 
. 

 26 05 19 16-0060 MLF 400 MCM, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 13,328.03 2,069.92 
. 

 26 05 19 16-0061 MLF 500 MCM, Type THW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 15,699.85 2,281.12 
. 

 26 05 19 16-0062 MLF #14 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 916.51 192.25 
    For EPR Insulation, Add  29.54 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  68.92 

. 
 26 05 19 16-0063 MLF #12 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 1,040.26 212.89 

    For EPR Insulation, Add  30.11 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  70.26 

. 
 26 05 19 16-0064 MLF #10 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 1,252.54 266.13 

    For EPR Insulation, Add  43.96 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  102.57 

. 
 26 05 19 16-0065 MLF #8 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 1,681.13 423.37 

    For EPR Insulation, Add  72.27 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  168.63 

. 
 26 05 19 16-0066 MLF #6 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 2,248.81 508.03 

    For EPR Insulation, Add  121.44 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  283.36 

. 
 26 05 19 16-0067 MLF #4 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 3,023.83 589.83 

    For EPR Insulation, Add  183.73 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  428.69 

. 
 26 05 19 16-0068 MLF #3 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 3,446.51 675.11 

    For EPR Insulation, Add  211.15 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  492.68 

. 
 26 05 19 16-0069 MLF #2 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 4,268.04 760.37 

    For EPR Insulation, Add  298.40 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  696.26 

. 
 26 05 19 16-0070 MLF #1 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 5,206.47 846.84 

    For EPR Insulation, Add  403.18 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  940.76 
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. 
 26 05 19 16-0071 MLF 1/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 6,235.36 955.39 

    For EPR Insulation, Add  503.55 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,174.94 

. 
 26 05 19 16-0072 MLF 2/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 7,457.99 1,059.49 

    For EPR Insulation, Add  632.97 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,476.93 

. 
 26 05 19 16-0073 MLF 3/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 8,871.14 1,182.78 

    For EPR Insulation, Add  790.97 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,845.60 

. 
 26 05 19 16-0074 MLF 4/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 9,979.72 1,315.06 

    For EPR Insulation, Add  903.29 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,107.67 

. 
 26 05 19 16-0075 MLF 250 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 10,654.96 1,442.31 

    For EPR Insulation, Add  950.61 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,218.08 

. 
 26 05 19 16-0076 MLF 300 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 12,461.81 1,585.51 

    For EPR Insulation, Add  1,167.66 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,724.55 

. 
 26 05 19 16-0077 MLF 350 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 13,853.39 1,680.86 

    For EPR Insulation, Add  1,322.43 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,085.67 

. 
 26 05 19 16-0078 MLF 400 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 15,455.82 1,878.63 

    For EPR Insulation, Add  1,508.83 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,520.59 

. 
 26 05 19 16-0079 MLF 500 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 17,551.76 2,089.35 

    For EPR Insulation, Add  1,769.25 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  4,128.24 

. 
 26 05 19 16-0080 MLF 600 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 20,416.30 2,173.79 

    For EPR Insulation, Add  2,126.97 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  4,962.93 

. 
 26 05 19 16-0081 MLF 750 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 32,278.26 2,258.10 

    For EPR Insulation, Add  3,798.32 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  8,862.75 

. 
 26 05 19 16-0082 MLF 1,000 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................... 40,290.43 2,412.81 

    For EPR Insulation, Add  4,928.19 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  11,499.11 

. 
 26 05 19 16-0083 MLF #16 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 1,400.07 431.52 

. 
 26 05 19 16-0084 MLF #14 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 1,675.66 479.73 

. 
 26 05 19 16-0085 MLF #12 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 2,070.13 576.16 

. 
 26 05 19 16-0086 MLF #10 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 2,440.69 671.38 

. 
 26 05 19 16-0087 MLF #8 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................... 3,285.44 718.88 

. 
 26 05 19 16-0088 MLF #18 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 527.84 239.87 

. 
 26 05 19 16-0089 MLF #16 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 658.88 263.85 

. 
 26 05 19 16-0090 MLF #14 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit......................................... 667.77 192.37 

. 
 26 05 19 16-0091 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit......................................... 817.04 229.31 

. 
 26 05 19 16-0092 MLF #10 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit......................................... 985.92 288.44 

. 
 26 05 19 16-0093 MLF #8 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 1,334.19 380.19 

. 
 26 05 19 16-0094 MLF #6 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 1,740.54 459.11 

. 
 26 05 19 16-0095 MLF #4 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 2,208.40 542.58 

. 
 26 05 19 16-0096 MLF #3 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 2,607.23 614.18 

. 
 26 05 19 16-0097 MLF #2 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 3,060.62 687.82 

. 
 26 05 19 16-0098 MLF #1 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit........................................ 3,570.88 776.21 

. 
 26 05 19 16-0099 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 4,147.97 849.97 

. 
 26 05 19 16-0100 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 4,649.73 939.31 

. 
 26 05 19 16-0101 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 5,368.45 993.52 

. 
 26 05 19 16-0102 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 6,278.29 1,117.77 

. 
 26 05 19 16-0103 MLF 250 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit...................................... 7,247.88 1,189.14 

. 
 26 05 19 16-0104 MLF 300 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit...................................... 8,250.59 1,346.73 

. 
 26 05 19 16-0105 MLF 350 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit...................................... 9,314.93 1,490.41 

. 
 26 05 19 16-0106 MLF 400 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 10,348.18 1,531.19 

. 
 26 05 19 16-0107 MLF 500 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 12,007.13 1,619.93 

. 
 26 05 19 16-0108 MLF 600 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 14,497.59 1,906.33 

. 
 26 05 19 16-0109 MLF 750 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit.................................... 21,038.17 2,258.10 

. 
 26 05 19 16-0110 MLF 1,000 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 25,043.92 2,726.32 

XXXXXXX 
. 
 26 05 19 16-0111  Non-Metallic Sheathed Cable (26 05 19 16-0008) 
. 
. 
 26 05 19 16-0112  Direct Burial Cable (26 05 19 16-0111) 

Note: Excludes trench and backfill. For NM, NM-B, NMC-B and NMS-B. Copper. 
. 
. 

 26 05 19 16-0113 MLF 2 Conductors With Ground Cable, #14 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 2,657.01  

. 
 26 05 19 16-0114 MLF 3 Conductors With Ground Cable, #14 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 3,353.16  
. 

 26 05 19 16-0115 MLF 2 Conductors With Ground Cable, #12 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 3,333.90  

. 
 26 05 19 16-0116 MLF 3 Conductors With Ground Cable, #12 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 3,870.17  
. 

 26 05 19 16-0117 MLF 2 Conductors With Ground Cable, #10 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 3,594.52  

. 
 26 05 19 16-0118 MLF 3 Conductors With Ground Cable, #10 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 4,500.60  
. 

 26 05 19 16-0119 MLF 2 Conductors With Ground Cable, #8 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 4,611.26  
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. 
 26 05 19 16-0120 MLF 3 Conductors With Ground Cable, #8 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 5,752.21  
. 

 26 05 19 16-0121 MLF 2 Conductors With Ground Cable, #6 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 5,783.16  

. 
 26 05 19 16-0122 MLF 3 Conductors With Ground Cable, #6 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 6,865.32  

XXXXXXX 
. 
 26 05 19 16-0123  Single Conductor Installed On Poles (26 05 19 16-0007) 
. 
. 
 26 05 19 16-0124  Bare Stranded Conductor (26 05 19 16-0123) 
. 
. 

 26 05 19 16-0125 MLF #12 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,340.06 482.28 
. 

 26 05 19 16-0126 MLF #10 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,523.84 525.68 
. 

 26 05 19 16-0127 MLF #8 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 1,708.99 569.60 
. 

 26 05 19 16-0128 MLF #6 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 1,995.03 613.80 
. 

 26 05 19 16-0129 MLF #4 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 2,322.38 658.12 
. 

 26 05 19 16-0130 MLF #2 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 3,146.31 789.37 
. 

 26 05 19 16-0131 MLF #1 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 3,579.98 876.83 
. 

 26 05 19 16-0132 MLF 1/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 4,040.98 962.71 
. 

 26 05 19 16-0133 MLF 2/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 5,244.23 1,141.83 
. 

 26 05 19 16-0134 MLF 3/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 6,278.39 1,312.81 
. 

 26 05 19 16-0135 MLF 4/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 6,831.22 1,487.87 
. 

 26 05 19 16-0136 MLF 250 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 8,494.67 1,753.52 
. 

 26 05 19 16-0137 MLF 300 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 8,750.58 1,845.85 
. 

 26 05 19 16-0138 MLF 350 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 10,489.22 1,933.05 
. 

 26 05 19 16-0139 MLF 400 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 11,446.16 2,012.36 
. 

 26 05 19 16-0140 MLF 500 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 13,053.33 2,098.24 

XXXXXXX 
. 
 26 05 19 16-0141  Insulated Stranded Conductor (26 05 19 16-0123) 
. 
. 

 26 05 19 16-0142 MLF #12 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 1,402.90 482.28 
. 

 26 05 19 16-0143 MLF #10 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 1,604.92 525.68 
. 

 26 05 19 16-0144 MLF #8 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 1,869.06 569.60 
. 

 26 05 19 16-0145 MLF #6 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,025.33 613.80 
. 

 26 05 19 16-0146 MLF #4 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,368.61 658.12 
. 

 26 05 19 16-0147 MLF #2 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 3,079.55 789.37 
. 

 26 05 19 16-0148 MLF #1 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 3,573.32 876.83 
. 

 26 05 19 16-0149 MLF 1/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 4,133.93 962.71 
. 

 26 05 19 16-0150 MLF 2/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 4,958.78 1,141.83 
. 

 26 05 19 16-0151 MLF 3/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 5,880.51 1,312.81 
. 

 26 05 19 16-0152 MLF 4/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 6,862.26 1,487.87 
. 

 26 05 19 16-0153 MLF 250 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 8,304.76 1,753.52 
. 

 26 05 19 16-0154 MLF 300 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 9,253.28 1,845.85 
. 

 26 05 19 16-0155 MLF 350 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 10,040.80 1,933.05 
. 

 26 05 19 16-0156 MLF 400 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 11,074.35 2,012.36 
. 

 26 05 19 16-0157 MLF 500 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 12,262.51 2,098.24 

XXXXXXX 
. 
 26 05 26  Grounding And Bonding For Electrical Systems (26 05) 
. 
. 
 26 05 26 00-0001  Conductors, Straps And Conduit Jumpers (26 05 26) 
. 
. 
 26 05 26 00-0002  Single Conductor (26 05 26 00-0001) 
. 
. 
 26 05 26 00-0003  Copper Bare Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0004 MLF 12 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 544.88 231.90 
. 

 26 05 26 00-0005 MLF 10 AWG Copper Bare Single Stranded Conductor ............................................................................................................. 685.14 231.90 
. 

 26 05 26 00-0006 MLF 8 AWG Copper Bare Single Stranded Conductor ............................................................................................................... 826.36 279.34 
. 

 26 05 26 00-0007 MLF 6 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,067.07 279.34 
. 

 26 05 26 00-0008 MLF 4 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 1,372.07 337.32 
. 

 26 05 26 00-0009 MLF 2 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 2,050.46 337.32 
. 

 26 05 26 00-0010 MLF 1 AWG Copper Bare Single Stranded Conductor ............................................................................................................ 2,345.02 405.83 
. 

 26 05 26 00-0011 MLF 1/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 2,741.10 405.83 
. 

 26 05 26 00-0012 MLF 2/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 3,743.52 511.24 
. 

 26 05 26 00-0013 MLF 3/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 4,566.67 511.24 
. 

 26 05 26 00-0014 MLF 4/0 AWG Copper Bare Single Stranded Conductor ......................................................................................................... 4,907.57 679.90 
. 

 26 05 26 00-0015 MLF 250 MCM Copper Bare Single Stranded Conductor ........................................................................................................ 6,194.94 679.90 
. 

 26 05 26 00-0016 MLF 300 MCM Copper Bare Single Stranded Conductor ........................................................................................................ 6,257.42 785.31 
. 

 26 05 26 00-0017 MLF 350 MCM Copper Bare Single Stranded Conductor ........................................................................................................ 8,261.73 785.31 
. 

 26 05 26 00-0018 MLF 500 MCM Copper Bare Single Stranded Conductor ...................................................................................................... 11,167.59 969.78 

XXXXXXX 
. 
 26 05 26 00-0019  Copper Insulated Single Stranded Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0020 MLF 12 AWG Copper Insulated Single Stranded Conductor ...................................................................................................... 903.35 316.23 
. 

 26 05 26 00-0021 MLF 10 AWG Copper Insulated Single Stranded Conductor ...................................................................................................... 994.85 316.23 
. 

 26 05 26 00-0022 MLF 8 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,244.90 316.23 
. 

 26 05 26 00-0023 MLF 6 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,443.90 548.14 
. 

 26 05 26 00-0024 MLF 4 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 1,894.12 548.14 
. 

 26 05 26 00-0025 MLF 2 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 2,599.49 548.14 
. 

 26 05 26 00-0026 MLF 1 AWG Copper Insulated Single Stranded Conductor ..................................................................................................... 3,102.47 959.24 
. 

 26 05 26 00-0027 MLF 1/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 3,745.89 959.24 
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. 
 26 05 26 00-0028 MLF 2/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 4,329.74 959.24 

. 
 26 05 26 00-0029 MLF 3/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 5,082.82 959.24 

. 
 26 05 26 00-0030 MLF 4/0 AWG Copper Insulated Single Stranded Conductor .................................................................................................. 5,930.35 1,254.39 

. 
 26 05 26 00-0031 MLF 250 MCM Copper Insulated Single Stranded Conductor ................................................................................................. 7,073.58 1,254.39 

. 
 26 05 26 00-0032 MLF 300 MCM Copper Insulated Single Stranded Conductor ................................................................................................. 8,170.24 1,254.39 

. 
 26 05 26 00-0033 MLF 350 MCM Copper Insulated Single Stranded Conductor ................................................................................................. 9,723.42 1,950.10 

. 
 26 05 26 00-0034 MLF 500 MCM Copper Insulated Single Stranded Conductor ............................................................................................... 12,497.59 1,950.10 

XXXXXXX 
. 
 26 05 26 00-0035  Copper Bare Single Solid Conductors (26 05 26 00-0002) 
. 
. 

 26 05 26 00-0036 MLF 12 AWG Copper Bare Single Solid Conductor .................................................................................................................... 544.88 231.90 
. 

 26 05 26 00-0037 MLF 10 AWG Copper Bare Single Solid Conductor .................................................................................................................... 685.14 231.90 
. 

 26 05 26 00-0038 MLF 8 AWG Copper Bare Single Solid Conductor ...................................................................................................................... 826.36 279.34 
. 

 26 05 26 00-0039 MLF 6 AWG Copper Bare Single Solid Conductor ................................................................................................................... 1,067.07 279.34 
. 

 26 05 26 00-0040 MLF 4 AWG Copper Bare Single Solid Conductor ................................................................................................................... 1,372.07 337.32 
. 

 26 05 26 00-0041 MLF 2 AWG Copper Bare Single Solid Conductor ................................................................................................................... 2,050.46 337.32 
. 

 26 05 26 00-0042 MLF 1/0 AWG Copper Bare Single Solid Conductor ................................................................................................................ 2,741.10 405.83 
. 

 26 05 26 00-0043 MLF 4/0 AWG Copper Bare Single Solid Conductor ................................................................................................................ 4,907.57 537.59 

XXXXXXX 
. 
 26 05 26 00-0044  Copper Flexible Braid Connector Jumper Strap (26 05 26 00-0001) 

Note: Manufactured from flat extra flexible tinned braid. Ferrules are tin plated pure electrolytic copper with 2 
holes, on each end. 

. 

. 
 26 05 26 00-0045 EA 100 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 125.69 32.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.69 
. 

 26 05 26 00-0046 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 206.39 39.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.63 

. 
 26 05 26 00-0047 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 18" Length ......................................................................................... 257.48 39.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.63 
. 

 26 05 26 00-0048 EA 225 Amperes, Copper Flexible Braid Jumper Strap, 24" Length ......................................................................................... 307.87 39.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.63 

. 
 26 05 26 00-0049 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 275.54 42.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.54 
. 

 26 05 26 00-0050 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 18" Length ......................................................................................... 349.05 42.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.54 

. 
 26 05 26 00-0051 EA 400 Amperes, Copper Flexible Braid Jumper Strap, 24" Length ......................................................................................... 412.91 42.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.54 
. 

 26 05 26 00-0052 EA 600 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 352.62 54.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.49 

. 
 26 05 26 00-0053 EA 800 Amperes, Copper Flexible Braid Jumper Strap, 12" Length ......................................................................................... 424.37 65.64 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.38 

XXXXXXX 
. 
 26 05 26 00-0054  Bonding Jumper For Metallic Conduit (26 05 26 00-0001) 
. 
. 

 26 05 26 00-0055 EA  1/2" To 1" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................... 182.58 72.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.03 

. 
 26 05 26 00-0056 EA  1-1/4" To 2" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................ 224.89 72.20 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.49 
. 

 26 05 26 00-0057 EA  2-1/2" To 4" Conductor, Bonding Jumper, Metallic Conduit ................................................................................................ 315.11 111.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.67 

. 
 26 05 26 00-0058 EA  5" To 6" Conductor, Bonding Jumper, Metallic Conduit ...................................................................................................... 450.46 111.59 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  72.93 

XXXXXXX 
. 
 26 05 26 00-0059  Ground Rods (26 05 26) 
. 
. 
 26 05 26 00-0060  Copper-Clad Ground Rods (26 05 26 00-0059) 
. 
. 

 26 05 26 00-0061 EA 1/2" Diameter x 8' Long Copper-Clad Ground Rods ........................................................................................................... 107.15 98.46 
. 

 26 05 26 00-0062 EA 5/8" Diameter x 8' Long Copper-Clad Ground Rods ........................................................................................................... 111.05 98.46 
. 

 26 05 26 00-0063 EA 3/4" Diameter x 8' Long Copper-Clad Ground Rods ........................................................................................................... 126.79 98.46 
. 

 26 05 26 00-0064 EA 1/2" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 125.75 98.46 
. 

 26 05 26 00-0065 EA 5/8" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 130.62 98.46 
. 

 26 05 26 00-0066 EA 3/4" Diameter x 10' Long Copper-Clad Ground Rods ......................................................................................................... 150.29 98.46 

XXXXXXX 
. 
 26 05 26 00-0067  Copper Grounding Shaft (26 05 26 00-0059) 
. 
. 

 26 05 26 00-0068 EA 2-1/8" Diameter x 10' Long Copper Grounding Shaft .......................................................................................................... 235.80 98.46 
. 

 26 05 26 00-0069 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 10' Horizontal Copper Grounding Shaft ................................................................. 285.54 98.46 
. 

 26 05 26 00-0070 EA 2-1/8" Diameter "L" Shaped; 3' Riser x 20' Horizontal Copper Grounding Shaft ................................................................. 403.20 98.46 

XXXXXXX 
. 
 26 05 26 00-0071  Ground Access Wells (26 05 26 00-0059) 
. 
. 
 26 05 26 00-0072  Precast Ground Access Wells (26 05 26 00-0071) 
. 
. 

 26 05 26 00-0073 EA 8" Diameter x 24" Deep Precast Ground Access Well ........................................................................................................ 192.69  
Note: With cast iron grate. 

. 
 26 05 26 00-0074 EA 10" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 201.52  

Note: With cast iron grate. 
. 

 26 05 26 00-0075 EA 12" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 530.41  
Note: With cast iron grate. 

. 
 26 05 26 00-0076 EA 18" Diameter x 24" Deep Precast Ground Access Well ...................................................................................................... 539.24  

Note: With cast iron grate. 
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XXXXXXX 
. 
 26 05 26 00-0077  Polyvinyl Chloride (PVC) Ground Access Well (26 05 26 00-0071) 
. 
. 

 26 05 26 00-0078 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 427.99  
Note: Schedule 40 with cast iron grated cover. 

. 
 26 05 26 00-0079 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 502.65  

Note: Schedule 40 with cast iron grated cover. 
. 

 26 05 26 00-0080 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 931.39  
Note: Schedule 40 with cast iron grated cover. 

. 
 26 05 26 00-0081 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 409.20  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0082 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 312.83  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0083 EA 18" Diameter x 24" Deep Polyvinyl Chloride (PVC) Belled Hub Ground Access Well ......................................................... 893.32  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0084 EA 8" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ............................................................................. 230.15  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0085 EA 10" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 246.19  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0086 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Ground Access Well ........................................................................... 260.04  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0087 EA 8" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ................................. 177.57  

. 
 26 05 26 00-0088 EA 10" Diameter x 24" Deep Schedule 40 Polyvinyl Chloride (PVC) Ground Access Well, Plastic Cover ............................... 261.34  

. 
 26 05 26 00-0089 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 459.39  

Note: Schedule 40 with flat steel cover. 
. 

 26 05 26 00-0090 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 609.50  
Note: Schedule 40 with flat steel cover. 

. 
 26 05 26 00-0091 EA 8" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ................................................................. 370.35  

Note: Schedule 40 with plastic cover. 
. 

 26 05 26 00-0092 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Slotted Ground Access Well ............................................................... 536.72  
Note: Schedule 40 with plastic cover. 

. 
 26 05 26 00-0093 EA 10" Diameter x 36" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 567.25  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0094 EA 10" Diameter x 42" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 690.94  
Note: With cast iron grate, heavy duty. 

. 
 26 05 26 00-0095 EA 12" Diameter x 12" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 306.97  

Note: With cast iron grate, heavy duty. 
. 

 26 05 26 00-0096 EA 12" Diameter x 24" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 534.44  
Note: With cast iron grate, heavy duty. 

. 
 26 05 26 00-0097 EA 12" Diameter x 30" Deep Polyvinyl Chloride (PVC) Schedule 80 Ground Access Well ...................................................... 575.22  

Note: With cast iron grate, heavy duty. 

XXXXXXX 
. 
 26 05 26 00-0098  Polymer Concrete Ground Access Well (26 05 26 00-0071) 
. 
. 

 26 05 26 00-0099 EA 12" x 12" x 12" Polymer Concrete Ground Access Well ...................................................................................................... 338.51  
. 

 26 05 26 00-0100 EA 12" x 12" x 12" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 369.67  
. 

 26 05 26 00-0101 EA 12" x 12" x 18" Polymer Concrete Ground Access Well ...................................................................................................... 371.87  
. 

 26 05 26 00-0102 EA 12" x 12" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 406.08  
. 

 26 05 26 00-0103 EA 12" x 12" x 24" Polymer Concrete Ground Access Well ...................................................................................................... 406.46  
. 

 26 05 26 00-0104 EA 12" x 12" x 24" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 444.03  
. 

 26 05 26 00-0105 EA 13" x 24" x 18" Polymer Concrete Ground Access Well ...................................................................................................... 535.98  
. 

 26 05 26 00-0106 EA 13" x 24" x 18" Heavy Duty Polymer Concrete Ground Access Well .................................................................................. 586.95  

XXXXXXX 
. 
 26 05 26 00-0107  High Density Polyethylene (HDPE) Ground Access Well (26 05 26 00-0071) 
. 
. 

 26 05 26 00-0108 EA 9" Diameter x 10" Deep High Density Polyethylene (HDPE) Ground Access Well ............................................................. 132.75  
Note: With cover. 

. 
 26 05 26 00-0109 EA 14" Diameter x 18" Deep High Density Polyethylene (HDPE) Ground Access Well ........................................................... 182.57  

Note: With cover. 

XXXXXXX 
. 
 26 05 26 00-0110  Ground Rod Clamps And Fittings (26 05 26) 
. 
. 
 26 05 26 00-0111  Bronze Ground Rod Clamp (26 05 26 00-0110) 
. 
. 

 26 05 26 00-0112 EA 1/2" Bronze Ground Rod Clamp ............................................................................................................................................ 25.21 14.83 
. 

 26 05 26 00-0113 EA 5/8" Bronze Ground Rod Clamp ............................................................................................................................................ 26.20 14.83 
. 

 26 05 26 00-0114 EA 3/4" Bronze Ground Rod Clamp ............................................................................................................................................ 27.59 14.83 

XXXXXXX 
. 
 26 05 26 00-0115  Bronze Pipe Clamps (26 05 26 00-0110) 
. 
. 

 26 05 26 00-0116 EA 1/2" To 1" Bronze Pipe Ground Clamps ................................................................................................................................ 34.81 24.68 
. 

 26 05 26 00-0117 EA 1-1/4" To 2" Bronze Ground Clamps For Pipe ...................................................................................................................... 43.81 29.54 
. 

 26 05 26 00-0118 EA 2-1/2" To 3" Bronze Ground Clamps For Pipe ...................................................................................................................... 62.55 34.53 
. 

 26 05 26 00-0119 EA 2-1/2" To 4" Bronze Ground Clamps For Pipe ...................................................................................................................... 77.11 44.37 
. 

 26 05 26 00-0120 EA 4" To 6" Bronze Ground Clamps For Pipe .......................................................................................................................... 116.97 64.06 

XXXXXXX 
. 
 26 05 26 00-0121  Grounding Fittings (26 05 26 00-0110) 
. 
. 
 26 05 26 00-0122  Embedded Fittings (26 05 26 00-0121) 
. 
. 

 26 05 26 00-0123 EA  Ground Insert With Two 3/8 x 16 Holes #2 To 250 MCM Cable Range, Embedded ........................................................... 169.51  
. 

 26 05 26 00-0124 EA  Ground Insert With Four 3/8 x 16 Holes #2 To 250 MCM Cable Range, Embedded .......................................................... 178.42  
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. 
 26 05 26 00-0125 EA  Ground Insert With Four  3/8 x 16 Holes 250 To 500 MCM Cable Range, Embedded ....................................................... 194.22  

XXXXXXX 
. 
 26 05 26 00-0126  Ground Rod Receptacle (26 05 26 00-0121) 
. 
. 

 26 05 26 00-0127 EA 1/2" Ground Rod Receptacle .............................................................................................................................................. 363.92 136.53 
. 

 26 05 26 00-0128 EA 5/8" Ground Rod Receptacle .............................................................................................................................................. 379.40 140.38 
. 

 26 05 26 00-0129 EA 3/4" Ground Rod Receptacle .............................................................................................................................................. 395.26 144.19 

XXXXXXX 
. 
 26 05 26 00-0130  Ground Kits For Circuit Breaker Panels (26 05 26 00-0121) 
. 
. 

 26 05 26 00-0131 EA  14-8 AWG Copper Ground Kit .............................................................................................................................................. 82.42 32.82 

XXXXXXX 
. 
 26 05 26 00-0132  Insulated Grounding Bars (26 05 26 00-0110) 
. 
. 

 26 05 26 00-0133 EA  1/2" x 4" x 10" Insulated Ground Bar ................................................................................................................................... 328.67 32.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.08 

. 
 26 05 26 00-0134 EA  Insulated Ground Bar SK 9560 1/2" x 4" x 20" .................................................................................................................... 343.14 32.95 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  59.08 

XXXXXXX 
. 
 26 05 33  Raceway And Boxes For Electrical Systems (26 05) 
. 
. 
 26 05 33 13  Conduit For Electrical Systems (26 05 33)
. 
. 
 26 05 33 13-0001  Conduit Assemblies (26 05 33 13) 

Note: Includes conduit, fittings and wire. Excludes hangers or supports. 
. 
. 
 26 05 33 13-0002  Electrical Metallic Tubing (EMT) Conduit Assemblies (26 05 33 13-0001) 

Note: Includes conduit, field bends, set screw connectors, set screw couplings, straps, and copper wire as 
indicated. Per CLF. 

. 

. 
 26 05 33 13-0003 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 919.13 293.12 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 2 #12 THWN Conductor Instead Of THHN, Add  0.97 
. 

 26 05 33 13-0004 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor...................................................................................................................................................... 1,000.84 318.31 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 3 #12 THWN Conductor Instead Of THHN, Add  1.46 
. 

 26 05 33 13-0005 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor...................................................................................................................................................... 1,082.54 343.49 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  294.46 
    For 4 #12 THWN Conductor Instead Of THHN, Add  1.95 

. 
 26 05 33 13-0006 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor......................................................................................................................................................... 964.90 305.71 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 2 #10 THWN Conductor Instead Of THHN, Add  1.46 
. 

 26 05 33 13-0007 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor...................................................................................................................................................... 1,063.49 335.09 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 3 #10 THWN Conductor Instead Of THHN, Add  2.19 
. 

 26 05 33 13-0008 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #8 Copper THHN And 1 #10 Copper Insulated 
Grounding Conductor...................................................................................................................................................... 1,063.44 330.90 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  283.67 
    For 2 #8 THWN Conductor Instead Of THHN, Add  2.55 

. 
 26 05 33 13-0009 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,011.89 316.02 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 2 #12 THWN Conductor Instead Of THHN, Add  0.97 
. 

 26 05 33 13-0010 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor...................................................................................................................................................... 1,093.59 341.21 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 3 #12 THWN Conductor Instead Of THHN, Add  1.46 
. 

 26 05 33 13-0011 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor...................................................................................................................................................... 1,175.30 366.39 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

. 
 26 05 33 13-0012 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,257.00 391.59 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 5 #12 THWN Conductor Instead Of THHN, Add  2.44 
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. 
 26 05 33 13-0013 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,057.65 328.61 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 2 #10 THWN Conductor Instead Of THHN, Add  1.46 
. 

 26 05 33 13-0014 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,156.25 358.00 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 3 #10 THWN Conductor Instead Of THHN, Add  2.19 
. 

 26 05 33 13-0015 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,254.84 387.38 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 4 #10 THWN Conductor Instead Of THHN, Add  2.92 
. 

 26 05 33 13-0016 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,353.43 416.77 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 5 #10 THWN Conductor Instead Of THHN, Add  3.65 
. 

 26 05 33 13-0017 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,289.62 391.59 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  335.62 
    For 3 #8 THWN Conductor Instead Of THHN, Add  3.82 

. 
 26 05 33 13-0018 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,423.03 429.36 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  368.00 
    For 4 #8 THWN Conductor Instead Of THHN, Add  5.10 

. 
 26 05 33 13-0019 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,272.30 378.99 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  324.83 
    For 2 #6 THWN Conductor Instead Of THHN, Add  4.21 

. 
 26 05 33 13-0020 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,446.34 425.16 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  364.40 
    For 3 #6 THWN Conductor Instead Of THHN, Add  6.32 

. 
 26 05 33 13-0021 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,133.16 340.13 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 2 #12 THWN Conductor Instead Of THHN, Add  0.97 
. 

 26 05 33 13-0022 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,214.86 365.31 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 3 #12 THWN Conductor Instead Of THHN, Add  1.46 
. 

 26 05 33 13-0023 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,296.56 390.50 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

. 
 26 05 33 13-0024 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ...................................................................................................................................................... 1,378.28 415.68 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 5 #12 THWN Conductor Instead Of THHN, Add  2.44 
. 

 26 05 33 13-0025 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,178.93 352.72 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 2 #10 THWN Conductor Instead Of THHN, Add  1.46 
. 

 26 05 33 13-0026 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,277.52 382.11 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 3 #10 THWN Conductor Instead Of THHN, Add  2.19 
. 

 26 05 33 13-0027 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,376.11 411.49 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 4 #10 THWN Conductor Instead Of THHN, Add  2.92 
. 

 26 05 33 13-0028 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ...................................................................................................................................................... 1,474.71 440.88 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For 5 #10 THWN Conductor Instead Of THHN, Add  3.65 



 

 Electrical 26

26
 

Common Work Results For Electrical 26 05
Raceway And Boxes For Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 26 - 9

. 
 26 05 33 13-0029 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,410.89 415.68 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  356.35 
    For 3 #8 THWN Conductor Instead Of THHN, Add  3.82 

. 
 26 05 33 13-0030 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,567.62 449.27 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  385.13 
    For 3 #6 THWN Conductor Instead Of THHN, Add  6.32 

. 
 26 05 33 13-0031 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor...................................................................................................................................................... 1,741.67 495.44 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  424.71 
    For 4 #6 THWN Conductor Instead Of THHN, Add  8.43 

XXXXXXX 
. 
 26 05 33 13-0032  Conduit (26 05 33 13) 

Note: Where 4-1/2" conduit is required, use tasks for 5" conduit. Add couplings as required at each fitting. 
. 
. 
 26 05 33 13-0033  Conduit Installed Above Grade (26 05 33 13-0032) 
. 
. 
 26 05 33 13-0034  Intermediate Metal Conduit (IMC) (26 05 33 13-0033) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0035  Intermediate Metal Conduit (IMC) Conduit (26 05 33 13-0034) 

Note: Includes field bending conduit up to 1". 
. 
. 

 26 05 33 13-0036 LF 1/2" Intermediate Metal Conduit (IMC) Conduit....................................................................................................................... 7.27 2.39 
    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.10 
    For >1,000, Deduct  -0.13 
    For Installation In Metal Stub Wall, Add  0.60 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.50 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.90 
    For Work In Restricted Working Space, Add  1.80 
    For Elevated Installation >10' To 15', Add  0.60 
    For Elevated Installation >15' To 20', Add  1.20 
    For Elevated Installation >20' To 25', Add  1.50 
    For Elevated Installation >25' To 30', Add  2.10 
    For Elevated Installation >30' To 35', Add  2.40 
    For Elevated Installation >35' To 40', Add  3.00 
    For Elevated Installation >40', Add  3.30 

. 
 26 05 33 13-0037 LF 3/4" Intermediate Metal Conduit (IMC) Conduit....................................................................................................................... 8.11 2.63 

    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000, Deduct  -0.15 
    For Installation In Metal Stub Wall, Add  0.66 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.65 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.99 
    For Work In Restricted Working Space, Add  1.98 
    For Elevated Installation >10' To 15', Add  0.66 
    For Elevated Installation >15' To 20', Add  1.32 
    For Elevated Installation >20' To 25', Add  1.65 
    For Elevated Installation >25' To 30', Add  2.31 
    For Elevated Installation >30' To 35', Add  2.64 
    For Elevated Installation >35' To 40', Add  3.30 
    For Elevated Installation >40', Add  3.63 

. 
 26 05 33 13-0038 LF 1" Intermediate Metal Conduit (IMC) Conduit ......................................................................................................................... 9.52 2.87 

    For >250 To 500, Deduct  -0.12 
    For >500 To 1,000, Deduct  -0.17 
    For >1,000, Deduct  -0.23 
    For Installation In Metal Stub Wall, Add  0.72 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.80 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.08 
    For Work In Restricted Working Space, Add  2.16 
    For Elevated Installation >10' To 15', Add  0.72 
    For Elevated Installation >15' To 20', Add  1.44 
    For Elevated Installation >20' To 25', Add  1.80 
    For Elevated Installation >25' To 30', Add  2.52 
    For Elevated Installation >30' To 35', Add  2.88 
    For Elevated Installation >35' To 40', Add  3.60 
    For Elevated Installation >40', Add  3.95 
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. 
 26 05 33 13-0039 LF 1-1/4" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 11.34 5.76 

    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.22 
    For >1,000, Deduct  -0.30 
    For Installation In Metal Stub Wall, Add  0.84 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.10 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.26 
    For Work In Restricted Working Space, Add  2.52 
    For Elevated Installation >10' To 15', Add  0.84 
    For Elevated Installation >15' To 20', Add  1.68 
    For Elevated Installation >20' To 25', Add  2.10 
    For Elevated Installation >25' To 30', Add  2.94 
    For Elevated Installation >30' To 35', Add  3.36 
    For Elevated Installation >35' To 40', Add  4.20 
    For Elevated Installation >40', Add  4.61 

. 
 26 05 33 13-0040 LF 1-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 13.09 3.84 

    For >250 To 500, Deduct  -0.17 
    For >500 To 1,000, Deduct  -0.26 
    For >1,000, Deduct  -0.35 
    For Installation In Metal Stub Wall, Add  0.96 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.40 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.44 
    For Work In Restricted Working Space, Add  2.88 
    For Elevated Installation >10' To 15', Add  0.96 
    For Elevated Installation >15' To 20', Add  1.92 
    For Elevated Installation >20' To 25', Add  2.40 
    For Elevated Installation >25' To 30', Add  3.36 
    For Elevated Installation >30' To 35', Add  3.84 
    For Elevated Installation >35' To 40', Add  4.80 
    For Elevated Installation >40', Add  5.28 

. 
 26 05 33 13-0041 LF 2" Intermediate Metal Conduit (IMC) Conduit ........................................................................................................................ 15.53 4.32 

    For >250 To 500, Deduct  -0.24 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000, Deduct  -0.47 
    For Installation In Metal Stub Wall, Add  1.08 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.70 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.62 
    For Work In Restricted Working Space, Add  3.24 
    For Elevated Installation >10' To 15', Add  1.08 
    For Elevated Installation >15' To 20', Add  2.16 
    For Elevated Installation >20' To 25', Add  2.70 
    For Elevated Installation >25' To 30', Add  3.78 
    For Elevated Installation >30' To 35', Add  4.32 
    For Elevated Installation >35' To 40', Add  5.40 
    For Elevated Installation >40', Add  5.94 

. 
 26 05 33 13-0042 LF 2-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 24.87 5.76 

    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -0.79 
    For >1,000, Deduct  -1.05 
    For Installation In Metal Stub Wall, Add  1.44 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.60 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.16 
    For Work In Restricted Working Space, Add  4.32 
    For Elevated Installation >10' To 15', Add  1.44 
    For Elevated Installation >15' To 20', Add  2.88 
    For Elevated Installation >20' To 25', Add  3.60 
    For Elevated Installation >25' To 30', Add  5.04 
    For Elevated Installation >30' To 35', Add  5.76 
    For Elevated Installation >35' To 40', Add  7.20 
    For Elevated Installation >40', Add  7.91 

. 
 26 05 33 13-0043 LF 3" Intermediate Metal Conduit (IMC) Conduit ........................................................................................................................ 30.89 7.19 

    For >250 To 500, Deduct  -0.65 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000, Deduct  -1.29 
    For Installation In Metal Stub Wall, Add  1.80 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.50 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.70 
    For Work In Restricted Working Space, Add  5.40 
    For Elevated Installation >10' To 15', Add  1.80 
    For Elevated Installation >15' To 20', Add  3.60 
    For Elevated Installation >20' To 25', Add  4.50 
    For Elevated Installation >25' To 30', Add  6.30 
    For Elevated Installation >30' To 35', Add  7.20 
    For Elevated Installation >35' To 40', Add  9.00 
    For Elevated Installation >40', Add  9.89 
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. 
 26 05 33 13-0044 LF 3-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 36.53 8.63 

    For >250 To 500, Deduct  -0.75 
    For >500 To 1,000, Deduct  -1.12 
    For >1,000, Deduct  -1.49 
    For Installation In Metal Stub Wall, Add  2.16 
    For Installation In Wood Stud Wall (Includes Drilling), Add  5.40 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.24 
    For Work In Restricted Working Space, Add  6.48 
    For Elevated Installation >10' To 15', Add  2.16 
    For Elevated Installation >15' To 20', Add  4.32 
    For Elevated Installation >20' To 25', Add  5.40 
    For Elevated Installation >25' To 30', Add  7.56 
    For Elevated Installation >30' To 35', Add  8.64 
    For Elevated Installation >35' To 40', Add  10.80 
    For Elevated Installation >40', Add  11.87 

. 
 26 05 33 13-0045 LF 4" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 42.77 10.08 

    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -1.32 
    For >1,000, Deduct  -1.76 
    For Installation In Metal Stub Wall, Add  2.52 
    For Installation In Wood Stud Wall (Includes Drilling), Add  6.30 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.78 
    For Work In Restricted Working Space, Add  7.55 
    For Elevated Installation >10' To 15', Add  2.52 
    For Elevated Installation >15' To 20', Add  5.04 
    For Elevated Installation >20' To 25', Add  6.30 
    For Elevated Installation >25' To 30', Add  8.81 
    For Elevated Installation >30' To 35', Add  10.07 
    For Elevated Installation >35' To 40', Add  12.59 
    For Elevated Installation >40', Add  13.85 

XXXXXXX 
. 
 26 05 33 13-0046  Intermediate Metal Conduit (IMC) 90 Degree Elbows (26 05 33 13-0034) 

See CSI section 26 05 33 13-0146 for conduit field bending. 
. 
. 

 26 05 33 13-0047 EA 1" Intermediate Metal Conduit (IMC) 90 Degree Elbow ........................................................................................................ 55.88 18.11 
    For Work In Restricted Working Space, Add  13.55 
    For Elevated Installation >10' To 15', Add  4.52 
    For Elevated Installation >15' To 20', Add  9.03 
    For Elevated Installation >20' To 25', Add  11.29 
    For Elevated Installation >25' To 30', Add  15.80 
    For Elevated Installation >30' To 35', Add  18.06 
    For Elevated Installation >35' To 40', Add  22.58 
    For Elevated Installation >40', Add  24.83 

. 
 26 05 33 13-0048 EA 1-1/4" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 67.48 20.98 

    For Work In Restricted Working Space, Add  15.73 
    For Elevated Installation >10' To 15', Add  5.24 
    For Elevated Installation >15' To 20', Add  10.49 
    For Elevated Installation >20' To 25', Add  13.11 
    For Elevated Installation >25' To 30', Add  18.35 
    For Elevated Installation >30' To 35', Add  20.97 
    For Elevated Installation >35' To 40', Add  26.22 
    For Elevated Installation >40', Add  28.84 

. 
 26 05 33 13-0049 EA 1-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 79.21 24.11 

    For Work In Restricted Working Space, Add  18.05 
    For Elevated Installation >10' To 15', Add  6.02 
    For Elevated Installation >15' To 20', Add  12.04 
    For Elevated Installation >20' To 25', Add  15.05 
    For Elevated Installation >25' To 30', Add  21.06 
    For Elevated Installation >30' To 35', Add  24.07 
    For Elevated Installation >35' To 40', Add  30.09 
    For Elevated Installation >40', Add  33.10 

. 
 26 05 33 13-0050 EA 2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ........................................................................................................ 93.58 26.50 

    For Work In Restricted Working Space, Add  19.86 
    For Elevated Installation >10' To 15', Add  6.62 
    For Elevated Installation >15' To 20', Add  13.24 
    For Elevated Installation >20' To 25', Add  16.55 
    For Elevated Installation >25' To 30', Add  23.17 
    For Elevated Installation >30' To 35', Add  26.48 
    For Elevated Installation >35' To 40', Add  33.10 
    For Elevated Installation >40', Add  36.40 

. 
 26 05 33 13-0051 EA 2-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 129.25 33.10 

    For Work In Restricted Working Space, Add  24.82 
    For Elevated Installation >10' To 15', Add  8.27 
    For Elevated Installation >15' To 20', Add  16.55 
    For Elevated Installation >20' To 25', Add  20.69 
    For Elevated Installation >25' To 30', Add  28.96 
    For Elevated Installation >30' To 35', Add  33.10 
    For Elevated Installation >35' To 40', Add  41.37 
    For Elevated Installation >40', Add  45.51 
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. 
 26 05 33 13-0052 EA 3" Intermediate Metal Conduit (IMC) 90 Degree Elbow....................................................................................................... 183.92 45.09 

    For Work In Restricted Working Space, Add  33.82 
    For Elevated Installation >10' To 15', Add  11.27 
    For Elevated Installation >15' To 20', Add  22.54 
    For Elevated Installation >20' To 25', Add  28.18 
    For Elevated Installation >25' To 30', Add  39.45 
    For Elevated Installation >30' To 35', Add  45.09 
    For Elevated Installation >35' To 40', Add  56.36 
    For Elevated Installation >40', Add  62.00 

. 
 26 05 33 13-0053 EA 3-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 252.84 50.85 

    For Work In Restricted Working Space, Add  38.15 
    For Elevated Installation >10' To 15', Add  12.72 
    For Elevated Installation >15' To 20', Add  25.43 
    For Elevated Installation >20' To 25', Add  31.79 
    For Elevated Installation >25' To 30', Add  44.50 
    For Elevated Installation >30' To 35', Add  50.86 
    For Elevated Installation >35' To 40', Add  63.58 
    For Elevated Installation >40', Add  69.93 

. 
 26 05 33 13-0054 EA 4" Intermediate Metal Conduit (IMC) 90 Degree Elbow....................................................................................................... 311.28 66.21 

    For Work In Restricted Working Space, Add  49.64 
    For Elevated Installation >10' To 15', Add  16.55 
    For Elevated Installation >15' To 20', Add  33.10 
    For Elevated Installation >20' To 25', Add  41.37 
    For Elevated Installation >25' To 30', Add  57.92 
    For Elevated Installation >30' To 35', Add  66.19 
    For Elevated Installation >35' To 40', Add  82.74 
    For Elevated Installation >40', Add  91.01 

XXXXXXX 
. 
 26 05 33 13-0055  Intermediate Metal Conduit (IMC) Bushing Sets With Locknut (26 05 33 13-0034) 
. 
. 

 26 05 33 13-0056 EA 1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 16.06 6.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-0057 EA 3/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 18.79 0.72 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.40 
. 

 26 05 33 13-0058 EA 1" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 24.12 9.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.84 

. 
 26 05 33 13-0059 EA 1-1/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ..................................................................................... 29.35 11.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.27 
. 

 26 05 33 13-0060 EA 1-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ..................................................................................... 32.50 11.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-0061 EA 2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 41.34 14.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.15 
. 

 26 05 33 13-0062 EA 2-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ..................................................................................... 72.94 23.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.99 

. 
 26 05 33 13-0063 EA 3" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 93.09 32.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.47 
. 

 26 05 33 13-0064 EA 3-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ................................................................................... 117.99 38.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.15 

. 
 26 05 33 13-0065 EA 4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ......................................................................................... 138.52 45.09 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.82 

XXXXXXX 
. 
 26 05 33 13-0066  Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fittings (26 05 33 13-

0034) 
Note: 3-Piece coupling. 

. 

. 
 26 05 33 13-0067 EA 1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 51.64 19.19 

    For Work In Restricted Working Space, Add  14.41 
    For Elevated Installation >10' To 15', Add  4.80 
    For Elevated Installation >15' To 20', Add  9.61 
    For Elevated Installation >20' To 25', Add  12.01 
    For Elevated Installation >25' To 30', Add  16.81 
    For Elevated Installation >30' To 35', Add  19.21 
    For Elevated Installation >35' To 40', Add  24.02 
    For Elevated Installation >40', Add  26.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.41 

. 
 26 05 33 13-0068 EA 3/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 58.25 21.46 

    For Work In Restricted Working Space, Add  16.08 
    For Elevated Installation >10' To 15', Add  5.36 
    For Elevated Installation >15' To 20', Add  10.72 
    For Elevated Installation >20' To 25', Add  13.40 
    For Elevated Installation >25' To 30', Add  18.76 
    For Elevated Installation >30' To 35', Add  21.44 
    For Elevated Installation >35' To 40', Add  26.80 
    For Elevated Installation >40', Add  29.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.08 

. 
 26 05 33 13-0069 EA 1" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................... 68.67 23.87 

    For Work In Restricted Working Space, Add  17.91 
    For Elevated Installation >10' To 15', Add  5.97 
    For Elevated Installation >15' To 20', Add  11.94 
    For Elevated Installation >20' To 25', Add  14.93 
    For Elevated Installation >25' To 30', Add  20.90 
    For Elevated Installation >30' To 35', Add  23.88 
    For Elevated Installation >35' To 40', Add  29.86 
    For Elevated Installation >40', Add  32.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.91 
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. 
 26 05 33 13-0070 EA 1-1/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ......................................................................... 81.83 26.14 

    For Work In Restricted Working Space, Add  19.61 
    For Elevated Installation >10' To 15', Add  6.54 
    For Elevated Installation >15' To 20', Add  13.07 
    For Elevated Installation >20' To 25', Add  16.34 
    For Elevated Installation >25' To 30', Add  22.87 
    For Elevated Installation >30' To 35', Add  26.14 
    For Elevated Installation >35' To 40', Add  32.68 
    For Elevated Installation >40', Add  35.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.61 

. 
 26 05 33 13-0071 EA 1-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ......................................................................... 92.18 28.55 

    For Work In Restricted Working Space, Add  21.45 
    For Elevated Installation >10' To 15', Add  7.15 
    For Elevated Installation >15' To 20', Add  14.30 
    For Elevated Installation >20' To 25', Add  17.87 
    For Elevated Installation >25' To 30', Add  25.02 
    For Elevated Installation >30' To 35', Add  28.60 
    For Elevated Installation >35' To 40', Add  35.75 
    For Elevated Installation >40', Add  39.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.45 

. 
 26 05 33 13-0072 EA 2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 118.79 30.94 

    For Work In Restricted Working Space, Add  23.23 
    For Elevated Installation >10' To 15', Add  7.74 
    For Elevated Installation >15' To 20', Add  15.48 
    For Elevated Installation >20' To 25', Add  19.36 
    For Elevated Installation >25' To 30', Add  27.10 
    For Elevated Installation >30' To 35', Add  30.97 
    For Elevated Installation >35' To 40', Add  38.71 
    For Elevated Installation >40', Add  42.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.23 

. 
 26 05 33 13-0073 EA 2-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ....................................................................... 184.45 38.38 

    For Work In Restricted Working Space, Add  28.79 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.98 
    For Elevated Installation >40', Add  52.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.79 

. 
 26 05 33 13-0074 EA 3" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 254.89 47.98 

    For Work In Restricted Working Space, Add  35.98 
    For Elevated Installation >10' To 15', Add  11.99 
    For Elevated Installation >15' To 20', Add  23.99 
    For Elevated Installation >20' To 25', Add  29.98 
    For Elevated Installation >25' To 30', Add  41.98 
    For Elevated Installation >30' To 35', Add  47.97 
    For Elevated Installation >35' To 40', Add  59.97 
    For Elevated Installation >40', Add  65.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.98 

. 
 26 05 33 13-0075 EA 3-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ....................................................................... 360.80 57.56 

    For Work In Restricted Working Space, Add  43.19 
    For Elevated Installation >10' To 15', Add  14.40 
    For Elevated Installation >15' To 20', Add  28.79 
    For Elevated Installation >20' To 25', Add  35.99 
    For Elevated Installation >25' To 30', Add  50.39 
    For Elevated Installation >30' To 35', Add  57.59 
    For Elevated Installation >35' To 40', Add  71.99 
    For Elevated Installation >40', Add  79.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.19 

. 
 26 05 33 13-0076 EA 4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 412.54 62.36 

    For Work In Restricted Working Space, Add  46.77 
    For Elevated Installation >10' To 15', Add  15.59 
    For Elevated Installation >15' To 20', Add  31.18 
    For Elevated Installation >20' To 25', Add  38.97 
    For Elevated Installation >25' To 30', Add  54.56 
    For Elevated Installation >30' To 35', Add  62.36 
    For Elevated Installation >35' To 40', Add  77.95 
    For Elevated Installation >40', Add  85.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.77 

XXXXXXX 
. 
 26 05 33 13-0077  Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To 

Electrical Metallic Tubing (EMT) Connectors (26 05 33 13-0034) 
. 
. 

 26 05 33 13-0078 EA 1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 
Connector ............................................................................................................................................................................ 27.92 9.60 

    For Work In Restricted Working Space, Add  7.20 
    For Elevated Installation >10' To 15', Add  2.40 
    For Elevated Installation >15' To 20', Add  4.80 
    For Elevated Installation >20' To 25', Add  6.00 
    For Elevated Installation >25' To 30', Add  8.40 
    For Elevated Installation >30' To 35', Add  9.60 
    For Elevated Installation >35' To 40', Add  12.00 
    For Elevated Installation >40', Add  13.19 
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. 
 26 05 33 13-0079 EA 3/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 31.03 10.56 
    For Work In Restricted Working Space, Add  7.91 
    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.28 
    For Elevated Installation >20' To 25', Add  6.60 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.51 

. 
 26 05 33 13-0080 EA 1" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 35.52 11.99 
    For Work In Restricted Working Space, Add  9.00 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.50 
    For Elevated Installation >30' To 35', Add  12.00 
    For Elevated Installation >35' To 40', Add  15.00 
    For Elevated Installation >40', Add  16.49 

. 
 26 05 33 13-0081 EA 1-1/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 39.68 12.95 
    For Work In Restricted Working Space, Add  9.71 
    For Elevated Installation >10' To 15', Add  3.24 
    For Elevated Installation >15' To 20', Add  6.48 
    For Elevated Installation >20' To 25', Add  8.10 
    For Elevated Installation >25' To 30', Add  11.33 
    For Elevated Installation >30' To 35', Add  12.95 
    For Elevated Installation >35' To 40', Add  16.19 
    For Elevated Installation >40', Add  17.81 

. 
 26 05 33 13-0082 EA 1-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 46.16 14.39 
    For Work In Restricted Working Space, Add  10.79 
    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.20 
    For Elevated Installation >20' To 25', Add  9.00 
    For Elevated Installation >25' To 30', Add  12.59 
    For Elevated Installation >30' To 35', Add  14.39 
    For Elevated Installation >35' To 40', Add  17.99 
    For Elevated Installation >40', Add  19.79 

. 
 26 05 33 13-0083 EA 2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 54.63 15.84 
    For Work In Restricted Working Space, Add  11.87 
    For Elevated Installation >10' To 15', Add  3.96 
    For Elevated Installation >15' To 20', Add  7.92 
    For Elevated Installation >20' To 25', Add  9.90 
    For Elevated Installation >25' To 30', Add  13.85 
    For Elevated Installation >30' To 35', Add  15.83 
    For Elevated Installation >35' To 40', Add  19.79 
    For Elevated Installation >40', Add  21.77 

. 
 26 05 33 13-0084 EA 2-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 72.10 19.19 
    For Work In Restricted Working Space, Add  14.39 
    For Elevated Installation >10' To 15', Add  4.80 
    For Elevated Installation >15' To 20', Add  9.60 
    For Elevated Installation >20' To 25', Add  12.00 
    For Elevated Installation >25' To 30', Add  16.79 
    For Elevated Installation >30' To 35', Add  19.19 
    For Elevated Installation >35' To 40', Add  23.99 
    For Elevated Installation >40', Add  26.39 

. 
 26 05 33 13-0085 EA 3" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 89.40 23.99 
    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.99 
    For Elevated Installation >35' To 40', Add  29.99 
    For Elevated Installation >40', Add  32.98 

. 
 26 05 33 13-0086 EA 3-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector .......................................................................................................................................................................... 107.36 28.79 
    For Work In Restricted Working Space, Add  21.59 
    For Elevated Installation >10' To 15', Add  7.20 
    For Elevated Installation >15' To 20', Add  14.39 
    For Elevated Installation >20' To 25', Add  17.99 
    For Elevated Installation >25' To 30', Add  25.19 
    For Elevated Installation >30' To 35', Add  28.78 
    For Elevated Installation >35' To 40', Add  35.98 
    For Elevated Installation >40', Add  39.58 
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. 
 26 05 33 13-0087 EA 4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector .......................................................................................................................................................................... 120.00 31.18 
    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.29 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.88 

XXXXXXX 
. 
 26 05 33 13-0088  Intermediate Metal Conduit (IMC) Rain Tight Threaded Hubs (26 05 33 13-0034) 
. 
. 

 26 05 33 13-0089 EA 1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ......................................................................................... 25.63 9.60 
    For Work In Restricted Working Space, Add  7.20 
    For Elevated Installation >10' To 15', Add  2.40 
    For Elevated Installation >15' To 20', Add  4.80 
    For Elevated Installation >20' To 25', Add  6.00 
    For Elevated Installation >25' To 30', Add  8.40 
    For Elevated Installation >30' To 35', Add  9.60 
    For Elevated Installation >35' To 40', Add  12.00 
    For Elevated Installation >40', Add  13.19 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.20 

. 
 26 05 33 13-0090 EA 3/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ......................................................................................... 32.44 11.99 

    For Work In Restricted Working Space, Add  8.99 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.49 
    For Elevated Installation >30' To 35', Add  11.99 
    For Elevated Installation >35' To 40', Add  14.99 
    For Elevated Installation >40', Add  16.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.99 

. 
 26 05 33 13-0091 EA 1" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 39.61 14.39 

    For Work In Restricted Working Space, Add  10.79 
    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.20 
    For Elevated Installation >20' To 25', Add  9.00 
    For Elevated Installation >25' To 30', Add  12.59 
    For Elevated Installation >30' To 35', Add  14.39 
    For Elevated Installation >35' To 40', Add  17.99 
    For Elevated Installation >40', Add  19.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.79 

. 
 26 05 33 13-0092 EA 1-1/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ...................................................................................... 47.11 16.79 

    For Work In Restricted Working Space, Add  12.59 
    For Elevated Installation >10' To 15', Add  4.20 
    For Elevated Installation >15' To 20', Add  8.40 
    For Elevated Installation >20' To 25', Add  10.50 
    For Elevated Installation >25' To 30', Add  14.69 
    For Elevated Installation >30' To 35', Add  16.79 
    For Elevated Installation >35' To 40', Add  20.99 
    For Elevated Installation >40', Add  23.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.59 

. 
 26 05 33 13-0093 EA 1-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ...................................................................................... 54.59 19.19 

    For Work In Restricted Working Space, Add  14.39 
    For Elevated Installation >10' To 15', Add  4.80 
    For Elevated Installation >15' To 20', Add  9.59 
    For Elevated Installation >20' To 25', Add  11.99 
    For Elevated Installation >25' To 30', Add  16.79 
    For Elevated Installation >30' To 35', Add  19.19 
    For Elevated Installation >35' To 40', Add  23.99 
    For Elevated Installation >40', Add  26.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.39 

. 
 26 05 33 13-0094 EA 2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 63.52 21.59 

    For Work In Restricted Working Space, Add  16.19 
    For Elevated Installation >10' To 15', Add  5.40 
    For Elevated Installation >15' To 20', Add  10.79 
    For Elevated Installation >20' To 25', Add  13.49 
    For Elevated Installation >25' To 30', Add  18.89 
    For Elevated Installation >30' To 35', Add  21.58 
    For Elevated Installation >35' To 40', Add  26.98 
    For Elevated Installation >40', Add  29.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 05 33 13-0095 EA 2-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ...................................................................................... 75.99 23.99 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.99 
    For Elevated Installation >35' To 40', Add  29.99 
    For Elevated Installation >40', Add  32.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.99 
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. 
 26 05 33 13-0096 EA 3" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 87.53 26.38 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-0097 EA 3-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub .................................................................................... 105.93 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.29 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 

. 
 26 05 33 13-0098 EA 4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub .......................................................................................... 119.24 33.58 

    For Work In Restricted Working Space, Add  25.19 
    For Elevated Installation >10' To 15', Add  8.40 
    For Elevated Installation >15' To 20', Add  16.79 
    For Elevated Installation >20' To 25', Add  20.99 
    For Elevated Installation >25' To 30', Add  29.38 
    For Elevated Installation >30' To 35', Add  33.58 
    For Elevated Installation >35' To 40', Add  41.98 
    For Elevated Installation >40', Add  46.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.19 

XXXXXXX 
. 
 26 05 33 13-0099  Intermediate Metal Conduit (IMC) Expansion Fittings (26 05 33 13-0034) 
. 
. 

 26 05 33 13-0100 EA 1/2" Intermediate Metal Conduit (IMC) Expansion Fitting.................................................................................................... 118.78 19.19 
    For Work In Restricted Working Space, Add  14.39 
    For Elevated Installation >10' To 15', Add  4.80 
    For Elevated Installation >15' To 20', Add  9.60 
    For Elevated Installation >20' To 25', Add  12.00 
    For Elevated Installation >25' To 30', Add  16.79 
    For Elevated Installation >30' To 35', Add  19.19 
    For Elevated Installation >35' To 40', Add  23.99 
    For Elevated Installation >40', Add  26.39 

. 
 26 05 33 13-0101 EA 3/4" Intermediate Metal Conduit (IMC) Expansion Fitting.................................................................................................... 131.85 21.59 

    For Work In Restricted Working Space, Add  16.19 
    For Elevated Installation >10' To 15', Add  5.40 
    For Elevated Installation >15' To 20', Add  10.79 
    For Elevated Installation >20' To 25', Add  13.49 
    For Elevated Installation >25' To 30', Add  18.89 
    For Elevated Installation >30' To 35', Add  21.59 
    For Elevated Installation >35' To 40', Add  26.99 
    For Elevated Installation >40', Add  29.68 

. 
 26 05 33 13-0102 EA 1" Intermediate Metal Conduit (IMC) Expansion Fitting....................................................................................................... 146.53 23.99 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  12.00 
    For Elevated Installation >20' To 25', Add  15.00 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.99 
    For Elevated Installation >35' To 40', Add  29.99 
    For Elevated Installation >40', Add  32.99 

. 
 26 05 33 13-0103 EA 1-1/4" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 173.94 26.38 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.39 
    For Elevated Installation >35' To 40', Add  32.99 
    For Elevated Installation >40', Add  36.28 

. 
 26 05 33 13-0104 EA 1-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 208.91 28.79 

    For Work In Restricted Working Space, Add  21.59 
    For Elevated Installation >10' To 15', Add  7.20 
    For Elevated Installation >15' To 20', Add  14.39 
    For Elevated Installation >20' To 25', Add  17.99 
    For Elevated Installation >25' To 30', Add  25.19 
    For Elevated Installation >30' To 35', Add  28.78 
    For Elevated Installation >35' To 40', Add  35.98 
    For Elevated Installation >40', Add  39.58 

. 
 26 05 33 13-0105 EA 2" Intermediate Metal Conduit (IMC) Expansion Fitting....................................................................................................... 266.81 31.18 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.28 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.87 
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. 
 26 05 33 13-0106 EA 2-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 392.60 38.38 

    For Work In Restricted Working Space, Add  28.79 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.98 
    For Elevated Installation >40', Add  52.77 

. 
 26 05 33 13-0107 EA 3" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 474.15 47.98 

    For Work In Restricted Working Space, Add  35.98 
    For Elevated Installation >10' To 15', Add  11.99 
    For Elevated Installation >15' To 20', Add  23.99 
    For Elevated Installation >20' To 25', Add  29.98 
    For Elevated Installation >25' To 30', Add  41.98 
    For Elevated Installation >30' To 35', Add  47.97 
    For Elevated Installation >35' To 40', Add  59.97 
    For Elevated Installation >40', Add  65.96 

. 
 26 05 33 13-0108 EA 3-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 649.98 57.56 

    For Work In Restricted Working Space, Add  43.18 
    For Elevated Installation >10' To 15', Add  14.39 
    For Elevated Installation >15' To 20', Add  28.79 
    For Elevated Installation >20' To 25', Add  35.98 
    For Elevated Installation >25' To 30', Add  50.38 
    For Elevated Installation >30' To 35', Add  57.57 
    For Elevated Installation >35' To 40', Add  71.97 
    For Elevated Installation >40', Add  79.16 

. 
 26 05 33 13-0109 EA 4" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 746.72 62.36 

    For Work In Restricted Working Space, Add  46.77 
    For Elevated Installation >10' To 15', Add  15.59 
    For Elevated Installation >15' To 20', Add  31.18 
    For Elevated Installation >20' To 25', Add  38.97 
    For Elevated Installation >25' To 30', Add  54.56 
    For Elevated Installation >30' To 35', Add  62.36 
    For Elevated Installation >35' To 40', Add  77.95 
    For Elevated Installation >40', Add  85.74 

XXXXXXX 
. 
 26 05 33 13-0110  Intermediate Metal Conduit (IMC) Sealing Fittings, Vertical/Horizontal (26 05 33 13-

0034) 
. 
. 

 26 05 33 13-0111 EA 1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ........................................................................... 87.21 29.98 
    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.99 
    For Elevated Installation >30' To 35', Add  23.99 
    For Elevated Installation >35' To 40', Add  29.99 
    For Elevated Installation >40', Add  32.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.99 

. 
 26 05 33 13-0112 EA 3/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ......................................................................... 103.96 35.98 

    For Work In Restricted Working Space, Add  21.59 
    For Elevated Installation >10' To 15', Add  7.20 
    For Elevated Installation >15' To 20', Add  14.39 
    For Elevated Installation >20' To 25', Add  17.99 
    For Elevated Installation >25' To 30', Add  25.19 
    For Elevated Installation >30' To 35', Add  28.78 
    For Elevated Installation >35' To 40', Add  35.98 
    For Elevated Installation >40', Add  39.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.59 

. 
 26 05 33 13-0113 EA 1" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 125.08 41.98 

    For Work In Restricted Working Space, Add  25.19 
    For Elevated Installation >10' To 15', Add  8.40 
    For Elevated Installation >15' To 20', Add  16.79 
    For Elevated Installation >20' To 25', Add  20.99 
    For Elevated Installation >25' To 30', Add  29.39 
    For Elevated Installation >30' To 35', Add  33.58 
    For Elevated Installation >35' To 40', Add  41.98 
    For Elevated Installation >40', Add  46.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.19 

. 
 26 05 33 13-0114 EA 1-1/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 145.89 47.98 

    For Work In Restricted Working Space, Add  28.79 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.98 
    For Elevated Installation >40', Add  52.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.79 
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. 
 26 05 33 13-0115 EA 1-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 183.12 53.97 

    For Work In Restricted Working Space, Add  32.38 
    For Elevated Installation >10' To 15', Add  10.79 
    For Elevated Installation >15' To 20', Add  21.59 
    For Elevated Installation >20' To 25', Add  26.99 
    For Elevated Installation >25' To 30', Add  37.78 
    For Elevated Installation >30' To 35', Add  43.18 
    For Elevated Installation >35' To 40', Add  53.97 
    For Elevated Installation >40', Add  59.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.38 

. 
 26 05 33 13-0116 EA 2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 217.34 59.97 

    For Work In Restricted Working Space, Add  35.98 
    For Elevated Installation >10' To 15', Add  11.99 
    For Elevated Installation >15' To 20', Add  23.99 
    For Elevated Installation >20' To 25', Add  29.98 
    For Elevated Installation >25' To 30', Add  41.98 
    For Elevated Installation >30' To 35', Add  47.97 
    For Elevated Installation >35' To 40', Add  59.97 
    For Elevated Installation >40', Add  65.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.98 

. 
 26 05 33 13-0117 EA 2-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 295.26 71.96 

    For Work In Restricted Working Space, Add  43.18 
    For Elevated Installation >10' To 15', Add  14.39 
    For Elevated Installation >15' To 20', Add  28.78 
    For Elevated Installation >20' To 25', Add  35.98 
    For Elevated Installation >25' To 30', Add  50.37 
    For Elevated Installation >30' To 35', Add  57.57 
    For Elevated Installation >35' To 40', Add  71.96 
    For Elevated Installation >40', Add  79.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.18 

. 
 26 05 33 13-0118 EA 3" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 352.77 83.96 

    For Work In Restricted Working Space, Add  50.37 
    For Elevated Installation >10' To 15', Add  16.79 
    For Elevated Installation >15' To 20', Add  33.58 
    For Elevated Installation >20' To 25', Add  41.98 
    For Elevated Installation >25' To 30', Add  58.77 
    For Elevated Installation >30' To 35', Add  67.16 
    For Elevated Installation >35' To 40', Add  83.95 
    For Elevated Installation >40', Add  92.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.37 

. 
 26 05 33 13-0119 EA 3-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 725.07 95.95 

    For Work In Restricted Working Space, Add  57.57 
    For Elevated Installation >10' To 15', Add  19.19 
    For Elevated Installation >15' To 20', Add  38.38 
    For Elevated Installation >20' To 25', Add  47.97 
    For Elevated Installation >25' To 30', Add  67.16 
    For Elevated Installation >30' To 35', Add  76.76 
    For Elevated Installation >35' To 40', Add  95.95 
    For Elevated Installation >40', Add  105.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.57 

. 
 26 05 33 13-0120 EA 4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 832.96 107.94 

    For Work In Restricted Working Space, Add  64.76 
    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.18 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.56 
    For Elevated Installation >30' To 35', Add  86.35 
    For Elevated Installation >35' To 40', Add  107.94 
    For Elevated Installation >40', Add  118.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.76 

XXXXXXX 
. 
 26 05 33 13-0121  Intermediate Metal Conduit (IMC) Threaded Couplings (26 05 33 13-0034) 
. 
. 

 26 05 33 13-0122 EA 1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ................................................................................................... 15.31 5.76 
    For Work In Restricted Working Space, Add  4.31 
    For Elevated Installation >10' To 15', Add  1.44 
    For Elevated Installation >15' To 20', Add  2.88 
    For Elevated Installation >20' To 25', Add  3.60 
    For Elevated Installation >25' To 30', Add  5.03 
    For Elevated Installation >30' To 35', Add  5.75 
    For Elevated Installation >35' To 40', Add  7.19 
    For Elevated Installation >40', Add  7.91 

. 
 26 05 33 13-0123 EA 3/4" Intermediate Metal Conduit (IMC) Threaded Coupling ................................................................................................... 21.52 8.15 

    For Work In Restricted Working Space, Add  6.12 
    For Elevated Installation >10' To 15', Add  2.04 
    For Elevated Installation >15' To 20', Add  4.08 
    For Elevated Installation >20' To 25', Add  5.10 
    For Elevated Installation >25' To 30', Add  7.14 
    For Elevated Installation >30' To 35', Add  8.16 
    For Elevated Installation >35' To 40', Add  10.20 
    For Elevated Installation >40', Add  11.21 



 

 Electrical 26

26
 

Common Work Results For Electrical 26 05
Raceway And Boxes For Electrical Systems 26 05 33

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 26 - 19

. 
 26 05 33 13-0124 EA 1" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 28.04 10.56 

    For Work In Restricted Working Space, Add  7.91 
    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.27 
    For Elevated Installation >20' To 25', Add  6.59 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.54 
    For Elevated Installation >35' To 40', Add  13.18 
    For Elevated Installation >40', Add  14.50 

. 
 26 05 33 13-0125 EA 1-1/4" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 32.09 11.99 

    For Work In Restricted Working Space, Add  9.00 
    For Elevated Installation >10' To 15', Add  3.00 
    For Elevated Installation >15' To 20', Add  6.00 
    For Elevated Installation >20' To 25', Add  7.50 
    For Elevated Installation >25' To 30', Add  10.50 
    For Elevated Installation >30' To 35', Add  12.00 
    For Elevated Installation >35' To 40', Add  15.00 
    For Elevated Installation >40', Add  16.49 

. 
 26 05 33 13-0126 EA 1-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 38.61 14.39 

    For Work In Restricted Working Space, Add  10.79 
    For Elevated Installation >10' To 15', Add  3.60 
    For Elevated Installation >15' To 20', Add  7.19 
    For Elevated Installation >20' To 25', Add  8.99 
    For Elevated Installation >25' To 30', Add  12.59 
    For Elevated Installation >30' To 35', Add  14.38 
    For Elevated Installation >35' To 40', Add  17.98 
    For Elevated Installation >40', Add  19.78 

. 
 26 05 33 13-0127 EA 2" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 44.30 16.31 

    For Work In Restricted Working Space, Add  12.24 
    For Elevated Installation >10' To 15', Add  4.08 
    For Elevated Installation >15' To 20', Add  8.16 
    For Elevated Installation >20' To 25', Add  10.20 
    For Elevated Installation >25' To 30', Add  14.28 
    For Elevated Installation >30' To 35', Add  16.32 
    For Elevated Installation >35' To 40', Add  20.40 
    For Elevated Installation >40', Add  22.44 

. 
 26 05 33 13-0128 EA 2-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 53.30 18.23 

    For Work In Restricted Working Space, Add  13.67 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.11 
    For Elevated Installation >20' To 25', Add  11.39 
    For Elevated Installation >25' To 30', Add  15.95 
    For Elevated Installation >30' To 35', Add  18.22 
    For Elevated Installation >35' To 40', Add  22.78 
    For Elevated Installation >40', Add  25.06 

. 
 26 05 33 13-0129 EA 3" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 62.15 20.63 

    For Work In Restricted Working Space, Add  15.47 
    For Elevated Installation >10' To 15', Add  5.16 
    For Elevated Installation >15' To 20', Add  10.31 
    For Elevated Installation >20' To 25', Add  12.89 
    For Elevated Installation >25' To 30', Add  18.05 
    For Elevated Installation >30' To 35', Add  20.63 
    For Elevated Installation >35' To 40', Add  25.79 
    For Elevated Installation >40', Add  28.36 

. 
 26 05 33 13-0130 EA 3-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 70.52 22.55 

    For Work In Restricted Working Space, Add  16.91 
    For Elevated Installation >10' To 15', Add  5.64 
    For Elevated Installation >15' To 20', Add  11.28 
    For Elevated Installation >20' To 25', Add  14.10 
    For Elevated Installation >25' To 30', Add  19.73 
    For Elevated Installation >30' To 35', Add  22.55 
    For Elevated Installation >35' To 40', Add  28.19 
    For Elevated Installation >40', Add  31.01 

. 
 26 05 33 13-0131 EA 4" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 74.20 23.99 

    For Work In Restricted Working Space, Add  17.99 
    For Elevated Installation >10' To 15', Add  6.00 
    For Elevated Installation >15' To 20', Add  11.99 
    For Elevated Installation >20' To 25', Add  14.99 
    For Elevated Installation >25' To 30', Add  20.98 
    For Elevated Installation >30' To 35', Add  23.98 
    For Elevated Installation >35' To 40', Add  29.98 
    For Elevated Installation >40', Add  32.97 

XXXXXXX 
. 
 26 05 33 13-0132  Intermediate Metal Conduit (IMC) Reducer Bushings (26 05 33 13-0034) 
. 
. 

 26 05 33 13-0133 EA 1/2" To 3/4" Intermediate Metal Conduit (IMC) Reducing Bushing ......................................................................................... 7.04 2.39 
    For Work In Restricted Working Space, Add  1.80 
    For Elevated Installation >10' To 15', Add  0.60 
    For Elevated Installation >15' To 20', Add  1.20 
    For Elevated Installation >20' To 25', Add  1.50 
    For Elevated Installation >25' To 30', Add  2.10 
    For Elevated Installation >30' To 35', Add  2.40 
    For Elevated Installation >35' To 40', Add  3.00 
    For Elevated Installation >40', Add  3.30 
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. 
 26 05 33 13-0134 EA 3/4" To 1" Intermediate Metal Conduit (IMC) Reducing Bushing .............................................................................................7.64 2.39 

    For Work In Restricted Working Space, Add  1.80 
    For Elevated Installation >10' To 15', Add  0.60 
    For Elevated Installation >15' To 20', Add  1.20 
    For Elevated Installation >20' To 25', Add  1.50 
    For Elevated Installation >25' To 30', Add  2.10 
    For Elevated Installation >30' To 35', Add  2.40 
    For Elevated Installation >35' To 40', Add  3.00 
    For Elevated Installation >40', Add  3.30 

XXXXXXX 
. 
 26 05 33 13-0135  Conduit Installed Below Grade (26 05 33 13-0032) 

Note: By direct burial In trench or in concrete slabs or duct banks. Includes warning tape for underground 
conduits. Excludes trenching, backfilling and concrete. 

. 

. 
 26 05 33 13-0136  Rigid Galvanized Steel (RGS) Conduit And Fittings In Precast Concrete 

Panel (26 05 33 13-0135) 
. 
. 

 26 05 33 13-0137 LF 1" Rigid Galvanized Steel (RGS) Conduit With Fittings, Direct Burial ................................................................................... 13.03  
. 

 26 05 33 13-0138 LF 1-1/4" Rigid Galvanized Steel (RGS) Conduit With Fittings, Direct Burial ............................................................................. 17.53  
. 

 26 05 33 13-0139 LF 1-1/2" Rigid Galvanized Steel (RGS) Conduit With Fittings, Direct Burial ............................................................................. 20.97  
. 

 26 05 33 13-0140 LF 2" Rigid Galvanized Steel (RGS) Conduit With Fittings, Direct Burial ................................................................................... 28.23  
. 

 26 05 33 13-0141 LF 2-1/2" Rigid Galvanized Steel (RGS) Conduit With Fittings, Direct Burial ............................................................................. 39.57  
. 

 26 05 33 13-0142 LF 3" Rigid Galvanized Steel (RGS) Conduit With Fittings, Direct Burial ................................................................................... 49.54  

XXXXXXX 
. 
 26 05 33 13-0143  Spacers (26 05 33 13-0135) 

Note: For concrete encasement applications. See CSI section 26 05 33 13-0135 for conduit. 
. 
. 

 26 05 33 13-0144 EA 1" Base Spacers, Average 4" Wide, Direct Burial ................................................................................................................. 10.78  

XXXXXXX 
. 
 26 05 33 13-0145  Conduit Field Bending (26 05 33 13-0032) 
. 
. 
 26 05 33 13-0146  Metallic Conduit Field Bending (26 05 33 13-0145) 

Note: For use with Rigid Galvanized Steel (RGS), Electrical Metallic Tubing (EMT), Intermediate Metal Conduit 
(IMC) and aluminum conduits. 

. 

. 
 26 05 33 13-0147 EA 1-1/4" Metallic Conduit Field Bending ................................................................................................................................... 20.02  

. 
 26 05 33 13-0148 EA 1-1/2" Metallic Conduit Field Bending ................................................................................................................................... 26.69  

. 
 26 05 33 13-0149 EA 2" Metallic Conduit Field Bending ......................................................................................................................................... 33.36  

. 
 26 05 33 13-0150 EA 2-1/2" Metallic Conduit Field Bending ................................................................................................................................... 46.71  

. 
 26 05 33 13-0151 EA 3" Metallic Conduit Field Bending ......................................................................................................................................... 60.04  

. 
 26 05 33 13-0152 EA 3-1/2" Metallic Conduit Field Bending ................................................................................................................................... 73.39  

. 
 26 05 33 13-0153 EA 4" Metallic Conduit Field Bending ......................................................................................................................................... 86.73  

. 
 26 05 33 13-0154 EA 5" Metallic Conduit Field Bending ....................................................................................................................................... 106.75  

. 
 26 05 33 13-0155 EA 6" Metallic Conduit Field Bending ....................................................................................................................................... 126.76  

XXXXXXX 
. 
 26 05 33 13-0156  Plastic Conduit Field Bending (26 05 33 13-0145) 

Note: For PVC conduits. 
. 
. 

 26 05 33 13-0157 EA 1" Plastic Conduit Field Bending ........................................................................................................................................... 30.69  
. 

 26 05 33 13-0158 EA 1-1/4" Plastic Conduit Field Bending ..................................................................................................................................... 33.36  
. 

 26 05 33 13-0159 EA 1-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 40.03  
. 

 26 05 33 13-0160 EA 2" Plastic Conduit Field Bending ........................................................................................................................................... 53.37  
. 

 26 05 33 13-0161 EA 2-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 66.71  
. 

 26 05 33 13-0162 EA 3" Plastic Conduit Field Bending ........................................................................................................................................... 80.06  
. 

 26 05 33 13-0163 EA 3-1/2" Plastic Conduit Field Bending ..................................................................................................................................... 93.40  
. 

 26 05 33 13-0164 EA 4" Plastic Conduit Field Bending ......................................................................................................................................... 106.75  
. 

 26 05 33 13-0165 EA 5" Plastic Conduit Field Bending ......................................................................................................................................... 120.09  
. 

 26 05 33 13-0166 EA 6" Plastic Conduit Field Bending ......................................................................................................................................... 133.44  

XXXXXXX 
. 
 26 05 33 13-0167  Cut And Thread Existing In-Place Threaded Conduit (26 05 33 13-0032) 

Note: For use when connecting conduit to an existing in-place system. 
. 
. 

 26 05 33 13-0168 EA 1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 39.43  
    For Work In Restricted Working Space, Add  11.83 

. 
 26 05 33 13-0169 EA 3/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 43.37  

    For Work In Restricted Working Space, Add  13.01 
. 

 26 05 33 13-0170 EA 1", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 47.31  
    For Work In Restricted Working Space, Add  14.19 

. 
 26 05 33 13-0171 EA 1-1/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 51.26  

    For Work In Restricted Working Space, Add  15.38 
. 

 26 05 33 13-0172 EA 1-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 53.88  
    For Work In Restricted Working Space, Add  16.16 

. 
 26 05 33 13-0173 EA 2", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 56.51  

    For Work In Restricted Working Space, Add  16.95 
. 

 26 05 33 13-0174 EA 2-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 59.14  
    For Work In Restricted Working Space, Add  17.74 

. 
 26 05 33 13-0175 EA 3", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 61.76  

    For Work In Restricted Working Space, Add  18.53 
. 

 26 05 33 13-0176 EA 3-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 63.08  
    For Work In Restricted Working Space, Add  18.92 

. 
 26 05 33 13-0177 EA 4", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 64.40  

    For Work In Restricted Working Space, Add  19.32 
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. 
 26 05 33 13-0178 EA 5", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 67.02  

    For Work In Restricted Working Space, Add  20.11 
. 

 26 05 33 13-0179 EA 6", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 69.65  
    For Work In Restricted Working Space, Add  20.90 

XXXXXXX 
. 
 26 05 33 13-0180  Flexible Conduit (26 05 33 13-0032) 
. 
. 
 26 05 33 13-0181  Flexible Liquid Tight Metallic Conduit And Connectors (26 05 33 13-0180) 

Note: Steel inner core with PVC cover. 
. 
. 
 26 05 33 13-0182  Flexible Liquid Tight Metallic Conduit (26 05 33 13-0181) 
. 
. 

 26 05 33 13-0183 LF 3/8" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 4.61 1.44 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.54 
    For Work In Restricted Working Space, Add  1.08 

. 
 26 05 33 13-0184 LF 1/2" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 4.76 1.44 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.54 
    For Work In Restricted Working Space, Add  1.08 

. 
 26 05 33 13-0185 LF 3/4" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 6.38 1.92 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.72 
    For Work In Restricted Working Space, Add  1.44 

. 
 26 05 33 13-0186 LF 1" Flexible Liquid Tight Metallic Conduit ................................................................................................................................. 7.18 1.92 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.72 
    For Work In Restricted Working Space, Add  1.44 

. 
 26 05 33 13-0187 LF 1-1/4" Flexible Liquid Tight Metallic Conduit ........................................................................................................................... 9.25 2.39 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.90 
    For Work In Restricted Working Space, Add  1.80 

. 
 26 05 33 13-0188 LF 1-1/2" Flexible Liquid Tight Metallic Conduit ......................................................................................................................... 11.75 2.87 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.08 
    For Work In Restricted Working Space, Add  2.16 

. 
 26 05 33 13-0189 LF 2" Flexible Liquid Tight Metallic Conduit ............................................................................................................................... 15.50 3.84 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.44 
    For Work In Restricted Working Space, Add  2.88 

. 
 26 05 33 13-0190 LF 2-1/2" Flexible Liquid Tight Metallic Conduit ......................................................................................................................... 20.54 4.32 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.62 
    For Work In Restricted Working Space, Add  3.24 

. 
 26 05 33 13-0191 LF 3" Flexible Liquid Tight Metallic Conduit ............................................................................................................................... 29.58 5.28 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.98 
    For Work In Restricted Working Space, Add  3.96 

. 
 26 05 33 13-0192 LF 4" Flexible Liquid Tight Metallic Conduit ............................................................................................................................... 40.18 6.72 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.52 
    For Work In Restricted Working Space, Add  5.04 

XXXXXXX 
. 
 26 05 33 13-0193  Straight Liquid Tight Connector (26 05 33 13-0181) 
. 
. 

 26 05 33 13-0194 EA 3/8" Straight Liquid Tight Connector ..................................................................................................................................... 12.49 3.84 
    For Work In Restricted Working Space, Add  2.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.88 

. 
 26 05 33 13-0195 EA 1/2" Straight Liquid Tight Connector ..................................................................................................................................... 12.49 3.84 

    For Work In Restricted Working Space, Add  2.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.88 

. 
 26 05 33 13-0196 EA 3/4" Straight Liquid Tight Connector ..................................................................................................................................... 14.94 4.32 

    For Work In Restricted Working Space, Add  3.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.24 

. 
 26 05 33 13-0197 EA 1" Straight Liquid Tight Connector ........................................................................................................................................ 19.38 4.80 

    For Work In Restricted Working Space, Add  3.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.60 

. 
 26 05 33 13-0198 EA 1-1/4" Straight Liquid Tight Connector .................................................................................................................................. 24.37 5.28 

    For Work In Restricted Working Space, Add  3.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.96 

. 
 26 05 33 13-0199 EA 1-1/2" Straight Liquid Tight Connector .................................................................................................................................. 30.33 5.76 

    For Work In Restricted Working Space, Add  4.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.32 

. 
 26 05 33 13-0200 EA 2" Straight Liquid Tight Connector ........................................................................................................................................ 41.08 6.72 

    For Work In Restricted Working Space, Add  5.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.04 

. 
 26 05 33 13-0201 EA 2-1/2" Straight Liquid Tight Connector ................................................................................................................................ 131.85 8.63 

    For Work In Restricted Working Space, Add  6.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.48 

. 
 26 05 33 13-0202 EA 3" Straight Liquid Tight Connector ...................................................................................................................................... 168.81 9.11 

    For Work In Restricted Working Space, Add  6.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.84 

. 
 26 05 33 13-0203 EA 4" Straight Liquid Tight Connector ...................................................................................................................................... 207.97 13.43 

    For Work In Restricted Working Space, Add  10.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.07 

XXXXXXX 
. 
 26 05 33 13-0204  90 Degree Angle Liquid Tight Connector (26 05 33 13-0181) 
. 
. 

 26 05 33 13-0205 EA 3/8" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 18.02 5.28 
    For Work In Restricted Working Space, Add  3.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.96 

. 
 26 05 33 13-0206 EA 1/2" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 18.64 5.28 

    For Work In Restricted Working Space, Add  3.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.96 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 33 Raceway And Boxes For Electrical Systems

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 26 - 22  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 
 26 05 33 13-0207 EA 3/4" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 20.95 5.76 

    For Work In Restricted Working Space, Add  4.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.32 

. 
 26 05 33 13-0208 EA 1" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 28.71 6.72 

    For Work In Restricted Working Space, Add  5.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.04 

. 
 26 05 33 13-0209 EA 1-1/4" 90 Degree Angle Liquid Tight Connector .................................................................................................................... 35.42 7.19 

    For Work In Restricted Working Space, Add  5.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.40 

. 
 26 05 33 13-0210 EA 1-1/2" 90 Degree Angle Liquid Tight Connector .................................................................................................................... 42.35 7.67 

    For Work In Restricted Working Space, Add  5.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.76 

. 
 26 05 33 13-0211 EA 2" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 55.12 8.63 

    For Work In Restricted Working Space, Add  6.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.48 

. 
 26 05 33 13-0212 EA 2-1/2" 90 Degree Angle Liquid Tight Connector .................................................................................................................. 182.46 9.11 

    For Work In Restricted Working Space, Add  6.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.84 

. 
 26 05 33 13-0213 EA 3" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 215.47 10.56 

    For Work In Restricted Working Space, Add  7.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-0214 EA 4" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 299.37 16.79 

    For Work In Restricted Working Space, Add  12.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.59 

XXXXXXX 
. 
 26 05 33 13-0215  45 Degree Angle Connector (26 05 33 13-0181) 
. 
. 

 26 05 33 13-0216 EA 3/8" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 17.81 5.28 
    For Work In Restricted Working Space, Add  3.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.96 

. 
 26 05 33 13-0217 EA 1/2" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 17.96 5.28 

    For Work In Restricted Working Space, Add  3.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.96 

. 
 26 05 33 13-0218 EA 3/4" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 20.95 5.76 

    For Work In Restricted Working Space, Add  4.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.32 

. 
 26 05 33 13-0219 EA 1" 45 Degree Angle Liquid Tight Connector .......................................................................................................................... 30.41 6.72 

    For Work In Restricted Working Space, Add  5.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.04 

. 
 26 05 33 13-0220 EA 1-1/4" 45 Degree Angle Liquid Tight Connector .................................................................................................................... 34.32 7.19 

    For Work In Restricted Working Space, Add  5.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.40 

. 
 26 05 33 13-0221 EA 1-1/2" 45 Degree Angle Liquid Tight Connector .................................................................................................................... 38.23 7.67 

    For Work In Restricted Working Space, Add  5.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.76 

XXXXXXX 
. 
 26 05 33 13-0222  Flexible Metallic Conduit And Connectors (26 05 33 13-0180) 
. 
. 
 26 05 33 13-0223  Flexible Steel Conduit (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0224 LF 3/8" Flexible Metallic Conduit ..................................................................................................................................................4.31 1.57 
    For Flexible Aluminum Conduit, Add  0.08 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.58 
    For Installation In Metal Stud Wall, Add  0.39 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.96 
    For Work In Restricted Working Space, Add  1.16 

. 
 26 05 33 13-0225 LF 1/2" Flexible Metallic Conduit ..................................................................................................................................................4.45 1.57 

    For Flexible Aluminum Conduit, Add  0.08 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.59 
    For Installation In Metal Stud Wall, Add  0.39 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.99 
    For Work In Restricted Working Space, Add  1.18 

. 
 26 05 33 13-0226 LF 3/4" Flexible Metallic Conduit ..................................................................................................................................................4.96 2.10 

    For Flexible Aluminum Conduit, Add  0.11 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.64 
    For Installation In Metal Stud Wall, Add  0.43 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.07 
    For Work In Restricted Working Space, Add  1.28 

. 
 26 05 33 13-0227 LF 1" Flexible Metallic Conduit .....................................................................................................................................................5.89 2.10 

    For Flexible Aluminum Conduit, Add  0.21 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.69 
    For Installation In Metal Stud Wall, Add  0.46 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.15 
    For Work In Restricted Working Space, Add  1.38 

. 
 26 05 33 13-0228 LF 1-1/4" Flexible Metallic Conduit ...............................................................................................................................................6.55 2.62 

    For Flexible Aluminum Conduit, Add  0.28 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.73 
    For Installation In Metal Stud Wall, Add  0.49 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.22 
    For Work In Restricted Working Space, Add  1.46 

. 
 26 05 33 13-0229 LF 1-1/2" Flexible Metallic Conduit ...............................................................................................................................................8.02 3.15 

    For Flexible Aluminum Conduit, Add  0.49 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.76 
    For Installation In Metal Stud Wall, Add  0.51 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.27 
    For Work In Restricted Working Space, Add  1.52 
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. 
 26 05 33 13-0230 LF 2" Flexible Metallic Conduit ..................................................................................................................................................... 8.88 4.21 

    For Flexible Aluminum Conduit, Add  0.60 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.79 
    For Installation In Metal Stud Wall, Add  0.53 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.31 
    For Work In Restricted Working Space, Add  1.58 

. 
 26 05 33 13-0231 LF 2-1/2" Flexible Steel Conduit ................................................................................................................................................. 10.95 4.73 

    For Flexible Aluminum Conduit, Add  0.72 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.98 
    For Installation In Metal Stud Wall, Add  0.66 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.64 
    For Work In Restricted Working Space, Add  1.97 

. 
 26 05 33 13-0232 LF 3" Flexible Metallic Conduit ................................................................................................................................................... 15.51 5.78 

    For Flexible Aluminum Conduit, Add  1.26 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.18 
    For Installation In Metal Stud Wall, Add  0.79 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.97 
    For Work In Restricted Working Space, Add  2.36 

. 
 26 05 33 13-0233 LF 3-1/2" Flexible Metallic Conduit ............................................................................................................................................. 18.81 6.30 

    For Flexible Aluminum Conduit, Add  1.59 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.38 
    For Installation In Metal Stud Wall, Add  0.92 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.30 
    For Work In Restricted Working Space, Add  2.76 

. 
 26 05 33 13-0234 LF 4" Flexible Metallic Conduit ................................................................................................................................................... 21.60 7.35 

    For Flexible Aluminum Conduit, Add  1.83 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.58 
    For Installation In Metal Stud Wall, Add  1.05 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.63 
    For Work In Restricted Working Space, Add  3.15 

XXXXXXX 
. 
 26 05 33 13-0235  Plain Squeeze Type Straight Connector (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0236 EA 3/8" Flexible Straight Connectors, Plain .................................................................................................................................. 7.08 4.21 
    For Work In Restricted Working Space, Add  1.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.77 

. 
 26 05 33 13-0237 EA 1/2" Flexible Straight Connectors, Plain .................................................................................................................................. 8.42 4.73 

    For Work In Restricted Working Space, Add  1.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.97 

. 
 26 05 33 13-0238 EA 3/4" Flexible Straight Connectors, Plain .................................................................................................................................. 9.84 5.78 

    For Work In Restricted Working Space, Add  2.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.36 

. 
 26 05 33 13-0239 EA 1" Flexible Straight Connectors, Plain ................................................................................................................................... 14.80 6.30 

    For Work In Restricted Working Space, Add  3.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

. 
 26 05 33 13-0240 EA 1-1/4" Flexible Straight Connectors, Plain ............................................................................................................................. 20.16 7.35 

    For Work In Restricted Working Space, Add  3.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.94 

. 
 26 05 33 13-0241 EA 1-1/2" Flexible Straight Connectors, Plain ............................................................................................................................. 26.18 8.92 

    For Work In Restricted Working Space, Add  4.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.92 

. 
 26 05 33 13-0242 EA 2" Flexible Straight Connectors, Plain ................................................................................................................................... 33.58 8.92 

    For Work In Restricted Working Space, Add  5.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.91 

. 
 26 05 33 13-0243 EA 2-1/2" Flexible Straight Connectors, Plain ............................................................................................................................. 50.25 11.03 

    For Work In Restricted Working Space, Add  6.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.89 

. 
 26 05 33 13-0244 EA 3" Flexible Straight Connectors, Plain ................................................................................................................................... 64.08 12.08 

    For Work In Restricted Working Space, Add  7.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.88 

. 
 26 05 33 13-0245 EA 3-1/2" Flexible Straight Connectors, Plain ........................................................................................................................... 175.82 14.18 

    For Work In Restricted Working Space, Add  8.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.86 

. 
 26 05 33 13-0246 EA 4" Flexible Straight Connectors, Plain ................................................................................................................................. 217.88 17.32 

    For Work In Restricted Working Space, Add  9.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

XXXXXXX 
. 
 26 05 33 13-0247  Insulated Throat Squeeze Type Straight Connector (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0248 EA 1/2" Flexible Straight Connectors, Insulated ........................................................................................................................... 9.06 4.73 
    For Work In Restricted Working Space, Add  1.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.97 

. 
 26 05 33 13-0249 EA 3/4" Flexible Straight Connectors, Insulated ......................................................................................................................... 10.68 5.78 

    For Work In Restricted Working Space, Add  2.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.36 

. 
 26 05 33 13-0250 EA 1" Flexible Straight Connectors, Insulated ............................................................................................................................ 15.94 6.30 

    For Work In Restricted Working Space, Add  3.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

. 
 26 05 33 13-0251 EA 1-1/4" Flexible Straight Connectors, Insulated ...................................................................................................................... 22.26 7.35 

    For Work In Restricted Working Space, Add  3.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.94 

. 
 26 05 33 13-0252 EA 1-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 29.91 7.88 

    For Work In Restricted Working Space, Add  4.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.92 
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. 
 26 05 33 13-0253 EA 2" Flexible Straight Connectors, Insulated ............................................................................................................................ 40.17 8.92 

    For Work In Restricted Working Space, Add  5.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.91 

. 
 26 05 33 13-0254 EA 2-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 64.36 11.03 

    For Work In Restricted Working Space, Add  6.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.89 

. 
 26 05 33 13-0255 EA 3" Flexible Straight Connectors, Insulated ............................................................................................................................ 80.71 12.08 

    For Work In Restricted Working Space, Add  7.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.88 

. 
 26 05 33 13-0256 EA 3-1/2" Flexible Straight Connectors, Insulated .................................................................................................................... 201.45 14.18 

    For Work In Restricted Working Space, Add  8.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.86 

. 
 26 05 33 13-0257 EA 4" Flexible Straight Connectors, Insulated .......................................................................................................................... 256.41 17.32 

    For Work In Restricted Working Space, Add  9.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

XXXXXXX 
. 
 26 05 33 13-0258  Plain Squeeze Type 90 Degree Connector (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0259 EA 3/8" Flexible 90 Degree Connector, Plain ...............................................................................................................................9.75 5.25 
    For Work In Restricted Working Space, Add  2.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.36 

. 
 26 05 33 13-0260 EA 1/2" Flexible 90 Degree Connector, Plain ............................................................................................................................. 12.33 5.78 

    For Work In Restricted Working Space, Add  2.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.76 

. 
 26 05 33 13-0261 EA 3/4" Flexible 90 Degree Connector, Plain ............................................................................................................................. 15.41 6.30 

    For Work In Restricted Working Space, Add  3.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

. 
 26 05 33 13-0262 EA 1" Flexible 90 Degree Connector, Plain ................................................................................................................................ 20.88 7.35 

    For Work In Restricted Working Space, Add  3.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.94 

. 
 26 05 33 13-0263 EA 1-1/4" Flexible 90 Degree Connector, Plain .......................................................................................................................... 30.47 7.88 

    For Work In Restricted Working Space, Add  4.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.73 

. 
 26 05 33 13-0264 EA 1-1/2" Flexible 90 Degree Connector, Plain .......................................................................................................................... 45.41 9.19 

    For Work In Restricted Working Space, Add  5.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.91 

. 
 26 05 33 13-0265 EA 2" Flexible 90 Degree Connector, Plain ................................................................................................................................ 54.13 11.29 

    For Work In Restricted Working Space, Add  6.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.70 

. 
 26 05 33 13-0266 EA 2-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 109.18 12.08 

    For Work In Restricted Working Space, Add  7.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.88 

. 
 26 05 33 13-0267 EA 3" Flexible 90 Degree Connector, Plain .............................................................................................................................. 138.40 14.18 

    For Work In Restricted Working Space, Add  8.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.86 

. 
 26 05 33 13-0268 EA 3-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 280.38 17.32 

    For Work In Restricted Working Space, Add  9.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-0269 EA 4" Flexible 90 Degree Connector, Plain .............................................................................................................................. 492.39 19.69 

    For Work In Restricted Working Space, Add  11.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.82 

XXXXXXX 
. 
 26 05 33 13-0270  Insulated Throat Squeeze Type 90 Degree Connector (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0271 EA 1/2" Flexible 90 Degree Connector, Insulated ....................................................................................................................... 13.22 5.78 
    For Work In Restricted Working Space, Add  2.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.76 

. 
 26 05 33 13-0272 EA 3/4" Flexible 90 Degree Connector, Insulated ....................................................................................................................... 16.51 6.30 

    For Work In Restricted Working Space, Add  3.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

. 
 26 05 33 13-0273 EA 1" Flexible 90 Degree Connector, Insulated .......................................................................................................................... 20.88 7.35 

    For Work In Restricted Working Space, Add  3.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.94 

. 
 26 05 33 13-0274 EA 1-1/4" Flexible 90 Degree Connector, Insulated .................................................................................................................... 34.36 7.88 

    For Work In Restricted Working Space, Add  4.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.73 

. 
 26 05 33 13-0275 EA 1-1/2" Flexible 90 Degree Connector, Insulated .................................................................................................................... 52.48 9.19 

    For Work In Restricted Working Space, Add  5.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.91 

. 
 26 05 33 13-0276 EA 2" Flexible 90 Degree Connector, Insulated .......................................................................................................................... 65.62 11.29 

    For Work In Restricted Working Space, Add  6.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.70 

. 
 26 05 33 13-0277 EA 2-1/2" Flexible 90 Degree Connector, Insulated .................................................................................................................. 145.09 12.08 

    For Work In Restricted Working Space, Add  7.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.88 

. 
 26 05 33 13-0278 EA 3" Flexible 90 Degree Connector, Insulated ........................................................................................................................ 177.31 14.18 

    For Work In Restricted Working Space, Add  8.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.86 

. 
 26 05 33 13-0279 EA 3-1/2" Flexible 90 Degree Connector, Insulated .................................................................................................................. 456.73 17.32 

    For Work In Restricted Working Space, Add  9.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-0280 EA 4" Flexible 90 Degree Connector, Insulated ........................................................................................................................ 677.09 19.69 

    For Work In Restricted Working Space, Add  11.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.82 
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XXXXXXX 
. 
 26 05 33 13-0281  Plain Squeeze Type 45 Degree Connector (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0282 EA 3/8" Flexible 45 Degree Connector, Plain ............................................................................................................................. 10.47 5.25 
    For Work In Restricted Working Space, Add  2.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.36 

. 
 26 05 33 13-0283 EA 1/2" Flexible 45 Degree Connector, Plain ............................................................................................................................. 13.48 5.78 

    For Work In Restricted Working Space, Add  2.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.76 

. 
 26 05 33 13-0284 EA 3/4" Flexible 45 Degree Connector, Plain ............................................................................................................................. 16.69 6.30 

    For Work In Restricted Working Space, Add  3.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

XXXXXXX 
. 
 26 05 33 13-0285  Insulated Squeeze Type 45 Degree Connector (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0286 EA 3/8" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 10.96 6.30 
    For Work In Restricted Working Space, Add  2.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.36 

. 
 26 05 33 13-0287 EA 1/2" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 14.29 5.78 

    For Work In Restricted Working Space, Add  2.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.76 

. 
 26 05 33 13-0288 EA 3/4" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 17.84 6.30 

    For Work In Restricted Working Space, Add  3.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

XXXXXXX 
. 
 26 05 33 13-0289  Plain Screw-In Connector (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0290 EA 3/8" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 6.34 4.21 
    For Work In Restricted Working Space, Add  1.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.77 

. 
 26 05 33 13-0291 EA 1/2" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 6.92 4.73 

    For Work In Restricted Working Space, Add  1.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.97 

. 
 26 05 33 13-0292 EA 3/4" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 8.61 5.78 

    For Work In Restricted Working Space, Add  2.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.36 

. 
 26 05 33 13-0293 EA 1" Flexible Steel Screw-in Connector, Plain .......................................................................................................................... 11.97 6.30 

    For Work In Restricted Working Space, Add  3.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

. 
 26 05 33 13-0294 EA 1-1/4" Flexible Steel Screw-in Connector, Plain .................................................................................................................... 16.56 7.35 

    For Work In Restricted Working Space, Add  3.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.94 

. 
 26 05 33 13-0295 EA 1-1/2" Flexible Steel Screw-in Connector, Plain .................................................................................................................... 20.40 7.88 

    For Work In Restricted Working Space, Add  4.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.92 

. 
 26 05 33 13-0296 EA 2" Flexible Steel Screw-in Connector, Plain .......................................................................................................................... 27.98 8.92 

    For Work In Restricted Working Space, Add  5.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.91 

XXXXXXX 
. 
 26 05 33 13-0297  Insulated Screw-In Connector (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0298 EA 3/8" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 6.56 4.21 
    For Work In Restricted Working Space, Add  1.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.77 

. 
 26 05 33 13-0299 EA 1/2" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 7.09 4.73 

    For Work In Restricted Working Space, Add  1.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.97 

. 
 26 05 33 13-0300 EA 3/4" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 9.04 5.78 

    For Work In Restricted Working Space, Add  2.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.36 

. 
 26 05 33 13-0301 EA 1" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 12.63 6.30 

    For Work In Restricted Working Space, Add  3.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

. 
 26 05 33 13-0302 EA 1-1/4" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 17.50 7.35 

    For Work In Restricted Working Space, Add  3.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.94 

. 
 26 05 33 13-0303 EA 1-1/2" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 21.54 7.88 

    For Work In Restricted Working Space, Add  4.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.92 

. 
 26 05 33 13-0304 EA 2" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 28.98 8.92 

    For Work In Restricted Working Space, Add  5.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.91 

XXXXXXX 
. 
 26 05 33 13-0305  Screw-In Coupling (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0306 EA 1/2" Flexible Steel Screw-in Coupling ..................................................................................................................................... 7.33 4.73 
    For Work In Restricted Working Space, Add  1.97 

. 
 26 05 33 13-0307 EA 3/4" Flexible Steel Screw-in Coupling ..................................................................................................................................... 9.30 5.78 

    For Work In Restricted Working Space, Add  2.36 

XXXXXXX 
. 
 26 05 33 13-0308  Flexible To Electrical Metallic Tubing (EMT) Coupling (26 05 33 13-0222) 
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. 

. 
 26 05 33 13-0309 EA 3/8" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ............................................................................................8.55 4.21 

    For Work In Restricted Working Space, Add  1.77 
. 

 26 05 33 13-0310 EA 1/2" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling .......................................................................................... 10.96 4.73 
    For Work In Restricted Working Space, Add  1.97 

. 
 26 05 33 13-0311 EA 3/4" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling .......................................................................................... 14.13 5.78 

    For Work In Restricted Working Space, Add  2.36 

XXXXXXX 
. 
 26 05 33 13-0312  Die Cast Squeeze Type Straight Connector (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0313 EA 3/8" Flexible Straight Connector, Die Cast ..............................................................................................................................6.47 4.21 
    For Work In Restricted Working Space, Add  1.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.77 

. 
 26 05 33 13-0314 EA 1/2" Flexible Straight Connector, Die Cast ..............................................................................................................................7.26 4.73 

    For Work In Restricted Working Space, Add  1.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.97 

. 
 26 05 33 13-0315 EA 3/4" Flexible Straight Connector, Die Cast ..............................................................................................................................8.90 5.78 

    For Work In Restricted Working Space, Add  2.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.36 

. 
 26 05 33 13-0316 EA 1" Flexible Straight Connector, Die Cast ............................................................................................................................... 12.78 6.30 

    For Work In Restricted Working Space, Add  3.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

. 
 26 05 33 13-0317 EA 1-1/4" Flexible Straight Connector, Die Cast ......................................................................................................................... 16.76 7.35 

    For Work In Restricted Working Space, Add  3.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.94 

. 
 26 05 33 13-0318 EA 1-1/2" Flexible Straight Connector, Die Cast ......................................................................................................................... 22.11 7.88 

    For Work In Restricted Working Space, Add  4.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.92 

. 
 26 05 33 13-0319 EA 2" Flexible Straight Connector, Die Cast ............................................................................................................................... 27.89 8.92 

    For Work In Restricted Working Space, Add  5.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.91 

XXXXXXX 
. 
 26 05 33 13-0320  Die Cast Squeeze Type 90 Degree Connector (26 05 33 13-0222) 
. 
. 

 26 05 33 13-0321 EA 3/8" Flexible 90 Degree Connector, Die Cast ..........................................................................................................................8.60 5.25 
    For Work In Restricted Working Space, Add  2.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.36 

. 
 26 05 33 13-0322 EA 1/2" Flexible 90 Degree Connector, Die Cast ........................................................................................................................ 10.40 5.78 

    For Work In Restricted Working Space, Add  2.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.76 

. 
 26 05 33 13-0323 EA 3/4" Flexible 90 Degree Connector, Die Cast ........................................................................................................................ 12.32 6.30 

    For Work In Restricted Working Space, Add  3.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.15 

. 
 26 05 33 13-0324 EA 1" Flexible 90 Degree Connector, Die Cast ........................................................................................................................... 17.94 7.35 

    For Work In Restricted Working Space, Add  3.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.94 

. 
 26 05 33 13-0325 EA 1-1/4" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 24.15 7.88 

    For Work In Restricted Working Space, Add  4.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.73 

. 
 26 05 33 13-0326 EA 1-1/2" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 35.37 9.19 

    For Work In Restricted Working Space, Add  5.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.91 

. 
 26 05 33 13-0327 EA 2" Flexible 90 Degree Connector, Die Cast ........................................................................................................................... 41.74 11.29 

    For Work In Restricted Working Space, Add  6.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.70 

XXXXXXX 
. 
 26 05 33 13-0328  Conduit Bodies (26 05 33 13-0032) 
. 
. 
 26 05 33 13-0329  Threaded, Cast Aluminum Conduit Body (26 05 33 13-0328) 
. 
. 
 26 05 33 13-0330  Type LB, Threaded, Two Hub Cast Aluminum Conduit Body (26 05 33 13-0329) 
. 
. 

 26 05 33 13-0331 EA 1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 63.82 23.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.27 
    For Mogul LB, Add  1.82 
    For Work In Restricted Working Space, Add  17.27 
    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.02 
    For Elevated Installation >35' To 40', Add  28.78 
    For Elevated Installation >40', Add  31.66 

. 
 26 05 33 13-0332 EA 3/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 74.47 26.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 
    For Mogul LB, Add  3.08 
    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.39 
    For Elevated Installation >35' To 40', Add  32.99 
    For Elevated Installation >40', Add  36.28 
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. 
 26 05 33 13-0333 EA 1" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 88.85 30.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.03 
    For Mogul LB, Add  5.24 
    For Work In Restricted Working Space, Add  23.03 
    For Elevated Installation >10' To 15', Add  7.68 
    For Elevated Installation >15' To 20', Add  15.35 
    For Elevated Installation >20' To 25', Add  19.19 
    For Elevated Installation >25' To 30', Add  26.86 
    For Elevated Installation >30' To 35', Add  30.70 
    For Elevated Installation >35' To 40', Add  38.38 
    For Elevated Installation >40', Add  42.21 

. 
 26 05 33 13-0334 EA 1-1/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 105.61 35.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.27 
    For Mogul LB, Add  9.17 
    For Work In Restricted Working Space, Add  26.27 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 

. 
 26 05 33 13-0335 EA 1-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 119.25 38.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.79 
    For Mogul LB, Add  12.68 
    For Work In Restricted Working Space, Add  28.79 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.98 
    For Elevated Installation >40', Add  52.77 

. 
 26 05 33 13-0336 EA 2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 152.78 46.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 
    For Mogul LB, Add  22.47 
    For Work In Restricted Working Space, Add  34.54 
    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.03 
    For Elevated Installation >20' To 25', Add  28.79 
    For Elevated Installation >25' To 30', Add  40.30 
    For Elevated Installation >30' To 35', Add  46.06 
    For Elevated Installation >35' To 40', Add  57.57 
    For Elevated Installation >40', Add  63.33 

. 
 26 05 33 13-0337 EA 2-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 245.21 64.77 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.57 
    For Mogul LB, Add  54.38 
    For Work In Restricted Working Space, Add  48.57 
    For Elevated Installation >10' To 15', Add  16.19 
    For Elevated Installation >15' To 20', Add  32.38 
    For Elevated Installation >20' To 25', Add  40.48 
    For Elevated Installation >25' To 30', Add  56.67 
    For Elevated Installation >30' To 35', Add  64.76 
    For Elevated Installation >35' To 40', Add  80.96 
    For Elevated Installation >40', Add  89.05 

. 
 26 05 33 13-0338 EA 3" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 323.43 86.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.76 
    For Mogul LB, Add  69.87 
    For Work In Restricted Working Space, Add  64.76 
    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.18 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.56 
    For Elevated Installation >30' To 35', Add  86.35 
    For Elevated Installation >35' To 40', Add  107.94 
    For Elevated Installation >40', Add  118.73 

. 
 26 05 33 13-0339 EA 3-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 423.67 107.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.96 
    For Mogul LB, Add  101.87 
    For Work In Restricted Working Space, Add  80.96 
    For Elevated Installation >10' To 15', Add  26.99 
    For Elevated Installation >15' To 20', Add  53.97 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.45 
    For Elevated Installation >30' To 35', Add  107.94 
    For Elevated Installation >35' To 40', Add  134.93 
    For Elevated Installation >40', Add  148.42 
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. 
 26 05 33 13-0340 EA 4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover....................................................................... 542.36 131.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  98.58 
    For Mogul LB, Add  143.88 
    For Work In Restricted Working Space, Add  98.58 
    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.15 
    For Elevated Installation >25' To 30', Add  115.01 
    For Elevated Installation >30' To 35', Add  131.44 
    For Elevated Installation >35' To 40', Add  164.31 
    For Elevated Installation >40', Add  180.74 

XXXXXXX 
. 
 26 05 33 13-0341  Threaded, Malleable Iron Conduit Body (26 05 33 13-0328) 
. 
. 
 26 05 33 13-0342  Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-0341) 
. 
. 

 26 05 33 13-0343 EA 1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 65.96 23.03 
    For Work In Restricted Working Space, Add  17.27 
    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.03 
    For Elevated Installation >35' To 40', Add  28.79 
    For Elevated Installation >40', Add  31.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.27 

. 
 26 05 33 13-0344 EA 3/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 76.24 26.38 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.38 
    For Elevated Installation >35' To 40', Add  32.98 
    For Elevated Installation >40', Add  36.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-0345 EA 1" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 92.07 30.70 

    For Work In Restricted Working Space, Add  23.03 
    For Elevated Installation >10' To 15', Add  7.68 
    For Elevated Installation >15' To 20', Add  15.35 
    For Elevated Installation >20' To 25', Add  19.19 
    For Elevated Installation >25' To 30', Add  26.86 
    For Elevated Installation >30' To 35', Add  30.70 
    For Elevated Installation >35' To 40', Add  38.38 
    For Elevated Installation >40', Add  42.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.03 

. 
 26 05 33 13-0346 EA 1-1/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 115.04 35.02 

    For Work In Restricted Working Space, Add  26.27 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.27 

. 
 26 05 33 13-0347 EA 1-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 129.67 38.38 

    For Work In Restricted Working Space, Add  28.79 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.98 
    For Elevated Installation >40', Add  52.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.79 

. 
 26 05 33 13-0348 EA 2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 171.57 46.05 

    For Work In Restricted Working Space, Add  34.54 
    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.03 
    For Elevated Installation >20' To 25', Add  28.79 
    For Elevated Installation >25' To 30', Add  40.30 
    For Elevated Installation >30' To 35', Add  46.06 
    For Elevated Installation >35' To 40', Add  57.57 
    For Elevated Installation >40', Add  63.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 

. 
 26 05 33 13-0349 EA 2-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 277.42 64.77 

    For Work In Restricted Working Space, Add  48.57 
    For Elevated Installation >10' To 15', Add  16.19 
    For Elevated Installation >15' To 20', Add  32.38 
    For Elevated Installation >20' To 25', Add  40.48 
    For Elevated Installation >25' To 30', Add  56.67 
    For Elevated Installation >30' To 35', Add  64.76 
    For Elevated Installation >35' To 40', Add  80.96 
    For Elevated Installation >40', Add  89.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.57 
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. 
 26 05 33 13-0350 EA 3" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 388.21 86.35 

    For Work In Restricted Working Space, Add  64.77 
    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.18 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.56 
    For Elevated Installation >30' To 35', Add  86.36 
    For Elevated Installation >35' To 40', Add  107.95 
    For Elevated Installation >40', Add  118.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.77 

. 
 26 05 33 13-0351 EA 3-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 524.96 107.94 

    For Work In Restricted Working Space, Add  80.96 
    For Elevated Installation >10' To 15', Add  26.99 
    For Elevated Installation >15' To 20', Add  53.97 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.45 
    For Elevated Installation >30' To 35', Add  107.94 
    For Elevated Installation >35' To 40', Add  134.93 
    For Elevated Installation >40', Add  148.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.96 

. 
 26 05 33 13-0352 EA 4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 630.29 131.44 

    For Work In Restricted Working Space, Add  98.59 
    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.16 
    For Elevated Installation >25' To 30', Add  115.02 
    For Elevated Installation >30' To 35', Add  131.45 
    For Elevated Installation >35' To 40', Add  164.31 
    For Elevated Installation >40', Add  180.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  98.59 

XXXXXXX 
. 
 26 05 33 13-0353  Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With 

Cover (26 05 33 13-0341) 
. 
. 

 26 05 33 13-0354 EA 1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 67.90 23.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.27 

. 
 26 05 33 13-0355 EA 3/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 76.81 26.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 
. 

 26 05 33 13-0356 EA 1" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ................................................................ 95.04 30.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.03 

. 
 26 05 33 13-0357 EA 1-1/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 117.03 35.02 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.27 
. 

 26 05 33 13-0358 EA 1-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 132.10 38.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.79 

. 
 26 05 33 13-0359 EA 2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 166.59 46.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 
. 

 26 05 33 13-0360 EA 2-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 249.72 64.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  48.57 

. 
 26 05 33 13-0361 EA 3" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 338.40 86.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.77 
. 

 26 05 33 13-0362 EA 3-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 554.29 107.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.96 

. 
 26 05 33 13-0363 EA 4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 651.92 131.44 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  98.59 

XXXXXXX 
. 
 26 05 33 13-0364  Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-0341) 
. 
. 

 26 05 33 13-0365 EA 1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 79.82 26.38 
    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.39 
    For Elevated Installation >35' To 40', Add  32.99 
    For Elevated Installation >40', Add  36.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-0366 EA 3/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 94.15 30.70 

    For Work In Restricted Working Space, Add  23.39 
    For Elevated Installation >10' To 15', Add  7.80 
    For Elevated Installation >15' To 20', Add  15.59 
    For Elevated Installation >20' To 25', Add  19.49 
    For Elevated Installation >25' To 30', Add  27.29 
    For Elevated Installation >30' To 35', Add  31.18 
    For Elevated Installation >35' To 40', Add  38.98 
    For Elevated Installation >40', Add  42.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.39 
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. 
 26 05 33 13-0367 EA 1" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 108.45 33.58 

    For Work In Restricted Working Space, Add  25.19 
    For Elevated Installation >10' To 15', Add  8.40 
    For Elevated Installation >15' To 20', Add  16.79 
    For Elevated Installation >20' To 25', Add  20.99 
    For Elevated Installation >25' To 30', Add  29.39 
    For Elevated Installation >30' To 35', Add  33.58 
    For Elevated Installation >35' To 40', Add  41.98 
    For Elevated Installation >40', Add  46.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.19 

. 
 26 05 33 13-0368 EA 1-1/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 132.69 38.38 

    For Work In Restricted Working Space, Add  28.42 
    For Elevated Installation >10' To 15', Add  9.47 
    For Elevated Installation >15' To 20', Add  18.95 
    For Elevated Installation >20' To 25', Add  23.69 
    For Elevated Installation >25' To 30', Add  33.16 
    For Elevated Installation >30' To 35', Add  37.90 
    For Elevated Installation >35' To 40', Add  47.37 
    For Elevated Installation >40', Add  52.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.42 

. 
 26 05 33 13-0369 EA 1-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 151.14 42.22 

    For Work In Restricted Working Space, Add  31.66 
    For Elevated Installation >10' To 15', Add  10.55 
    For Elevated Installation >15' To 20', Add  21.11 
    For Elevated Installation >20' To 25', Add  26.39 
    For Elevated Installation >25' To 30', Add  36.94 
    For Elevated Installation >30' To 35', Add  42.22 
    For Elevated Installation >35' To 40', Add  52.77 
    For Elevated Installation >40', Add  58.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.66 

. 
 26 05 33 13-0370 EA 2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 194.97 49.41 

    For Work In Restricted Working Space, Add  37.06 
    For Elevated Installation >10' To 15', Add  12.35 
    For Elevated Installation >15' To 20', Add  24.71 
    For Elevated Installation >20' To 25', Add  30.88 
    For Elevated Installation >25' To 30', Add  43.24 
    For Elevated Installation >30' To 35', Add  49.41 
    For Elevated Installation >35' To 40', Add  61.77 
    For Elevated Installation >40', Add  67.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.06 

. 
 26 05 33 13-0371 EA 2-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 254.85 71.96 

    For Work In Restricted Working Space, Add  53.97 
    For Elevated Installation >10' To 15', Add  17.99 
    For Elevated Installation >15' To 20', Add  35.98 
    For Elevated Installation >20' To 25', Add  44.98 
    For Elevated Installation >25' To 30', Add  62.97 
    For Elevated Installation >30' To 35', Add  71.96 
    For Elevated Installation >35' To 40', Add  89.95 
    For Elevated Installation >40', Add  98.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.97 

. 
 26 05 33 13-0372 EA 3" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 358.41 93.55 

    For Work In Restricted Working Space, Add  70.16 
    For Elevated Installation >10' To 15', Add  23.39 
    For Elevated Installation >15' To 20', Add  46.77 
    For Elevated Installation >20' To 25', Add  58.47 
    For Elevated Installation >25' To 30', Add  81.85 
    For Elevated Installation >30' To 35', Add  93.55 
    For Elevated Installation >35' To 40', Add  116.94 
    For Elevated Installation >40', Add  128.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.16 

. 
 26 05 33 13-0373 EA 3-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 585.83 115.14 

    For Work In Restricted Working Space, Add  86.35 
    For Elevated Installation >10' To 15', Add  28.78 
    For Elevated Installation >15' To 20', Add  57.57 
    For Elevated Installation >20' To 25', Add  71.96 
    For Elevated Installation >25' To 30', Add  100.74 
    For Elevated Installation >30' To 35', Add  115.14 
    For Elevated Installation >35' To 40', Add  143.92 
    For Elevated Installation >40', Add  158.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  86.35 

. 
 26 05 33 13-0374 EA 4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 682.81 138.65 

    For Work In Restricted Working Space, Add  104.34 
    For Elevated Installation >10' To 15', Add  34.78 
    For Elevated Installation >15' To 20', Add  69.56 
    For Elevated Installation >20' To 25', Add  86.95 
    For Elevated Installation >25' To 30', Add  121.73 
    For Elevated Installation >30' To 35', Add  139.12 
    For Elevated Installation >35' To 40', Add  173.90 
    For Elevated Installation >40', Add  191.29 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  104.34 

XXXXXXX 
. 
 26 05 33 13-0375  Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-0341) 
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. 
 26 05 33 13-0376 EA 1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 66.09 23.03 

    For Work In Restricted Working Space, Add  17.27 
    For Elevated Installation >10' To 15', Add  5.76 
    For Elevated Installation >15' To 20', Add  11.51 
    For Elevated Installation >20' To 25', Add  14.39 
    For Elevated Installation >25' To 30', Add  20.15 
    For Elevated Installation >30' To 35', Add  23.02 
    For Elevated Installation >35' To 40', Add  28.78 
    For Elevated Installation >40', Add  31.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.27 

. 
 26 05 33 13-0377 EA 3/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 78.76 26.38 

    For Work In Restricted Working Space, Add  19.79 
    For Elevated Installation >10' To 15', Add  6.60 
    For Elevated Installation >15' To 20', Add  13.19 
    For Elevated Installation >20' To 25', Add  16.49 
    For Elevated Installation >25' To 30', Add  23.09 
    For Elevated Installation >30' To 35', Add  26.39 
    For Elevated Installation >35' To 40', Add  32.99 
    For Elevated Installation >40', Add  36.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.79 

. 
 26 05 33 13-0378 EA 1" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................................ 91.58 30.22 

    For Work In Restricted Working Space, Add  22.67 
    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.45 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.67 

. 
 26 05 33 13-0379 EA 1-1/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 118.70 35.02 

    For Work In Restricted Working Space, Add  26.27 
    For Elevated Installation >10' To 15', Add  8.76 
    For Elevated Installation >15' To 20', Add  17.51 
    For Elevated Installation >20' To 25', Add  21.89 
    For Elevated Installation >25' To 30', Add  30.64 
    For Elevated Installation >30' To 35', Add  35.02 
    For Elevated Installation >35' To 40', Add  43.78 
    For Elevated Installation >40', Add  48.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.27 

. 
 26 05 33 13-0380 EA 1-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 136.52 38.38 

    For Work In Restricted Working Space, Add  28.79 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.19 
    For Elevated Installation >20' To 25', Add  23.99 
    For Elevated Installation >25' To 30', Add  33.58 
    For Elevated Installation >30' To 35', Add  38.38 
    For Elevated Installation >35' To 40', Add  47.98 
    For Elevated Installation >40', Add  52.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.79 

. 
 26 05 33 13-0381 EA 2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 173.53 46.05 

    For Work In Restricted Working Space, Add  34.54 
    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.03 
    For Elevated Installation >20' To 25', Add  28.79 
    For Elevated Installation >25' To 30', Add  40.30 
    For Elevated Installation >30' To 35', Add  46.06 
    For Elevated Installation >35' To 40', Add  57.57 
    For Elevated Installation >40', Add  63.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 

. 
 26 05 33 13-0382 EA 2-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 403.95 121.49 

    For Work In Restricted Working Space, Add  91.08 
    For Elevated Installation >10' To 15', Add  30.36 
    For Elevated Installation >15' To 20', Add  60.72 
    For Elevated Installation >20' To 25', Add  75.90 
    For Elevated Installation >25' To 30', Add  106.26 
    For Elevated Installation >30' To 35', Add  121.44 
    For Elevated Installation >35' To 40', Add  151.80 
    For Elevated Installation >40', Add  166.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  91.08 

. 
 26 05 33 13-0383 EA 3" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 359.32 86.35 

    For Work In Restricted Working Space, Add  64.77 
    For Elevated Installation >10' To 15', Add  21.59 
    For Elevated Installation >15' To 20', Add  43.18 
    For Elevated Installation >20' To 25', Add  53.97 
    For Elevated Installation >25' To 30', Add  75.56 
    For Elevated Installation >30' To 35', Add  86.36 
    For Elevated Installation >35' To 40', Add  107.95 
    For Elevated Installation >40', Add  118.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  64.77 
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. 
 26 05 33 13-0384 EA 3-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 554.29 107.94 

    For Work In Restricted Working Space, Add  80.96 
    For Elevated Installation >10' To 15', Add  26.99 
    For Elevated Installation >15' To 20', Add  53.97 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.45 
    For Elevated Installation >30' To 35', Add  107.94 
    For Elevated Installation >35' To 40', Add  134.93 
    For Elevated Installation >40', Add  148.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.96 

. 
 26 05 33 13-0385 EA 4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 651.90 131.44 

    For Work In Restricted Working Space, Add  98.58 
    For Elevated Installation >10' To 15', Add  32.86 
    For Elevated Installation >15' To 20', Add  65.72 
    For Elevated Installation >20' To 25', Add  82.15 
    For Elevated Installation >25' To 30', Add  115.01 
    For Elevated Installation >30' To 35', Add  131.44 
    For Elevated Installation >35' To 40', Add  164.30 
    For Elevated Installation >40', Add  180.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  98.58 

XXXXXXX 
. 
 26 05 33 13-0386  Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-0341) 
. 
. 

 26 05 33 13-0387 EA 1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ......................................................................... 90.91 30.22 
    For Work In Restricted Working Space, Add  22.67 
    For Elevated Installation >10' To 15', Add  7.56 
    For Elevated Installation >15' To 20', Add  15.11 
    For Elevated Installation >20' To 25', Add  18.89 
    For Elevated Installation >25' To 30', Add  26.45 
    For Elevated Installation >30' To 35', Add  30.22 
    For Elevated Installation >35' To 40', Add  37.78 
    For Elevated Installation >40', Add  41.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.67 

. 
 26 05 33 13-0388 EA 3/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ......................................................................... 99.88 33.58 

    For Work In Restricted Working Space, Add  25.19 
    For Elevated Installation >10' To 15', Add  8.40 
    For Elevated Installation >15' To 20', Add  16.79 
    For Elevated Installation >20' To 25', Add  20.99 
    For Elevated Installation >25' To 30', Add  29.39 
    For Elevated Installation >30' To 35', Add  33.58 
    For Elevated Installation >35' To 40', Add  41.98 
    For Elevated Installation >40', Add  46.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.19 

. 
 26 05 33 13-0389 EA 1" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .......................................................................... 114.20 36.94 

    For Work In Restricted Working Space, Add  27.71 
    For Elevated Installation >10' To 15', Add  9.24 
    For Elevated Installation >15' To 20', Add  18.47 
    For Elevated Installation >20' To 25', Add  23.09 
    For Elevated Installation >25' To 30', Add  32.32 
    For Elevated Installation >30' To 35', Add  36.94 
    For Elevated Installation >35' To 40', Add  46.18 
    For Elevated Installation >40', Add  50.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.71 

. 
 26 05 33 13-0390 EA 1-1/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .................................................................... 134.39 42.22 

    For Work In Restricted Working Space, Add  31.66 
    For Elevated Installation >10' To 15', Add  10.55 
    For Elevated Installation >15' To 20', Add  21.11 
    For Elevated Installation >20' To 25', Add  26.39 
    For Elevated Installation >25' To 30', Add  36.94 
    For Elevated Installation >30' To 35', Add  42.22 
    For Elevated Installation >35' To 40', Add  52.77 
    For Elevated Installation >40', Add  58.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.66 

. 
 26 05 33 13-0391 EA 1-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .................................................................... 152.79 46.05 

    For Work In Restricted Working Space, Add  34.54 
    For Elevated Installation >10' To 15', Add  11.51 
    For Elevated Installation >15' To 20', Add  23.03 
    For Elevated Installation >20' To 25', Add  28.79 
    For Elevated Installation >25' To 30', Add  40.30 
    For Elevated Installation >30' To 35', Add  46.06 
    For Elevated Installation >35' To 40', Add  57.57 
    For Elevated Installation >40', Add  63.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 

. 
 26 05 33 13-0392 EA 2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .......................................................................... 207.06 56.61 

    For Work In Restricted Working Space, Add  42.46 
    For Elevated Installation >10' To 15', Add  14.15 
    For Elevated Installation >15' To 20', Add  28.30 
    For Elevated Installation >20' To 25', Add  35.38 
    For Elevated Installation >25' To 30', Add  49.53 
    For Elevated Installation >30' To 35', Add  56.61 
    For Elevated Installation >35' To 40', Add  70.76 
    For Elevated Installation >40', Add  77.84 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.46 
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. 
 26 05 33 13-0393 EA 2-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 324.50 82.99 

    For Work In Restricted Working Space, Add  62.25 
    For Elevated Installation >10' To 15', Add  20.75 
    For Elevated Installation >15' To 20', Add  41.50 
    For Elevated Installation >20' To 25', Add  51.87 
    For Elevated Installation >25' To 30', Add  72.62 
    For Elevated Installation >30' To 35', Add  83.00 
    For Elevated Installation >35' To 40', Add  103.75 
    For Elevated Installation >40', Add  114.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.25 

. 
 26 05 33 13-0394 EA 3" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .......................................................................... 464.29 107.94 

    For Work In Restricted Working Space, Add  80.96 
    For Elevated Installation >10' To 15', Add  26.99 
    For Elevated Installation >15' To 20', Add  53.97 
    For Elevated Installation >20' To 25', Add  67.46 
    For Elevated Installation >25' To 30', Add  94.45 
    For Elevated Installation >30' To 35', Add  107.94 
    For Elevated Installation >35' To 40', Add  134.93 
    For Elevated Installation >40', Add  148.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.96 

. 
 26 05 33 13-0395 EA 3-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 669.65 133.37 

    For Work In Restricted Working Space, Add  100.02 
    For Elevated Installation >10' To 15', Add  33.34 
    For Elevated Installation >15' To 20', Add  66.68 
    For Elevated Installation >20' To 25', Add  83.35 
    For Elevated Installation >25' To 30', Add  116.69 
    For Elevated Installation >30' To 35', Add  133.36 
    For Elevated Installation >35' To 40', Add  166.71 
    For Elevated Installation >40', Add  183.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.02 

. 
 26 05 33 13-0396 EA 4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover .......................................................................... 757.58 160.23 

    For Work In Restricted Working Space, Add  120.17 
    For Elevated Installation >10' To 15', Add  40.06 
    For Elevated Installation >15' To 20', Add  80.12 
    For Elevated Installation >20' To 25', Add  100.15 
    For Elevated Installation >25' To 30', Add  140.20 
    For Elevated Installation >30' To 35', Add  160.23 
    For Elevated Installation >35' To 40', Add  200.29 
    For Elevated Installation >40', Add  220.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  120.17 

XXXXXXX 
. 
 26 05 33 13-0397  Replacement Covers And Gaskets For Conduit Body (26 05 33 13-0328) 
. 
. 
 26 05 33 13-0398  Replacement Stamped Aluminum Conduit Body Cover (26 05 33 13-0397) 
. 
. 

 26 05 33 13-0399 EA 1/2" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................ 11.41 4.68 
. 

 26 05 33 13-0400 EA 3/4" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................ 13.79 5.46 
. 

 26 05 33 13-0401 EA 1" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 17.67 7.01 
. 

 26 05 33 13-0402 EA 1-1/4" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 21.53 8.57 
. 

 26 05 33 13-0403 EA 1-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 26.20 10.14 
. 

 26 05 33 13-0404 EA 2" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 30.86 11.69 
. 

 26 05 33 13-0405 EA 2-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 39.42 13.25 
. 

 26 05 33 13-0406 EA 3" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 52.28 18.71 
. 

 26 05 33 13-0407 EA 3-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 56.86 21.04 
. 

 26 05 33 13-0408 EA 4" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 71.59 26.50 

XXXXXXX 
. 
 26 05 33 13-0409  Replacement Cast Steel Conduit Body Cover (26 05 33 13-0397) 
. 
. 

 26 05 33 13-0410 EA 1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 12.81 4.68 
. 

 26 05 33 13-0411 EA 3/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 15.00 5.46 
. 

 26 05 33 13-0412 EA 1" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 20.67 7.01 
. 

 26 05 33 13-0413 EA 1-1/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 25.59 8.57 
. 

 26 05 33 13-0414 EA 1-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 30.93 10.14 
. 

 26 05 33 13-0415 EA 2" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 36.27 11.69 
. 

 26 05 33 13-0416 EA 2-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 41.57 13.25 
. 

 26 05 33 13-0417 EA 3" Replacement Cast Steel  Conduit Body Cover ................................................................................................................. 57.36 18.71 
. 

 26 05 33 13-0418 EA 3-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 64.86 21.04 
. 

 26 05 33 13-0419 EA 4" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 81.71 26.50 

XXXXXXX 
. 
 26 05 33 13-0420  Replacement Velbuna Composition Conduit Body Gasket (26 05 33 13-0397) 
. 
. 

 26 05 33 13-0421 EA 1/2" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................ 10.78 4.68 
. 

 26 05 33 13-0422 EA 3/4" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................ 12.39 5.46 
. 

 26 05 33 13-0423 EA 1" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 16.11 7.01 
. 

 26 05 33 13-0424 EA 1-1/4" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 20.59 8.57 
. 

 26 05 33 13-0425 EA 1-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 23.71 10.14 
. 

 26 05 33 13-0426 EA 2" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 27.98 11.69 
. 

 26 05 33 13-0427 EA 2-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 35.48 13.25 
. 

 26 05 33 13-0428 EA 3" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 47.36 18.71 
. 

 26 05 33 13-0429 EA 3-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 52.20 21.04 
. 

 26 05 33 13-0430 EA 4" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 62.99 26.50 

XXXXXXX 
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. 
 26 05 33 13-0431  Replacement Neoprene Conduit Body Gasket (26 05 33 13-0397) 
. 
. 

 26 05 33 13-0432 EA 1/2" Replacement Neoprene Conduit Body Gasket .............................................................................................................. 11.75 4.68 
. 

 26 05 33 13-0433 EA 3/4" Replacement Neoprene Conduit Body Gasket .............................................................................................................. 13.31 5.46 
. 

 26 05 33 13-0434 EA 1" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 17.32 7.01 
. 

 26 05 33 13-0435 EA 1-1/4" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 21.20 8.57 
. 

 26 05 33 13-0436 EA 1-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 24.32 10.14 
. 

 26 05 33 13-0437 EA 2" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 28.04 11.69 
. 

 26 05 33 13-0438 EA 2-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 35.63 13.25 
. 

 26 05 33 13-0439 EA 3" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 47.51 18.71 
. 

 26 05 33 13-0440 EA 3-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 53.23 21.04 
. 

 26 05 33 13-0441 EA 4" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 64.02 26.50 

XXXXXXX 
. 
 26 05 46  Utility Poles for Electrical Systems (26 05) 
. 
. 
 26 05 46 00-0001  Wood Poles (26 05 46) 
. 
. 
 26 05 46 00-0002  Wood Pole, Class 3, Penta-Treated To 8 LB Retention (26 05 46 00-0001) 

Note: Machine dig and set. 
. 
. 

 26 05 46 00-0003 EA 25' Treated Wood Pole, Class 3, Machine Dig And Set ...................................................................................................... 931.35 321.62 
    For Class 1 Pole, Add  100.80 
    For Class 2 Pole, Add  57.60 
    For Class 4 Pole, Deduct  -28.80 
    For Class 5 Pole, Deduct  -86.40 
    For Class 6 Pole, Deduct  -115.20 

. 
 26 05 46 00-0004 EA 30' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,104.73 356.83 

    For Class 1 Pole, Add  136.85 
    For Class 2 Pole, Add  78.20 
    For Class 4 Pole, Deduct  -39.10 
    For Class 5 Pole, Deduct  -117.30 
    For Class 6 Pole, Deduct  -156.40 

. 
 26 05 46 00-0005 EA 35' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,435.46 471.95 

    For Class 1 Pole, Add  172.09 
    For Class 2 Pole, Add  98.34 
    For Class 4 Pole, Deduct  -49.17 
    For Class 5 Pole, Deduct  -147.51 
    For Class 6 Pole, Deduct  -196.68 

. 
 26 05 46 00-0006 EA 40' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,635.19 519.09 

    For Class 1 Pole, Add  208.97 
    For Class 2 Pole, Add  119.41 
    For Class 4 Pole, Deduct  -59.71 
    For Class 5 Pole, Deduct  -179.12 
    For Class 6 Pole, Deduct  -238.82 

. 
 26 05 46 00-0007 EA 45' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,863.51 578.15 

    For Class 1 Pole, Add  247.49 
    For Class 2 Pole, Add  141.42 
    For Class 4 Pole, Deduct  -70.71 
    For Class 5 Pole, Deduct  -212.13 
    For Class 6 Pole, Deduct  -282.84 

. 
 26 05 46 00-0008 EA 50' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,117.16 648.86 

    For Class 1 Pole, Add  286.82 
    For Class 2 Pole, Add  163.90 
    For Class 4 Pole, Deduct  -81.95 
    For Class 5 Pole, Deduct  -245.84 
    For Class 6 Pole, Deduct  -327.79 

. 
 26 05 46 00-0009 EA 55' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,363.99 713.68 

    For Class 1 Pole, Add  327.79 
    For Class 2 Pole, Add  187.31 
    For Class 4 Pole, Deduct  -93.66 
    For Class 5 Pole, Deduct  -280.97 
    For Class 6 Pole, Deduct  -374.62 

. 
 26 05 46 00-0010 EA 60' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,637.37 784.79 

    For Class 1 Pole, Add  373.68 
    For Class 2 Pole, Add  213.53 
    For Class 4 Pole, Deduct  -106.77 
    For Class 5 Pole, Deduct  -320.30 
    For Class 6 Pole, Deduct  -427.07 

. 
 26 05 46 00-0011 EA 65' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,170.89 855.37 

    For Class 1 Pole, Add  861.03 
    For Class 2 Pole, Add  492.02 
    For Class 4 Pole, Deduct  -246.01 
    For Class 5 Pole, Deduct  -738.03 
    For Class 6 Pole, Deduct  -984.04 

. 
 26 05 46 00-0012 EA 70' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,570.14 909.91 

    For Class 1 Pole, Add  962.60 
    For Class 2 Pole, Add  550.06 
    For Class 4 Pole, Deduct  -275.03 
    For Class 5 Pole, Deduct  -825.09 
    For Class 6 Pole, Deduct  -1,100.12 

. 
 26 05 46 00-0013 EA 75' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 5,013.93 971.84 

    For Class 1 Pole, Add  1,074.56 
    For Class 2 Pole, Add  614.03 
    For Class 4 Pole, Deduct  -307.02 
    For Class 5 Pole, Deduct  -921.05 
    For Class 6 Pole, Deduct  -1,228.07 
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XXXXXXX 
. 
 26 05 46 00-0014  Steel Service Poles Distribution (26 05 46) 

Note: Direct embedded, bearing plate on base end, pole cap on top end, grounding nut, galvanized finish. 
. 
. 
 26 05 46 00-0015  Removal And Relocation Of Steel Service Poles (26 05 46 00-0014) 
. 
. 

 26 05 46 00-0016 LF Removal And Relocation Of Steel Service Poles With Arms Up To 60' ................................................................................ 47.95  

XXXXXXX 
. 
 26 05 46 00-0017  Special Steel Bases For Poles (26 05 46 00-0014) 
. 
. 

 26 05 46 00-0018 EA  Spin-In Steel Base For Poles .............................................................................................................................................. 225.35  
. 

 26 05 46 00-0019 EA  Series 3, 25' Pole And less ................................................................................................................................................. 243.98 68.51 
. 

 26 05 46 00-0020 EA  Series 4, 40' Pole And less ................................................................................................................................................. 288.29 78.79 
. 

 26 05 46 00-0021 EA  Series 5, 50' Pole And less ................................................................................................................................................. 325.77 85.64 

XXXXXXX 
. 
 26 05 53  Identification for Electrical Systems (26 05) 
. 
. 
 26 05 53 00-0001  Labeling Electrical Wires (26 05 53) 

Note: Self-adhesive vinly coated white cloth 
. 
. 

 26 05 53 00-0002 EA  Labeling Wire .......................................................................................................................................................................... 4.06  

XXXXXXX 
. 
 26 09  Instrumentation And Control For Electrical Systems (26) 
. 
. 
 26 09 23  Lighting Control Devices (26 09) 
. 
. 
 26 09 23 00-0001  Street Light Controls (26 09 23) 
. 
. 
 26 09 23 00-0002  Photo Controls (26 09 23 00-0001) 
. 
. 

 26 09 23 00-0003 EA Photo Control, 120 Volt As Manufactured By Cooper Lighting #RA1014 ............................................................................ 101.49  
. 

 26 09 23 00-0004 EA Photo Control, Multi-Tap As Manufactured By Cooper Lighting #RA1016 .......................................................................... 114.78  

XXXXXXX 
. 
 26 09 23 00-0005  Connector Node (26 09 23 00-0001) 
. 
. 

 26 09 23 00-0006 EA Outdoor Lighting Connector Node (Philips City Touch LLC7260) ....................................................................................... 329.96 2.59 

XXXXXXX 
. 
 26 20  Low-Voltage Electrical Distribution (26) 
. 
. 
 26 27  Low-Voltage Distribution Equipment (26 20) 
. 
. 
 26 27 13  Electricity Metering (26 27)
. 
. 
 26 27 13 00-0001  Revenue Metering (26 27 13) 
. 
. 
 26 27 13 00-0002  Meter Socket Base (26 27 13 00-0001) 

Note: NEMA 3R. 
. 
. 

 26 27 13 00-0003 EA 100 Amperes, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass.............................................................................. 262.20 85.33 
. 

 26 27 13 00-0004 EA 200 Amperes, 1 Phase, 3 Wire, 4 Terminal Meter Socket With Bypass.............................................................................. 360.89 105.03 
. 

 26 27 13 00-0005 EA 320 Amperes, 3 Phase, 4 Wire, 7 Terminal Meter Socket With Bypass And Jaw Release ................................................. 871.36 131.28 

XXXXXXX 
. 
 26 27 16  Electrical Cabinets And Enclosures (26 27)

Note: Can be used as enclosure or pull/junction boxes. 
. 
. 
 26 27 16 00-0001  NEMA 3R Enclosures, Lockable (26 27 16) 

Note: Rain-tight enclosures. 
. 
. 
 26 27 16 00-0002  Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0003  4" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0004 EA 6" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 94.85 26.26 
. 

 26 27 16 00-0005 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 104.62 28.88 
. 

 26 27 16 00-0006 EA 8" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 138.90 28.88 

XXXXXXX 
. 
 26 27 16 00-0007  6" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0008 EA 8" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 182.88 39.39 
. 

 26 27 16 00-0009 EA 10" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 204.88 44.63 
. 

 26 27 16 00-0010 EA 12" x 10" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 238.33 49.89 
. 

 26 27 16 00-0011 EA 12" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 256.46 52.51 
. 

 26 27 16 00-0012 EA 16" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 333.81 68.27 
. 

 26 27 16 00-0013 EA 16" x 16" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 401.17 84.02 
. 

 26 27 16 00-0014 EA 18" x 18" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 465.79 105.03 

XXXXXXX 
. 
 26 27 16 00-0015  8" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0016 EA 24" x 20" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 686.05 133.91 
. 

 26 27 16 00-0017 EA 24" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 757.45 144.40 
. 

 26 27 16 00-0018 EA 30" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 844.08 152.29 
. 

 26 27 16 00-0019 EA 30" x 30" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 885.59 157.53 
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XXXXXXX 
. 
 26 27 16 00-0020  10" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0021 EA 12" x 48" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 847.97 162.79 
. 

 26 27 16 00-0022 EA 12" x 54" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 957.81 183.79 
. 

 26 27 16 00-0023 EA 12" x 60" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,060.61 203.49 
. 

 26 27 16 00-0024 EA 12" x 66" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,167.83 224.49 
. 

 26 27 16 00-0025 EA 12" x 72" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,271.95 244.17 
. 

 26 27 16 00-0026 EA 18" x 18" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 570.97 128.65 
. 

 26 27 16 00-0027 EA 24" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 847.97 162.79 
. 

 26 27 16 00-0028 EA 30" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 983.40 168.04 
. 

 26 27 16 00-0029 EA 36" x 36" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,220.73 183.79 

XXXXXXX 
. 
 26 27 16 00-0030  12" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0031 EA 12" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 798.97 129.96 
. 

 26 27 16 00-0032 EA 12" x 54" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 896.35 145.72 
. 

 26 27 16 00-0033 EA 12" x 60" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 992.41 161.48 
. 

 26 27 16 00-0034 EA 12" x 66" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,096.88 178.54 
. 

 26 27 16 00-0035 EA 12" x 72" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,194.26 194.29 
. 

 26 27 16 00-0036 EA 18" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 597.12 97.15 
. 

 26 27 16 00-0037 EA 18" x 32" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 798.97 129.96 
. 

 26 27 16 00-0038 EA 18" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 896.35 145.72 
. 

 26 27 16 00-0039 EA 18" x 42" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,053.74 170.66 
. 

 26 27 16 00-0040 EA 18" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,194.26 194.29 
. 

 26 27 16 00-0041 EA 30" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,140.91 191.67 
. 

 26 27 16 00-0042 EA 36" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,194.26 194.29 
. 

 26 27 16 00-0043 EA 36" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,253.72 199.54 
. 

 26 27 16 00-0044 EA 36" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,386.34 210.05 
. 

 26 27 16 00-0045 EA 42" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,497.53 220.55 

XXXXXXX 
. 
 26 27 16 00-0046  Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0047  4" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0046) 
. 
. 

 26 27 16 00-0048 EA 4" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure........................................................................................ 69.63 21.01 
. 

 26 27 16 00-0049 EA 6" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure........................................................................................ 84.91 26.26 
. 

 26 27 16 00-0050 EA 6" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure........................................................................................ 93.65 28.88 
. 

 26 27 16 00-0051 EA 8" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure...................................................................................... 103.41 31.50 
. 

 26 27 16 00-0052 EA 8" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure...................................................................................... 120.23 36.76 
. 

 26 27 16 00-0053 EA 10" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................... 130.46 39.39 
. 

 26 27 16 00-0054 EA 10" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 141.40 42.01 
. 

 26 27 16 00-0055 EA 12" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................... 140.93 42.01 
. 

 26 27 16 00-0056 EA 12" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 152.95 44.63 
. 

 26 27 16 00-0057 EA 12" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 163.87 47.26 
. 

 26 27 16 00-0058 EA 18" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 249.38 73.51 
. 

 26 27 16 00-0059 EA 18" x 18" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 329.64 94.52 

XXXXXXX 
. 
 26 27 16 00-0060  6" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0046) 
. 
. 

 26 27 16 00-0061 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ........................................................................................ 98.74 31.50 
. 

 26 27 16 00-0062 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ...................................................................................... 131.73 39.39 
. 

 26 27 16 00-0063 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure..................................................................................... 149.24 44.63 
. 

 26 27 16 00-0064 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 160.82 47.26 
. 

 26 27 16 00-0065 EA 12" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure..................................................................................... 160.12 47.26 
. 

 26 27 16 00-0066 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 172.27 49.89 
. 

 26 27 16 00-0067 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 184.50 52.51 
. 

 26 27 16 00-0068 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 240.56 68.27 
. 

 26 27 16 00-0069 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 279.29 81.40 
. 

 26 27 16 00-0070 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 369.67 105.03 
. 

 26 27 16 00-0071 EA 24" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 388.63 112.90 
. 

 26 27 16 00-0072 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 437.31 120.78 
. 

 26 27 16 00-0073 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................... 488.61 131.28 

XXXXXXX 
. 
 26 27 16 00-0074  8" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0046) 
. 
. 

 26 27 16 00-0075 EA 12" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 205.66 57.76 
. 

 26 27 16 00-0076 EA 18" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 302.54 89.27 
. 

 26 27 16 00-0077 EA 18" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 408.45 115.52 
. 

 26 27 16 00-0078 EA 24" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 484.10 133.91 
. 

 26 27 16 00-0079 EA 24" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 541.82 144.40 
. 

 26 27 16 00-0080 EA 30" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure.................................................................................. 595.14 152.29 

XXXXXXX 
. 
 26 27 16 00-0081  10" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0046) 
. 
. 

 26 27 16 00-0082 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................. 451.60 128.65 
. 

 26 27 16 00-0083 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................. 599.12 162.79 
. 

 26 27 16 00-0084 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure................................................................................. 648.50 168.04 

XXXXXXX 
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. 
 26 27 16 00-0085  12" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0046) 
. 
. 

 26 27 16 00-0086 EA 24" x 24" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 660.78 178.54 
. 

 26 27 16 00-0087 EA 30" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 875.06 194.29 
. 

 26 27 16 00-0088 EA 36" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 903.33 199.54 
. 

 26 27 16 00-0089 EA 36" x 36" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................. 1,037.06 210.05 

XXXXXXX 
. 
 26 27 16 00-0090  NEMA 4 Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0091  Hinge Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0090) 
. 
. 

 26 27 16 00-0092 EA 4" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ................................................................................................. 99.55 18.38 
. 

 26 27 16 00-0093 EA 6" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 117.08 22.32 
. 

 26 27 16 00-0094 EA 8" x 6" x 3.5" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................ 146.89 28.88 
. 

 26 27 16 00-0095 EA 6" x 6" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 140.80 28.88 
. 

 26 27 16 00-0096 EA 10" x 8" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 188.77 39.39 
. 

 26 27 16 00-0097 EA 12" x 10" x 5" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 233.83 47.26 
. 

 26 27 16 00-0098 EA 10" x 8" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 216.73 44.63 
. 

 26 27 16 00-0099 EA 12" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 253.03 52.51 
. 

 26 27 16 00-0100 EA 14" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 296.69 60.39 
. 

 26 27 16 00-0101 EA 16" x 14" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 361.82 76.14 

XXXXXXX 
. 
 26 27 16 00-0102  Clamp Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0090) 
. 
. 

 26 27 16 00-0103 EA 4" x 4" x 3" Clamp Cover, Painted Steel NEMA 4 Enclosure ................................................................................................ 92.47 18.38 
. 

 26 27 16 00-0104 EA 6" x 6" x 4" Clamp Cover, Painted Steel NEMA 4 Enclosure .............................................................................................. 133.74 28.88 

XXXXXXX 
. 
 26 27 16 00-0105  NEMA 4X Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0106  Clamp Cover, Aluminum NEMA 4X Enclosures (26 27 16 00-0105) 
. 
. 

 26 27 16 00-0107 EA 6" x 4" x 3" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 186.74 21.01 
. 

 26 27 16 00-0108 EA 6" x 6" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 223.18 28.88 
. 

 26 27 16 00-0109 EA 10" x 8" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................... 284.92 39.39 
. 

 26 27 16 00-0110 EA 12" x 10" x 5" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 345.49 47.26 
. 

 26 27 16 00-0111 EA 14" x 12" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 427.50 60.39 
. 

 26 27 16 00-0112 EA 16" x 14" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 508.38 76.14 

XXXXXXX 
. 
 26 27 16 00-0113  Clamp Cover, 304 Stainless Steel NEMA 4X Enclosures (26 27 16 00-0105) 
. 
. 

 26 27 16 00-0114 EA 4" x 4" x 3", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 236.76 18.38 
    For 316L Stainless Steel, Add  51.52 

. 
 26 27 16 00-0115 EA 6" x 4" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 309.81 26.26 

    For 316L Stainless Steel, Add  65.93 
. 

 26 27 16 00-0116 EA 6" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 350.37 28.88 
    For 316L Stainless Steel, Add  75.11 

. 
 26 27 16 00-0117 EA 8" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .................................................................................. 399.78 31.50 

    For 316L Stainless Steel, Add  86.67 
. 

 26 27 16 00-0118 EA 10" x 8" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................ 491.54 39.39 
    For 316L Stainless Steel, Add  106.13 

. 
 26 27 16 00-0119 EA 12" x 10" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .............................................................................. 687.02 49.89 

    For 316L Stainless Steel, Add  151.82 
. 

 26 27 16 00-0120 EA 14" x 12" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure .............................................................................. 855.05 60.39 
    For 316L Stainless Steel, Add  190.10 

. 
 26 27 16 00-0121 EA 16" x 14" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ........................................................................... 1,033.45 76.14 

    For 316L Stainless Steel, Add  227.63 

XXXXXXX 
. 
 26 27 16 00-0122  Screw Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0105) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0123 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 119.63 28.88 
. 

 26 27 16 00-0124 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 133.68 31.50 
. 

 26 27 16 00-0125 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 153.68 36.76 
. 

 26 27 16 00-0126 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 166.48 39.39 
. 

 26 27 16 00-0127 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 191.46 44.63 
. 

 26 27 16 00-0128 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 182.73 44.63 
. 

 26 27 16 00-0129 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 210.80 49.89 
. 

 26 27 16 00-0130 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 262.04 60.39 
. 

 26 27 16 00-0131 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 340.30 82.71 
. 

 26 27 16 00-0132 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .................................................... 450.89 119.07 
. 

 26 27 16 00-0133 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................... 126.50 28.88 
. 

 26 27 16 00-0134 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................... 141.80 31.50 
. 

 26 27 16 00-0135 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................... 162.42 36.76 
. 

 26 27 16 00-0136 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 177.09 39.39 
. 

 26 27 16 00-0137 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 202.70 44.63 
. 

 26 27 16 00-0138 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 193.34 44.63 
. 

 26 27 16 00-0139 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 225.19 49.89 
. 

 26 27 16 00-0140 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 269.53 60.39 
. 

 26 27 16 00-0141 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 355.91 82.71 
. 

 26 27 16 00-0142 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 467.73 119.07 
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XXXXXXX 
. 
 26 27 16 00-0143  Hinged Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0105) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0144 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 138.98 28.88 
. 

 26 27 16 00-0145 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 149.29 31.50 
. 

 26 27 16 00-0146 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 170.53 36.76 
. 

 26 27 16 00-0147 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 183.96 39.39 
. 

 26 27 16 00-0148 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 215.81 44.63 
. 

 26 27 16 00-0149 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 202.08 44.63 
. 

 26 27 16 00-0150 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 243.28 49.89 
. 

 26 27 16 00-0151 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 290.13 60.39 
. 

 26 27 16 00-0152 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 364.64 82.71 
. 

 26 27 16 00-0153 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ................................................... 482.71 119.07 
. 

 26 27 16 00-0154 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 143.97 28.88 
. 

 26 27 16 00-0155 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 158.64 31.50 
. 

 26 27 16 00-0156 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 179.26 36.76 
. 

 26 27 16 00-0157 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 193.31 39.39 
. 

 26 27 16 00-0158 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 228.29 44.63 
. 

 26 27 16 00-0159 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 212.68 44.63 
. 

 26 27 16 00-0160 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 256.39 49.89 
. 

 26 27 16 00-0161 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 296.37 60.39 
. 

 26 27 16 00-0162 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 385.23 82.71 
. 

 26 27 16 00-0163 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ....................................................... 504.55 119.07 

XXXXXXX 
. 
 26 40  Electrical And Cathodic Protection (26) 
. 
. 
 26 41  Facility Lightning Protection (26 40) 
. 
. 
 26 41 13  Lightning Protection For Structures (26 41)
. 
. 
 26 41 13 13  Lightning Protection For Buildings (26 41 13)
. 
. 
 26 41 13 13-0001  Lightning Protection (26 41 13 13) 
. 
. 
 26 41 13 13-0002  Air Terminals For Lightning Protection (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0003  Copper Lightning Protection Air Terminals (26 41 13 13-0002) 
. 
. 

 26 41 13 13-0004 EA 3/8" x 10" Copper Lightning Protection Air Terminal ............................................................................................................. 63.94 13.13 
. 

 26 41 13 13-0005 EA 1/2" x 12" Copper Lightning Protection Air Terminal ............................................................................................................. 79.90 13.13 
. 

 26 41 13 13-0006 EA 5/8" x 12" Copper Lightning Protection Air Terminal ........................................................................................................... 102.73 13.13 
. 

 26 41 13 13-0007 EA 1/2" x 24" Copper Lightning Protection Air Terminal ........................................................................................................... 114.40 13.13 
. 

 26 41 13 13-0008 EA 1/2" x 60" Copper Lightning Protection Air Terminal ........................................................................................................... 219.35 26.26 

XXXXXXX 
. 
 26 41 13 13-0009  Terminal Bases For Lightning Protection (26 41 13 13-0001) 
. 
. 
 26 41 13 13-0010  Copper Lightning Protection Terminal Bases (26 41 13 13-0009) 
. 
. 

 26 41 13 13-0011 EA Adhesive Base For Copper Lightning Protection Terminal .................................................................................................... 95.95 39.39 
. 

 26 41 13 13-0012 EA Bolted Base For Copper Lightning Protection Terminal ...................................................................................................... 131.15 52.51 
. 

 26 41 13 13-0013 EA Hinged Base For Copper Lightning Protection Terminal ..................................................................................................... 174.51 65.64 
. 

 26 41 13 13-0014 EA Side Mounted Base For Copper Lightning Protection Terminal .......................................................................................... 131.15 52.51 
. 

 26 41 13 13-0015 EA Offset Point Support For Copper Lightning Protection Terminal ......................................................................................... 138.25 52.51 
. 

 26 41 13 13-0016 EA Concealed Base Assembly For Copper Lightning Protection Terminal ............................................................................... 247.93 105.03 
. 

 26 41 13 13-0017 EA 36" Tripod Base For 60" Copper Lightning Protection Terminal .......................................................................................... 172.65 65.64 
. 

 26 41 13 13-0018 EA Intermediate Base For Copper Lightning Protection Terminal .............................................................................................. 95.95 39.39 

XXXXXXX 
. 
 26 50  Lighting (26) 

Note: Light fixtures include testing of fixture, a set of lamps (light bulbs), wire nuts, ground wire connector, fixture whip, ballast(s), 
mounting brackets where necessary and cable connectors. Lay-in fixtures include support wire, clips and seismic supports. 

. 

. 
 26 56  Exterior Lighting (26 50) 
. 
. 
 26 56 13  Lighting Poles And Standards (26 56) 
. 
. 
 26 56 13 00-0001  Poles And Standards (26 56 13) 

See CSI section 26 05 46 00-0000 for additional poles, 26 05 46 00-0001 for additional pole. 
. 
. 
 26 56 13 00-0002  Roadway Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0003  Steel Roadway Light Poles (26 56 13 00-0002) 

Note: Includes prime painted finish, anchor bolts, steel base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0004  Round Tapered, Steel Roadway Light Poles (26 56 13 00-0003) 
. 
. 
 26 56 13 00-0005  Round Tapered, Steel Roadway Light Poles With Upsweep Style Arms (26 56 13 

00-0004) 
. 
. 
 26 56 13 00-0006  Round Tapered, Steel Roadway Light Poles With Single Upsweep Style 

Arm (26 56 13 00-0005) 
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. 

. 
 26 56 13 00-0007 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,502.09 411.10 
    For Galvanized Finish, Add  80.40 
    For >10 To 20, Deduct  -87.55 
    For >20 To 40, Deduct  -175.10 
    For >40, Deduct  -283.21 

. 
 26 56 13 00-0008 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,508.71 411.10 
    For Galvanized Finish, Add  80.60 
    For >10 To 20, Deduct  -87.72 
    For >20 To 40, Deduct  -175.44 
    For >40, Deduct  -283.71 

. 
 26 56 13 00-0009 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,822.02 548.14 
    For Galvanized Finish, Add  81.77 
    For >10 To 20, Deduct  -95.55 
    For >20 To 40, Deduct  -191.10 
    For >40, Deduct  -314.06 

. 
 26 56 13 00-0010 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,901.67 548.14 
    For Galvanized Finish, Add  84.16 
    For >10 To 20, Deduct  -97.54 
    For >20 To 40, Deduct  -195.08 
    For >40, Deduct  -320.03 

. 
 26 56 13 00-0011 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,981.32 548.14 
    For Galvanized Finish, Add  86.55 
    For >10 To 20, Deduct  -99.53 
    For >20 To 40, Deduct  -199.07 
    For >40, Deduct  -326.01 

. 
 26 56 13 00-0012 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,135.13 616.66 
    For Galvanized Finish, Add  87.05 
    For >10 To 20, Deduct  -103.38 
    For >20 To 40, Deduct  -206.76 
    For >40, Deduct  -340.97 

. 
 26 56 13 00-0013 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,172.90 616.66 
    For Galvanized Finish, Add  88.19 
    For >10 To 20, Deduct  -104.32 
    For >20 To 40, Deduct  -208.65 
    For >40, Deduct  -343.80 

. 
 26 56 13 00-0014 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,180.09 616.66 
    For Galvanized Finish, Add  88.40 
    For >10 To 20, Deduct  -104.50 
    For >20 To 40, Deduct  -209.00 
    For >40, Deduct  -344.34 

. 
 26 56 13 00-0015 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,382.68 650.91 
    For Galvanized Finish, Add  92.43 
    For >10 To 20, Deduct  -109.57 
    For >20 To 40, Deduct  -219.13 
    For >40, Deduct  -361.25 

. 
 26 56 13 00-0016 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,411.21 650.91 
    For Galvanized Finish, Add  93.28 
    For >10 To 20, Deduct  -110.28 
    For >20 To 40, Deduct  -220.56 
    For >40, Deduct  -363.39 

. 
 26 56 13 00-0017 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,442.36 650.91 
    For Galvanized Finish, Add  94.22 
    For >10 To 20, Deduct  -111.06 
    For >20 To 40, Deduct  -222.12 
    For >40, Deduct  -365.72 

. 
 26 56 13 00-0018 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,068.84 685.17 
    For Galvanized Finish, Add  110.96 
    For >10 To 20, Deduct  -126.72 
    For >20 To 40, Deduct  -253.44 
    For >40, Deduct  -414.42 

. 
 26 56 13 00-0019 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,079.00 685.17 
    For Galvanized Finish, Add  111.26 
    For >10 To 20, Deduct  -126.98 
    For >20 To 40, Deduct  -253.95 
    For >40, Deduct  -415.18 

. 
 26 56 13 00-0020 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,089.04 685.17 
    For Galvanized Finish, Add  111.56 
    For >10 To 20, Deduct  -127.23 
    For >20 To 40, Deduct  -254.45 
    For >40, Deduct  -415.94 

XXXXXXX 
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. 
 26 56 13 00-0021  Round Tapered, Steel Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0022 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 4,361.99 479.62 

    For Galvanized Finish, Add  102.08 
    For >10 To 20, Deduct  -109.05 
    For >20 To 40, Deduct  -218.10 
    For >40, Deduct  -351.13 

. 
 26 56 13 00-0023 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,438.80 496.75 
    For Galvanized Finish, Add  103.36 
    For >10 To 20, Deduct  -110.97 
    For >20 To 40, Deduct  -221.94 
    For >40, Deduct  -357.75 

. 
 26 56 13 00-0024 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,505.13 513.88 
    For Galvanized Finish, Add  104.32 
    For >10 To 20, Deduct  -112.63 
    For >20 To 40, Deduct  -225.26 
    For >40, Deduct  -363.58 

. 
 26 56 13 00-0025 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,360.15 616.66 
    For Galvanized Finish, Add  93.81 
    For >10 To 20, Deduct  -109.00 
    For >20 To 40, Deduct  -218.01 
    For >40, Deduct  -357.84 

. 
 26 56 13 00-0026 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,411.29 633.78 
    For Galvanized Finish, Add  94.31 
    For >10 To 20, Deduct  -110.28 
    For >20 To 40, Deduct  -220.56 
    For >40, Deduct  -362.54 

. 
 26 56 13 00-0027 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,452.40 650.91 
    For Galvanized Finish, Add  94.52 
    For >10 To 20, Deduct  -111.31 
    For >20 To 40, Deduct  -222.62 
    For >40, Deduct  -366.48 

. 
 26 56 13 00-0028 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,705.76 685.17 
    For Galvanized Finish, Add  100.06 
    For >10 To 20, Deduct  -117.64 
    For >20 To 40, Deduct  -235.29 
    For >40, Deduct  -387.19 

. 
 26 56 13 00-0029 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,750.30 702.30 
    For Galvanized Finish, Add  100.37 
    For >10 To 20, Deduct  -118.76 
    For >20 To 40, Deduct  -237.52 
    For >40, Deduct  -391.39 

. 
 26 56 13 00-0030 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,791.05 719.43 
    For Galvanized Finish, Add  100.57 
    For >10 To 20, Deduct  -119.78 
    For >20 To 40, Deduct  -239.55 
    For >40, Deduct  -395.30 

. 
 26 56 13 00-0031 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,992.79 719.43 
    For Galvanized Finish, Add  106.62 
    For >10 To 20, Deduct  -124.82 
    For >20 To 40, Deduct  -249.64 
    For >40, Deduct  -410.43 

. 
 26 56 13 00-0032 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,071.21 736.56 
    For Galvanized Finish, Add  107.94 
    For >10 To 20, Deduct  -126.78 
    For >20 To 40, Deduct  -253.56 
    For >40, Deduct  -417.17 

. 
 26 56 13 00-0033 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,147.35 753.69 
    For Galvanized Finish, Add  109.20 
    For >10 To 20, Deduct  -128.68 
    For >20 To 40, Deduct  -257.37 
    For >40, Deduct  -423.74 

. 
 26 56 13 00-0034 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,639.71 753.69 
    For Galvanized Finish, Add  123.97 
    For >10 To 20, Deduct  -140.99 
    For >20 To 40, Deduct  -281.99 
    For >40, Deduct  -460.66 

. 
 26 56 13 00-0035 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,680.59 770.82 
    For Galvanized Finish, Add  124.17 
    For >10 To 20, Deduct  -142.01 
    For >20 To 40, Deduct  -284.03 
    For >40, Deduct  -464.59 
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. 
 26 56 13 00-0036 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,721.69 787.95 
    For Galvanized Finish, Add  124.37 
    For >10 To 20, Deduct  -143.04 
    For >20 To 40, Deduct  -286.08 
    For >40, Deduct  -468.52 

XXXXXXX 
. 
 26 56 13 00-0037  Round Tapered, Steel Roadway Light Poles With Three Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0038 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 5,122.70 685.17 

    For Galvanized Finish, Add  112.57 
    For >10 To 20, Deduct  -128.07 
    For >20 To 40, Deduct  -256.14 
    For >40, Deduct  -418.46 

. 
 26 56 13 00-0039 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,197.95 719.43 
    For Galvanized Finish, Add  112.77 
    For >10 To 20, Deduct  -129.95 
    For >20 To 40, Deduct  -259.90 
    For >40, Deduct  -425.82 

. 
 26 56 13 00-0040 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,283.25 753.69 
    For Galvanized Finish, Add  113.28 
    For >10 To 20, Deduct  -132.08 
    For >20 To 40, Deduct  -264.16 
    For >40, Deduct  -433.93 

. 
 26 56 13 00-0041 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,427.93 753.69 
    For Galvanized Finish, Add  117.62 
    For >10 To 20, Deduct  -135.70 
    For >20 To 40, Deduct  -271.40 
    For >40, Deduct  -444.78 

. 
 26 56 13 00-0042 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,506.37 787.95 
    For Galvanized Finish, Add  117.91 
    For >10 To 20, Deduct  -137.66 
    For >20 To 40, Deduct  -275.32 
    For >40, Deduct  -452.38 

. 
 26 56 13 00-0043 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,581.63 822.21 
    For Galvanized Finish, Add  118.12 
    For >10 To 20, Deduct  -139.54 
    For >20 To 40, Deduct  -279.08 
    For >40, Deduct  -459.73 

. 
 26 56 13 00-0044 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,771.90 787.95 
    For Galvanized Finish, Add  125.88 
    For >10 To 20, Deduct  -144.30 
    For >20 To 40, Deduct  -288.60 
    For >40, Deduct  -472.29 

. 
 26 56 13 00-0045 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,847.16 822.21 
    For Galvanized Finish, Add  126.08 
    For >10 To 20, Deduct  -146.18 
    For >20 To 40, Deduct  -292.36 
    For >40, Deduct  -479.65 

. 
 26 56 13 00-0046 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,922.40 856.47 
    For Galvanized Finish, Add  126.28 
    For >10 To 20, Deduct  -148.06 
    For >20 To 40, Deduct  -296.12 
    For >40, Deduct  -487.00 

. 
 26 56 13 00-0047 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,210.58 822.21 
    For Galvanized Finish, Add  136.98 
    For >10 To 20, Deduct  -155.26 
    For >20 To 40, Deduct  -310.53 
    For >40, Deduct  -506.90 

. 
 26 56 13 00-0048 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,285.48 856.47 
    For Galvanized Finish, Add  137.18 
    For >10 To 20, Deduct  -157.14 
    For >20 To 40, Deduct  -314.27 
    For >40, Deduct  -514.23 

. 
 26 56 13 00-0049 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,367.46 890.72 
    For Galvanized Finish, Add  137.58 
    For >10 To 20, Deduct  -159.19 
    For >20 To 40, Deduct  -318.37 
    For >40, Deduct  -522.10 

XXXXXXX 
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. 
 26 56 13 00-0050  Round Tapered, Steel Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0051 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 5,696.88 753.69 

    For Galvanized Finish, Add  125.69 
    For >10 To 20, Deduct  -142.42 
    For >20 To 40, Deduct  -284.84 
    For >40, Deduct  -464.95 

. 
 26 56 13 00-0052 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,809.70 805.08 
    For Galvanized Finish, Add  125.99 
    For >10 To 20, Deduct  -145.24 
    For >20 To 40, Deduct  -290.49 
    For >40, Deduct  -475.98 

. 
 26 56 13 00-0053 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,919.09 856.47 
    For Galvanized Finish, Add  126.18 
    For >10 To 20, Deduct  -147.98 
    For >20 To 40, Deduct  -295.95 
    For >40, Deduct  -486.76 

. 
 26 56 13 00-0054 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,043.30 822.21 
    For Galvanized Finish, Add  131.97 
    For >10 To 20, Deduct  -151.08 
    For >20 To 40, Deduct  -302.17 
    For >40, Deduct  -494.36 

. 
 26 56 13 00-0055 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,153.15 873.59 
    For Galvanized Finish, Add  132.18 
    For >10 To 20, Deduct  -153.83 
    For >20 To 40, Deduct  -307.66 
    For >40, Deduct  -505.17 

. 
 26 56 13 00-0056 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,224.21 924.98 
    For Galvanized Finish, Add  131.23 
    For >10 To 20, Deduct  -155.61 
    For >20 To 40, Deduct  -311.21 
    For >40, Deduct  -513.07 

. 
 26 56 13 00-0057 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,493.95 856.47 
    For Galvanized Finish, Add  143.43 
    For >10 To 20, Deduct  -162.35 
    For >20 To 40, Deduct  -324.70 
    For >40, Deduct  -529.87 

. 
 26 56 13 00-0058 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,649.22 907.85 
    For Galvanized Finish, Add  145.01 
    For >10 To 20, Deduct  -166.23 
    For >20 To 40, Deduct  -332.46 
    For >40, Deduct  -544.08 

. 
 26 56 13 00-0059 EA 35' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,716.51 959.25 
    For Galvanized Finish, Add  143.94 
    For >10 To 20, Deduct  -167.91 
    For >20 To 40, Deduct  -335.83 
    For >40, Deduct  -551.70 

. 
 26 56 13 00-0060 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,781.09 890.72 
    For Galvanized Finish, Add  149.99 
    For >10 To 20, Deduct  -169.53 
    For >20 To 40, Deduct  -339.05 
    For >40, Deduct  -553.12 

. 
 26 56 13 00-0061 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,890.50 942.11 
    For Galvanized Finish, Add  150.19 
    For >10 To 20, Deduct  -172.26 
    For >20 To 40, Deduct  -344.53 
    For >40, Deduct  -563.89 

. 
 26 56 13 00-0062 EA 40' High, 10.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,003.31 993.50 
    For Galvanized Finish, Add  150.49 
    For >10 To 20, Deduct  -175.08 
    For >20 To 40, Deduct  -350.17 
    For >40, Deduct  -574.92 

XXXXXXX 
. 
 26 56 13 00-0063  Round Tapered, Steel Roadway Light Poles With Davit Style Arm (26 56 13 00-0004) 
. 
. 
 26 56 13 00-0064  Round Tapered, Steel Roadway Light Poles With Single Davit Style Arm (26 56 

13 00-0063) 
. 
. 

 26 56 13 00-0065 EA 25' High, 6.4" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 
Anchor Base ................................................................................................................................................................... 4,068.49 548.14 

    For Galvanized Finish, Add  89.17 
    For >10 To 20, Deduct  -101.71 
    For >20 To 40, Deduct  -203.42 
    For >40, Deduct  -332.54 
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. 
 26 56 13 00-0066 EA 30' High, 7.1" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 4,603.88 616.66 
    For Galvanized Finish, Add  101.12 
    For >10 To 20, Deduct  -115.10 
    For >20 To 40, Deduct  -230.19 
    For >40, Deduct  -376.12 

. 
 26 56 13 00-0067 EA 35' High, 7.8" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 4,727.85 650.91 
    For Galvanized Finish, Add  102.78 
    For >10 To 20, Deduct  -118.20 
    For >20 To 40, Deduct  -236.39 
    For >40, Deduct  -387.13 

. 
 26 56 13 00-0068 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 5,647.13 685.17 
    For Galvanized Finish, Add  128.30 
    For >10 To 20, Deduct  -141.18 
    For >20 To 40, Deduct  -282.36 
    For >40, Deduct  -457.79 

XXXXXXX 
. 
 26 56 13 00-0069  Round Tapered, Steel Roadway Light Poles With Truss Style Arms (26 56 13 00-

0004) 
. 
. 
 26 56 13 00-0070  Round Tapered, Steel Roadway Light Poles With Single Truss Style Arm (26 

56 13 00-0069) 
. 
. 

 26 56 13 00-0071 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 
Anchor Base ................................................................................................................................................................... 5,258.27 548.14 

    For Galvanized Finish, Add  124.86 
    For >10 To 20, Deduct  -131.46 
    For >20 To 40, Deduct  -262.91 
    For >40, Deduct  -421.78 

. 
 26 56 13 00-0072 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,309.28 548.14 
    For Galvanized Finish, Add  126.39 
    For >10 To 20, Deduct  -132.73 
    For >20 To 40, Deduct  -265.46 
    For >40, Deduct  -425.60 

. 
 26 56 13 00-0073 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,332.55 548.14 
    For Galvanized Finish, Add  127.09 
    For >10 To 20, Deduct  -133.31 
    For >20 To 40, Deduct  -266.63 
    For >40, Deduct  -427.35 

. 
 26 56 13 00-0074 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,446.32 616.66 
    For Galvanized Finish, Add  126.39 
    For >10 To 20, Deduct  -136.16 
    For >20 To 40, Deduct  -272.32 
    For >40, Deduct  -439.31 

. 
 26 56 13 00-0075 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,455.22 616.66 
    For Galvanized Finish, Add  126.66 
    For >10 To 20, Deduct  -136.38 
    For >20 To 40, Deduct  -272.76 
    For >40, Deduct  -439.97 

. 
 26 56 13 00-0076 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,547.19 616.66 
    For Galvanized Finish, Add  129.42 
    For >10 To 20, Deduct  -138.68 
    For >20 To 40, Deduct  -277.36 
    For >40, Deduct  -446.87 

. 
 26 56 13 00-0077 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,545.07 650.91 
    For Galvanized Finish, Add  127.30 
    For >10 To 20, Deduct  -138.63 
    For >20 To 40, Deduct  -277.25 
    For >40, Deduct  -448.43 

. 
 26 56 13 00-0078 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,598.93 650.91 
    For Galvanized Finish, Add  128.91 
    For >10 To 20, Deduct  -139.97 
    For >20 To 40, Deduct  -279.95 
    For >40, Deduct  -452.47 

. 
 26 56 13 00-0079 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,881.34 650.91 
    For Galvanized Finish, Add  137.39 
    For >10 To 20, Deduct  -147.03 
    For >20 To 40, Deduct  -294.07 
    For >40, Deduct  -473.65 

XXXXXXX 
. 
 26 56 13 00-0080  Round Tapered, Steel Roadway Light Poles With Two Truss Style Arms (26 56 

13 00-0069) 
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. 
 26 56 13 00-0081 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 6,889.29 685.17 
    For Galvanized Finish, Add  165.57 
    For >10 To 20, Deduct  -172.23 
    For >20 To 40, Deduct  -344.46 
    For >40, Deduct  -550.96 

. 
 26 56 13 00-0082 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,006.64 719.43 
    For Galvanized Finish, Add  167.03 
    For >10 To 20, Deduct  -175.17 
    For >20 To 40, Deduct  -350.33 
    For >40, Deduct  -561.47 

. 
 26 56 13 00-0083 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,266.86 753.69 
    For Galvanized Finish, Add  172.78 
    For >10 To 20, Deduct  -181.67 
    For >20 To 40, Deduct  -363.34 
    For >40, Deduct  -582.70 

. 
 26 56 13 00-0084 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 6,998.03 753.69 
    For Galvanized Finish, Add  164.72 
    For >10 To 20, Deduct  -174.95 
    For >20 To 40, Deduct  -349.90 
    For >40, Deduct  -562.54 

. 
 26 56 13 00-0085 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,318.82 787.95 
    For Galvanized Finish, Add  172.29 
    For >10 To 20, Deduct  -182.97 
    For >20 To 40, Deduct  -365.94 
    For >40, Deduct  -588.31 

. 
 26 56 13 00-0086 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,511.50 822.21 
    For Galvanized Finish, Add  176.01 
    For >10 To 20, Deduct  -187.79 
    For >20 To 40, Deduct  -375.58 
    For >40, Deduct  -604.47 

. 
 26 56 13 00-0087 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,207.46 787.95 
    For Galvanized Finish, Add  168.95 
    For >10 To 20, Deduct  -180.19 
    For >20 To 40, Deduct  -360.37 
    For >40, Deduct  -579.96 

. 
 26 56 13 00-0088 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,635.88 822.21 
    For Galvanized Finish, Add  179.74 
    For >10 To 20, Deduct  -190.90 
    For >20 To 40, Deduct  -381.79 
    For >40, Deduct  -613.80 

. 
 26 56 13 00-0089 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,889.24 856.47 
    For Galvanized Finish, Add  185.29 
    For >10 To 20, Deduct  -197.23 
    For >20 To 40, Deduct  -394.46 
    For >40, Deduct  -634.52 

XXXXXXX 
. 
 26 56 13 00-0090  Aluminum Roadway Light Poles (26 56 13 00-0002) 

Note: Includes satin finish, anchor bolts, cast aluminum base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0091  Round Tapered, Aluminum Roadway Light Poles (26 56 13 00-0090) 
. 
. 
 26 56 13 00-0092  Round Tapered, Aluminum Roadway Light Poles With Upsweep Style 

Arms (26 56 13 00-0091) 
. 
. 
 26 56 13 00-0093  Round Tapered, Aluminum Roadway Light Poles With Single Upsweep 

Style Arm (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0094 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 
Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,489.77 411.10 

    For >10 To 20, Deduct  -62.24 
    For >20 To 40, Deduct  -124.49 
    For >40, Deduct  -207.29 

. 
 26 56 13 00-0095 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,509.96 411.10 
    For >10 To 20, Deduct  -62.75 
    For >20 To 40, Deduct  -125.50 
    For >40, Deduct  -208.80 

. 
 26 56 13 00-0096 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,068.54 548.14 
    For >10 To 20, Deduct  -76.71 
    For >20 To 40, Deduct  -153.43 
    For >40, Deduct  -257.55 
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. 
 26 56 13 00-0097 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,106.68 548.14 
    For >10 To 20, Deduct  -77.67 
    For >20 To 40, Deduct  -155.33 
    For >40, Deduct  -260.41 

. 
 26 56 13 00-0098 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,141.76 548.14 
    For >10 To 20, Deduct  -78.54 
    For >20 To 40, Deduct  -157.09 
    For >40, Deduct  -263.04 

. 
 26 56 13 00-0099 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,517.65 616.66 
    For >10 To 20, Deduct  -87.94 
    For >20 To 40, Deduct  -175.88 
    For >40, Deduct  -294.66 

. 
 26 56 13 00-0100 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,549.83 616.66 
    For >10 To 20, Deduct  -88.75 
    For >20 To 40, Deduct  -177.49 
    For >40, Deduct  -297.07 

. 
 26 56 13 00-0101 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,585.82 616.66 
    For >10 To 20, Deduct  -89.65 
    For >20 To 40, Deduct  -179.29 
    For >40, Deduct  -299.77 

. 
 26 56 13 00-0102 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,095.30 650.91 
    For >10 To 20, Deduct  -102.38 
    For >20 To 40, Deduct  -204.77 
    For >40, Deduct  -339.69 

. 
 26 56 13 00-0103 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,127.40 650.91 
    For >10 To 20, Deduct  -103.19 
    For >20 To 40, Deduct  -206.37 
    For >40, Deduct  -342.10 

. 
 26 56 13 00-0104 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,154.29 650.91 
    For >10 To 20, Deduct  -103.86 
    For >20 To 40, Deduct  -207.71 
    For >40, Deduct  -344.12 

XXXXXXX 
. 
 26 56 13 00-0105  Round Tapered, Aluminum Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0106 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 2,855.98 479.62 

    For >10 To 20, Deduct  -71.40 
    For >20 To 40, Deduct  -142.80 
    For >40, Deduct  -238.18 

. 
 26 56 13 00-0107 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,053.80 479.62 
    For >10 To 20, Deduct  -76.35 
    For >20 To 40, Deduct  -152.69 
    For >40, Deduct  -253.02 

. 
 26 56 13 00-0108 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,160.86 513.88 
    For >10 To 20, Deduct  -79.02 
    For >20 To 40, Deduct  -158.04 
    For >40, Deduct  -262.76 

. 
 26 56 13 00-0109 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,423.91 616.66 
    For >10 To 20, Deduct  -85.60 
    For >20 To 40, Deduct  -171.20 
    For >40, Deduct  -287.63 

. 
 26 56 13 00-0110 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,584.09 633.78 
    For >10 To 20, Deduct  -89.60 
    For >20 To 40, Deduct  -179.20 
    For >40, Deduct  -300.50 

. 
 26 56 13 00-0111 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,812.36 650.91 
    For >10 To 20, Deduct  -95.31 
    For >20 To 40, Deduct  -190.62 
    For >40, Deduct  -318.47 

. 
 26 56 13 00-0112 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,942.34 685.17 
    For >10 To 20, Deduct  -98.56 
    For >20 To 40, Deduct  -197.12 
    For >40, Deduct  -329.93 

. 
 26 56 13 00-0113 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,093.43 702.30 
    For >10 To 20, Deduct  -102.34 
    For >20 To 40, Deduct  -204.67 
    For >40, Deduct  -342.12 
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. 
 26 56 13 00-0114 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,276.43 719.43 
    For >10 To 20, Deduct  -106.91 
    For >20 To 40, Deduct  -213.82 
    For >40, Deduct  -356.70 

. 
 26 56 13 00-0115 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,451.41 719.43 
    For >10 To 20, Deduct  -111.29 
    For >20 To 40, Deduct  -222.57 
    For >40, Deduct  -369.83 

. 
 26 56 13 00-0116 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,849.86 736.56 
    For >10 To 20, Deduct  -121.25 
    For >20 To 40, Deduct  -242.49 
    For >40, Deduct  -400.57 

. 
 26 56 13 00-0117 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,312.26 753.69 
    For >10 To 20, Deduct  -132.81 
    For >20 To 40, Deduct  -265.61 
    For >40, Deduct  -436.10 

XXXXXXX 
. 
 26 56 13 00-0118  Round Tapered, Aluminum Roadway Light Poles With Three Upsweep 

Style Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0119 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,311.44 548.14 

    For >10 To 20, Deduct  -82.79 
    For >20 To 40, Deduct  -165.57 
    For >40, Deduct  -275.76 

. 
 26 56 13 00-0120 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,539.98 582.40 
    For >10 To 20, Deduct  -88.50 
    For >20 To 40, Deduct  -177.00 
    For >40, Deduct  -294.62 

. 
 26 56 13 00-0121 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,033.43 685.17 
    For >10 To 20, Deduct  -100.84 
    For >20 To 40, Deduct  -201.67 
    For >40, Deduct  -336.77 

. 
 26 56 13 00-0122 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,207.76 719.43 
    For >10 To 20, Deduct  -105.19 
    For >20 To 40, Deduct  -210.39 
    For >40, Deduct  -351.55 

. 
 26 56 13 00-0123 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,406.75 753.69 
    For >10 To 20, Deduct  -110.17 
    For >20 To 40, Deduct  -220.34 
    For >40, Deduct  -368.19 

. 
 26 56 13 00-0124 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,566.35 787.95 
    For >10 To 20, Deduct  -114.16 
    For >20 To 40, Deduct  -228.32 
    For >40, Deduct  -381.87 

. 
 26 56 13 00-0125 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,755.81 787.95 
    For >10 To 20, Deduct  -118.90 
    For >20 To 40, Deduct  -237.79 
    For >40, Deduct  -396.08 

. 
 26 56 13 00-0126 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,160.56 822.21 
    For >10 To 20, Deduct  -129.01 
    For >20 To 40, Deduct  -258.03 
    For >40, Deduct  -428.15 

. 
 26 56 13 00-0127 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 7,279.91 856.47 
    For >10 To 20, Deduct  -182.00 
    For >20 To 40, Deduct  -364.00 
    For >40, Deduct  -588.82 

XXXXXXX 
. 
 26 56 13 00-0128  Round Tapered, Aluminum Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0129 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,447.98 616.66 

    For >10 To 20, Deduct  -86.20 
    For >20 To 40, Deduct  -172.40 
    For >40, Deduct  -289.43 

. 
 26 56 13 00-0130 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,569.11 616.66 
    For >10 To 20, Deduct  -89.23 
    For >20 To 40, Deduct  -178.46 
    For >40, Deduct  -298.52 
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. 
 26 56 13 00-0131 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,414.28 753.69 
    For >10 To 20, Deduct  -110.36 
    For >20 To 40, Deduct  -220.71 
    For >40, Deduct  -368.76 

. 
 26 56 13 00-0132 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,775.27 805.08 
    For >10 To 20, Deduct  -119.38 
    For >20 To 40, Deduct  -238.76 
    For >40, Deduct  -398.40 

. 
 26 56 13 00-0133 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,974.50 822.21 
    For >10 To 20, Deduct  -124.36 
    For >20 To 40, Deduct  -248.73 
    For >40, Deduct  -414.20 

. 
 26 56 13 00-0134 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,308.67 873.59 
    For >10 To 20, Deduct  -132.72 
    For >20 To 40, Deduct  -265.43 
    For >40, Deduct  -441.83 

. 
 26 56 13 00-0135 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,235.03 856.47 
    For >10 To 20, Deduct  -130.88 
    For >20 To 40, Deduct  -261.75 
    For >40, Deduct  -435.45 

. 
 26 56 13 00-0136 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,930.76 907.85 
    For >10 To 20, Deduct  -148.27 
    For >20 To 40, Deduct  -296.54 
    For >40, Deduct  -490.20 

. 
 26 56 13 00-0137 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 6,547.96 959.25 
    For >10 To 20, Deduct  -163.70 
    For >20 To 40, Deduct  -327.40 
    For >40, Deduct  -539.06 

XXXXXXX 
. 
 26 56 13 00-0138  Round Tapered, Aluminum Roadway Light Poles With Truss Style Arms (26 56 

13 00-0091) 
. 
. 
 26 56 13 00-0139  Round Tapered, Aluminum Roadway Light Poles With Single Truss Style 

Arm (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0140 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 
Truss Style Arm, Anchor Base ........................................................................................................................................ 3,628.97 548.14 

    For >10 To 20, Deduct  -90.72 
    For >20 To 40, Deduct  -181.45 
    For >40, Deduct  -299.58 

. 
 26 56 13 00-0141 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 3,655.94 548.14 
    For >10 To 20, Deduct  -91.40 
    For >20 To 40, Deduct  -182.80 
    For >40, Deduct  -301.60 

. 
 26 56 13 00-0142 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 3,724.86 548.14 
    For >10 To 20, Deduct  -93.12 
    For >20 To 40, Deduct  -186.24 
    For >40, Deduct  -306.77 

. 
 26 56 13 00-0143 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 3,828.27 548.14 
    For >10 To 20, Deduct  -95.71 
    For >20 To 40, Deduct  -191.41 
    For >40, Deduct  -314.53 

. 
 26 56 13 00-0144 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,085.77 616.66 
    For >10 To 20, Deduct  -102.14 
    For >20 To 40, Deduct  -204.29 
    For >40, Deduct  -337.27 

. 
 26 56 13 00-0145 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,146.58 616.66 
    For >10 To 20, Deduct  -103.66 
    For >20 To 40, Deduct  -207.33 
    For >40, Deduct  -341.83 

. 
 26 56 13 00-0146 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,211.44 616.66 
    For >10 To 20, Deduct  -105.29 
    For >20 To 40, Deduct  -210.57 
    For >40, Deduct  -346.69 

. 
 26 56 13 00-0147 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,602.69 616.66 
    For >10 To 20, Deduct  -115.07 
    For >20 To 40, Deduct  -230.13 
    For >40, Deduct  -376.03 

. 
 26 56 13 00-0148 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,432.52 650.91 
    For >10 To 20, Deduct  -110.81 
    For >20 To 40, Deduct  -221.63 
    For >40, Deduct  -364.98 
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. 
 26 56 13 00-0149 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,934.54 650.91 
    For >10 To 20, Deduct  -123.36 
    For >20 To 40, Deduct  -246.73 
    For >40, Deduct  -402.64 

. 
 26 56 13 00-0150 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,983.44 650.91 
    For >10 To 20, Deduct  -124.59 
    For >20 To 40, Deduct  -249.17 
    For >40, Deduct  -406.30 

. 
 26 56 13 00-0151 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,293.85 650.91 
    For >10 To 20, Deduct  -132.35 
    For >20 To 40, Deduct  -264.69 
    For >40, Deduct  -429.58 

. 
 26 56 13 00-0152 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,576.96 650.91 
    For >10 To 20, Deduct  -139.42 
    For >20 To 40, Deduct  -278.85 
    For >40, Deduct  -450.82 

XXXXXXX 
. 
 26 56 13 00-0153  Round Tapered, Aluminum Roadway Light Poles With Two Truss Style 

Arms (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0154 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 
Style Arms, Anchor Base ................................................................................................................................................ 4,700.42 685.17 

    For >10 To 20, Deduct  -117.51 
    For >20 To 40, Deduct  -235.02 
    For >40, Deduct  -386.79 

. 
 26 56 13 00-0155 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 4,837.85 719.43 
    For >10 To 20, Deduct  -120.95 
    For >20 To 40, Deduct  -241.89 
    For >40, Deduct  -398.81 

. 
 26 56 13 00-0156 EA 25' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 4,950.72 753.69 
    For >10 To 20, Deduct  -123.77 
    For >20 To 40, Deduct  -247.54 
    For >40, Deduct  -408.99 

. 
 26 56 13 00-0157 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,068.86 753.69 
    For >10 To 20, Deduct  -126.72 
    For >20 To 40, Deduct  -253.44 
    For >40, Deduct  -417.85 

. 
 26 56 13 00-0158 EA 30' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,496.60 787.95 
    For >10 To 20, Deduct  -137.42 
    For >20 To 40, Deduct  -274.83 
    For >40, Deduct  -451.64 

. 
 26 56 13 00-0159 EA 30' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 6,273.90 822.21 
    For >10 To 20, Deduct  -156.85 
    For >20 To 40, Deduct  -313.70 
    For >40, Deduct  -511.65 

. 
 26 56 13 00-0160 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 6,065.05 787.95 
    For >10 To 20, Deduct  -151.63 
    For >20 To 40, Deduct  -303.25 
    For >40, Deduct  -494.28 

. 
 26 56 13 00-0161 EA 35' High, 10" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 6,191.33 822.21 
    For >10 To 20, Deduct  -154.78 
    For >20 To 40, Deduct  -309.57 
    For >40, Deduct  -505.46 

. 
 26 56 13 00-0162 EA 35' High, 10" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 7,471.88 856.47 
    For >10 To 20, Deduct  -186.80 
    For >20 To 40, Deduct  -373.59 
    For >40, Deduct  -603.21 

XXXXXXX 
. 
 26 56 13 00-0163  Round Tapered, Aluminum Roadway Light Poles With Davit Style Arm (26 56 13 

00-0091) 
. 
. 
 26 56 13 00-0164  Round Tapered, Aluminum Roadway Light Poles With Single Davit Style 

Arm (26 56 13 00-0163) 
. 
. 

 26 56 13 00-0165 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 
Davit Style Arm, Anchor Base ......................................................................................................................................... 2,961.18 411.10 

    For >10 To 20, Deduct  -74.03 
    For >20 To 40, Deduct  -148.06 
    For >40, Deduct  -242.64 

. 
 26 56 13 00-0166 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,037.38 411.10 
    For >10 To 20, Deduct  -75.93 
    For >20 To 40, Deduct  -151.87 
    For >40, Deduct  -248.36 
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. 
 26 56 13 00-0167 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,113.74 411.10 
    For >10 To 20, Deduct  -77.84 
    For >20 To 40, Deduct  -155.69 
    For >40, Deduct  -254.09 

. 
 26 56 13 00-0168 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,546.82 548.14 
    For >10 To 20, Deduct  -88.67 
    For >20 To 40, Deduct  -177.34 
    For >40, Deduct  -293.42 

. 
 26 56 13 00-0169 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,604.89 548.14 
    For >10 To 20, Deduct  -90.12 
    For >20 To 40, Deduct  -180.24 
    For >40, Deduct  -297.77 

. 
 26 56 13 00-0170 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 3,668.35 548.14 
    For >10 To 20, Deduct  -91.71 
    For >20 To 40, Deduct  -183.42 
    For >40, Deduct  -302.53 

. 
 26 56 13 00-0171 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,002.21 616.66 
    For >10 To 20, Deduct  -100.06 
    For >20 To 40, Deduct  -200.11 
    For >40, Deduct  -331.00 

. 
 26 56 13 00-0172 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,081.06 616.66 
    For >10 To 20, Deduct  -102.03 
    For >20 To 40, Deduct  -204.05 
    For >40, Deduct  -336.91 

. 
 26 56 13 00-0173 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,092.89 616.66 
    For >10 To 20, Deduct  -102.32 
    For >20 To 40, Deduct  -204.64 
    For >40, Deduct  -337.80 

. 
 26 56 13 00-0174 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,351.28 650.91 
    For >10 To 20, Deduct  -108.78 
    For >20 To 40, Deduct  -217.56 
    For >40, Deduct  -358.89 

. 
 26 56 13 00-0175 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,385.86 650.91 
    For >10 To 20, Deduct  -109.65 
    For >20 To 40, Deduct  -219.29 
    For >40, Deduct  -361.49 

. 
 26 56 13 00-0176 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ......................................................................................................................................... 4,466.94 650.91 
    For >10 To 20, Deduct  -111.67 
    For >20 To 40, Deduct  -223.35 
    For >40, Deduct  -367.57 

XXXXXXX 
. 
 26 56 13 00-0177  Area Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0178  Steel Area Light Poles (26 56 13 00-0177) 

Note: Includes powdercoat finish, anchor bolts, base cover, reinforced handhole with cover and grounding 
provisions, factory drilled fixture mounting holes and tenon, open or capped top. 

. 

. 
 26 56 13 00-0179  Round Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0180  Round Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0179) 
. 
. 

 26 56 13 00-0181 EA 10' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base .............................................................. 951.61 239.81 
    For Galvanized Finish, Add  14.16 
    For >10 To 20, Deduct  -30.87 
    For >20 To 40, Deduct  -57.02 
    For >40, Deduct  -118.76 

. 
 26 56 13 00-0182 EA 12' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,046.28 274.07 

    For Galvanized Finish, Add  14.94 
    For >10 To 20, Deduct  -33.63 
    For >20 To 40, Deduct  -62.28 
    For >40, Deduct  -129.54 

. 
 26 56 13 00-0183 EA 14' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,171.02 308.32 

    For Galvanized Finish, Add  16.63 
    For >10 To 20, Deduct  -37.59 
    For >20 To 40, Deduct  -69.64 
    For >40, Deduct  -144.82 

. 
 26 56 13 00-0184 EA 16' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,298.37 342.59 

    For Galvanized Finish, Add  18.40 
    For >10 To 20, Deduct  -41.66 
    For >20 To 40, Deduct  -77.18 
    For >40, Deduct  -160.50 

. 
 26 56 13 00-0185 EA 18' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,393.04 376.85 

    For Galvanized Finish, Add  19.18 
    For >10 To 20, Deduct  -44.42 
    For >20 To 40, Deduct  -82.44 
    For >40, Deduct  -171.27 
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. 
 26 56 13 00-0186 EA 20' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,481.17 411.10 

    For Galvanized Finish, Add  19.77 
    For >10 To 20, Deduct  -46.91 
    For >20 To 40, Deduct  -87.24 
    For >40, Deduct  -181.07 

. 
 26 56 13 00-0187 EA 10' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base .............................................................. 985.61 239.81 

    For Galvanized Finish, Add  15.18 
    For >10 To 20, Deduct  -32.23 
    For >20 To 40, Deduct  -59.40 
    For >40, Deduct  -123.86 

. 
 26 56 13 00-0188 EA 12' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,081.58 274.07 

    For Galvanized Finish, Add  16.00 
    For >10 To 20, Deduct  -35.04 
    For >20 To 40, Deduct  -64.75 
    For >40, Deduct  -134.83 

. 
 26 56 13 00-0189 EA 14' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,241.63 308.32 

    For Galvanized Finish, Add  18.75 
    For >10 To 20, Deduct  -40.42 
    For >20 To 40, Deduct  -74.58 
    For >40, Deduct  -155.41 

. 
 26 56 13 00-0190 EA 16' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,344.13 342.59 

    For Galvanized Finish, Add  19.77 
    For >10 To 20, Deduct  -43.49 
    For >20 To 40, Deduct  -80.39 
    For >40, Deduct  -167.36 

. 
 26 56 13 00-0191 EA 18' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,442.72 376.85 

    For Galvanized Finish, Add  20.67 
    For >10 To 20, Deduct  -46.40 
    For >20 To 40, Deduct  -85.92 
    For >40, Deduct  -178.72 

. 
 26 56 13 00-0192 EA 20' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,528.24 411.10 

    For Galvanized Finish, Add  21.18 
    For >10 To 20, Deduct  -48.80 
    For >20 To 40, Deduct  -90.53 
    For >40, Deduct  -188.13 

. 
 26 56 13 00-0193 EA 25' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,850.67 548.14 

    For Galvanized Finish, Add  22.63 
    For >10 To 20, Deduct  -57.58 
    For >20 To 40, Deduct  -107.62 
    For >40, Deduct  -222.79 

. 
 26 56 13 00-0194 EA 10' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................ 985.61 239.81 

    For Galvanized Finish, Add  15.18 
    For >10 To 20, Deduct  -32.23 
    For >20 To 40, Deduct  -59.40 
    For >40, Deduct  -123.86 

. 
 26 56 13 00-0195 EA 12' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,085.51 274.07 

    For Galvanized Finish, Add  16.12 
    For >10 To 20, Deduct  -35.20 
    For >20 To 40, Deduct  -65.02 
    For >40, Deduct  -135.42 

. 
 26 56 13 00-0196 EA 14' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,262.55 308.32 

    For Galvanized Finish, Add  19.38 
    For >10 To 20, Deduct  -41.25 
    For >20 To 40, Deduct  -76.05 
    For >40, Deduct  -158.55 

. 
 26 56 13 00-0197 EA 16' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,348.05 342.59 

    For Galvanized Finish, Add  19.89 
    For >10 To 20, Deduct  -43.64 
    For >20 To 40, Deduct  -80.66 
    For >40, Deduct  -167.95 

. 
 26 56 13 00-0198 EA 18' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,442.72 376.85 

    For Galvanized Finish, Add  20.67 
    For >10 To 20, Deduct  -46.40 
    For >20 To 40, Deduct  -85.92 
    For >40, Deduct  -178.72 

. 
 26 56 13 00-0199 EA 20' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,528.24 411.10 

    For Galvanized Finish, Add  21.18 
    For >10 To 20, Deduct  -48.80 
    For >20 To 40, Deduct  -90.53 
    For >40, Deduct  -188.13 

. 
 26 56 13 00-0200 EA 25' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,887.28 548.14 

    For Galvanized Finish, Add  23.73 
    For >10 To 20, Deduct  -59.05 
    For >20 To 40, Deduct  -110.18 
    For >40, Deduct  -228.28 

. 
 26 56 13 00-0201 EA 30' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 2,092.31 616.66 

    For Galvanized Finish, Add  25.77 
    For >10 To 20, Deduct  -65.19 
    For >20 To 40, Deduct  -121.80 
    For >40, Deduct  -252.18 

. 
 26 56 13 00-0202 EA 20' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,611.92 411.10 

    For Galvanized Finish, Add  23.69 
    For >10 To 20, Deduct  -52.14 
    For >20 To 40, Deduct  -96.39 
    For >40, Deduct  -200.68 
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. 
 26 56 13 00-0203 EA 25' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,904.28 548.14 

    For Galvanized Finish, Add  24.24 
    For >10 To 20, Deduct  -59.73 
    For >20 To 40, Deduct  -111.37 
    For >40, Deduct  -230.83 

. 
 26 56 13 00-0204 EA 30' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 2,125.00 616.66 

    For Galvanized Finish, Add  26.75 
    For >10 To 20, Deduct  -66.50 
    For >20 To 40, Deduct  -124.08 
    For >40, Deduct  -257.08 

XXXXXXX 
. 
 26 56 13 00-0205  Round Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0206  Round Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0205) 
. 
. 

 26 56 13 00-0207 EA 20' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 1,907.40 411.10 
    For Galvanized Finish, Add  32.56 
    For >10 To 20, Deduct  -63.96 
    For >20 To 40, Deduct  -117.07 
    For >40, Deduct  -245.00 

. 
 26 56 13 00-0208 EA 20' High, 6.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 1,947.93 411.10 

    For Galvanized Finish, Add  33.77 
    For >10 To 20, Deduct  -65.58 
    For >20 To 40, Deduct  -119.91 
    For >40, Deduct  -251.08 

. 
 26 56 13 00-0209 EA 25' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,310.90 548.14 

    For Galvanized Finish, Add  36.44 
    For >10 To 20, Deduct  -75.99 
    For >20 To 40, Deduct  -139.84 
    For >40, Deduct  -291.82 

. 
 26 56 13 00-0210 EA 25' High, 7.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,394.58 548.14 

    For Galvanized Finish, Add  38.95 
    For >10 To 20, Deduct  -79.34 
    For >20 To 40, Deduct  -145.70 
    For >40, Deduct  -304.37 

. 
 26 56 13 00-0211 EA 30' High, 6.60" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,578.69 616.66 

    For Galvanized Finish, Add  40.36 
    For >10 To 20, Deduct  -84.65 
    For >20 To 40, Deduct  -155.84 
    For >40, Deduct  -325.14 

. 
 26 56 13 00-0212 EA 30' High, 8.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,718.58 616.66 

    For Galvanized Finish, Add  44.56 
    For >10 To 20, Deduct  -90.24 
    For >20 To 40, Deduct  -165.63 
    For >40, Deduct  -346.12 

. 
 26 56 13 00-0213 EA 35' High, 7.30" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,815.87 650.91 

    For Galvanized Finish, Add  45.42 
    For >10 To 20, Deduct  -93.11 
    For >20 To 40, Deduct  -171.07 
    For >40, Deduct  -357.29 

. 
 26 56 13 00-0214 EA 35' High, 8.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 2,902.16 650.91 

    For Galvanized Finish, Add  48.01 
    For >10 To 20, Deduct  -96.56 
    For >20 To 40, Deduct  -177.11 
    For >40, Deduct  -370.23 

. 
 26 56 13 00-0215 EA 35' High, 9.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,108.74 650.91 

    For Galvanized Finish, Add  54.21 
    For >10 To 20, Deduct  -104.82 
    For >20 To 40, Deduct  -191.58 
    For >40, Deduct  -401.22 

. 
 26 56 13 00-0216 EA 39' High, 7.82" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,161.56 685.17 

    For Galvanized Finish, Add  53.74 
    For >10 To 20, Deduct  -105.91 
    For >20 To 40, Deduct  -193.90 
    For >40, Deduct  -405.72 

. 
 26 56 13 00-0217 EA 39' High, 9.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,198.17 685.17 

    For Galvanized Finish, Add  54.83 
    For >10 To 20, Deduct  -107.37 
    For >20 To 40, Deduct  -196.47 
    For >40, Deduct  -411.21 

. 
 26 56 13 00-0218 EA 45' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .......................................... 4,313.99 890.72 

    For Galvanized Finish, Add  75.98 
    For >10 To 20, Deduct  -145.84 
    For >20 To 40, Deduct  -266.35 
    For >40, Deduct  -558.03 

. 
 26 56 13 00-0219 EA 50' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .......................................... 4,580.23 1,027.76 

    For Galvanized Finish, Add  75.74 
    For >10 To 20, Deduct  -152.38 
    For >20 To 40, Deduct  -279.51 
    For >40, Deduct  -584.26 

. 
 26 56 13 00-0220 EA 25' High, 7.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .............................................. 2,962.02 548.14 

    For Galvanized Finish, Add  55.97 
    For >10 To 20, Deduct  -102.04 
    For >20 To 40, Deduct  -185.42 
    For >40, Deduct  -389.49 
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. 
 26 56 13 00-0221 EA 30' High, 8.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .............................................. 3,357.93 616.66 

    For Galvanized Finish, Add  63.74 
    For >10 To 20, Deduct  -115.82 
    For >20 To 40, Deduct  -210.39 
    For >40, Deduct  -442.02 

. 
 26 56 13 00-0222 EA 39' High, 9.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base .............................................. 3,866.28 685.17 

    For Galvanized Finish, Add  74.88 
    For >10 To 20, Deduct  -134.10 
    For >20 To 40, Deduct  -243.23 
    For >40, Deduct  -511.43 

. 
 26 56 13 00-0223 EA 45' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 4,721.92 890.72 

    For Galvanized Finish, Add  88.21 
    For >10 To 20, Deduct  -162.16 
    For >20 To 40, Deduct  -294.91 
    For >40, Deduct  -619.22 

. 
 26 56 13 00-0224 EA 50' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 5,500.68 1,027.76 

    For Galvanized Finish, Add  103.35 
    For >10 To 20, Deduct  -189.19 
    For >20 To 40, Deduct  -343.94 
    For >40, Deduct  -722.33 

. 
 26 56 13 00-0225 EA 50' High, 11.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 6,032.81 1,027.76 

    For Galvanized Finish, Add  119.32 
    For >10 To 20, Deduct  -210.48 
    For >20 To 40, Deduct  -381.19 
    For >40, Deduct  -802.15 

. 
 26 56 13 00-0226 EA 50' High, 13.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 7,810.96 1,027.76 

    For Galvanized Finish, Add  172.66 
    For >10 To 20, Deduct  -281.61 
    For >20 To 40, Deduct  -505.66 
    For >40, Deduct  -1,068.87 

. 
 26 56 13 00-0227 EA 50' High, 13.00" Base OD, 3 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 8,673.88 1,027.76 

    For Galvanized Finish, Add  198.55 
    For >10 To 20, Deduct  -316.12 
    For >20 To 40, Deduct  -566.06 
    For >40, Deduct  -1,198.31 

XXXXXXX 
. 
 26 56 13 00-0228  Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0229  Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0228) 
. 
. 

 26 56 13 00-0230 EA 10' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................. 941.15 239.81 
    For Galvanized Finish, Add  13.85 
    For >10 To 20, Deduct  -30.45 
    For >20 To 40, Deduct  -56.29 
    For >40, Deduct  -117.19 

. 
 26 56 13 00-0231 EA 12' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,009.67 274.07 

    For Galvanized Finish, Add  13.85 
    For >10 To 20, Deduct  -32.16 
    For >20 To 40, Deduct  -59.71 
    For >40, Deduct  -124.04 

. 
 26 56 13 00-0232 EA 14' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,100.42 308.32 

    For Galvanized Finish, Add  14.51 
    For >10 To 20, Deduct  -34.77 
    For >20 To 40, Deduct  -64.70 
    For >40, Deduct  -134.23 

. 
 26 56 13 00-0233 EA 15' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,166.05 325.46 

    For Galvanized Finish, Add  15.45 
    For >10 To 20, Deduct  -36.88 
    For >20 To 40, Deduct  -68.61 
    For >40, Deduct  -142.36 

. 
 26 56 13 00-0234 EA 16' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,200.31 342.59 

    For Galvanized Finish, Add  15.45 
    For >10 To 20, Deduct  -37.73 
    For >20 To 40, Deduct  -70.32 
    For >40, Deduct  -145.79 

. 
 26 56 13 00-0235 EA 18' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,283.21 376.85 

    For Galvanized Finish, Add  15.89 
    For >10 To 20, Deduct  -40.02 
    For >20 To 40, Deduct  -74.75 
    For >40, Deduct  -154.80 

. 
 26 56 13 00-0236 EA 20' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,363.50 411.10 

    For Galvanized Finish, Add  16.24 
    For >10 To 20, Deduct  -42.21 
    For >20 To 40, Deduct  -79.00 
    For >40, Deduct  -163.41 

. 
 26 56 13 00-0237 EA 25' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,716.01 548.14 

    For Galvanized Finish, Add  18.59 
    For >10 To 20, Deduct  -52.20 
    For >20 To 40, Deduct  -98.20 
    For >40, Deduct  -202.59 

. 
 26 56 13 00-0238 EA 20' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,540.01 411.10 

    For Galvanized Finish, Add  21.53 
    For >10 To 20, Deduct  -49.27 
    For >20 To 40, Deduct  -91.36 
    For >40, Deduct  -189.89 
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. 
 26 56 13 00-0239 EA 25' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,959.19 548.14 

    For Galvanized Finish, Add  25.89 
    For >10 To 20, Deduct  -61.92 
    For >20 To 40, Deduct  -115.22 
    For >40, Deduct  -239.07 

. 
 26 56 13 00-0240 EA 30' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 2,238.75 616.66 

    For Galvanized Finish, Add  30.16 
    For >10 To 20, Deduct  -71.05 
    For >20 To 40, Deduct  -132.05 
    For >40, Deduct  -274.15 

. 
 26 56 13 00-0241 EA 20' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,491.63 411.10 

    For Galvanized Finish, Add  20.08 
    For >10 To 20, Deduct  -47.33 
    For >20 To 40, Deduct  -87.97 
    For >40, Deduct  -182.63 

. 
 26 56 13 00-0242 EA 25' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,865.06 548.14 

    For Galvanized Finish, Add  23.06 
    For >10 To 20, Deduct  -58.16 
    For >20 To 40, Deduct  -108.63 
    For >40, Deduct  -224.95 

. 
 26 56 13 00-0243 EA 30' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,157.68 616.66 

    For Galvanized Finish, Add  27.73 
    For >10 To 20, Deduct  -67.81 
    For >20 To 40, Deduct  -126.37 
    For >40, Deduct  -261.99 

. 
 26 56 13 00-0244 EA 20' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 1,657.68 411.10 

    For Galvanized Finish, Add  25.06 
    For >10 To 20, Deduct  -53.97 
    For >20 To 40, Deduct  -99.59 
    For >40, Deduct  -207.54 

. 
 26 56 13 00-0245 EA 25' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,076.87 548.14 

    For Galvanized Finish, Add  29.42 
    For >10 To 20, Deduct  -66.63 
    For >20 To 40, Deduct  -123.46 
    For >40, Deduct  -256.72 

. 
 26 56 13 00-0246 EA 30' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,349.88 616.66 

    For Galvanized Finish, Add  33.50 
    For >10 To 20, Deduct  -75.50 
    For >20 To 40, Deduct  -139.83 
    For >40, Deduct  -290.82 

. 
 26 56 13 00-0247 EA 35' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,580.53 650.91 

    For Galvanized Finish, Add  38.36 
    For >10 To 20, Deduct  -83.69 
    For >20 To 40, Deduct  -154.60 
    For >40, Deduct  -321.99 

. 
 26 56 13 00-0248 EA 30' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,607.45 616.66 

    For Galvanized Finish, Add  41.22 
    For >10 To 20, Deduct  -85.80 
    For >20 To 40, Deduct  -157.86 
    For >40, Deduct  -329.45 

. 
 26 56 13 00-0249 EA 35' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 2,839.40 650.91 

    For Galvanized Finish, Add  46.13 
    For >10 To 20, Deduct  -94.05 
    For >20 To 40, Deduct  -172.72 
    For >40, Deduct  -360.82 

. 
 26 56 13 00-0250 EA 40' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................ 3,000.74 685.17 

    For Galvanized Finish, Add  48.91 
    For >10 To 20, Deduct  -99.47 
    For >20 To 40, Deduct  -182.65 
    For >40, Deduct  -381.59 

XXXXXXX 
. 
 26 56 13 00-0251  Hinged, Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0252  Hinged, Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0251) 
. 
. 

 26 56 13 00-0253 EA 20' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 2,990.25 411.10 
    For Galvanized Finish, Add  65.04 
    For >10 To 20, Deduct  -107.28 
    For >20 To 40, Deduct  -192.87 
    For >40, Deduct  -407.43 

. 
 26 56 13 00-0254 EA 25' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 3,411.72 548.14 

    For Galvanized Finish, Add  69.46 
    For >10 To 20, Deduct  -120.02 
    For >20 To 40, Deduct  -216.90 
    For >40, Deduct  -456.94 

. 
 26 56 13 00-0255 EA 30' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 4,650.17 616.66 

    For Galvanized Finish, Add  102.51 
    For >10 To 20, Deduct  -167.51 
    For >20 To 40, Deduct  -300.85 
    For >40, Deduct  -635.86 

. 
 26 56 13 00-0256 EA 20' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 3,043.10 411.10 

    For Galvanized Finish, Add  66.63 
    For >10 To 20, Deduct  -109.39 
    For >20 To 40, Deduct  -196.57 
    For >40, Deduct  -415.35 
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. 
 26 56 13 00-0257 EA 25' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 3,719.06 548.14 

    For Galvanized Finish, Add  78.68 
    For >10 To 20, Deduct  -132.32 
    For >20 To 40, Deduct  -238.41 
    For >40, Deduct  -503.05 

. 
 26 56 13 00-0258 EA 30' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 5,107.69 616.66 

    For Galvanized Finish, Add  116.23 
    For >10 To 20, Deduct  -185.81 
    For >20 To 40, Deduct  -332.87 
    For >40, Deduct  -704.49 

. 
 26 56 13 00-0259 EA 35' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 5,814.53 650.91 

    For Galvanized Finish, Add  135.38 
    For >10 To 20, Deduct  -213.05 
    For >20 To 40, Deduct  -380.98 
    For >40, Deduct  -807.09 

. 
 26 56 13 00-0260 EA 39' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ........................................ 6,768.89 685.17 

    For Galvanized Finish, Add  161.96 
    For >10 To 20, Deduct  -250.20 
    For >20 To 40, Deduct  -446.42 
    For >40, Deduct  -946.82 

. 
 26 56 13 00-0261 EA 20' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ............................................... 2,906.81 411.10 

    For Galvanized Finish, Add  62.54 
    For >10 To 20, Deduct  -103.94 
    For >20 To 40, Deduct  -187.03 
    For >40, Deduct  -394.91 

. 
 26 56 13 00-0262 EA 25' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ............................................... 3,278.22 548.14 

    For Galvanized Finish, Add  65.46 
    For >10 To 20, Deduct  -114.68 
    For >20 To 40, Deduct  -207.55 
    For >40, Deduct  -436.92 

. 
 26 56 13 00-0263 EA 30' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ............................................... 4,415.14 616.66 

    For Galvanized Finish, Add  95.45 
    For >10 To 20, Deduct  -158.11 
    For >20 To 40, Deduct  -284.39 
    For >40, Deduct  -600.61 

. 
 26 56 13 00-0264 EA 20' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 3,002.77 411.10 

    For Galvanized Finish, Add  65.42 
    For >10 To 20, Deduct  -107.78 
    For >20 To 40, Deduct  -193.75 
    For >40, Deduct  -409.31 

. 
 26 56 13 00-0265 EA 25' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 3,593.90 548.14 

    For Galvanized Finish, Add  74.93 
    For >10 To 20, Deduct  -127.31 
    For >20 To 40, Deduct  -229.65 
    For >40, Deduct  -484.27 

. 
 26 56 13 00-0266 EA 30' High, 6.44" OD, 7 Gauge, Hinged Square Straight, Steel Area Light Pole, Anchor Base ........................................... 4,933.86 616.66 

    For Galvanized Finish, Add  111.02 
    For >10 To 20, Deduct  -178.85 
    For >20 To 40, Deduct  -320.70 
    For >40, Deduct  -678.41 

. 
 26 56 13 00-0267 EA 20' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 3,150.18 411.10 

    For Galvanized Finish, Add  69.84 
    For >10 To 20, Deduct  -113.67 
    For >20 To 40, Deduct  -204.07 
    For >40, Deduct  -431.42 

. 
 26 56 13 00-0268 EA 25' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 3,859.52 548.14 

    For Galvanized Finish, Add  82.90 
    For >10 To 20, Deduct  -137.94 
    For >20 To 40, Deduct  -248.24 
    For >40, Deduct  -524.11 

. 
 26 56 13 00-0269 EA 30' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 5,246.76 616.66 

    For Galvanized Finish, Add  120.40 
    For >10 To 20, Deduct  -191.37 
    For >20 To 40, Deduct  -342.61 
    For >40, Deduct  -725.35 

. 
 26 56 13 00-0270 EA 35' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 5,984.19 650.91 

    For Galvanized Finish, Add  140.47 
    For >10 To 20, Deduct  -219.84 
    For >20 To 40, Deduct  -392.86 
    For >40, Deduct  -832.54 

. 
 26 56 13 00-0271 EA 39' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .......................................... 6,859.28 685.17 

    For Galvanized Finish, Add  164.67 
    For >10 To 20, Deduct  -253.82 
    For >20 To 40, Deduct  -452.74 
    For >40, Deduct  -960.38 

XXXXXXX 
. 
 26 56 13 00-0272  Square Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0273  Square Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0272) 
. 
. 

 26 56 13 00-0274 EA 20' High, 5.25" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,348.02 411.10 
    For Galvanized Finish, Add  45.77 
    For >10 To 20, Deduct  -81.59 
    For >20 To 40, Deduct  -147.92 
    For >40, Deduct  -311.09 
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. 
 26 56 13 00-0275 EA 25' High, 6.00" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,891.41 548.14 

    For Galvanized Finish, Add  53.85 
    For >10 To 20, Deduct  -99.21 
    For >20 To 40, Deduct  -180.47 
    For >40, Deduct  -378.90 

. 
 26 56 13 00-0276 EA 30' High, 6.41" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,223.26 616.66 

    For Galvanized Finish, Add  59.70 
    For >10 To 20, Deduct  -110.43 
    For >20 To 40, Deduct  -200.96 
    For >40, Deduct  -421.82 

. 
 26 56 13 00-0277 EA 35' High, 6.81" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,549.35 650.91 

    For Galvanized Finish, Add  67.43 
    For >10 To 20, Deduct  -122.45 
    For >20 To 40, Deduct  -222.42 
    For >40, Deduct  -467.31 

. 
 26 56 13 00-0278 EA 39' High, 7.18" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,740.76 685.17 

    For Galvanized Finish, Add  71.11 
    For >10 To 20, Deduct  -129.08 
    For >20 To 40, Deduct  -234.45 
    For >40, Deduct  -492.60 

. 
 26 56 13 00-0279 EA 20' High, 5.50" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 2,935.07 411.10 

    For Galvanized Finish, Add  63.39 
    For >10 To 20, Deduct  -105.07 
    For >20 To 40, Deduct  -189.01 
    For >40, Deduct  -399.15 

. 
 26 56 13 00-0280 EA 25' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,351.64 548.14 

    For Galvanized Finish, Add  67.66 
    For >10 To 20, Deduct  -117.62 
    For >20 To 40, Deduct  -212.69 
    For >40, Deduct  -447.93 

. 
 26 56 13 00-0281 EA 30' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,599.81 616.66 

    For Galvanized Finish, Add  71.00 
    For >10 To 20, Deduct  -125.49 
    For >20 To 40, Deduct  -227.32 
    For >40, Deduct  -478.31 

. 
 26 56 13 00-0282 EA 30' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,944.98 616.66 

    For Galvanized Finish, Add  81.35 
    For >10 To 20, Deduct  -139.30 
    For >20 To 40, Deduct  -251.48 
    For >40, Deduct  -530.08 

. 
 26 56 13 00-0283 EA 35' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,261.92 650.91 

    For Galvanized Finish, Add  88.80 
    For >10 To 20, Deduct  -150.95 
    For >20 To 40, Deduct  -272.30 
    For >40, Deduct  -574.20 

. 
 26 56 13 00-0284 EA 35' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,689.46 650.91 

    For Galvanized Finish, Add  101.63 
    For >10 To 20, Deduct  -168.05 
    For >20 To 40, Deduct  -302.23 
    For >40, Deduct  -638.33 

. 
 26 56 13 00-0285 EA 39' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 4,350.04 685.17 

    For Galvanized Finish, Add  89.39 
    For >10 To 20, Deduct  -153.45 
    For >20 To 40, Deduct  -277.10 
    For >40, Deduct  -583.99 

. 
 26 56 13 00-0286 EA 39' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 5,402.55 685.17 

    For Galvanized Finish, Add  120.97 
    For >10 To 20, Deduct  -195.55 
    For >20 To 40, Deduct  -350.77 
    For >40, Deduct  -741.87 

. 
 26 56 13 00-0287 EA 45' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 5,204.37 890.72 

    For Galvanized Finish, Add  102.69 
    For >10 To 20, Deduct  -181.45 
    For >20 To 40, Deduct  -328.68 
    For >40, Deduct  -691.58 

. 
 26 56 13 00-0288 EA 45' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 5,922.17 890.72 

    For Galvanized Finish, Add  124.22 
    For >10 To 20, Deduct  -210.17 
    For >20 To 40, Deduct  -378.92 
    For >40, Deduct  -799.25 

. 
 26 56 13 00-0289 EA 50' High, 8.81" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................. 6,232.85 1,027.76 

    For Galvanized Finish, Add  125.32 
    For >10 To 20, Deduct  -218.48 
    For >20 To 40, Deduct  -395.19 
    For >40, Deduct  -832.15 

XXXXXXX 
. 
 26 56 13 00-0290  Factory Accessories For Steel Area Light Poles (26 56 13 00-0178) 
. 
. 

 26 56 13 00-0291 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Steel Area Light Poles ....................................................... 46.36  
. 

 26 56 13 00-0292 EA Extra Handhole For Steel Area Light Poles ........................................................................................................................... 68.94  
. 

 26 56 13 00-0293 EA Vibration Dampener For Steel Area Light Poles ................................................................................................................... 70.13  

XXXXXXX 
. 
 26 56 13 00-0294  Aluminum Area Light Poles (26 56 13 00-0177) 

Note: Includes satin brushed or painted finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions, factory drilled fixture mounting holes and tenon, open or capped top. 
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. 

. 
 26 56 13 00-0295  Round Straight, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0296  Round Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0295) 
. 
. 

 26 56 13 00-0297 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base .............................................................. 780.81 205.55 
    For Bronze Or Satin Anodized Finish, Add  36.97 
    For Black Anodized Finish, Add  73.94 
    For >10 To 20, Deduct  -25.07 
    For >20 To 40, Deduct  -46.43 
    For >40, Deduct  -96.57 

. 
 26 56 13 00-0298 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ............................................................ 868.29 239.81 

    For Bronze Or Satin Anodized Finish, Add  38.87 
    For Black Anodized Finish, Add  77.73 
    For >10 To 20, Deduct  -27.54 
    For >20 To 40, Deduct  -51.19 
    For >40, Deduct  -106.26 

. 
 26 56 13 00-0299 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ............................................................ 960.51 274.07 

    For Bronze Or Satin Anodized Finish, Add  41.24 
    For Black Anodized Finish, Add  82.47 
    For >10 To 20, Deduct  -30.20 
    For >20 To 40, Deduct  -56.27 
    For >40, Deduct  -116.67 

. 
 26 56 13 00-0300 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,053.68 308.32 

    For Bronze Or Satin Anodized Finish, Add  43.70 
    For Black Anodized Finish, Add  87.40 
    For >10 To 20, Deduct  -32.90 
    For >20 To 40, Deduct  -61.42 
    For >40, Deduct  -127.22 

. 
 26 56 13 00-0301 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,104.04 325.46 

    For Bronze Or Satin Anodized Finish, Add  45.31 
    For Black Anodized Finish, Add  90.63 
    For >10 To 20, Deduct  -34.40 
    For >20 To 40, Deduct  -64.26 
    For >40, Deduct  -133.06 

. 
 26 56 13 00-0302 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,153.47 342.59 

    For Bronze Or Satin Anodized Finish, Add  46.83 
    For Black Anodized Finish, Add  93.66 
    For >10 To 20, Deduct  -35.86 
    For >20 To 40, Deduct  -67.04 
    For >40, Deduct  -138.76 

. 
 26 56 13 00-0303 EA 16' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,210.35 342.59 

    For Bronze Or Satin Anodized Finish, Add  52.52 
    For Black Anodized Finish, Add  105.04 
    For >10 To 20, Deduct  -38.14 
    For >20 To 40, Deduct  -71.02 
    For >40, Deduct  -147.29 

. 
 26 56 13 00-0304 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,314.89 376.85 

    For Bronze Or Satin Anodized Finish, Add  56.12 
    For Black Anodized Finish, Add  112.24 
    For >10 To 20, Deduct  -41.29 
    For >20 To 40, Deduct  -76.97 
    For >40, Deduct  -159.55 

. 
 26 56 13 00-0305 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,413.75 411.10 

    For Bronze Or Satin Anodized Finish, Add  59.15 
    For Black Anodized Finish, Add  118.31 
    For >10 To 20, Deduct  -44.22 
    For >20 To 40, Deduct  -82.52 
    For >40, Deduct  -170.95 

. 
 26 56 13 00-0306 EA 15' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,313.55 325.46 

    For Bronze Or Satin Anodized Finish, Add  66.26 
    For Black Anodized Finish, Add  132.53 
    For >10 To 20, Deduct  -42.78 
    For >20 To 40, Deduct  -78.93 
    For >40, Deduct  -164.49 

. 
 26 56 13 00-0307 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,623.25 411.10 

    For Bronze Or Satin Anodized Finish, Add  80.10 
    For Black Anodized Finish, Add  160.21 
    For >10 To 20, Deduct  -52.60 
    For >20 To 40, Deduct  -97.18 
    For >40, Deduct  -202.38 

. 
 26 56 13 00-0308 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,729.43 411.10 

    For Bronze Or Satin Anodized Finish, Add  90.72 
    For Black Anodized Finish, Add  181.44 
    For >10 To 20, Deduct  -56.84 
    For >20 To 40, Deduct  -104.62 
    For >40, Deduct  -218.30 

. 
 26 56 13 00-0309 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,103.02 548.14 

    For Bronze Or Satin Anodized Finish, Add  100.68 
    For Black Anodized Finish, Add  201.35 
    For >10 To 20, Deduct  -67.68 
    For >20 To 40, Deduct  -125.29 
    For >40, Deduct  -260.64 
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 26 56 13 00-0310 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,428.71 616.66 

    For Bronze Or Satin Anodized Finish, Add  119.54 
    For Black Anodized Finish, Add  239.08 
    For >10 To 20, Deduct  -78.65 
    For >20 To 40, Deduct  -145.34 
    For >40, Deduct  -302.64 

. 
 26 56 13 00-0311 EA 20' High, 4" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,479.16 411.10 

    For Bronze Or Satin Anodized Finish, Add  65.70 
    For Black Anodized Finish, Add  131.39 
    For >10 To 20, Deduct  -46.83 
    For >20 To 40, Deduct  -87.10 
    For >40, Deduct  -180.76 

. 
 26 56 13 00-0312 EA 20' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 1,720.89 411.10 

    For Bronze Or Satin Anodized Finish, Add  89.87 
    For Black Anodized Finish, Add  179.74 
    For >10 To 20, Deduct  -56.50 
    For >20 To 40, Deduct  -104.02 
    For >40, Deduct  -217.02 

. 
 26 56 13 00-0313 EA 25' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,087.86 548.14 

    For Bronze Or Satin Anodized Finish, Add  99.16 
    For Black Anodized Finish, Add  198.32 
    For >10 To 20, Deduct  -67.07 
    For >20 To 40, Deduct  -124.22 
    For >40, Deduct  -258.37 

. 
 26 56 13 00-0314 EA 25' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,225.31 548.14 

    For Bronze Or Satin Anodized Finish, Add  112.90 
    For Black Anodized Finish, Add  225.81 
    For >10 To 20, Deduct  -72.57 
    For >20 To 40, Deduct  -133.85 
    For >40, Deduct  -278.98 

. 
 26 56 13 00-0315 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ......................................................... 2,584.18 616.66 

    For Bronze Or Satin Anodized Finish, Add  135.09 
    For Black Anodized Finish, Add  270.17 
    For >10 To 20, Deduct  -84.87 
    For >20 To 40, Deduct  -156.23 
    For >40, Deduct  -325.96 

XXXXXXX 
. 
 26 56 13 00-0316  Round Straight, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0295) 
. 
. 

 26 56 13 00-0317 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ................................................. 877.51 205.55 
    For Bronze, Satin Or Black Anodized Finish, Add  69.96 
    For >10 To 20, Deduct  -28.93 
    For >20 To 40, Deduct  -53.20 
    For >40, Deduct  -111.07 

. 
 26 56 13 00-0318 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................... 983.95 239.81 

    For Bronze, Satin Or Black Anodized Finish, Add  75.65 
    For >10 To 20, Deduct  -32.16 
    For >20 To 40, Deduct  -59.28 
    For >40, Deduct  -123.61 

. 
 26 56 13 00-0319 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,086.59 274.07 

    For Bronze, Satin Or Black Anodized Finish, Add  80.77 
    For >10 To 20, Deduct  -35.24 
    For >20 To 40, Deduct  -65.10 
    For >40, Deduct  -135.58 

. 
 26 56 13 00-0320 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,171.23 308.32 

    For Bronze, Satin Or Black Anodized Finish, Add  83.19 
    For >10 To 20, Deduct  -37.60 
    For >20 To 40, Deduct  -69.65 
    For >40, Deduct  -144.85 

. 
 26 56 13 00-0321 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,267.23 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  87.31 
    For >10 To 20, Deduct  -40.41 
    For >20 To 40, Deduct  -75.00 
    For >40, Deduct  -155.83 

. 
 26 56 13 00-0322 EA 10' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,003.85 239.81 

    For Bronze, Satin Or Black Anodized Finish, Add  78.63 
    For >10 To 20, Deduct  -32.96 
    For >20 To 40, Deduct  -60.68 
    For >40, Deduct  -126.60 

. 
 26 56 13 00-0323 EA 12' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,104.60 274.07 

    For Bronze, Satin Or Black Anodized Finish, Add  83.47 
    For >10 To 20, Deduct  -35.96 
    For >20 To 40, Deduct  -66.36 
    For >40, Deduct  -138.28 

. 
 26 56 13 00-0324 EA 14' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,208.20 308.32 

    For Bronze, Satin Or Black Anodized Finish, Add  88.73 
    For >10 To 20, Deduct  -39.08 
    For >20 To 40, Deduct  -72.24 
    For >40, Deduct  -150.40 

. 
 26 56 13 00-0325 EA 16' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,310.84 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  93.85 
    For >10 To 20, Deduct  -42.16 
    For >20 To 40, Deduct  -78.06 
    For >40, Deduct  -162.37 
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. 
 26 56 13 00-0326 EA 18' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,418.22 376.85 

    For Bronze, Satin Or Black Anodized Finish, Add  99.68 
    For >10 To 20, Deduct  -45.42 
    For >20 To 40, Deduct  -84.20 
    For >40, Deduct  -175.05 

. 
 26 56 13 00-0327 EA 20' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,519.92 411.10 

    For Bronze, Satin Or Black Anodized Finish, Add  104.66 
    For >10 To 20, Deduct  -48.46 
    For >20 To 40, Deduct  -89.95 
    For >40, Deduct  -186.88 

. 
 26 56 13 00-0328 EA 12' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,141.58 274.07 

    For Bronze, Satin Or Black Anodized Finish, Add  89.02 
    For >10 To 20, Deduct  -37.44 
    For >20 To 40, Deduct  -68.95 
    For >40, Deduct  -143.83 

. 
 26 56 13 00-0329 EA 14' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,251.81 308.32 

    For Bronze, Satin Or Black Anodized Finish, Add  95.27 
    For >10 To 20, Deduct  -40.82 
    For >20 To 40, Deduct  -75.29 
    For >40, Deduct  -156.94 

. 
 26 56 13 00-0330 EA 16' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,361.08 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  101.39 
    For >10 To 20, Deduct  -44.17 
    For >20 To 40, Deduct  -81.57 
    For >40, Deduct  -169.90 

. 
 26 56 13 00-0331 EA 18' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,472.26 376.85 

    For Bronze, Satin Or Black Anodized Finish, Add  107.79 
    For >10 To 20, Deduct  -47.59 
    For >20 To 40, Deduct  -87.98 
    For >40, Deduct  -183.15 

. 
 26 56 13 00-0332 EA 16' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,414.17 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  109.35 
    For >10 To 20, Deduct  -46.29 
    For >20 To 40, Deduct  -85.29 
    For >40, Deduct  -177.87 

. 
 26 56 13 00-0333 EA 20' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,644.11 411.10 

    For Bronze, Satin Or Black Anodized Finish, Add  123.29 
    For >10 To 20, Deduct  -53.43 
    For >20 To 40, Deduct  -98.64 
    For >40, Deduct  -205.51 

. 
 26 56 13 00-0334 EA 12' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,176.65 274.07 

    For Bronze, Satin Or Black Anodized Finish, Add  94.28 
    For >10 To 20, Deduct  -38.84 
    For >20 To 40, Deduct  -71.40 
    For >40, Deduct  -149.09 

. 
 26 56 13 00-0335 EA 14' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,297.31 308.32 

    For Bronze, Satin Or Black Anodized Finish, Add  102.10 
    For >10 To 20, Deduct  -42.64 
    For >20 To 40, Deduct  -78.48 
    For >40, Deduct  -163.76 

. 
 26 56 13 00-0336 EA 16' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,408.48 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  108.50 
    For >10 To 20, Deduct  -46.06 
    For >20 To 40, Deduct  -84.89 
    For >40, Deduct  -177.01 

. 
 26 56 13 00-0337 EA 18' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,525.35 376.85 

    For Bronze, Satin Or Black Anodized Finish, Add  115.75 
    For >10 To 20, Deduct  -49.71 
    For >20 To 40, Deduct  -91.70 
    For >40, Deduct  -191.12 

. 
 26 56 13 00-0338 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,639.37 411.10 

    For Bronze, Satin Or Black Anodized Finish, Add  122.57 
    For >10 To 20, Deduct  -53.24 
    For >20 To 40, Deduct  -98.31 
    For >40, Deduct  -204.80 

. 
 26 56 13 00-0339 EA 16' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,477.68 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  118.88 
    For >10 To 20, Deduct  -48.83 
    For >20 To 40, Deduct  -89.73 
    For >40, Deduct  -187.39 

. 
 26 56 13 00-0340 EA 18' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,603.08 376.85 

    For Bronze, Satin Or Black Anodized Finish, Add  127.41 
    For >10 To 20, Deduct  -52.82 
    For >20 To 40, Deduct  -97.14 
    For >40, Deduct  -202.78 

. 
 26 56 13 00-0341 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,668.76 411.10 

    For Bronze, Satin Or Black Anodized Finish, Add  126.98 
    For >10 To 20, Deduct  -54.42 
    For >20 To 40, Deduct  -100.37 
    For >40, Deduct  -209.20 

XXXXXXX 
. 
 26 56 13 00-0342  Round Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0295) 

Note: Includes rubberized undercoating on embedded portion. 
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. 

. 
 26 56 13 00-0343 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 691.45 171.30 

    For Bronze Or Satin Anodized Finish, Add  34.89 
    For Black Anodized Finish, Add  69.77 
    For >10 To 20, Deduct  -22.52 
    For >20 To 40, Deduct  -41.55 
    For >40, Deduct  -86.59 

. 
 26 56 13 00-0344 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 743.72 188.42 

    For Bronze Or Satin Anodized Finish, Add  36.69 
    For Black Anodized Finish, Add  73.37 
    For >10 To 20, Deduct  -24.10 
    For >20 To 40, Deduct  -44.52 
    For >40, Deduct  -92.72 

. 
 26 56 13 00-0345 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 820.63 205.55 

    For Bronze Or Satin Anodized Finish, Add  40.95 
    For Black Anodized Finish, Add  81.91 
    For >10 To 20, Deduct  -26.66 
    For >20 To 40, Deduct  -49.22 
    For >40, Deduct  -102.54 

. 
 26 56 13 00-0346 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 842.43 205.55 

    For Bronze Or Satin Anodized Finish, Add  43.13 
    For Black Anodized Finish, Add  86.27 
    For >10 To 20, Deduct  -27.53 
    For >20 To 40, Deduct  -50.75 
    For >40, Deduct  -105.81 

. 
 26 56 13 00-0347 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 869.92 205.55 

    For Bronze Or Satin Anodized Finish, Add  45.88 
    For Black Anodized Finish, Add  91.76 
    For >10 To 20, Deduct  -28.63 
    For >20 To 40, Deduct  -52.67 
    For >40, Deduct  -109.93 

. 
 26 56 13 00-0348 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................. 987.60 222.68 

    For Bronze Or Satin Anodized Finish, Add  54.22 
    For Black Anodized Finish, Add  108.45 
    For >10 To 20, Deduct  -32.82 
    For >20 To 40, Deduct  -60.22 
    For >40, Deduct  -125.87 

. 
 26 56 13 00-0349 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,056.94 239.81 

    For Bronze Or Satin Anodized Finish, Add  57.73 
    For Black Anodized Finish, Add  115.46 
    For >10 To 20, Deduct  -35.08 
    For >20 To 40, Deduct  -64.39 
    For >40, Deduct  -134.56 

. 
 26 56 13 00-0350 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,203.88 239.81 

    For Bronze Or Satin Anodized Finish, Add  72.43 
    For Black Anodized Finish, Add  144.85 
    For >10 To 20, Deduct  -40.96 
    For >20 To 40, Deduct  -74.68 
    For >40, Deduct  -156.60 

. 
 26 56 13 00-0351 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,461.04 274.07 

    For Bronze Or Satin Anodized Finish, Add  91.29 
    For Black Anodized Finish, Add  182.58 
    For >10 To 20, Deduct  -50.22 
    For >20 To 40, Deduct  -91.31 
    For >40, Deduct  -191.75 

. 
 26 56 13 00-0352 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,656.59 308.32 

    For Bronze Or Satin Anodized Finish, Add  103.99 
    For Black Anodized Finish, Add  207.99 
    For >10 To 20, Deduct  -57.01 
    For >20 To 40, Deduct  -103.63 
    For >40, Deduct  -217.66 

. 
 26 56 13 00-0353 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Direct Burial .......................................................... 1,830.07 308.32 

    For Bronze Or Satin Anodized Finish, Add  121.34 
    For Black Anodized Finish, Add  242.68 
    For >10 To 20, Deduct  -63.95 
    For >20 To 40, Deduct  -115.77 
    For >40, Deduct  -243.68 

XXXXXXX 
. 
 26 56 13 00-0354  Round Tapered, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0355  Round Tapered, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0354) 
. 
. 

 26 56 13 00-0356 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base............................................................. 679.38 205.55 
    For Bronze Or Satin Anodized Finish, Add  26.83 
    For Black Anodized Finish, Add  53.66 
    For >10 To 20, Deduct  -21.01 
    For >20 To 40, Deduct  -39.33 
    For >40, Deduct  -81.35 

. 
 26 56 13 00-0357 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 769.70 239.81 

    For Bronze Or Satin Anodized Finish, Add  29.01 
    For Black Anodized Finish, Add  58.02 
    For >10 To 20, Deduct  -23.59 
    For >20 To 40, Deduct  -44.29 
    For >40, Deduct  -91.47 
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. 
 26 56 13 00-0358 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 860.03 274.07 

    For Bronze Or Satin Anodized Finish, Add  31.19 
    For Black Anodized Finish, Add  62.38 
    For >10 To 20, Deduct  -26.18 
    For >20 To 40, Deduct  -49.24 
    For >40, Deduct  -101.60 

. 
 26 56 13 00-0359 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 958.88 308.32 

    For Bronze Or Satin Anodized Finish, Add  34.22 
    For Black Anodized Finish, Add  68.44 
    For >10 To 20, Deduct  -29.11 
    For >20 To 40, Deduct  -54.79 
    For >40, Deduct  -113.00 

. 
 26 56 13 00-0360 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,056.78 342.59 

    For Bronze Or Satin Anodized Finish, Add  37.16 
    For Black Anodized Finish, Add  74.32 
    For >10 To 20, Deduct  -31.99 
    For >20 To 40, Deduct  -60.27 
    For >40, Deduct  -124.26 

. 
 26 56 13 00-0361 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 794.35 239.81 

    For Bronze Or Satin Anodized Finish, Add  31.47 
    For Black Anodized Finish, Add  62.95 
    For >10 To 20, Deduct  -24.58 
    For >20 To 40, Deduct  -46.01 
    For >40, Deduct  -95.17 

. 
 26 56 13 00-0362 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 898.89 274.07 

    For Bronze Or Satin Anodized Finish, Add  35.08 
    For Black Anodized Finish, Add  70.15 
    For >10 To 20, Deduct  -27.73 
    For >20 To 40, Deduct  -51.96 
    For >40, Deduct  -107.43 

. 
 26 56 13 00-0363 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,000.59 308.32 

    For Bronze Or Satin Anodized Finish, Add  38.39 
    For Black Anodized Finish, Add  76.79 
    For >10 To 20, Deduct  -30.77 
    For >20 To 40, Deduct  -57.71 
    For >40, Deduct  -119.26 

. 
 26 56 13 00-0364 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,197.34 376.85 

    For Bronze Or Satin Anodized Finish, Add  44.37 
    For Black Anodized Finish, Add  88.73 
    For >10 To 20, Deduct  -36.59 
    For >20 To 40, Deduct  -68.74 
    For >40, Deduct  -141.92 

. 
 26 56 13 00-0365 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,289.56 411.10 

    For Bronze Or Satin Anodized Finish, Add  46.74 
    For Black Anodized Finish, Add  93.47 
    For >10 To 20, Deduct  -39.25 
    For >20 To 40, Deduct  -73.83 
    For >40, Deduct  -152.32 

. 
 26 56 13 00-0366 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 933.97 274.07 

    For Bronze Or Satin Anodized Finish, Add  38.58 
    For Black Anodized Finish, Add  77.17 
    For >10 To 20, Deduct  -29.14 
    For >20 To 40, Deduct  -54.42 
    For >40, Deduct  -112.69 

. 
 26 56 13 00-0367 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,041.36 308.32 

    For Bronze Or Satin Anodized Finish, Add  42.47 
    For Black Anodized Finish, Add  84.94 
    For >10 To 20, Deduct  -32.40 
    For >20 To 40, Deduct  -60.56 
    For >40, Deduct  -125.37 

. 
 26 56 13 00-0368 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,155.37 342.59 

    For Bronze Or Satin Anodized Finish, Add  47.02 
    For Black Anodized Finish, Add  94.04 
    For >10 To 20, Deduct  -35.94 
    For >20 To 40, Deduct  -67.17 
    For >40, Deduct  -139.05 

. 
 26 56 13 00-0369 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,252.33 376.85 

    For Bronze Or Satin Anodized Finish, Add  49.86 
    For Black Anodized Finish, Add  99.73 
    For >10 To 20, Deduct  -38.79 
    For >20 To 40, Deduct  -72.59 
    For >40, Deduct  -150.17 

. 
 26 56 13 00-0370 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,362.56 411.10 

    For Bronze Or Satin Anodized Finish, Add  54.04 
    For Black Anodized Finish, Add  108.07 
    For >10 To 20, Deduct  -42.17 
    For >20 To 40, Deduct  -78.94 
    For >40, Deduct  -163.27 

. 
 26 56 13 00-0371 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,248.27 342.59 

    For Bronze Or Satin Anodized Finish, Add  56.31 
    For Black Anodized Finish, Add  112.62 
    For >10 To 20, Deduct  -39.65 
    For >20 To 40, Deduct  -73.68 
    For >40, Deduct  -152.98 
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. 
 26 56 13 00-0372 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,370.83 376.85 

    For Bronze Or Satin Anodized Finish, Add  61.71 
    For Black Anodized Finish, Add  123.43 
    For >10 To 20, Deduct  -43.53 
    For >20 To 40, Deduct  -80.88 
    For >40, Deduct  -167.94 

. 
 26 56 13 00-0373 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,454.51 411.10 

    For Bronze Or Satin Anodized Finish, Add  63.23 
    For Black Anodized Finish, Add  126.46 
    For >10 To 20, Deduct  -45.85 
    For >20 To 40, Deduct  -85.37 
    For >40, Deduct  -177.07 

. 
 26 56 13 00-0374 EA 23' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,675.92 479.62 

    For Bronze Or Satin Anodized Finish, Add  71.67 
    For Black Anodized Finish, Add  143.33 
    For >10 To 20, Deduct  -52.65 
    For >20 To 40, Deduct  -98.13 
    For >40, Deduct  -203.43 

. 
 26 56 13 00-0375 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,903.00 548.14 

    For Bronze Or Satin Anodized Finish, Add  80.67 
    For Black Anodized Finish, Add  161.35 
    For >10 To 20, Deduct  -59.68 
    For >20 To 40, Deduct  -111.28 
    For >40, Deduct  -230.64 

. 
 26 56 13 00-0376 EA 18' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,463.73 376.85 

    For Bronze Or Satin Anodized Finish, Add  71.00 
    For Black Anodized Finish, Add  142.01 
    For >10 To 20, Deduct  -47.24 
    For >20 To 40, Deduct  -87.39 
    For >40, Deduct  -181.88 

. 
 26 56 13 00-0377 EA 20' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,567.32 411.10 

    For Bronze Or Satin Anodized Finish, Add  74.51 
    For Black Anodized Finish, Add  149.02 
    For >10 To 20, Deduct  -50.36 
    For >20 To 40, Deduct  -93.27 
    For >40, Deduct  -193.99 

. 
 26 56 13 00-0378 EA 23' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,765.03 479.62 

    For Bronze Or Satin Anodized Finish, Add  80.58 
    For Black Anodized Finish, Add  161.16 
    For >10 To 20, Deduct  -56.21 
    For >20 To 40, Deduct  -104.37 
    For >40, Deduct  -216.79 

. 
 26 56 13 00-0379 EA 25' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,971.26 548.14 

    For Bronze Or Satin Anodized Finish, Add  87.50 
    For Black Anodized Finish, Add  175.00 
    For >10 To 20, Deduct  -62.41 
    For >20 To 40, Deduct  -116.06 
    For >40, Deduct  -240.88 

. 
 26 56 13 00-0380 EA 28' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,116.57 582.40 

    For Bronze Or Satin Anodized Finish, Add  95.18 
    For Black Anodized Finish, Add  190.35 
    For >10 To 20, Deduct  -67.19 
    For >20 To 40, Deduct  -124.86 
    For >40, Deduct  -259.25 

. 
 26 56 13 00-0381 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,263.76 616.66 

    For Bronze Or Satin Anodized Finish, Add  103.05 
    For Black Anodized Finish, Add  206.09 
    For >10 To 20, Deduct  -72.05 
    For >20 To 40, Deduct  -133.80 
    For >40, Deduct  -277.90 

. 
 26 56 13 00-0382 EA 23' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,853.20 479.62 

    For Bronze Or Satin Anodized Finish, Add  89.40 
    For Black Anodized Finish, Add  178.79 
    For >10 To 20, Deduct  -59.74 
    For >20 To 40, Deduct  -110.54 
    For >40, Deduct  -230.02 

. 
 26 56 13 00-0383 EA 25' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,030.03 548.14 

    For Bronze Or Satin Anodized Finish, Add  93.38 
    For Black Anodized Finish, Add  186.75 
    For >10 To 20, Deduct  -64.76 
    For >20 To 40, Deduct  -120.18 
    For >40, Deduct  -249.69 

. 
 26 56 13 00-0384 EA 28' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,180.09 582.40 

    For Bronze Or Satin Anodized Finish, Add  101.53 
    For Black Anodized Finish, Add  203.06 
    For >10 To 20, Deduct  -69.73 
    For >20 To 40, Deduct  -129.31 
    For >40, Deduct  -268.77 

. 
 26 56 13 00-0385 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,362.35 616.66 

    For Bronze Or Satin Anodized Finish, Add  112.90 
    For Black Anodized Finish, Add  225.81 
    For >10 To 20, Deduct  -75.99 
    For >20 To 40, Deduct  -140.70 
    For >40, Deduct  -292.69 
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. 
 26 56 13 00-0386 EA 33' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,439.27 633.78 

    For Bronze Or Satin Anodized Finish, Add  117.17 
    For Black Anodized Finish, Add  234.34 
    For >10 To 20, Deduct  -78.56 
    For >20 To 40, Deduct  -145.40 
    For >40, Deduct  -302.51 

. 
 26 56 13 00-0387 EA 35' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,588.24 650.91 

    For Bronze Or Satin Anodized Finish, Add  128.64 
    For Black Anodized Finish, Add  257.28 
    For >10 To 20, Deduct  -84.00 
    For >20 To 40, Deduct  -155.14 
    For >40, Deduct  -323.14 

. 
 26 56 13 00-0388 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................... 972.84 274.07 

    For Bronze Or Satin Anodized Finish, Add  42.47 
    For Black Anodized Finish, Add  84.94 
    For >10 To 20, Deduct  -30.69 
    For >20 To 40, Deduct  -57.14 
    For >40, Deduct  -118.52 

. 
 26 56 13 00-0389 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,086.86 308.32 

    For Bronze Or Satin Anodized Finish, Add  47.02 
    For Black Anodized Finish, Add  94.04 
    For >10 To 20, Deduct  -34.22 
    For >20 To 40, Deduct  -63.75 
    For >40, Deduct  -132.20 

. 
 26 56 13 00-0390 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,204.66 342.59 

    For Bronze Or Satin Anodized Finish, Add  51.95 
    For Black Anodized Finish, Add  103.90 
    For >10 To 20, Deduct  -37.91 
    For >20 To 40, Deduct  -70.62 
    For >40, Deduct  -146.44 

. 
 26 56 13 00-0391 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,312.05 376.85 

    For Bronze Or Satin Anodized Finish, Add  55.84 
    For Black Anodized Finish, Add  111.67 
    For >10 To 20, Deduct  -41.18 
    For >20 To 40, Deduct  -76.77 
    For >40, Deduct  -159.12 

. 
 26 56 13 00-0392 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,418.49 411.10 

    For Bronze Or Satin Anodized Finish, Add  59.63 
    For Black Anodized Finish, Add  119.26 
    For >10 To 20, Deduct  -44.41 
    For >20 To 40, Deduct  -82.85 
    For >40, Deduct  -171.66 

. 
 26 56 13 00-0393 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,307.99 342.59 

    For Bronze Or Satin Anodized Finish, Add  62.28 
    For Black Anodized Finish, Add  124.56 
    For >10 To 20, Deduct  -42.04 
    For >20 To 40, Deduct  -77.86 
    For >40, Deduct  -161.94 

. 
 26 56 13 00-0394 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,433.39 376.85 

    For Bronze Or Satin Anodized Finish, Add  67.97 
    For Black Anodized Finish, Add  135.94 
    For >10 To 20, Deduct  -46.03 
    For >20 To 40, Deduct  -85.26 
    For >40, Deduct  -177.32 

. 
 26 56 13 00-0395 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,529.40 411.10 

    For Bronze Or Satin Anodized Finish, Add  70.72 
    For Black Anodized Finish, Add  141.44 
    For >10 To 20, Deduct  -48.84 
    For >20 To 40, Deduct  -90.61 
    For >40, Deduct  -188.30 

. 
 26 56 13 00-0396 EA 23' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,746.07 479.62 

    For Bronze Or Satin Anodized Finish, Add  78.68 
    For Black Anodized Finish, Add  157.36 
    For >10 To 20, Deduct  -55.45 
    For >20 To 40, Deduct  -103.04 
    For >40, Deduct  -213.95 

. 
 26 56 13 00-0397 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,968.41 548.14 

    For Bronze Or Satin Anodized Finish, Add  87.21 
    For Black Anodized Finish, Add  174.43 
    For >10 To 20, Deduct  -62.29 
    For >20 To 40, Deduct  -115.86 
    For >40, Deduct  -240.45 

. 
 26 56 13 00-0398 EA 23' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 1,960.32 479.62 

    For Bronze Or Satin Anodized Finish, Add  100.11 
    For Black Anodized Finish, Add  200.21 
    For >10 To 20, Deduct  -64.02 
    For >20 To 40, Deduct  -118.04 
    For >40, Deduct  -246.09 

. 
 26 56 13 00-0399 EA 25' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,172.23 548.14 

    For Bronze Or Satin Anodized Finish, Add  107.60 
    For Black Anodized Finish, Add  215.19 
    For >10 To 20, Deduct  -70.45 
    For >20 To 40, Deduct  -130.13 
    For >40, Deduct  -271.02 
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. 
 26 56 13 00-0400 EA 28' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,333.66 582.40 

    For Bronze Or Satin Anodized Finish, Add  116.89 
    For Black Anodized Finish, Add  233.77 
    For >10 To 20, Deduct  -75.87 
    For >20 To 40, Deduct  -140.06 
    For >40, Deduct  -291.81 

. 
 26 56 13 00-0401 EA 30' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,478.96 616.66 

    For Bronze Or Satin Anodized Finish, Add  124.57 
    For Black Anodized Finish, Add  249.13 
    For >10 To 20, Deduct  -80.66 
    For >20 To 40, Deduct  -148.86 
    For >40, Deduct  -310.18 

. 
 26 56 13 00-0402 EA 33' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,605.17 633.78 

    For Bronze Or Satin Anodized Finish, Add  133.76 
    For Black Anodized Finish, Add  267.52 
    For >10 To 20, Deduct  -85.19 
    For >20 To 40, Deduct  -157.01 
    For >40, Deduct  -327.40 

. 
 26 56 13 00-0403 EA 35' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,716.22 650.91 

    For Bronze Or Satin Anodized Finish, Add  141.44 
    For Black Anodized Finish, Add  282.88 
    For >10 To 20, Deduct  -89.12 
    For >20 To 40, Deduct  -164.10 
    For >40, Deduct  -342.34 

. 
 26 56 13 00-0404 EA 37' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,812.08 668.04 

    For Bronze Or Satin Anodized Finish, Add  147.60 
    For Black Anodized Finish, Add  295.20 
    For >10 To 20, Deduct  -92.44 
    For >20 To 40, Deduct  -170.12 
    For >40, Deduct  -355.01 

. 
 26 56 13 00-0405 EA 39' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,979.06 685.17 

    For Bronze Or Satin Anodized Finish, Add  160.87 
    For Black Anodized Finish, Add  321.74 
    For >10 To 20, Deduct  -98.61 
    For >20 To 40, Deduct  -181.13 
    For >40, Deduct  -378.34 

. 
 26 56 13 00-0406 EA 28' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 2,743.19 582.40 

    For Bronze Or Satin Anodized Finish, Add  157.84 
    For Black Anodized Finish, Add  315.68 
    For >10 To 20, Deduct  -92.26 
    For >20 To 40, Deduct  -168.73 
    For >40, Deduct  -353.24 

. 
 26 56 13 00-0407 EA 30' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 2,952.95 616.66 

    For Bronze Or Satin Anodized Finish, Add  171.96 
    For Black Anodized Finish, Add  343.93 
    For >10 To 20, Deduct  -99.62 
    For >20 To 40, Deduct  -182.04 
    For >40, Deduct  -381.28 

. 
 26 56 13 00-0408 EA 33' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,098.12 633.78 

    For Bronze Or Satin Anodized Finish, Add  183.06 
    For Black Anodized Finish, Add  366.11 
    For >10 To 20, Deduct  -104.91 
    For >20 To 40, Deduct  -191.52 
    For >40, Deduct  -401.34 

. 
 26 56 13 00-0409 EA 35' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,210.11 650.91 

    For Bronze Or Satin Anodized Finish, Add  190.83 
    For Black Anodized Finish, Add  381.66 
    For >10 To 20, Deduct  -108.88 
    For >20 To 40, Deduct  -198.67 
    For >40, Deduct  -416.43 

. 
 26 56 13 00-0410 EA 37' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,275.65 668.04 

    For Bronze Or Satin Anodized Finish, Add  193.96 
    For Black Anodized Finish, Add  387.91 
    For >10 To 20, Deduct  -110.98 
    For >20 To 40, Deduct  -202.57 
    For >40, Deduct  -424.54 

. 
 26 56 13 00-0411 EA 39' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,458.74 685.17 

    For Bronze Or Satin Anodized Finish, Add  208.84 
    For Black Anodized Finish, Add  417.68 
    For >10 To 20, Deduct  -117.79 
    For >20 To 40, Deduct  -214.71 
    For >40, Deduct  -450.29 

. 
 26 56 13 00-0412 EA 28' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,613.31 582.40 

    For Bronze Or Satin Anodized Finish, Add  144.85 
    For Black Anodized Finish, Add  289.70 
    For >10 To 20, Deduct  -87.06 
    For >20 To 40, Deduct  -159.64 
    For >40, Deduct  -333.76 

. 
 26 56 13 00-0413 EA 30' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,806.01 616.66 

    For Bronze Or Satin Anodized Finish, Add  157.27 
    For Black Anodized Finish, Add  314.54 
    For >10 To 20, Deduct  -93.74 
    For >20 To 40, Deduct  -171.75 
    For >40, Deduct  -359.24 
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. 
 26 56 13 00-0414 EA 33' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 2,882.93 633.78 

    For Bronze Or Satin Anodized Finish, Add  161.54 
    For Black Anodized Finish, Add  323.07 
    For >10 To 20, Deduct  -96.30 
    For >20 To 40, Deduct  -176.45 
    For >40, Deduct  -369.06 

. 
 26 56 13 00-0415 EA 35' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 3,068.86 650.91 

    For Bronze Or Satin Anodized Finish, Add  176.70 
    For Black Anodized Finish, Add  353.41 
    For >10 To 20, Deduct  -103.23 
    For >20 To 40, Deduct  -188.78 
    For >40, Deduct  -395.24 

. 
 26 56 13 00-0416 EA 37' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 3,163.79 668.04 

    For Bronze Or Satin Anodized Finish, Add  182.77 
    For Black Anodized Finish, Add  365.54 
    For >10 To 20, Deduct  -106.51 
    For >20 To 40, Deduct  -194.74 
    For >40, Deduct  -407.76 

. 
 26 56 13 00-0417 EA 39' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ........................................................ 3,347.83 685.17 

    For Bronze Or Satin Anodized Finish, Add  197.75 
    For Black Anodized Finish, Add  395.50 
    For >10 To 20, Deduct  -113.36 
    For >20 To 40, Deduct  -206.94 
    For >40, Deduct  -433.66 

. 
 26 56 13 00-0418 EA 28' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,206.75 582.40 

    For Bronze Or Satin Anodized Finish, Add  204.20 
    For Black Anodized Finish, Add  408.39 
    For >10 To 20, Deduct  -110.80 
    For >20 To 40, Deduct  -201.18 
    For >40, Deduct  -422.77 

. 
 26 56 13 00-0419 EA 30' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,390.91 616.66 

    For Bronze Or Satin Anodized Finish, Add  215.76 
    For Black Anodized Finish, Add  431.52 
    For >10 To 20, Deduct  -117.14 
    For >20 To 40, Deduct  -212.70 
    For >40, Deduct  -446.97 

. 
 26 56 13 00-0420 EA 33' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,537.98 633.78 

    For Bronze Or Satin Anodized Finish, Add  227.04 
    For Black Anodized Finish, Add  454.08 
    For >10 To 20, Deduct  -122.51 
    For >20 To 40, Deduct  -222.31 
    For >40, Deduct  -467.32 

. 
 26 56 13 00-0421 EA 35' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,761.84 650.91 

    For Bronze Or Satin Anodized Finish, Add  246.00 
    For Black Anodized Finish, Add  492.00 
    For >10 To 20, Deduct  -130.95 
    For >20 To 40, Deduct  -237.29 
    For >40, Deduct  -499.18 

. 
 26 56 13 00-0422 EA 37' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 3,816.94 668.04 

    For Bronze Or Satin Anodized Finish, Add  248.09 
    For Black Anodized Finish, Add  496.17 
    For >10 To 20, Deduct  -132.64 
    For >20 To 40, Deduct  -240.46 
    For >40, Deduct  -505.74 

. 
 26 56 13 00-0423 EA 39' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 4,039.85 685.17 

    For Bronze Or Satin Anodized Finish, Add  266.95 
    For Black Anodized Finish, Add  533.90 
    For >10 To 20, Deduct  -141.04 
    For >20 To 40, Deduct  -255.38 
    For >40, Deduct  -537.46 

. 
 26 56 13 00-0424 EA 48' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 5,163.95 1,027.76 

    For Bronze Or Satin Anodized Finish, Add  310.84 
    For Black Anodized Finish, Add  621.69 
    For >10 To 20, Deduct  -175.73 
    For >20 To 40, Deduct  -320.37 
    For >40, Deduct  -671.82 

. 
 26 56 13 00-0425 EA 50' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ...................................................... 5,281.50 1,027.76 

    For Bronze Or Satin Anodized Finish, Add  322.60 
    For Black Anodized Finish, Add  645.20 
    For >10 To 20, Deduct  -180.43 
    For >20 To 40, Deduct  -328.59 
    For >40, Deduct  -689.45 

XXXXXXX 
. 
 26 56 13 00-0426  Round Tapered, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0354) 
. 
. 

 26 56 13 00-0427 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ................................................ 883.19 205.55 
    For Bronze, Satin Or Black Anodized Finish, Add  70.81 
    For >10 To 20, Deduct  -29.16 
    For >20 To 40, Deduct  -53.60 
    For >40, Deduct  -111.92 

. 
 26 56 13 00-0428 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 971.62 239.81 

    For Bronze, Satin Or Black Anodized Finish, Add  73.80 
    For >10 To 20, Deduct  -31.67 
    For >20 To 40, Deduct  -58.42 
    For >40, Deduct  -121.76 
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. 
 26 56 13 00-0429 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,061.00 274.07 

    For Bronze, Satin Or Black Anodized Finish, Add  76.93 
    For >10 To 20, Deduct  -34.22 
    For >20 To 40, Deduct  -63.31 
    For >40, Deduct  -131.74 

. 
 26 56 13 00-0430 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,152.27 308.32 

    For Bronze, Satin Or Black Anodized Finish, Add  80.34 
    For >10 To 20, Deduct  -36.84 
    For >20 To 40, Deduct  -68.33 
    For >40, Deduct  -142.01 

. 
 26 56 13 00-0431 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,242.58 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  83.61 
    For >10 To 20, Deduct  -39.43 
    For >20 To 40, Deduct  -73.28 
    For >40, Deduct  -152.13 

. 
 26 56 13 00-0432 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 983.00 239.81 

    For Bronze, Satin Or Black Anodized Finish, Add  75.51 
    For >10 To 20, Deduct  -32.13 
    For >20 To 40, Deduct  -59.22 
    For >40, Deduct  -123.47 

. 
 26 56 13 00-0433 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,074.27 274.07 

    For Bronze, Satin Or Black Anodized Finish, Add  78.92 
    For >10 To 20, Deduct  -34.75 
    For >20 To 40, Deduct  -64.24 
    For >40, Deduct  -133.73 

. 
 26 56 13 00-0434 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,167.44 308.32 

    For Bronze, Satin Or Black Anodized Finish, Add  82.62 
    For >10 To 20, Deduct  -37.45 
    For >20 To 40, Deduct  -69.39 
    For >40, Deduct  -144.28 

. 
 26 56 13 00-0435 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,259.65 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  86.17 
    For >10 To 20, Deduct  -40.11 
    For >20 To 40, Deduct  -74.47 
    For >40, Deduct  -154.69 

. 
 26 56 13 00-0436 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,364.19 376.85 

    For Bronze, Satin Or Black Anodized Finish, Add  91.58 
    For >10 To 20, Deduct  -43.26 
    For >20 To 40, Deduct  -80.42 
    For >40, Deduct  -166.94 

. 
 26 56 13 00-0437 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,460.20 411.10 

    For Bronze, Satin Or Black Anodized Finish, Add  95.70 
    For >10 To 20, Deduct  -46.07 
    For >20 To 40, Deduct  -85.77 
    For >40, Deduct  -177.92 

. 
 26 56 13 00-0438 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,111.24 274.07 

    For Bronze, Satin Or Black Anodized Finish, Add  84.47 
    For >10 To 20, Deduct  -36.23 
    For >20 To 40, Deduct  -66.82 
    For >40, Deduct  -139.28 

. 
 26 56 13 00-0439 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,209.15 308.32 

    For Bronze, Satin Or Black Anodized Finish, Add  88.87 
    For >10 To 20, Deduct  -39.12 
    For >20 To 40, Deduct  -72.31 
    For >40, Deduct  -150.54 

. 
 26 56 13 00-0440 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,318.42 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  94.99 
    For >10 To 20, Deduct  -42.46 
    For >20 To 40, Deduct  -78.59 
    For >40, Deduct  -163.50 

. 
 26 56 13 00-0441 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,418.22 376.85 

    For Bronze, Satin Or Black Anodized Finish, Add  99.68 
    For >10 To 20, Deduct  -45.42 
    For >20 To 40, Deduct  -84.20 
    For >40, Deduct  -175.05 

. 
 26 56 13 00-0442 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,530.35 411.10 

    For Bronze, Satin Or Black Anodized Finish, Add  106.22 
    For >10 To 20, Deduct  -48.88 
    For >20 To 40, Deduct  -90.68 
    For >40, Deduct  -188.44 

. 
 26 56 13 00-0443 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,372.46 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  103.09 
    For >10 To 20, Deduct  -44.62 
    For >20 To 40, Deduct  -82.37 
    For >40, Deduct  -171.61 

. 
 26 56 13 00-0444 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,491.22 376.85 

    For Bronze, Satin Or Black Anodized Finish, Add  110.63 
    For >10 To 20, Deduct  -48.34 
    For >20 To 40, Deduct  -89.31 
    For >40, Deduct  -186.00 

. 
 26 56 13 00-0445 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,589.13 411.10 

    For Bronze, Satin Or Black Anodized Finish, Add  115.04 
    For >10 To 20, Deduct  -51.23 
    For >20 To 40, Deduct  -94.79 
    For >40, Deduct  -197.26 
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. 
 26 56 13 00-0446 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,140.63 274.07 

    For Bronze, Satin Or Black Anodized Finish, Add  88.87 
    For >10 To 20, Deduct  -37.40 
    For >20 To 40, Deduct  -68.88 
    For >40, Deduct  -143.69 

. 
 26 56 13 00-0447 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,253.70 308.32 

    For Bronze, Satin Or Black Anodized Finish, Add  95.56 
    For >10 To 20, Deduct  -40.90 
    For >20 To 40, Deduct  -75.43 
    For >40, Deduct  -157.22 

. 
 26 56 13 00-0448 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,372.46 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  103.09 
    For >10 To 20, Deduct  -44.62 
    For >20 To 40, Deduct  -82.37 
    For >40, Deduct  -171.61 

. 
 26 56 13 00-0449 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,479.84 376.85 

    For Bronze, Satin Or Black Anodized Finish, Add  108.92 
    For >10 To 20, Deduct  -47.89 
    For >20 To 40, Deduct  -88.52 
    For >40, Deduct  -184.29 

. 
 26 56 13 00-0450 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,593.87 411.10 

    For Bronze, Satin Or Black Anodized Finish, Add  115.75 
    For >10 To 20, Deduct  -51.42 
    For >20 To 40, Deduct  -95.13 
    For >40, Deduct  -197.97 

. 
 26 56 13 00-0451 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,434.07 342.59 

    For Bronze, Satin Or Black Anodized Finish, Add  112.34 
    For >10 To 20, Deduct  -47.09 
    For >20 To 40, Deduct  -86.68 
    For >40, Deduct  -180.85 

. 
 26 56 13 00-0452 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,560.42 376.85 

    For Bronze, Satin Or Black Anodized Finish, Add  121.01 
    For >10 To 20, Deduct  -51.11 
    For >20 To 40, Deduct  -94.16 
    For >40, Deduct  -196.38 

. 
 26 56 13 00-0453 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,663.07 411.10 

    For Bronze, Satin Or Black Anodized Finish, Add  126.13 
    For >10 To 20, Deduct  -54.19 
    For >20 To 40, Deduct  -99.97 
    For >40, Deduct  -208.35 

XXXXXXX 
. 
 26 56 13 00-0454  Round Tapered, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0354) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0455 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial .............................................................. 623.19 171.30 
    For Bronze Or Satin Anodized Finish, Add  28.06 
    For Black Anodized Finish, Add  56.12 
    For >10 To 20, Deduct  -19.79 
    For >20 To 40, Deduct  -36.77 
    For >40, Deduct  -76.35 

. 
 26 56 13 00-0456 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 649.74 171.30 

    For Bronze Or Satin Anodized Finish, Add  30.72 
    For Black Anodized Finish, Add  61.43 
    For >10 To 20, Deduct  -20.85 
    For >20 To 40, Deduct  -38.63 
    For >40, Deduct  -80.33 

. 
 26 56 13 00-0457 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 705.80 188.42 

    For Bronze Or Satin Anodized Finish, Add  32.90 
    For Black Anodized Finish, Add  65.79 
    For >10 To 20, Deduct  -22.58 
    For >20 To 40, Deduct  -41.87 
    For >40, Deduct  -87.03 

. 
 26 56 13 00-0458 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 755.22 205.55 

    For Bronze Or Satin Anodized Finish, Add  34.41 
    For Black Anodized Finish, Add  68.82 
    For >10 To 20, Deduct  -24.04 
    For >20 To 40, Deduct  -44.64 
    For >40, Deduct  -92.73 

. 
 26 56 13 00-0459 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 789.34 205.55 

    For Bronze Or Satin Anodized Finish, Add  37.82 
    For Black Anodized Finish, Add  75.65 
    For >10 To 20, Deduct  -25.41 
    For >20 To 40, Deduct  -47.03 
    For >40, Deduct  -97.85 

. 
 26 56 13 00-0460 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 731.39 188.42 

    For Bronze Or Satin Anodized Finish, Add  35.45 
    For Black Anodized Finish, Add  70.91 
    For >10 To 20, Deduct  -23.60 
    For >20 To 40, Deduct  -43.66 
    For >40, Deduct  -90.87 

. 
 26 56 13 00-0461 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 792.19 205.55 

    For Bronze Or Satin Anodized Finish, Add  38.11 
    For Black Anodized Finish, Add  76.22 
    For >10 To 20, Deduct  -25.52 
    For >20 To 40, Deduct  -47.23 
    For >40, Deduct  -98.27 
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. 
 26 56 13 00-0462 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 811.15 205.55 

    For Bronze Or Satin Anodized Finish, Add  40.01 
    For Black Anodized Finish, Add  80.01 
    For >10 To 20, Deduct  -26.28 
    For >20 To 40, Deduct  -48.56 
    For >40, Deduct  -101.12 

. 
 26 56 13 00-0463 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 875.74 222.68 

    For Bronze Or Satin Anodized Finish, Add  43.04 
    For Black Anodized Finish, Add  86.08 
    For >10 To 20, Deduct  -28.35 
    For >20 To 40, Deduct  -52.39 
    For >40, Deduct  -109.09 

. 
 26 56 13 00-0464 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 936.55 239.81 

    For Bronze Or Satin Anodized Finish, Add  45.69 
    For Black Anodized Finish, Add  91.39 
    For >10 To 20, Deduct  -30.27 
    For >20 To 40, Deduct  -55.97 
    For >40, Deduct  -116.50 

. 
 26 56 13 00-0465 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 866.13 205.55 

    For Bronze Or Satin Anodized Finish, Add  45.50 
    For Black Anodized Finish, Add  91.01 
    For >10 To 20, Deduct  -28.48 
    For >20 To 40, Deduct  -52.41 
    For >40, Deduct  -109.36 

. 
 26 56 13 00-0466 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................ 936.41 222.68 

    For Bronze Or Satin Anodized Finish, Add  49.11 
    For Black Anodized Finish, Add  98.21 
    For >10 To 20, Deduct  -30.78 
    For >20 To 40, Deduct  -56.64 
    For >40, Deduct  -118.19 

. 
 26 56 13 00-0467 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,001.96 239.81 

    For Bronze Or Satin Anodized Finish, Add  52.23 
    For Black Anodized Finish, Add  104.47 
    For >10 To 20, Deduct  -32.88 
    For >20 To 40, Deduct  -60.54 
    For >40, Deduct  -126.31 

. 
 26 56 13 00-0468 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,014.15 222.68 

    For Bronze Or Satin Anodized Finish, Add  56.88 
    For Black Anodized Finish, Add  113.76 
    For >10 To 20, Deduct  -33.89 
    For >20 To 40, Deduct  -62.08 
    For >40, Deduct  -129.85 

. 
 26 56 13 00-0469 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,294.20 274.07 

    For Bronze Or Satin Anodized Finish, Add  74.61 
    For Black Anodized Finish, Add  149.21 
    For >10 To 20, Deduct  -43.55 
    For >20 To 40, Deduct  -79.63 
    For >40, Deduct  -166.72 

. 
 26 56 13 00-0470 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,401.32 274.07 

    For Bronze Or Satin Anodized Finish, Add  85.32 
    For Black Anodized Finish, Add  170.64 
    For >10 To 20, Deduct  -47.83 
    For >20 To 40, Deduct  -87.13 
    For >40, Deduct  -182.79 

. 
 26 56 13 00-0471 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,561.80 308.32 

    For Bronze Or Satin Anodized Finish, Add  94.51 
    For Black Anodized Finish, Add  189.03 
    For >10 To 20, Deduct  -53.22 
    For >20 To 40, Deduct  -96.99 
    For >40, Deduct  -203.44 

. 
 26 56 13 00-0472 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ......................................................... 1,678.40 308.32 

    For Bronze Or Satin Anodized Finish, Add  106.17 
    For Black Anodized Finish, Add  212.35 
    For >10 To 20, Deduct  -57.89 
    For >20 To 40, Deduct  -105.15 
    For >40, Deduct  -220.93 

XXXXXXX 
. 
 26 56 13 00-0473  Square Straight, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0474  Square Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0473) 
. 
. 

 26 56 13 00-0475 EA 8' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base............................................................. 802.62 205.55 
    For Bronze Or Satin Anodized Finish, Add  39.15 
    For Black Anodized Finish, Add  78.30 
    For >10 To 20, Deduct  -25.94 
    For >20 To 40, Deduct  -47.96 
    For >40, Deduct  -99.84 

. 
 26 56 13 00-0476 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 891.04 239.81 

    For Bronze Or Satin Anodized Finish, Add  41.14 
    For Black Anodized Finish, Add  82.28 
    For >10 To 20, Deduct  -28.45 
    For >20 To 40, Deduct  -52.78 
    For >40, Deduct  -109.68 
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. 
 26 56 13 00-0477 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 987.05 274.07 

    For Bronze Or Satin Anodized Finish, Add  43.89 
    For Black Anodized Finish, Add  87.78 
    For >10 To 20, Deduct  -31.26 
    For >20 To 40, Deduct  -58.13 
    For >40, Deduct  -120.65 

. 
 26 56 13 00-0478 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,082.12 308.32 

    For Bronze Or Satin Anodized Finish, Add  46.55 
    For Black Anodized Finish, Add  93.09 
    For >10 To 20, Deduct  -34.03 
    For >20 To 40, Deduct  -63.42 
    For >40, Deduct  -131.49 

. 
 26 56 13 00-0479 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,133.43 325.46 

    For Bronze Or Satin Anodized Finish, Add  48.25 
    For Black Anodized Finish, Add  96.50 
    For >10 To 20, Deduct  -35.57 
    For >20 To 40, Deduct  -66.32 
    For >40, Deduct  -137.47 

. 
 26 56 13 00-0480 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,184.76 342.59 

    For Bronze Or Satin Anodized Finish, Add  49.96 
    For Black Anodized Finish, Add  99.92 
    For >10 To 20, Deduct  -37.11 
    For >20 To 40, Deduct  -69.23 
    For >40, Deduct  -143.46 

. 
 26 56 13 00-0481 EA 18' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,285.51 376.85 

    For Bronze Or Satin Anodized Finish, Add  53.18 
    For Black Anodized Finish, Add  106.36 
    For >10 To 20, Deduct  -40.12 
    For >20 To 40, Deduct  -74.91 
    For >40, Deduct  -155.14 

. 
 26 56 13 00-0482 EA 20' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,394.79 411.10 

    For Bronze Or Satin Anodized Finish, Add  57.26 
    For Black Anodized Finish, Add  114.52 
    For >10 To 20, Deduct  -43.46 
    For >20 To 40, Deduct  -81.19 
    For >40, Deduct  -168.11 

. 
 26 56 13 00-0483 EA 16' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,250.17 342.59 

    For Bronze Or Satin Anodized Finish, Add  56.50 
    For Black Anodized Finish, Add  113.00 
    For >10 To 20, Deduct  -39.73 
    For >20 To 40, Deduct  -73.81 
    For >40, Deduct  -153.27 

. 
 26 56 13 00-0484 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,352.81 376.85 

    For Bronze Or Satin Anodized Finish, Add  59.91 
    For Black Anodized Finish, Add  119.82 
    For >10 To 20, Deduct  -42.81 
    For >20 To 40, Deduct  -79.62 
    For >40, Deduct  -165.24 

. 
 26 56 13 00-0485 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,467.78 411.10 

    For Bronze Or Satin Anodized Finish, Add  64.56 
    For Black Anodized Finish, Add  129.11 
    For >10 To 20, Deduct  -46.38 
    For >20 To 40, Deduct  -86.30 
    For >40, Deduct  -179.06 

. 
 26 56 13 00-0486 EA 15' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,417.83 325.46 

    For Bronze Or Satin Anodized Finish, Add  76.69 
    For Black Anodized Finish, Add  153.38 
    For >10 To 20, Deduct  -46.95 
    For >20 To 40, Deduct  -86.23 
    For >40, Deduct  -180.13 

. 
 26 56 13 00-0487 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,739.85 411.10 

    For Bronze Or Satin Anodized Finish, Add  91.76 
    For Black Anodized Finish, Add  183.53 
    For >10 To 20, Deduct  -57.26 
    For >20 To 40, Deduct  -105.35 
    For >40, Deduct  -219.87 

. 
 26 56 13 00-0488 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,132.41 548.14 

    For Bronze Or Satin Anodized Finish, Add  103.61 
    For Black Anodized Finish, Add  207.23 
    For >10 To 20, Deduct  -68.85 
    For >20 To 40, Deduct  -127.34 
    For >40, Deduct  -265.05 

. 
 26 56 13 00-0489 EA 20' High, 4" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,526.56 411.10 

    For Bronze Or Satin Anodized Finish, Add  70.44 
    For Black Anodized Finish, Add  140.87 
    For >10 To 20, Deduct  -48.73 
    For >20 To 40, Deduct  -90.42 
    For >40, Deduct  -187.87 

. 
 26 56 13 00-0490 EA 20' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,854.56 411.10 

    For Bronze Or Satin Anodized Finish, Add  103.24 
    For Black Anodized Finish, Add  206.47 
    For >10 To 20, Deduct  -61.85 
    For >20 To 40, Deduct  -113.38 
    For >40, Deduct  -237.07 
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. 
 26 56 13 00-0491 EA 25' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,236.69 548.14 

    For Bronze Or Satin Anodized Finish, Add  114.04 
    For Black Anodized Finish, Add  228.08 
    For >10 To 20, Deduct  -73.02 
    For >20 To 40, Deduct  -134.64 
    For >40, Deduct  -280.69 

. 
 26 56 13 00-0492 EA 20' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,034.68 411.10 

    For Bronze Or Satin Anodized Finish, Add  121.25 
    For Black Anodized Finish, Add  242.49 
    For >10 To 20, Deduct  -69.05 
    For >20 To 40, Deduct  -125.98 
    For >40, Deduct  -264.09 

. 
 26 56 13 00-0493 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,471.79 548.14 

    For Bronze Or Satin Anodized Finish, Add  137.55 
    For Black Anodized Finish, Add  275.10 
    For >10 To 20, Deduct  -82.43 
    For >20 To 40, Deduct  -151.10 
    For >40, Deduct  -315.96 

. 
 26 56 13 00-0494 EA 30' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,853.41 616.66 

    For Bronze Or Satin Anodized Finish, Add  162.01 
    For Black Anodized Finish, Add  324.02 
    For >10 To 20, Deduct  -95.64 
    For >20 To 40, Deduct  -175.07 
    For >40, Deduct  -366.35 

XXXXXXX 
. 
 26 56 13 00-0495  Square Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0473) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0496 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 716.09 171.30 
    For Bronze Or Satin Anodized Finish, Add  37.35 
    For Black Anodized Finish, Add  74.70 
    For >10 To 20, Deduct  -23.50 
    For >20 To 40, Deduct  -43.27 
    For >40, Deduct  -90.28 

. 
 26 56 13 00-0497 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 798.70 188.42 

    For Bronze Or Satin Anodized Finish, Add  42.19 
    For Black Anodized Finish, Add  84.37 
    For >10 To 20, Deduct  -26.30 
    For >20 To 40, Deduct  -48.37 
    For >40, Deduct  -100.96 

. 
 26 56 13 00-0498 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 852.86 205.55 

    For Bronze Or Satin Anodized Finish, Add  44.18 
    For Black Anodized Finish, Add  88.35 
    For >10 To 20, Deduct  -27.95 
    For >20 To 40, Deduct  -51.48 
    For >40, Deduct  -107.37 

. 
 26 56 13 00-0499 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 876.56 205.55 

    For Bronze Or Satin Anodized Finish, Add  46.55 
    For Black Anodized Finish, Add  93.09 
    For >10 To 20, Deduct  -28.90 
    For >20 To 40, Deduct  -53.14 
    For >40, Deduct  -110.93 

. 
 26 56 13 00-0500 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 905.95 205.55 

    For Bronze Or Satin Anodized Finish, Add  49.49 
    For Black Anodized Finish, Add  98.97 
    For >10 To 20, Deduct  -30.07 
    For >20 To 40, Deduct  -55.19 
    For >40, Deduct  -115.34 

. 
 26 56 13 00-0501 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,040.69 222.68 

    For Bronze Or Satin Anodized Finish, Add  59.53 
    For Black Anodized Finish, Add  119.07 
    For >10 To 20, Deduct  -34.95 
    For >20 To 40, Deduct  -63.94 
    For >40, Deduct  -133.84 

. 
 26 56 13 00-0502 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,115.71 239.81 

    For Bronze Or Satin Anodized Finish, Add  63.61 
    For Black Anodized Finish, Add  127.22 
    For >10 To 20, Deduct  -37.43 
    For >20 To 40, Deduct  -68.51 
    For >40, Deduct  -143.38 

. 
 26 56 13 00-0503 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,264.55 239.81 

    For Bronze Or Satin Anodized Finish, Add  78.49 
    For Black Anodized Finish, Add  156.99 
    For >10 To 20, Deduct  -43.39 
    For >20 To 40, Deduct  -78.93 
    For >40, Deduct  -165.70 

. 
 26 56 13 00-0504 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,452.51 274.07 

    For Bronze Or Satin Anodized Finish, Add  90.44 
    For Black Anodized Finish, Add  180.87 
    For >10 To 20, Deduct  -49.88 
    For >20 To 40, Deduct  -90.71 
    For >40, Deduct  -190.47 
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. 
 26 56 13 00-0505 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,785.25 274.07 

    For Bronze Or Satin Anodized Finish, Add  123.71 
    For Black Anodized Finish, Add  247.42 
    For >10 To 20, Deduct  -63.19 
    For >20 To 40, Deduct  -114.00 
    For >40, Deduct  -240.38 

XXXXXXX 
. 
 26 56 13 00-0506  Factory Accessories For Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 

 26 56 13 00-0507 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Aluminum Area Light Poles ............................................... 46.36  
. 

 26 56 13 00-0508 EA Extra Handhole For Aluminum Area Light Poles ................................................................................................................... 35.33  
. 

 26 56 13 00-0509 EA Vibration Dampener For Aluminum Area Light Poles ............................................................................................................ 70.13  

XXXXXXX 
. 
 26 56 13 00-0510  Fiberglass Area Light Poles (26 56 13 00-0177) 

Note: Includes UV resistant textured weave finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions and tenon top. 

. 

. 
 26 56 13 00-0511  Round Tapered, Fiberglass Area Light Poles (26 56 13 00-0510) 
. 
. 
 26 56 13 00-0512  Round Tapered, Fiberglass Area Light Poles, Anchor Base (26 56 13 00-0511) 
. 
. 

 26 56 13 00-0513 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,248.41 239.81 
    For >10 To 20, Deduct  -42.74 
    For >20 To 40, Deduct  -77.80 
    For >40, Deduct  -163.28 

. 
 26 56 13 00-0514 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,362.69 274.07 

    For >10 To 20, Deduct  -46.29 
    For >20 To 40, Deduct  -84.43 
    For >40, Deduct  -177.00 

. 
 26 56 13 00-0515 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,478.28 308.32 

    For >10 To 20, Deduct  -49.88 
    For >20 To 40, Deduct  -91.15 
    For >40, Deduct  -190.91 

. 
 26 56 13 00-0516 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,592.55 342.59 

    For >10 To 20, Deduct  -53.42 
    For >20 To 40, Deduct  -97.78 
    For >40, Deduct  -204.62 

. 
 26 56 13 00-0517 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,730.36 376.85 

    For >10 To 20, Deduct  -57.91 
    For >20 To 40, Deduct  -106.05 
    For >40, Deduct  -221.87 

. 
 26 56 13 00-0518 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,847.26 411.10 

    For >10 To 20, Deduct  -61.56 
    For >20 To 40, Deduct  -112.86 
    For >40, Deduct  -235.98 

. 
 26 56 13 00-0519 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,031.37 479.62 

    For >10 To 20, Deduct  -66.87 
    For >20 To 40, Deduct  -123.01 
    For >40, Deduct  -256.74 

. 
 26 56 13 00-0520 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,214.15 548.14 

    For >10 To 20, Deduct  -72.12 
    For >20 To 40, Deduct  -133.07 
    For >40, Deduct  -277.31 

. 
 26 56 13 00-0521 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,320.05 548.14 

    For >10 To 20, Deduct  -76.36 
    For >20 To 40, Deduct  -140.48 
    For >40, Deduct  -293.19 

. 
 26 56 13 00-0522 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,481.41 582.40 

    For >10 To 20, Deduct  -81.78 
    For >20 To 40, Deduct  -150.40 
    For >40, Deduct  -313.97 

. 
 26 56 13 00-0523 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,642.75 616.66 

    For >10 To 20, Deduct  -87.21 
    For >20 To 40, Deduct  -160.33 
    For >40, Deduct  -334.75 

. 
 26 56 13 00-0524 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,368.69 239.81 

    For >10 To 20, Deduct  -47.55 
    For >20 To 40, Deduct  -86.22 
    For >40, Deduct  -181.32 

. 
 26 56 13 00-0525 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,459.44 274.07 

    For >10 To 20, Deduct  -50.16 
    For >20 To 40, Deduct  -91.20 
    For >40, Deduct  -191.51 

. 
 26 56 13 00-0526 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,551.49 308.32 

    For >10 To 20, Deduct  -52.81 
    For >20 To 40, Deduct  -96.27 
    For >40, Deduct  -201.89 

. 
 26 56 13 00-0527 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,646.15 342.59 

    For >10 To 20, Deduct  -55.57 
    For >20 To 40, Deduct  -101.53 
    For >40, Deduct  -212.66 

. 
 26 56 13 00-0528 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,747.36 376.85 

    For >10 To 20, Deduct  -58.59 
    For >20 To 40, Deduct  -107.24 
    For >40, Deduct  -224.42 
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. 
 26 56 13 00-0529 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,847.26 411.10 

    For >10 To 20, Deduct  -61.56 
    For >20 To 40, Deduct  -112.86 
    For >40, Deduct  -235.98 

. 
 26 56 13 00-0530 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,015.68 479.62 

    For >10 To 20, Deduct  -66.24 
    For >20 To 40, Deduct  -121.91 
    For >40, Deduct  -254.39 

. 
 26 56 13 00-0531 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,214.15 548.14 

    For >10 To 20, Deduct  -72.12 
    For >20 To 40, Deduct  -133.07 
    For >40, Deduct  -277.31 

. 
 26 56 13 00-0532 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,258.60 548.14 

    For >10 To 20, Deduct  -73.90 
    For >20 To 40, Deduct  -136.18 
    For >40, Deduct  -283.98 

. 
 26 56 13 00-0533 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,372.89 582.40 

    For >10 To 20, Deduct  -77.44 
    For >20 To 40, Deduct  -142.81 
    For >40, Deduct  -297.69 

. 
 26 56 13 00-0534 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,487.16 616.66 

    For >10 To 20, Deduct  -80.99 
    For >20 To 40, Deduct  -149.44 
    For >40, Deduct  -311.41 

. 
 26 56 13 00-0535 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,545.20 239.81 

    For >10 To 20, Deduct  -54.61 
    For >20 To 40, Deduct  -98.57 
    For >40, Deduct  -207.80 

. 
 26 56 13 00-0536 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,654.25 274.07 

    For >10 To 20, Deduct  -57.95 
    For >20 To 40, Deduct  -104.83 
    For >40, Deduct  -220.73 

. 
 26 56 13 00-0537 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,763.30 308.32 

    For >10 To 20, Deduct  -61.28 
    For >20 To 40, Deduct  -111.10 
    For >40, Deduct  -233.66 

. 
 26 56 13 00-0538 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,873.65 342.59 

    For >10 To 20, Deduct  -64.67 
    For >20 To 40, Deduct  -117.45 
    For >40, Deduct  -246.79 

. 
 26 56 13 00-0539 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,989.24 376.85 

    For >10 To 20, Deduct  -68.26 
    For >20 To 40, Deduct  -124.17 
    For >40, Deduct  -260.70 

. 
 26 56 13 00-0540 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,112.67 411.10 

    For >10 To 20, Deduct  -72.17 
    For >20 To 40, Deduct  -131.44 
    For >40, Deduct  -275.79 

. 
 26 56 13 00-0541 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,316.39 479.62 

    For >10 To 20, Deduct  -78.27 
    For >20 To 40, Deduct  -142.96 
    For >40, Deduct  -299.50 

. 
 26 56 13 00-0542 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,521.40 548.14 

    For >10 To 20, Deduct  -84.41 
    For >20 To 40, Deduct  -154.57 
    For >40, Deduct  -323.40 

. 
 26 56 13 00-0543 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,589.39 548.14 

    For >10 To 20, Deduct  -87.13 
    For >20 To 40, Deduct  -159.33 
    For >40, Deduct  -333.60 

. 
 26 56 13 00-0544 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,765.13 582.40 

    For >10 To 20, Deduct  -93.13 
    For >20 To 40, Deduct  -170.26 
    For >40, Deduct  -356.53 

. 
 26 56 13 00-0545 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,910.78 616.66 

    For >10 To 20, Deduct  -97.93 
    For >20 To 40, Deduct  -179.09 
    For >40, Deduct  -374.95 

. 
 26 56 13 00-0546 EA 32' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,022.18 633.78 

    For >10 To 20, Deduct  -101.87 
    For >20 To 40, Deduct  -186.20 
    For >40, Deduct  -389.95 

. 
 26 56 13 00-0547 EA 34' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,133.58 650.91 

    For >10 To 20, Deduct  -105.82 
    For >20 To 40, Deduct  -193.31 
    For >40, Deduct  -404.95 

XXXXXXX 
. 
 26 56 13 00-0548  Round Tapered, Fiberglass Area Light Poles, Direct Burial (26 56 13 00-0511) 
. 
. 

 26 56 13 00-0549 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 781.90 171.30 
    For >10 To 20, Deduct  -26.14 
    For >20 To 40, Deduct  -47.88 
    For >40, Deduct  -100.16 
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. 
 26 56 13 00-0550 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 841.00 188.42 

    For >10 To 20, Deduct  -27.99 
    For >20 To 40, Deduct  -51.33 
    For >40, Deduct  -107.31 

. 
 26 56 13 00-0551 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 898.78 205.55 

    For >10 To 20, Deduct  -29.78 
    For >20 To 40, Deduct  -54.69 
    For >40, Deduct  -114.26 

. 
 26 56 13 00-0552 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 921.01 205.55 

    For >10 To 20, Deduct  -30.67 
    For >20 To 40, Deduct  -56.25 
    For >40, Deduct  -117.60 

. 
 26 56 13 00-0553 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 991.88 222.68 

    For >10 To 20, Deduct  -32.99 
    For >20 To 40, Deduct  -60.52 
    For >40, Deduct  -126.51 

. 
 26 56 13 00-0554 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,052.29 239.81 

    For >10 To 20, Deduct  -34.90 
    For >20 To 40, Deduct  -64.07 
    For >40, Deduct  -133.86 

. 
 26 56 13 00-0555 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,116.62 256.94 

    For >10 To 20, Deduct  -36.96 
    For >20 To 40, Deduct  -67.89 
    For >40, Deduct  -141.80 

. 
 26 56 13 00-0556 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,187.49 274.07 

    For >10 To 20, Deduct  -39.28 
    For >20 To 40, Deduct  -72.16 
    For >40, Deduct  -150.72 

. 
 26 56 13 00-0557 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,313.00 274.07 

    For >10 To 20, Deduct  -44.30 
    For >20 To 40, Deduct  -80.95 
    For >40, Deduct  -169.54 

. 
 26 56 13 00-0558 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,472.78 291.19 

    For >10 To 20, Deduct  -50.18 
    For >20 To 40, Deduct  -91.45 
    For >40, Deduct  -191.80 

. 
 26 56 13 00-0559 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,632.56 308.32 

    For >10 To 20, Deduct  -56.05 
    For >20 To 40, Deduct  -101.95 
    For >40, Deduct  -214.05 

. 
 26 56 13 00-0560 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 902.18 171.30 

    For >10 To 20, Deduct  -30.95 
    For >20 To 40, Deduct  -56.30 
    For >40, Deduct  -118.20 

. 
 26 56 13 00-0561 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 967.82 188.42 

    For >10 To 20, Deduct  -33.06 
    For >20 To 40, Deduct  -60.21 
    For >40, Deduct  -126.33 

. 
 26 56 13 00-0562 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,033.45 205.55 

    For >10 To 20, Deduct  -35.17 
    For >20 To 40, Deduct  -64.12 
    For >40, Deduct  -134.46 

. 
 26 56 13 00-0563 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,066.14 205.55 

    For >10 To 20, Deduct  -36.48 
    For >20 To 40, Deduct  -66.41 
    For >40, Deduct  -139.37 

. 
 26 56 13 00-0564 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,131.78 222.68 

    For >10 To 20, Deduct  -38.59 
    For >20 To 40, Deduct  -70.32 
    For >40, Deduct  -147.50 

. 
 26 56 13 00-0565 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,197.42 239.81 

    For >10 To 20, Deduct  -40.70 
    For >20 To 40, Deduct  -74.23 
    For >40, Deduct  -155.63 

. 
 26 56 13 00-0566 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,263.05 256.94 

    For >10 To 20, Deduct  -42.81 
    For >20 To 40, Deduct  -78.14 
    For >40, Deduct  -163.76 

. 
 26 56 13 00-0567 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,358.77 274.07 

    For >10 To 20, Deduct  -46.13 
    For >20 To 40, Deduct  -84.15 
    For >40, Deduct  -176.41 

. 
 26 56 13 00-0568 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,480.36 274.07 

    For >10 To 20, Deduct  -50.99 
    For >20 To 40, Deduct  -92.66 
    For >40, Deduct  -194.65 

. 
 26 56 13 00-0569 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,637.52 291.19 

    For >10 To 20, Deduct  -56.76 
    For >20 To 40, Deduct  -102.98 
    For >40, Deduct  -216.51 

. 
 26 56 13 00-0570 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,793.37 308.32 

    For >10 To 20, Deduct  -62.48 
    For >20 To 40, Deduct  -113.20 
    For >40, Deduct  -238.17 
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. 
 26 56 13 00-0571 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,008.09 171.30 

    For >10 To 20, Deduct  -35.18 
    For >20 To 40, Deduct  -63.71 
    For >40, Deduct  -134.08 

. 
 26 56 13 00-0572 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,065.88 188.42 

    For >10 To 20, Deduct  -36.98 
    For >20 To 40, Deduct  -67.07 
    For >40, Deduct  -141.04 

. 
 26 56 13 00-0573 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,122.36 205.55 

    For >10 To 20, Deduct  -38.73 
    For >20 To 40, Deduct  -70.34 
    For >40, Deduct  -147.80 

. 
 26 56 13 00-0574 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,144.59 205.55 

    For >10 To 20, Deduct  -39.62 
    For >20 To 40, Deduct  -71.90 
    For >40, Deduct  -151.13 

. 
 26 56 13 00-0575 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,201.07 222.68 

    For >10 To 20, Deduct  -41.36 
    For >20 To 40, Deduct  -75.17 
    For >40, Deduct  -157.89 

. 
 26 56 13 00-0576 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,258.87 239.81 

    For >10 To 20, Deduct  -43.16 
    For >20 To 40, Deduct  -78.53 
    For >40, Deduct  -164.85 

. 
 26 56 13 00-0577 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,361.11 256.94 

    For >10 To 20, Deduct  -46.74 
    For >20 To 40, Deduct  -85.00 
    For >40, Deduct  -178.47 

. 
 26 56 13 00-0578 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,479.05 274.07 

    For >10 To 20, Deduct  -50.94 
    For >20 To 40, Deduct  -92.57 
    For >40, Deduct  -194.45 

. 
 26 56 13 00-0579 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,554.88 274.07 

    For >10 To 20, Deduct  -53.97 
    For >20 To 40, Deduct  -97.88 
    For >40, Deduct  -205.83 

. 
 26 56 13 00-0580 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,666.28 291.19 

    For >10 To 20, Deduct  -57.92 
    For >20 To 40, Deduct  -104.99 
    For >40, Deduct  -220.82 

. 
 26 56 13 00-0581 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,777.68 308.32 

    For >10 To 20, Deduct  -61.86 
    For >20 To 40, Deduct  -112.10 
    For >40, Deduct  -235.82 

XXXXXXX 
. 
 26 56 13 00-0582  Factory Accessories For Fiberglass Area Light Poles (26 56 13 00-0510) 
. 
. 

 26 56 13 00-0583 EA Open Or Capped Top For Fiberglass Area Light Poles ........................................................................................................ 46.36  
. 

 26 56 13 00-0584 EA Factory Side Drilling Up To Four Fixtures On Fiberglass Area Light Poles ........................................................................... 46.36  
. 

 26 56 13 00-0585 EA Smooth Shaft Finish For Fiberglass Area Light Poles ........................................................................................................... 87.96  
. 

 26 56 13 00-0586 EA Vibration Dampener For Fiberglass Area Light Poles ......................................................................................................... 116.48  

XXXXXXX 
. 
 26 56 13 00-0587  Concrete Area Light Poles (26 56 13 00-0177) 
. 
. 
 26 56 13 00-0588  Octagonal Tapered, Spun Concrete Area Light Poles, Anchor Base (26 56 13 00-

0587) 
. 
. 

 26 56 13 00-0589 EA 28' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 2,690.18 582.40 
. 

 26 56 13 00-0590 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 2,834.96 616.66 
. 

 26 56 13 00-0591 EA 33' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 2,943.72 633.78 
. 

 26 56 13 00-0592 EA 36' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 3,729.67 650.91 
. 

 26 56 13 00-0593 EA 38' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 4,162.34 685.17 
. 

 26 56 13 00-0594 EA 43' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 5,130.22 890.72 
. 

 26 56 13 00-0595 EA 47' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 6,131.21 1,096.27 
. 

 26 56 13 00-0596 EA 27' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 6,186.88 582.40 
Note: Polished brown with acrylic coating finish. 

. 
 26 56 13 00-0597 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base .................................................................. 7,168.51 616.66 

Note: Polished brown with acrylic coating finish. 
. 

 26 56 13 00-0598 EA Pole Adapter Base Plate, Galvanized Steel, 1" Thick For Adapting Up To 40' ................................................................... 545.87 205.55 
. 

 26 56 13 00-0599 EA 13' High Concrete Octagonal Area Light Pole, Pink With Acrylic Coating, Finish Design ................................................ 3,715.04 410.97 
. 

 26 56 13 00-0600 EA Pole Base Cover For All Octagon Poles ............................................................................................................................. 213.25 83.87 
. 

 26 56 13 00-0601 EA Pole Arms 24" Long, Square, 250 Watt Fixture, Dark, Architectural Bronze ....................................................................... 434.62 167.73 

XXXXXXX 
. 
 26 56 13 00-0602  Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0587) 

Note: Round or square. 
. 
. 

 26 56 13 00-0603 EA 13' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 3,067.88 274.07 
. 

 26 56 13 00-0604 EA 16' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 3,449.98 342.59 
. 

 26 56 13 00-0605 EA 18' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 3,792.94 411.10 
. 

 26 56 13 00-0606 EA 30' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 5,262.77 616.66 
. 

 26 56 13 00-0607 EA 35' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 6,099.26 650.91 
. 

 26 56 13 00-0608 EA 40' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 7,005.13 685.17 
. 

 26 56 13 00-0609 EA 45' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 8,071.76 890.72 

XXXXXXX 
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. 
 26 56 13 00-0610  Round Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0587) 
. 
. 

 26 56 13 00-0611 EA 60' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 60 9-22) ....................... 11,843.65 1,541.64 
. 

 26 56 13 00-0612 EA 70' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 70 9-24) ....................... 14,133.90 1,923.78 
. 

 26 56 13 00-0613 EA 80' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C1 80 9-26) ....................... 16,857.47 2,598.79 

XXXXXXX 
. 
 26 56 13 00-0614  Treated Wood Area Light Poles (26 56 13 00-0177) 

See CSI section 26 05 46 00-0001 for wood poles. 
. 
. 
 26 56 13 00-0615  Cast Iron Decorative Light Posts (26 56 13 00-0177) 
. 
. 
 26 56 13 00-0616  Round Tapered, Cast Iron Decorative Light Post, Anchor Base (26 56 13 00-0615) 

Note: As manufactured by Hadco and King Luminaries or an approved equal. 
. 
. 

 26 56 13 00-0617 EA 10' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,104.64 171.30 
. 

 26 56 13 00-0618 EA 12' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,176.95 197.33 
. 

 26 56 13 00-0619 EA 14' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,270.21 205.55 
. 

 26 56 13 00-0620 EA 16' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,551.48 239.81 
. 

 26 56 13 00-0621 EA 18' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,797.87 260.37 
. 

 26 56 13 00-0622 EA 20' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 2,055.46 280.93 

XXXXXXX 
. 
 26 56 13 00-0623  Landscape Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0624  Aluminum Landscape Light Poles (26 56 13 00-0623) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0625  Round Straight, Aluminum Landscape Light Poles (26 56 13 00-0624) 
. 
. 
 26 56 13 00-0626  Round Straight, Aluminum Landscape Light Poles, Anchor Base (26 56 13 00-0625) 
. 
. 

 26 56 13 00-0627 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base ................................................................ 495.46 205.55 
. 

 26 56 13 00-0628 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base .............................................................. 815.13 274.07 

XXXXXXX 
. 
 26 56 13 00-0629  Round Straight, Aluminum Landscape Light Poles, Direct Burial (26 56 13 00-0625) 
. 
. 

 26 56 13 00-0630 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ................................................................. 455.76 205.55 
. 

 26 56 13 00-0631 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ............................................................... 775.43 274.07 

XXXXXXX 
. 
 26 56 13 00-0632  Steel Landscape Light Poles (26 56 13 00-0623) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0633  Round Straight, Steel Landscape Light Poles (26 56 13 00-0632) 
. 
. 
 26 56 13 00-0634  Round Straight, Steel Landscape Light Poles, Anchor Base (26 56 13 00-0633) 
. 
. 

 26 56 13 00-0635 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Anchor Base ................................................................... 490.24 205.55 

XXXXXXX 
. 
 26 56 13 00-0636  Round Straight, Steel Landscape Light Poles, Direct Burial (26 56 13 00-0633) 
. 
. 

 26 56 13 00-0637 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Direct Burial .................................................................... 472.51 205.55 

XXXXXXX 
. 
 26 56 13 00-0638  Light Pole Brackets And Arms (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0639  Light Pole Brackets (26 56 13 00-0638) 
. 
. 
 26 56 13 00-0640  Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0639) 
. 
. 
 26 56 13 00-0641  Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0640) 
. 
. 
 26 56 13 00-0642  Steel, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0641) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0643 EA Two Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket .................................................. 399.59 41.11 
    For Galvanized Finish, Add  31.74 

. 
 26 56 13 00-0644 EA Three Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ................................................ 495.35 41.11 

    For Galvanized Finish, Add  41.31 
. 

 26 56 13 00-0645 EA Three Tenons At 120 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ................................................ 524.58 41.11 
    For Galvanized Finish, Add  44.24 

. 
 26 56 13 00-0646 EA Four Tenons At 90 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket .................................................... 705.00 41.11 

    For Galvanized Finish, Add  62.28 
. 

 26 56 13 00-0647 EA Four Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket .................................................. 733.09 41.11 
    For Galvanized Finish, Add  65.09 

XXXXXXX 
. 
 26 56 13 00-0648  Aluminum, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0641) 

Note: Includes satin brushed or painted finish. 
. 
. 

 26 56 13 00-0649 EA Two Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket .......................................... 236.74 41.11 
    For Bronze Or Satin Anodized Finish, Add  15.45 
    For Black Anodized Finish, Add  30.90 

. 
 26 56 13 00-0650 EA Three Tenons At 120 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 286.04 41.11 

    For Bronze Or Satin Anodized Finish, Add  20.38 
    For Black Anodized Finish, Add  40.76 

. 
 26 56 13 00-0651 EA Three Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 299.31 41.11 

    For Bronze Or Satin Anodized Finish, Add  21.71 
    For Black Anodized Finish, Add  43.42 
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. 
 26 56 13 00-0652 EA Four Tenons At 90 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ............................................ 345.76 41.11 

    For Bronze Or Satin Anodized Finish, Add  26.35 
    For Black Anodized Finish, Add  52.71 

. 
 26 56 13 00-0653 EA Four Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket .......................................... 355.24 41.11 

    For Bronze Or Satin Anodized Finish, Add  27.30 
    For Black Anodized Finish, Add  54.60 

XXXXXXX 
. 
 26 56 13 00-0654  Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0640) 
. 
. 
 26 56 13 00-0655  Steel, Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0654) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0656 EA Two Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................. 426.93 41.11 
    For Galvanized Finish, Add  34.47 

. 
 26 56 13 00-0657 EA Three Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket .............................................. 518.65 41.11 

    For Galvanized Finish, Add  43.64 
. 

 26 56 13 00-0658 EA Four Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................ 626.38 41.11 
    For Galvanized Finish, Add  54.42 

. 
 26 56 13 00-0659 EA Four Tenons At 90 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket .................................................. 734.60 41.11 

    For Galvanized Finish, Add  65.24 

XXXXXXX 
. 
 26 56 13 00-0660  Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0639) 
. 
. 
 26 56 13 00-0661  Steel, Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0660) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0662 EA One Tenon, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket .................................................................... 430.60 68.51 
. 

 26 56 13 00-0663 EA Two Tenons At 90, 120 Or 180 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ...................... 618.33 68.51 
. 

 26 56 13 00-0664 EA Three Tenons At 120 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ...................................... 840.45 68.51 
. 

 26 56 13 00-0665 EA Four Tenons At 90 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket.......................................... 913.53 68.51 

XXXXXXX 
. 
 26 56 13 00-0666  Light Pole Arms (26 56 13 00-0638) 
. 
. 
 26 56 13 00-0667  Wood Pole Streetlight Arms (26 56 13 00-0666) 
. 
. 
 26 56 13 00-0668  Steel, Wood Pole Streetlight Arms (26 56 13 00-0667) 
. 
. 

 26 56 13 00-0669 EA 1-1/4" Arm Diameter, 2-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 269.73 61.66 
. 

 26 56 13 00-0670 EA 1-1/4" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 288.36 68.51 
. 

 26 56 13 00-0671 EA 1-1/4" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 339.88 85.64 
. 

 26 56 13 00-0672 EA 2" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 378.31 68.51 
. 

 26 56 13 00-0673 EA 2" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 429.58 85.64 
. 

 26 56 13 00-0674 EA 2" Arm Diameter, 7-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 520.40 102.77 

XXXXXXX 
. 
 26 56 13 00-0675  Aluminum, Wood Pole Streetlight Arms (26 56 13 00-0667) 
. 
. 

 26 56 13 00-0676 EA 1-1/4" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount ........................................ 243.19 68.51 
. 

 26 56 13 00-0677 EA 2" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 297.63 68.51 
. 

 26 56 13 00-0678 EA 2" Arm Diameter, 66" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 396.57 85.64 
. 

 26 56 13 00-0679 EA 2" Arm Diameter, 90" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 518.06 102.77 

XXXXXXX 
. 
 26 56 13 00-0680  Area Light Arms (26 56 13 00-0666) 
. 
. 
 26 56 13 00-0681  Steel Area Light Arms (26 56 13 00-0680) 
. 
. 

 26 56 13 00-0682 EA Single, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 471.75 68.51 
. 

 26 56 13 00-0683 EA Two, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount .......................................... 711.64 75.37 
. 

 26 56 13 00-0684 EA Three, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount ....................................... 789.42 82.22 
. 

 26 56 13 00-0685 EA Four, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount ......................................... 929.93 89.07 
. 

 26 56 13 00-0686 EA Single, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 566.15 85.64 
. 

 26 56 13 00-0687 EA Two, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount .......................................... 782.50 92.50 

XXXXXXX 
. 
 26 56 13 00-0688  Aluminum Area Light Arms (26 56 13 00-0680) 
. 
. 

 26 56 13 00-0689 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 291.56 68.51 
. 

 26 56 13 00-0690 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 359.95 85.64 
. 

 26 56 13 00-0691 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 430.22 102.77 
. 

 26 56 13 00-0692 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 289.66 68.51 
. 

 26 56 13 00-0693 EA Two, 4' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 405.75 75.37 
. 

 26 56 13 00-0694 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 356.16 85.64 
. 

 26 56 13 00-0695 EA Two, 6' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 494.98 92.50 
. 

 26 56 13 00-0696 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 432.12 102.77 
. 

 26 56 13 00-0697 EA Two, 8' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 600.34 109.63 

XXXXXXX 
. 
 26 56 13 00-0698  Removal And Reinstallation Of Lighting Pole (26 56 13 00-0001) 
. 
. 

 26 56 13 00-0699 EA Removal And Relocation Of Up To 45' Lighting Pole And Standards With One Or Two Arms ........................................ 2,261.07  

XXXXXXX 
. 
 26 56 13 00-0700  Concrete Bases (26 56 13 00-0001) 
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. 

. 
 26 56 13 00-0701  Concrete Bases, Cast In Place (26 56 13 00-0700) 

Note: Includes excavation/drilling, concrete, reinforcement, forms for exposed base, anchors/supports and 
backfill. Excludes conduit. 

. 

. 
 26 56 13 00-0702 VLF 2' Diameter Concrete Base For Poles ................................................................................................................................. 101.25  

. 
 26 56 13 00-0703 VLF 2-1/2' Diameter Concrete Base For Poles ........................................................................................................................... 130.58  

. 
 26 56 13 00-0704 VLF 3' Diameter Concrete Base For Poles ................................................................................................................................. 161.51  

. 
 26 56 13 00-0705 VLF 3-1/2' Diameter Concrete Base For Poles ........................................................................................................................... 202.97  

. 
 26 56 13 00-0706 VLF 4' Diameter Concrete Base For Poles ................................................................................................................................. 244.59  

. 
 26 56 13 00-0707 VLF 5' Diameter Concrete Base For Poles ................................................................................................................................. 341.82  

. 
 26 56 13 00-0708 VLF 6' Diameter Concrete Base For Poles ................................................................................................................................. 458.37  

XXXXXXX 
. 
 26 56 19  LED Exterior Lighting (26 56) 
. 
. 
 26 56 19 00-0001  LED, Roadway Lighting (26 56 19) 
. 
. 
 26 56 19 00-0002  LED Roadway Lighting (Philips Lumec) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0003  Horizontal Tenon Mount, LED Cobra Head Street Lights (Philips Lumec 

GPL Series) (26 56 19 00-0002) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 570mA driver, die-cast extruded 
aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0004 EA 49 LEDs, 102 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLS 

Series) ............................................................................................................................................................................ 1,071.71 168.01 
. 

 26 56 19 00-0005 EA 98 LEDs, 204 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLM 
Series) ............................................................................................................................................................................ 1,600.38 172.55 

XXXXXXX 
. 
 26 56 19 00-0006  Horizontal Tenon Mount, LED Cobra Head Street Lights (Philips Lumec 

RFM Series) (26 56 19 00-0002) 
Note: UL wet listed. Includes 3,000 to 4,000K color temperature, 120-277 voltage, up to 1050mA driver, die-cast 
extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0007 EA 48 LEDs, 55 System Watts, Type III Medium, 120-277 Volts, Horizontal Tenon Mount, LED Cobra Head Street 

Light (Philips Lumec RFM Series) ...................................................................................................................................... 817.43 168.01 
. 

 26 56 19 00-0008 EA 48 LEDs, 80 System Watts, Type III Medium, 120-277 Volts, RoadFocus Roadway, LED Cobra Head Luminaire 
(Philips Lumec RFM Series) .............................................................................................................................................. 817.43 168.01 

. 
 26 56 19 00-0009 EA 48 LEDs, 108 System Watts, Type III Medium, 120-277 Volts, RoadFocus Roadway,  LED Cobra Head Luminaire 

(Philips Lumec RFM Series) .............................................................................................................................................. 817.43 168.01 

XXXXXXX 
. 
 26 56 19 00-0010  LED Roadway Lighting (Lithonia) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0011  Horizontal Tenon Mount, LED Cobra Head Street Lights (Lithonia CSX1 

Series) (26 56 19 00-0010) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0012 EA 30 LEDs, 74 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) ................ 1,488.11 158.93 

. 
 26 56 19 00-0013 EA 60 LEDs, 146 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) .............. 2,380.00 163.47 

XXXXXXX 
. 
 26 56 19 00-0014  LED Roadway Lighting (CREE® BetaLED®) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0015  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® LEDway® STR-LWY) (26 56 19 00-0014) 
Note: UL wet listed. Includes 6,000K color temperature, 120-480 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Includes Type II Medium, Type 
II Short or Type III Medium optic. Excludes sensors. 

. 

. 
 26 56 19 00-0016 EA 20 LEDs, 25 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY)......................................................................................................................................................... 827.32 154.39 
. 

 26 56 19 00-0017 EA 30 LEDs, 35 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 
LEDway® STR-LWY)......................................................................................................................................................... 924.34 158.93 

. 
 26 56 19 00-0018 EA 40 LEDs, 45 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY)...................................................................................................................................................... 1,041.07 163.47 
. 

 26 56 19 00-0019 EA 50 LEDs, 55 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 
LEDway® STR-LWY)...................................................................................................................................................... 1,139.61 168.01 

. 
 26 56 19 00-0020 EA 60 LEDs, 65 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY)...................................................................................................................................................... 1,238.15 172.55 
. 

 26 56 19 00-0021 EA 70 LEDs, 75 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 
LEDway® STR-LWY)...................................................................................................................................................... 1,470.11 177.09 

. 
 26 56 19 00-0022 EA 80 LEDs, 86 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY)...................................................................................................................................................... 1,568.65 181.63 
. 

 26 56 19 00-0023 EA 90 LEDs, 96 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 
LEDway® STR-LWY)...................................................................................................................................................... 1,665.67 186.18 

. 
 26 56 19 00-0024 EA 100 LEDs, 111 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY)...................................................................................................................................................... 1,853.66 190.71 
. 

 26 56 19 00-0025 EA 110 LEDs, 122 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 
LEDway® STR-LWY)...................................................................................................................................................... 1,952.20 195.26 

. 
 26 56 19 00-0026 EA 120 LEDs, 133 System Watts, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® 

LEDway® STR-LWY)...................................................................................................................................................... 2,050.73 199.80 

XXXXXXX 
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. 
 26 56 19 00-0027  Surface Mount, LED Transportation Fixtures (CREE® BetaLED® Edge® 

TSP-EDG) (26 56 19 00-0014) 
Note: Direct, cantenary or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 
350mA driver, die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 19 00-0028 EA 40 LEDs, 47 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ......... 1,594.48 163.47 

    For Multi-Level Drive Currents, Add  212.27 
. 

 26 56 19 00-0029 EA 60 LEDs, 68 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ......... 1,835.53 172.55 
    For Multi-Level Drive Currents, Add  212.27 

. 
 26 56 19 00-0030 EA 80 LEDs, 90 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ......... 2,076.58 181.63 

    For Multi-Level Drive Currents, Add  212.27 
. 

 26 56 19 00-0031 EA 100 LEDs, 111 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ..... 2,317.62 190.71 
    For Multi-Level Drive Currents, Add  212.27 

. 
 26 56 19 00-0032 EA 120 LEDs, 132 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ..... 3,031.71 199.80 

    For Multi-Level Drive Currents, Add  212.27 
. 

 26 56 19 00-0033 EA 140 LEDs, 157 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ..... 3,272.76 208.88 
    For Multi-Level Drive Currents, Add  212.27 

. 
 26 56 19 00-0034 EA 160 LEDs, 179 System Watts, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ..... 3,513.81 217.96 

    For Multi-Level Drive Currents, Add  212.27 

XXXXXXX 
. 
 26 56 19 00-0035  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® XSP) (26 56 19 00-0014) 
Note: UL wet listed. Includes 120-277 voltage, die-cast extruded aluminum housing assembly and white, black, 
silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0036 EA 4,806 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-HT-

XXX-A) ............................................................................................................................................................................... 700.59 163.47 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Backlight Control Shield, Add  33.26 
    For Field Adjustable Output, Add  26.83 
    For Bird Spikes, Add  50.15 
    For Field Adjustable Output And Utility Label, Add  35.77 
    For Fuse, Add  53.64 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  53.64 
    For 480 Volt, Add  80.47 
    For Multi-Level, Add  116.23 

. 
 26 56 19 00-0037 EA 5,340 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-HT-

XXX-A) ............................................................................................................................................................................... 700.59 163.47 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Backlight Control Shield, Add  33.26 
    For Field Adjustable Output, Add  26.83 
    For Bird Spikes, Add  50.15 
    For Field Adjustable Output And Utility Label, Add  35.77 
    For Fuse, Add  53.64 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  53.64 
    For 480 Volt, Add  80.47 
    For Multi-Level, Add  116.23 

. 
 26 56 19 00-0038 EA 8,407 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-HT-

XXX-E) ............................................................................................................................................................................... 768.18 163.47 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Backlight Control Shield, Add  33.26 
    For Field Adjustable Output, Add  26.83 
    For Bird Spikes, Add  50.15 
    For Field Adjustable Output And Utility Label, Add  35.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  53.64 
    For 480 Volt, Add  80.47 

. 
 26 56 19 00-0039 EA 8,820 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-HT-

XXX-E) ............................................................................................................................................................................... 768.18 163.47 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Backlight Control Shield, Add  33.26 
    For Field Adjustable Output, Add  26.83 
    For Bird Spikes, Add  50.15 
    For Field Adjustable Output And Utility Label, Add  35.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  53.64 
    For 480 Volt, Add  80.47 

. 
 26 56 19 00-0040 EA 9,612 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-HT-

XXX-B) ............................................................................................................................................................................... 888.34 163.47 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Field Adjustable Output, Add  26.83 
    For Backlight Control Shield, Add  46.39 
    For Field Adjustable Output And Utility Label, Add  35.77 
    For Fuse, Add  53.64 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  53.64 
    For Bird Spikes, Add  80.20 
    For 480 Volt, Add  80.47 
    For Multi-Level, Add  116.23 
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. 
 26 56 19 00-0041 EA 10,680 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-HT-

XXX-B) ............................................................................................................................................................................... 888.34 163.47 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Field Adjustable Output, Add  26.83 
    For Backlight Control Shield, Add  46.39 
    For Field Adjustable Output And Utility Label, Add  35.77 
    For Fuse, Add  53.64 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  53.64 
    For Bird Spikes, Add  80.20 
    For 480 Volt, Add  80.47 
    For Multi-Level, Add  116.23 

. 
 26 56 19 00-0042 EA 13,732 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-HT-

XXX-F) ............................................................................................................................................................................ 1,001.01 163.47 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Field Adjustable Output, Add  26.83 
    For Backlight Control Shield, Add  46.39 
    For Field Adjustable Output And Utility Label, Add  35.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  53.64 
    For Bird Spikes, Add  80.20 
    For 480 Volt, Add  80.47 

. 
 26 56 19 00-0043 EA 14,408 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-HT-

XXX-F) ............................................................................................................................................................................ 1,001.01 163.47 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Field Adjustable Output, Add  26.83 
    For Backlight Control Shield, Add  46.39 
    For Field Adjustable Output And Utility Label, Add  35.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  53.64 
    For Bird Spikes, Add  80.20 
    For 480 Volt, Add  80.47 

. 
 26 56 19 00-0044 EA 2,529 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-O-X-

X-G) ................................................................................................................................................................................... 580.42 163.47 
    For Utility Label, Add  8.94 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  26.83 
    For 0 To 10 Volt Dimming, Add  53.64 

. 
 26 56 19 00-0045 EA 2,722 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-O-X-

X-G) ................................................................................................................................................................................... 580.42 163.47 
    For Utility Label, Add  8.94 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  26.83 
    For 0 To 10 Volt Dimming, Add  53.64 

. 
 26 56 19 00-0046 EA 3,819 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-O-X-

X-C) ................................................................................................................................................................................... 608.59 163.47 
    For Utility Label, Add  8.94 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  26.83 
    For 0 To 10 Volt Dimming, Add  53.64 

. 
 26 56 19 00-0047 EA 4,109 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-O-X-

X-C) ................................................................................................................................................................................... 608.59 163.47 
    For Utility Label, Add  8.94 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  26.83 
    For 0 To 10 Volt Dimming, Add  53.64 

. 
 26 56 19 00-0048 EA 4,548 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-HT-

XXX-A) ............................................................................................................................................................................... 617.97 163.47 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Field Adjustable Output, Add  26.83 
    For Field Adjustable Output And Utility Label, Add  35.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  53.64 
    For 0 To 10 Volt Dimming, Add  53.64 

. 
 26 56 19 00-0049 EA 4,627 Lumens, 5,700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-HT-

XXX-A) ............................................................................................................................................................................... 617.97 163.47 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  17.88 
    For Field Adjustable Output, Add  26.83 
    For Field Adjustable Output And Utility Label, Add  35.77 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  53.64 
    For 0 To 10 Volt Dimming, Add  53.64 

XXXXXXX 
. 
 26 56 19 00-0050  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® RSW™) 

(26 56 19 00-0014) 
Note: UL wet listed. Includes 120-277 voltage, die-cast extruded aluminum housing assembly and gray powder 
coat finish. Includes utility label and NEMA® photocell receptacle. Excludes sensors. 

. 

. 
 26 56 19 00-0051 EA 3,300 Lumens, 3,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-XXX-30W-

30K-UL-GY-N) ................................................................................................................................................................... 599.20 163.47 
    For Field Adjustable Output, Add  26.83 
    For Backlight Control Shield, Add  61.06 
    For Bird Spikes, Add  80.72 

. 
 26 56 19 00-0052 EA 3,300 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-XXX-30W-

40K-UL-GY-N) ................................................................................................................................................................... 599.20 163.47 
    For Field Adjustable Output, Add  26.83 
    For Backlight Control Shield, Add  61.06 
    For Bird Spikes, Add  80.72 
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. 
 26 56 19 00-0053 EA 5,000 Lumens, 3,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-2ME-50W-

30K-UL-GY-N) ................................................................................................................................................................... 617.97 163.47 
    For Field Adjustable Output, Add  26.83 
    For Backlight Control Shield, Add  61.06 
    For Bird Spikes, Add  80.72 

. 
 26 56 19 00-0054 EA 5,000 Lumens, 4,000K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-2ME-50W-

40K-UL-GY-N) ................................................................................................................................................................... 617.97 163.47 
    For Field Adjustable Output, Add  26.83 
    For Backlight Control Shield, Add  61.06 
    For Bird Spikes, Add  80.72 

XXXXXXX 
. 
 26 56 19 00-0055  LED Roadway Lighting (Cooper Lighting) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0056  Horizontal Tenon Mount, LED Roadway Fixtures (Cooper Lighting 

Streetworks NVN™) (26 56 19 00-0055) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0057 EA 1 LED Light Square, 51 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting 

Streetworks™ NVN-AA) ..................................................................................................................................................... 729.36 163.47 
. 

 26 56 19 00-0058 EA 2 LED Light Squares, 103 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting 
Streetworks™ NVN-AA) ..................................................................................................................................................... 956.23 181.63 

. 
 26 56 19 00-0059 EA 3 LED Light Squares, 154 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting 

Streetworks™ NVN-AA) .................................................................................................................................................. 1,037.08 208.88 
. 

 26 56 19 00-0060 EA 4 LED Light Squares, 206 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting 
Streetworks™ NVN-AA) .................................................................................................................................................. 1,475.22 227.04 

. 
 26 56 19 00-0061 EA 6 LED Light Squares, 309 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting 

Streetworks™ NVN-AA) .................................................................................................................................................. 1,902.98 258.48 

XXXXXXX 
. 
 26 56 19 00-0062  LED Roadway Lighting (PlanLED) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0063  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

HERA) (26 56 19 00-0062) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0064 EA 8,500 Lumens, 85 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 

85W) .................................................................................................................................................................................. 846.70 158.93 
. 

 26 56 19 00-0065 EA 11,000 Lumens, 110 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 
110W) ................................................................................................................................................................................ 911.12 160.67 

. 
 26 56 19 00-0066 EA 15,000 Lumens, 150 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 

150W) ................................................................................................................................................................................ 963.01 163.47 

XXXXXXX 
. 
 26 56 19 00-0067  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

SETA) (26 56 19 00-0062) 
Note: UL wet listed. Includes 3,000K, 3,500K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 
20kV surge suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0068 EA 7,200 Lumens, 60 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA 

SET060) ............................................................................................................................................................................. 598.96 155.09 
. 

 26 56 19 00-0069 EA 10,000 Lumens, 80 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA 
SET080) ............................................................................................................................................................................. 635.01 157.88 

. 
 26 56 19 00-0070 EA 12,500 Lumens, 100 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA 

SET100) ............................................................................................................................................................................. 690.56 160.67 

XXXXXXX 
. 
 26 56 19 00-0071  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

META) (26 56 19 00-0062) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0072 EA 13,000 Lumens, 100 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META 

MT100) .............................................................................................................................................................................. 725.90 160.67 
    For 0 To 10 Volt Dimming, Add  52.20 
    For 347-480 Volt, Add  52.20 

. 
 26 56 19 00-0073 EA 16,900 Lumens, 130 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META 

MT130) .............................................................................................................................................................................. 792.06 162.07 
    For 0 To 10 Volt Dimming, Add  52.20 
    For 347-480 Volt, Add  15.42 

. 
 26 56 19 00-0074 EA 19,500 Lumens, 150 System Watts, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META 

MT150) .............................................................................................................................................................................. 843.59 163.47 
    For 0 To 10 Volt Dimming, Add  52.20 
    For 347-480 Volt, Add  -5.51 

XXXXXXX 
. 
 26 56 19 00-0075  LED Roadway Lighting (General Electric) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0076  Horizontal Tenon Mount, LED Cobra Head Street Lights (General Electric) 

(26 56 19 00-0075) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-480 voltage, die-cast extruded aluminum 
housing assembly and black or gray powder coat finish. Excludes sensors. 
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. 

. 
 26 56 19 00-0077 EA 2,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 02XX 40 A 

GRAY) ............................................................................................................................................................................... 486.78 154.39 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >25 To 500, Deduct  -17.80 
    For >500, Deduct  -28.48 

. 
 26 56 19 00-0078 EA 3,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 03XX 40 A 

GRAY) ............................................................................................................................................................................... 490.97 156.49 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >25 To 500, Deduct  -17.80 
    For >500, Deduct  -28.48 

. 
 26 56 19 00-0079 EA 4,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 04XX 40 A 

GRAY) ............................................................................................................................................................................... 508.18 158.93 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >25 To 500, Deduct  -19.03 
    For >500, Deduct  -28.55 

. 
 26 56 19 00-0080 EA 5,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 05XX 40 A 

GRAY) ............................................................................................................................................................................... 525.10 160.67 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >25 To 500, Deduct  -20.38 
    For >500, Deduct  -30.56 

. 
 26 56 19 00-0081 EA 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 07XX 40 A 

GRAY) ............................................................................................................................................................................... 569.03 164.17 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >25 To 500, Deduct  -24.07 
    For >500, Deduct  -50.54 

. 
 26 56 19 00-0082 EA 8,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 08XX 40 A 

GRAY) ............................................................................................................................................................................... 591.97 165.57 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >25 To 500, Deduct  -26.08 
    For >500, Deduct  -39.13 

. 
 26 56 19 00-0083 EA 9,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 10XX 40 A 

GRAY) ............................................................................................................................................................................... 634.93 168.01 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >25 To 500, Deduct  -29.89 
    For >500, Deduct  -44.84 

. 
 26 56 19 00-0084 EA 13,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERLH 0 13XX 40 A 

GRAY) ............................................................................................................................................................................... 725.74 172.55 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >25 To 500, Deduct  -38.06 
    For >500, Deduct  -57.09 

. 
 26 56 19 00-0085 EA 19,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL2 0 19XX 40 A 

GRAY) ............................................................................................................................................................................... 833.46 181.63 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >25 To 500, Deduct  -47.02 
    For >500, Deduct  -70.53 

XXXXXXX 
. 
 26 56 19 00-0086  LED Roadway Lighting (Acuity AEL Autobahn) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0087  Horizontal Tenon Mount, LED Cobra Head Street Lights (Acuity AEL 

Autobahn) (26 56 19 00-0086) 
Note: UL wet listed. Includes 4,000K or 5,000K color temperature, 120-480 voltage, integral 10kV surge 
suppression, 0-10V dimming, die-cast extruded aluminum housing assembly and white, black, gray, graphite or 
bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0088 EA 4,200 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 20ALEDE70) ......... 824.28 158.93 

. 
 26 56 19 00-0089 EA 6,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 30BLEDE70) ......... 995.76 163.47 

. 
 26 56 19 00-0090 EA 9,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 40BLEDE70) ...... 1,339.33 168.01 

. 
 26 56 19 00-0091 EA 13,500 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 

60BLEDE70) ................................................................................................................................................................... 1,687.00 174.65 
. 

 26 56 19 00-0092 EA 17,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 
80BLEDE70) ................................................................................................................................................................... 2,025.48 179.54 

XXXXXXX 
. 
 26 56 19 00-0093  LED Roadway Lighting (Leotek) (26 56 19 00-0001) 
. 
. 
 26 56 19 00-0094  Horizontal Tenon Mount, LED Cobra Head Street Lights (Leotek) (26 56 19 00-0093) 

Note: UL wet listed. Includes 4,000K color temperature, 120-277 voltage, integral surge protector, die-cast and 
extruded aluminum housing assembly and gray powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0095 EA Up To 3,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-4M2-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 498.88 158.93 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -18.10 
    For >1,000 To 2,500, Deduct  -25.34 
    For >2,500, Deduct  -32.58 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0096 EA Up To 5,150 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-4M2-MV-NW-X-GY-

1AMP-WL) ......................................................................................................................................................................... 508.25 160.67 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -18.69 
    For >1,000 To 2,500, Deduct  -26.17 
    For >2,500, Deduct  -33.64 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 
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. 
 26 56 19 00-0097 EA Up To 5,950 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-6M2-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 533.86 161.72 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -21.04 
    For >1,000 To 2,500, Deduct  -29.46 
    For >2,500, Deduct  -37.87 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0098 EA Up To 9,550 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC3-10M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 602.85 168.01 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -26.68 
    For >1,000 To 2,500, Deduct  -37.36 
    For >2,500, Deduct  -48.03 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0099 EA Up To 11,450 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC4-12M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 684.82 172.55 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -33.97 
    For >1,000 To 2,500, Deduct  -47.56 
    For >2,500, Deduct  -61.15 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0100 EA Up To 14,550 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC4-15M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 690.40 175.35 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -33.97 
    For >1,000 To 2,500, Deduct  -47.56 
    For >2,500, Deduct  -61.15 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0101 EA Up To 16,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-18M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 814.72 178.14 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -45.84 
    For >1,000 To 2,500, Deduct  -64.18 
    For >2,500, Deduct  -82.52 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0102 EA Up To 18,750 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-20M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 849.92 181.63 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -48.67 
    For >1,000 To 2,500, Deduct  -68.13 
    For >2,500, Deduct  -87.60 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0103 EA Up To 22,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-24M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 933.08 184.43 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -56.42 
    For >1,000 To 2,500, Deduct  -78.99 
    For >2,500, Deduct  -101.56 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0104 EA Up To 29,150 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC9-30M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 991.57 187.22 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -61.71 
    For >1,000 To 2,500, Deduct  -86.40 
    For >2,500, Deduct  -111.08 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0105 EA Up To 4,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-20F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 557.62 160.67 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -23.63 
    For >1,000 To 2,500, Deduct  -33.08 
    For >2,500, Deduct  -42.53 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 
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. 
 26 56 19 00-0106 EA Up To 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-30F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 602.44 164.87 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -27.27 
    For >1,000 To 2,500, Deduct  -38.18 
    For >2,500, Deduct  -49.09 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0107 EA Up To 9,300 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-40F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 641.64 168.01 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -30.56 
    For >1,000 To 2,500, Deduct  -42.79 
    For >2,500, Deduct  -55.01 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0108 EA Up To 12,300 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-40F-MV-NW-X-GY-

1AMP-WL) ......................................................................................................................................................................... 676.37 171.85 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -33.27 
    For >1,000 To 2,500, Deduct  -46.57 
    For >2,500, Deduct  -59.88 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0109 EA Up To 13,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-60F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 709.72 173.25 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -36.32 
    For >1,000 To 2,500, Deduct  -50.85 
    For >2,500, Deduct  -65.38 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0110 EA Up To 17,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-80F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 822.21 179.54 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -46.31 
    For >1,000 To 2,500, Deduct  -64.84 
    For >2,500, Deduct  -83.37 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0111 EA Up To 19,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-90F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 912.66 183.03 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -54.66 
    For >1,000 To 2,500, Deduct  -76.52 
    For >2,500, Deduct  -98.39 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0112 EA Up To 22,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-100F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 961.07 183.72 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -59.36 
    For >1,000 To 2,500, Deduct  -83.11 
    For >2,500, Deduct  -106.85 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0113 EA Up To 26,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-120F-MV-NW-X-GY-

XXX-WL) ......................................................................................................................................................................... 1,008.75 185.83 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -63.71 
    For >1,000 To 2,500, Deduct  -89.20 
    For >2,500, Deduct  -114.68 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0114 EA Up To 11,720 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCM2-30H-MV-NW-X-

GY-1AMP).......................................................................................................................................................................... 601.07 175.35 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -25.04 
    For >1,000 To 2,500, Deduct  -35.05 
    For >2,500, Deduct  -45.07 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 
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. 
 26 56 19 00-0115 EA Up To 15,430 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCM2-40H-MV-NW-X-

GY-1AMP) ......................................................................................................................................................................... 639.83 177.09 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -28.56 
    For >1,000 To 2,500, Deduct  -39.99 
    For >2,500, Deduct  -51.42 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0116 EA Up To 4,180 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ0-15H-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 484.04 160.32 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -16.34 
    For >1,000 To 2,500, Deduct  -22.87 
    For >2,500, Deduct  -29.41 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0117 EA Up To 5,510 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ1-20H-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 491.54 161.72 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -16.81 
    For >1,000 To 2,500, Deduct  -23.53 
    For >2,500, Deduct  -30.26 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0118 EA Up To 7,430 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ2-20H-MV-NW-X-

GY-1AMP-WL) ................................................................................................................................................................... 524.86 164.87 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -19.51 
    For >1,000 To 2,500, Deduct  -27.32 
    For >2,500, Deduct  -35.12 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0119 EA Up To 16,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL1-60G-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 743.01 178.14 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -38.67 
    For >1,000 To 2,500, Deduct  -54.14 
    For >2,500, Deduct  -69.61 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0120 EA Up To 22,100 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL1-80G-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 928.16 183.72 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -56.07 
    For >1,000 To 2,500, Deduct  -78.50 
    For >2,500, Deduct  -100.93 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0121 EA Up To 22,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL2-60G-MV-NW-X-

GY-1AMP-WL) ................................................................................................................................................................... 844.92 184.43 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >500 To 1,000, Deduct  -47.61 
    For >1,000 To 2,500, Deduct  -66.65 
    For >2,500, Deduct  -85.69 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

. 
 26 56 19 00-0122 EA Up To 5,484 Lumens, Horizontal Tenon Mount, LED Security Light (Leotek® SafeGuard™ SG1-01-MV-NW-5-

GY) .................................................................................................................................................................................... 470.64 160.67 
    For >500 To 1,000, Deduct  -14.93 
    For >1,000 To 2,500, Deduct  -20.90 
    For >2,500, Deduct  -26.87 
    For Twist Lock Shorting Cap, Add  5.60 
    For ANSI 7-wire Photocontrol Receptacle, Add  16.79 
    For Ripley Long-Life Twist Lock Photocontrol, Add  30.05 

XXXXXXX 
. 
 26 56 21  HID Exterior Lighting (26 56)
. 
. 
 26 56 21 00-0001  HID, Pole Mounted (26 56 21) 
. 
. 
 26 56 21 00-0002  High Pressure Sodium, Pole Mounted (26 56 21 00-0001) 
. 
. 

 26 56 21 00-0003 EA 100 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 676.50 328.79 
. 

 26 56 21 00-0004 EA 150 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 693.38 328.79 
. 

 26 56 21 00-0005 EA 175 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 724.34 328.79 
. 

 26 56 21 00-0006 EA 250 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 798.64 328.79 

XXXXXXX 
. 
 26 56 21 00-0007  Induction, Roadway Lighting (26 56 21) 
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. 

. 
 26 56 21 00-0008  Induction Roadway Lighting (US Lighting Tech) (26 56 21 00-0007) 

Note: Includes gray powder coat finish heavy duty die cast aluminum body and flat glass lens. 
. 
. 

 26 56 21 00-0009 EA 40 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 805.78 209.58 
. 

 26 56 21 00-0010 EA 70 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 895.57 216.56 
. 

 26 56 21 00-0011 EA 100 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 923.50 230.53 
. 

 26 56 21 00-0012 EA 150 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 951.45 244.51 
. 

 26 56 21 00-0013 EA 200 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ...................................... 1,139.79 251.49 
. 

 26 56 21 00-0014 EA 250 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ...................................... 1,159.83 258.48 
. 

 26 56 21 00-0015 EA 40 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 742.10 209.58 
. 

 26 56 21 00-0016 EA 70 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 840.99 216.56 
. 

 26 56 21 00-0017 EA 100 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 868.92 230.53 
. 

 26 56 21 00-0018 EA 150 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 896.87 244.51 
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. 
27  Communications 

Note: Termination costs are included with all communication equipment, panel boards, and devices. Terminations are not included with patch 
panels. 

. 

. 
 27 10  Structured Cabling (27) 

Note: Includes testing. 
. 
. 
 27 13  Communications Backbone Cabling (27 10) 
. 
. 
 27 13 13  Communications Copper Backbone Cabling (27 13)
. 
. 
 27 13 13 13  Communications Copper Cable Splicing and Terminations (27 13 13) 
. 
. 
 27 13 13 13-0001  Building Entrance Terminals (27 13 13 13) 
. 
. 

 27 13 13 13-0002 EA 25 Pair Gas Protective Unit Assembly Complete With Gas Protector .............................................................................. 1,861.80 287.84 
. 

 27 13 13 13-0003 EA 50 Pair Gas Protective Unit Assembly Complete With Gas Protector .............................................................................. 2,581.92 479.73 
. 

 27 13 13 13-0004 EA 100 Pair Gas Protective Unit Assembly Complete With Gas Protector ............................................................................ 3,752.51 768.17 

XXXXXXX 
. 
 27 15  Communications Horizontal Cabling (27 10) 
. 
. 
 27 15 13  Communications Copper Horizontal Cabling (27 15)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 13 00-0001  Copper Telecommunications Cable (27 15 13) 
. 
. 
 27 15 13 00-0002  Indoor Telecommunications Cable (27 15 13 00-0001) 

Note: Shielded twisted pair cables (STP) include a metallic foil wrap. Un-shielded twisted pair cables (UTP) 
exclude any shielding. 

. 

. 
 27 15 13 00-0003  Category 3, Indoor Telecommunications Cable (27 15 13 00-0002) 

Note: Un-shielded twisted pair cables (UTP). 
. 
. 
 27 15 13 00-0004  Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0003) 
. 
. 
 27 15 13 00-0005  24 AWG, Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0004) 
. 
. 
 27 15 13 00-0006  24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In 

Conduit (27 15 13 00-0005) 
. 
. 

 27 15 13 00-0007 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 980.76 551.37 
. 

 27 15 13 00-0008 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ........................................... 1,007.14 551.37 
. 

 27 15 13 00-0009 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ........................................... 1,016.46 551.37 
. 

 27 15 13 00-0010 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ........................................... 1,200.21 630.14 
. 

 27 15 13 00-0011 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 1,394.37 630.14 
. 

 27 15 13 00-0012 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 1,702.66 630.14 
. 

 27 15 13 00-0013 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 2,548.11 787.67 
. 

 27 15 13 00-0014 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 4,482.22 1,260.28 
. 

 27 15 13 00-0015 MLF 150-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 5,847.48 1,417.82 
. 

 27 15 13 00-0016 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 7,532.48 1,575.36 
. 

 27 15 13 00-0017 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 10,941.52 2,205.50 
. 

 27 15 13 00-0018 MLF 400-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 14,214.10 2,725.36 
. 

 27 15 13 00-0019 MLF 600-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 22,110.88 3,780.85 
. 

 27 15 13 00-0020 MLF 900-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 37,004.37 7,561.69 
. 

 27 15 13 00-0021 MLF 1,200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .................................. 51,124.56 11,342.55 

XXXXXXX 
. 
 27 15 13 00-0022  24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed 

Exposed (27 15 13 00-0005) 
. 
. 

 27 15 13 00-0023 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,899.72 1,102.75 
. 

 27 15 13 00-0024 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,926.10 1,102.75 
. 

 27 15 13 00-0025 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,935.42 1,102.75 
. 

 27 15 13 00-0026 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .............................................. 1,987.90 1,102.75 
. 

 27 15 13 00-0027 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 2,182.06 1,102.75 
. 

 27 15 13 00-0028 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 2,752.90 1,260.28 
. 

 27 15 13 00-0029 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 3,860.91 1,575.36 
. 

 27 15 13 00-0030 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 5,532.46 1,890.42 
. 

 27 15 13 00-0031 MLF 150-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 7,029.00 2,126.72 
. 

 27 15 13 00-0032 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 8,845.27 2,363.03 
. 

 27 15 13 00-0033 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 12,779.44 3,308.24 
. 

 27 15 13 00-0034 MLF 400-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 16,498.36 4,095.92 
. 

 27 15 13 00-0035 MLF 600-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 25,261.59 5,671.27 
. 

 27 15 13 00-0036 MLF 900-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 43,305.79 11,342.55 
. 

 27 15 13 00-0037 MLF 1,200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ..................................... 60,576.68 17,013.83 

XXXXXXX 
. 
 27 15 13 00-0038  22 AWG, Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0004) 
. 
. 
 27 15 13 00-0039  22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In 

Conduit (27 15 13 00-0038) 
. 
. 

 27 15 13 00-0040 MLF 25-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 2,470.54 630.14 
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. 
 27 15 13 00-0041 MLF 50-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 3,567.35 787.67 

. 
 27 15 13 00-0042 MLF 100-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 6,382.18 1,260.28 

. 
 27 15 13 00-0043 MLF 200-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 10,841.85 1,575.36 

. 
 27 15 13 00-0044 MLF 300-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 15,863.04 2,205.50 

. 
 27 15 13 00-0045 MLF 400-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 20,552.91 2,725.36 

. 
 27 15 13 00-0046 MLF 600-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 30,279.37 3,780.85 

XXXXXXX 
. 
 27 15 13 00-0047  22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed 

Exposed (27 15 13 00-0038) 
. 
. 

 27 15 13 00-0048 MLF 25-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 3,520.78 1,260.28 
. 

 27 15 13 00-0049 MLF 50-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 4,880.15 1,575.36 
. 

 27 15 13 00-0050 MLF 100-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 7,432.42 1,890.42 
. 

 27 15 13 00-0051 MLF 200-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 12,154.64 2,363.03 
. 

 27 15 13 00-0052 MLF 300-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 17,700.96 3,308.24 
. 

 27 15 13 00-0053 MLF 400-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 22,837.17 4,095.92 
. 

 27 15 13 00-0054 MLF 600-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 33,430.08 5,671.27 

XXXXXXX 
. 
 27 15 13 00-0055  Category 3, Indoor Telecommunications Plenum Cable (27 15 13 00-0003) 
. 
. 
 27 15 13 00-0056  24 AWG, Category 3, Indoor Telecommunications Plenum Cable (27 15 13 00-0055) 
. 
. 
 27 15 13 00-0057  24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed 

In Conduit (27 15 13 00-0056) 
. 
. 

 27 15 13 00-0058 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ........................................ 1,002.10 551.37 
. 

 27 15 13 00-0059 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ........................................ 1,028.36 551.37 
. 

 27 15 13 00-0060 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ........................................ 1,048.01 551.37 
. 

 27 15 13 00-0061 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ........................................ 1,235.64 630.14 
. 

 27 15 13 00-0062 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................................... 1,447.29 630.14 
. 

 27 15 13 00-0063 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................................... 2,020.99 630.14 
. 

 27 15 13 00-0064 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................................... 3,196.20 787.67 
. 

 27 15 13 00-0065 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .................................... 5,840.14 1,260.28 
. 

 27 15 13 00-0066 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .................................... 9,660.43 1,575.36 
. 

 27 15 13 00-0067 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .................................. 14,361.44 2,205.50 

XXXXXXX 
. 
 27 15 13 00-0068  24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed 

Exposed (27 15 13 00-0056) 
. 
. 

 27 15 13 00-0069 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,921.06 1,102.75 
. 

 27 15 13 00-0070 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,947.32 1,102.75 
. 

 27 15 13 00-0071 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,966.97 1,102.75 
. 

 27 15 13 00-0072 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 2,023.33 1,102.75 
. 

 27 15 13 00-0073 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 2,234.98 1,102.75 
. 

 27 15 13 00-0074 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 3,071.23 1,260.28 
. 

 27 15 13 00-0075 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 4,509.00 1,575.36 
. 

 27 15 13 00-0076 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ...................................... 6,890.38 1,890.42 
. 

 27 15 13 00-0077 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .................................... 10,973.22 2,363.03 
. 

 27 15 13 00-0078 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .................................... 16,199.36 3,308.24 

XXXXXXX 
. 
 27 15 13 00-0079  Category 5E, Indoor Telecommunications Cable (27 15 13 00-0002) 
. 
. 
 27 15 13 00-0080  Category 5E, Indoor Telecommunications Riser Cable (27 15 13 00-0079) 
. 
. 
 27 15 13 00-0081  Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit 

(27 15 13 00-0080) 
. 
. 

 27 15 13 00-0082 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,063.79 551.37 
. 

 27 15 13 00-0083 MLF 4-Pair Stranded UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ................ 1,097.72 551.37 
. 

 27 15 13 00-0084 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,229.63 630.14 
. 

 27 15 13 00-0085 MLF 4-Pair Stranded STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ................. 1,263.55 630.14 

XXXXXXX 
. 
 27 15 13 00-0086  Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed (27 

15 13 00-0080) 
. 
. 

 27 15 13 00-0087 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ......................... 1,982.75 1,102.75 
. 

 27 15 13 00-0088 MLF 4-Pair Stranded UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ................... 2,016.68 1,102.75 
. 

 27 15 13 00-0089 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed .......................... 2,279.87 1,260.28 
. 

 27 15 13 00-0090 MLF 4-Pair Stranded STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ................... 2,313.79 1,260.28 

XXXXXXX 
. 
 27 15 13 00-0091  Category 5E, Indoor Telecommunications Plenum Cable (27 15 13 00-0079) 
. 
. 
 27 15 13 00-0092  Category 5E, Indoor Telecommunications Plenum Cable, Installed In 

Conduit (27 15 13 00-0091) 
. 
. 

 27 15 13 00-0093 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 1,188.54 551.37 
. 

 27 15 13 00-0094 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 1,584.88 630.14 

XXXXXXX 
. 
 27 15 13 00-0095  Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed 

(27 15 13 00-0091) 
. 
. 

 27 15 13 00-0096 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed ...................... 2,107.50 1,102.75 
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. 
 27 15 13 00-0097 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed ...................... 2,635.12 1,260.28 

XXXXXXX 
. 
 27 15 13 00-0098  Category 6, Indoor Telecommunications Cable (27 15 13 00-0002) 
. 
. 
 27 15 13 00-0099  Category 6, Indoor Telecommunications Riser Cable (27 15 13 00-0098) 
. 
. 
 27 15 13 00-0100  Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit (27 

15 13 00-0099) 
. 
. 

 27 15 13 00-0101 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit ......................... 1,429.14 551.37 
. 

 27 15 13 00-0102 MLF 4-Pair Stranded UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit ................... 1,486.19 551.37 

XXXXXXX 
. 
 27 15 13 00-0103  Category 6, Indoor Telecommunications Riser Cable, Installed Exposed (27 15 

13 00-0099) 
. 
. 

 27 15 13 00-0104 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed Exposed ............................ 2,348.10 1,102.75 
. 

 27 15 13 00-0105 MLF 4-Pair Stranded UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed Exposed ..................... 2,405.15 1,102.75 

XXXXXXX 
. 
 27 15 13 00-0106  Category 6, Indoor Telecommunications Plenum Cable (27 15 13 00-0098) 
. 
. 
 27 15 13 00-0107  Category 6, Indoor Telecommunications Plenum Cable, Installed In Conduit 

(27 15 13 00-0106) 
. 
. 

 27 15 13 00-0108 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Plenum Cable, Installed In Conduit ..................... 1,956.93 551.37 

XXXXXXX 
. 
 27 15 13 00-0109  Category 6, Indoor Telecommunications Plenum Cable, Installed Exposed (27 

15 13 00-0106) 
. 
. 

 27 15 13 00-0110 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Plenum Cable, Installed Exposed ........................ 2,875.89 1,102.75 

XXXXXXX 
. 
 27 15 13 00-0111  Category 6a, Indoor Telecommunications Cable (27 15 13 00-0002) 
. 
. 
 27 15 13 00-0112  Category 6a, Indoor Telecommunications Riser Cable (27 15 13 00-0111) 
. 
. 
 27 15 13 00-0113  Category 6a Indoor Telecommunications Riser Cable, Installed In Conduit (27 

15 13 00-0112) 
. 
. 

 27 15 13 00-0114 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,520.29 551.37 

XXXXXXX 
. 
 27 15 13 00-0115  Category 6a, Indoor Telecommunications Riser Cable, Installed Exposed (27 

15 13 00-0112) 
. 
. 

 27 15 13 00-0116 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Riser Cable, Installed Exposed .......................... 2,439.25 1,102.75 

XXXXXXX 
. 
 27 15 13 00-0117  Category 6a, Indoor Telecommunications Plenum Cable (27 15 13 00-0111) 
. 
. 
 27 15 13 00-0118  Category 6a, Indoor Telecommunications Plenum Cable, Installed In 

Conduit (27 15 13 00-0117) 
. 
. 

 27 15 13 00-0119 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 2,226.71 551.37 

XXXXXXX 
. 
 27 15 13 00-0120  Category 6a, Indoor Telecommunications Plenum Cable, Installed Exposed 

(27 15 13 00-0117) 
. 
. 

 27 15 13 00-0121 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Plenum Cable, Installed Exposed ...................... 3,145.67 1,102.75 

XXXXXXX 
. 
 27 15 13 00-0122  Category 7, Indoor Telecommunications Cable (27 15 13 00-0002) 
. 
. 
 27 15 13 00-0123  Category 7, Indoor Telecommunications Cable, Installed In Conduit (27 15 13 00-

0122) 
. 
. 

 27 15 13 00-0124 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Riser Cable, Installed In Conduit ......................... 3,368.39 630.14 
. 

 27 15 13 00-0125 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Plenum Cable, Installed In Conduit ...................... 6,708.99 630.14 

XXXXXXX 
. 
 27 15 13 00-0126  Category 7, Indoor Telecommunications Cable, Installed Exposed (27 15 13 00-0122) 
. 
. 

 27 15 13 00-0127 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Riser Cable, Installed Exposed ............................ 4,418.63 1,260.28 
. 

 27 15 13 00-0128 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Plenum Cable, Installed Exposed ........................ 7,759.23 1,260.28 

XXXXXXX 
. 
 27 15 13 00-0129  Outdoor Telecommunications Cable (27 15 13 00-0001) 

Note: Cable buried in trench excludes excavation. 
. 
. 
 27 15 13 00-0130  PE-89 Outdoor Telecommunications Cable (27 15 13 00-0129) 

Note: Includes foam-skin polyolefin insulated conductors. 
. 
. 
 27 15 13 00-0131  24 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0130) 
. 
. 
 27 15 13 00-0132  24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0131) 
. 
. 

 27 15 13 00-0133 MLF 6-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 1,596.22 630.14 
. 

 27 15 13 00-0134 MLF 12-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 1,827.16 1,102.75 
. 

 27 15 13 00-0135 MLF 25-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,455.93 708.91 
. 

 27 15 13 00-0136 MLF 50-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,534.93 787.67 
. 

 27 15 13 00-0137 MLF 75-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 5,002.05 1,102.75 
. 

 27 15 13 00-0138 MLF 100-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 6,208.79 1,260.28 
. 

 27 15 13 00-0139 MLF 200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 10,158.84 1,417.82 
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. 
 27 15 13 00-0140 MLF 300-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 14,909.43 2,047.96 

. 
 27 15 13 00-0141 MLF 400-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 19,731.80 2,678.10 

. 
 27 15 13 00-0142 MLF 600-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 26,788.42 3,623.31 

. 
 27 15 13 00-0143 MLF 900-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 43,331.34 7,246.63 

. 
 27 15 13 00-0144 MLF 1,200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit.................................................. 59,769.63 10,712.41 

XXXXXXX 
. 
 27 15 13 00-0145  24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0131) 
. 
. 

 27 15 13 00-0146 MLF 6-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 1,399.31  
. 

 27 15 13 00-0147 MLF 12-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 1,630.25  
. 

 27 15 13 00-0148 MLF 25-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,193.37  
. 

 27 15 13 00-0149 MLF 50-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 3,272.37  
. 

 27 15 13 00-0150 MLF 75-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 4,608.20  
. 

 27 15 13 00-0151 MLF 100-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 5,552.39  
. 

 27 15 13 00-0152 MLF 200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 9,896.28  
. 

 27 15 13 00-0153 MLF 300-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 14,121.76  
. 

 27 15 13 00-0154 MLF 400-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 18,090.80  
. 

 27 15 13 00-0155 MLF 600-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 23,900.28  
. 

 27 15 13 00-0156 MLF 900-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 35,454.58  
. 

 27 15 13 00-0157 MLF 1,200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ...................................................... 48,217.02  

XXXXXXX 
. 
 27 15 13 00-0158  22 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0130) 
. 
. 
 27 15 13 00-0159  22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0158) 
. 
. 

 27 15 13 00-0160 MLF 6-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit........................................................... 1,743.03 630.14 
. 

 27 15 13 00-0161 MLF 12-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 2,101.45 630.14 
. 

 27 15 13 00-0162 MLF 25-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 3,017.38 708.91 
. 

 27 15 13 00-0163 MLF 50-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 4,534.26 787.67 
. 

 27 15 13 00-0164 MLF 75-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 6,563.73 1,102.75 
. 

 27 15 13 00-0165 MLF 100-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit....................................................... 8,331.84 1,260.28 
. 

 27 15 13 00-0166 MLF 200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 14,254.50 1,417.82 
. 

 27 15 13 00-0167 MLF 300-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 20,750.67 2,047.96 
. 

 27 15 13 00-0168 MLF 400-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 27,606.31 2,678.10 
. 

 27 15 13 00-0169 MLF 600-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 40,539.78 3,623.31 
. 

 27 15 13 00-0170 MLF 900-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 60,698.18 7,246.63 
. 

 27 15 13 00-0171 MLF 1,200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit.................................................. 85,752.01 10,712.41 

XXXXXXX 
. 
 27 15 13 00-0172  22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0158) 
. 
. 

 27 15 13 00-0173 MLF 6-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 1,546.12  
. 

 27 15 13 00-0174 MLF 12-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 1,904.54  
. 

 27 15 13 00-0175 MLF 25-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,754.82  
. 

 27 15 13 00-0176 MLF 50-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 4,271.70  
. 

 27 15 13 00-0177 MLF 75-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 6,169.88  
. 

 27 15 13 00-0178 MLF 100-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 7,938.00  
. 

 27 15 13 00-0179 MLF 200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 13,991.94  
. 

 27 15 13 00-0180 MLF 300-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 19,963.00  
. 

 27 15 13 00-0181 MLF 400-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 25,965.31  
. 

 27 15 13 00-0182 MLF 600-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 37,651.64  
. 

 27 15 13 00-0183 MLF 900-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 52,821.42  
. 

 27 15 13 00-0184 MLF 1,200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ...................................................... 74,199.40  

XXXXXXX 
. 
 27 15 13 00-0185  19 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0130) 
. 
. 
 27 15 13 00-0186  19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0185) 
. 
. 

 27 15 13 00-0187 MLF 25-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 4,748.24 708.91 
. 

 27 15 13 00-0188 MLF 50-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 7,917.52 787.67 
. 

 27 15 13 00-0189 MLF 75-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit....................................................... 12,581.92 1,102.75 
. 

 27 15 13 00-0190 MLF 100-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit..................................................... 15,033.10 1,260.28 

XXXXXXX 
. 
 27 15 13 00-0191  19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0185) 
. 
. 

 27 15 13 00-0192 MLF 25-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 4,485.68  
. 

 27 15 13 00-0193 MLF 50-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 7,654.96  
. 

 27 15 13 00-0194 MLF 75-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 12,188.07  
. 

 27 15 13 00-0195 MLF 100-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 14,639.26  

XXXXXXX 
. 
 27 15 13 00-0196  PE-39 Outdoor Telecommunications Cable (27 15 13 00-0129) 

Note: Includes solid polyolefin insulated conductors. 
. 
. 
 27 15 13 00-0197  24 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0196) 
. 
. 
 27 15 13 00-0198  24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0197) 
. 
. 

 27 15 13 00-0199 MLF 6-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit........................................................... 2,404.55 1,102.75 
. 

 27 15 13 00-0200 MLF 12-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 2,687.08 1,102.75 
. 

 27 15 13 00-0201 MLF 25-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit......................................................... 3,257.07 1,102.75 
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. 
 27 15 13 00-0202 MLF 50-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 4,283.50 1,102.75 

. 
 27 15 13 00-0203 MLF 100-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 6,365.27 1,102.75 

. 
 27 15 13 00-0204 MLF 200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 11,117.15 1,417.82 

. 
 27 15 13 00-0205 MLF 300-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 16,216.61 2,047.96 

. 
 27 15 13 00-0206 MLF 400-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 21,324.60 2,678.10 

. 
 27 15 13 00-0207 MLF 600-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 29,114.02 3,623.31 

. 
 27 15 13 00-0208 MLF 900-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 46,338.92 7,246.63 

. 
 27 15 13 00-0209 MLF 1,200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ................................................. 67,570.07 10,712.41 

XXXXXXX 
. 
 27 15 13 00-0210  24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0197) 
. 
. 

 27 15 13 00-0211 MLF 6-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 2,010.70  
. 

 27 15 13 00-0212 MLF 12-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,293.23  
. 

 27 15 13 00-0213 MLF 25-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,863.22  
. 

 27 15 13 00-0214 MLF 50-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 3,889.65  
. 

 27 15 13 00-0215 MLF 100-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 5,971.42  
. 

 27 15 13 00-0216 MLF 200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 10,854.59  
. 

 27 15 13 00-0217 MLF 300-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 15,428.94  
. 

 27 15 13 00-0218 MLF 400-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 19,683.60  
. 

 27 15 13 00-0219 MLF 600-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 26,225.88  
. 

 27 15 13 00-0220 MLF 900-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 38,462.16  
. 

 27 15 13 00-0221 MLF 1,200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ...................................................... 56,017.46  

XXXXXXX 
. 
 27 15 13 00-0222  22 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0196) 
. 
. 
 27 15 13 00-0223  22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0222) 
. 
. 

 27 15 13 00-0224 MLF 6-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 2,567.89 1,102.75 
. 

 27 15 13 00-0225 MLF 12-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,983.05 1,102.75 
. 

 27 15 13 00-0226 MLF 25-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,866.54 1,102.75 
. 

 27 15 13 00-0227 MLF 50-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 5,491.84 1,102.75 
. 

 27 15 13 00-0228 MLF 100-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 8,883.63 1,102.75 
. 

 27 15 13 00-0229 MLF 200-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 15,963.68 1,417.82 
. 

 27 15 13 00-0230 MLF 300-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 23,370.69 2,047.96 
. 

 27 15 13 00-0231 MLF 400-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 29,977.31 2,678.10 
. 

 27 15 13 00-0232 MLF 600-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 41,792.24 3,623.31 
. 

 27 15 13 00-0233 MLF 900-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 66,867.89 7,246.63 

XXXXXXX 
. 
 27 15 13 00-0234  22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0222) 
. 
. 

 27 15 13 00-0235 MLF 6-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................... 2,174.04  
. 

 27 15 13 00-0236 MLF 12-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 2,589.20  
. 

 27 15 13 00-0237 MLF 25-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 3,472.69  
. 

 27 15 13 00-0238 MLF 50-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 5,097.99  
. 

 27 15 13 00-0239 MLF 100-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................... 8,489.78  
. 

 27 15 13 00-0240 MLF 200-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 15,701.12  
. 

 27 15 13 00-0241 MLF 300-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 22,583.02  
. 

 27 15 13 00-0242 MLF 400-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 28,336.31  
. 

 27 15 13 00-0243 MLF 600-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 38,904.10  
. 

 27 15 13 00-0244 MLF 900-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 58,991.13  

XXXXXXX 
. 
 27 15 13 00-0245  19 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0196) 
. 
. 
 27 15 13 00-0246  19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0245) 
. 
. 

 27 15 13 00-0247 MLF 25-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 5,823.67 1,102.75 
. 

 27 15 13 00-0248 MLF 50-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 9,119.99 1,102.75 
. 

 27 15 13 00-0249 MLF 100-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 15,955.41 1,102.75 

XXXXXXX 
. 
 27 15 13 00-0250  19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0245) 
. 
. 

 27 15 13 00-0251 MLF 25-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 5,429.82  
. 

 27 15 13 00-0252 MLF 50-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................. 8,726.14  
. 

 27 15 13 00-0253 MLF 100-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ......................................................... 15,561.56  

XXXXXXX 
. 
 27 15 13 00-0254  (Aerial) Outdoor Telecommunications Cable (27 15 13 00-0129) 

Note: Includes support wire. 
. 
. 
 27 15 13 00-0255  24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0254) 
. 
. 

 27 15 13 00-0256 MLF 6-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 6,808.04 2,104.29 
. 

 27 15 13 00-0257 MLF 12-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,043.12 2,104.29 
. 

 27 15 13 00-0258 MLF 25-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,626.77 2,104.29 
. 

 27 15 13 00-0259 MLF 50-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 8,707.39 2,104.29 
. 

 27 15 13 00-0260 MLF 100-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 10,794.58 2,104.29 
. 

 27 15 13 00-0261 MLF 200-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 15,447.18 2,314.71 
. 

 27 15 13 00-0262 MLF 300-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 20,125.59 2,525.14 

XXXXXXX 
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. 
 27 15 13 00-0263  22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0254) 
. 
. 

 27 15 13 00-0264 MLF 6-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles........................................................... 7,089.29 2,104.29 
. 

 27 15 13 00-0265 MLF 12-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,436.60 2,104.29 
. 

 27 15 13 00-0266 MLF 25-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 8,273.14 2,104.29 
. 

 27 15 13 00-0267 MLF 50-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 9,925.79 2,104.29 
. 

 27 15 13 00-0268 MLF 100-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles..................................................... 13,822.40 2,104.29 
. 

 27 15 13 00-0269 MLF 200-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles..................................................... 20,683.71 2,314.71 

XXXXXXX 
. 
 27 15 13 00-0270  19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0254) 
. 
. 

 27 15 13 00-0271 MLF 6-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles........................................................... 7,461.12 2,104.29 
. 

 27 15 13 00-0272 MLF 12-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 8,246.55 2,104.29 
. 

 27 15 13 00-0273 MLF 25-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 9,790.84 2,104.29 
. 

 27 15 13 00-0274 MLF 50-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ...................................................... 12,879.43 2,104.29 
. 

 27 15 13 00-0275 MLF 100-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles..................................................... 19,344.96 2,104.29 

XXXXXXX 
. 
 27 15 13 00-0276  Solid Conductor Low Voltage Cable (27 15 13) 
. 
. 
 27 15 13 00-0277  Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0276) 
. 
. 
 27 15 13 00-0278  #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0279 MLF 1 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,486.63 1,187.34 

    For #10 AWG, Add  563.31 
    For Placement In Trench, Deduct  -494.77 
    For Work In Restricted Working Space, Add  593.72 

. 
 27 15 13 00-0280 MLF 2 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,986.10 1,229.32 
    For #10 AWG, Add  718.98 
    For Placement In Trench, Deduct  -512.37 
    For Work In Restricted Working Space, Add  614.84 

. 
 27 15 13 00-0281 MLF 3 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,425.15 1,272.49 
    For #10 AWG, Add  854.67 
    For Placement In Trench, Deduct  -530.05 
    For Work In Restricted Working Space, Add  636.06 

. 
 27 15 13 00-0282 MLF 4 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,889.84 1,315.67 
    For #10 AWG, Add  998.50 
    For Placement In Trench, Deduct  -548.36 
    For Work In Restricted Working Space, Add  658.03 

. 
 27 15 13 00-0283 MLF 5 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,406.06 1,404.42 
    For #10 AWG, Add  1,149.62 
    For Placement In Trench, Deduct  -585.35 
    For Work In Restricted Working Space, Add  702.41 

. 
 27 15 13 00-0284 MLF 6 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,878.52 1,491.96 
    For #10 AWG, Add  1,286.57 
    For Placement In Trench, Deduct  -621.82 
    For Work In Restricted Working Space, Add  746.18 

. 
 27 15 13 00-0285 MLF 8 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,300.05 1,669.47 
    For #10 AWG, Add  1,387.37 
    For Placement In Trench, Deduct  -695.48 
    For Work In Restricted Working Space, Add  834.58 

. 
 27 15 13 00-0286 MLF 12 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 7,024.75 2,200.77 
    For #10 AWG, Add  1,841.43 
    For Placement In Trench, Deduct  -916.81 
    For Work In Restricted Working Space, Add  1,100.17 

. 
 27 15 13 00-0287 MLF 24 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ..................................................................................................................................................................... 10,451.84 3,250.19 
    For #10 AWG, Add  2,745.08 
    For Placement In Trench, Deduct  -1,353.90 
    For Work In Restricted Working Space, Add  1,624.67 

XXXXXXX 
. 
 27 15 13 00-0288  #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0289 MLF 1 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,215.61 1,038.62 

    For Placement In Trench, Deduct  -432.66 
    For Work In Restricted Working Space, Add  519.19 

. 
 27 15 13 00-0290 MLF 2 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,687.93 1,075.80 
    For Placement In Trench, Deduct  -448.25 
    For Work In Restricted Working Space, Add  537.90 
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. 
 27 15 13 00-0291 MLF 3 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,102.18 1,112.98 
    For Placement In Trench, Deduct  -463.84 
    For Work In Restricted Working Space, Add  556.61 

. 
 27 15 13 00-0292 MLF 4 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,539.78 1,151.36 
    For Placement In Trench, Deduct  -479.73 
    For Work In Restricted Working Space, Add  575.68 

. 
 27 15 13 00-0293 MLF 5 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,021.19 1,229.32 
    For Placement In Trench, Deduct  -512.12 
    For Work In Restricted Working Space, Add  614.54 

. 
 27 15 13 00-0294 MLF 6 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,460.35 1,306.07 
    For Placement In Trench, Deduct  -543.90 
    For Work In Restricted Working Space, Add  652.67 

. 
 27 15 13 00-0295 MLF 8 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,840.62 1,460.78 
    For Placement In Trench, Deduct  -608.66 
    For Work In Restricted Working Space, Add  730.39 

. 
 27 15 13 00-0296 MLF 12 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,416.19 1,924.92 
    For Placement In Trench, Deduct  -802.05 
    For Work In Restricted Working Space, Add  962.46 

. 
 27 15 13 00-0297 MLF 24 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 9,551.73 2,843.61 
    For Placement In Trench, Deduct  -1,184.94 
    For Work In Restricted Working Space, Add  1,421.93 

XXXXXXX 
. 
 27 15 13 00-0298  Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0276) 
. 
. 
 27 15 13 00-0299  #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0298) 
. 
. 

 27 15 13 00-0300 MLF 1 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,465.70 2,374.68 

    For #10 AWG, Add  959.12 
    For Work In Restricted Working Space, Add  1,187.44 

. 
 27 15 13 00-0301 MLF 2 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,035.56 2,458.62 
    For #10 AWG, Add  1,128.88 
    For Work In Restricted Working Space, Add  1,229.68 

. 
 27 15 13 00-0302 MLF 3 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,545.36 2,544.98 
    For #10 AWG, Add  1,278.71 
    For Work In Restricted Working Space, Add  1,272.13 

. 
 27 15 13 00-0303 MLF 4 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,083.28 2,631.33 
    For #10 AWG, Add  1,437.19 
    For Work In Restricted Working Space, Add  1,316.06 

. 
 27 15 13 00-0304 MLF 5 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,747.44 2,808.83 
    For #10 AWG, Add  1,617.90 
    For Work In Restricted Working Space, Add  1,404.83 

. 
 27 15 13 00-0305 MLF 6 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 7,365.80 2,983.93 
    For #10 AWG, Add  1,784.02 
    For Work In Restricted Working Space, Add  1,492.36 

. 
 27 15 13 00-0306 MLF 8 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 8,081.96 3,338.93 
    For #10 AWG, Add  1,943.75 
    For Work In Restricted Working Space, Add  1,669.15 

. 
 27 15 13 00-0307 MLF 12 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ........................................................................................................................................................................ 10,691.99 4,401.54 
    For #10 AWG, Add  2,574.87 
    For Work In Restricted Working Space, Add  2,200.34 

. 
 27 15 13 00-0308 MLF 24 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ........................................................................................................................................................................ 15,867.41 6,500.36 
    For #10 AWG, Add  3,828.20 
    For Work In Restricted Working Space, Add  3,249.35 

XXXXXXX 
. 
 27 15 13 00-0309  #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0298) 
. 
. 

 27 15 13 00-0310 MLF 1 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,946.24 2,077.24 

    For Work In Restricted Working Space, Add  1,038.38 
. 

 27 15 13 00-0311 MLF 2 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,480.92 2,151.59 

    For Work In Restricted Working Space, Add  1,075.80 
. 

 27 15 13 00-0312 MLF 3 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,957.54 2,225.95 

    For Work In Restricted Working Space, Add  1,113.22 
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. 
 27 15 13 00-0313 MLF 4 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,458.71 2,302.72 
    For Work In Restricted Working Space, Add  1,151.36 

. 
 27 15 13 00-0314 MLF 5 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,069.64 2,458.62 
    For Work In Restricted Working Space, Add  1,229.07 

. 
 27 15 13 00-0315 MLF 6 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,635.94 2,612.14 
    For Work In Restricted Working Space, Add  1,305.35 

. 
 27 15 13 00-0316 MLF 8 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 7,275.26 2,921.56 
    For Work In Restricted Working Space, Add  1,460.78 

. 
 27 15 13 00-0317 MLF 12 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 9,624.38 3,849.85 
    For Work In Restricted Working Space, Add  1,924.92 

. 
 27 15 13 00-0318 MLF 24 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ........................................................................................................................................................................ 14,291.48 5,687.22 
    For Work In Restricted Working Space, Add  2,843.85 

XXXXXXX 
. 
 27 15 13 00-0319  #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0298) 
. 
. 

 27 15 13 00-0320 MLF 1 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,518.93 1,854.16 

    For Work In Restricted Working Space, Add  927.56 
. 

 27 15 13 00-0321 MLF 2 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,887.49 1,921.33 

    For Work In Restricted Working Space, Add  960.66 
. 

 27 15 13 00-0322 MLF 3 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,410.50 1,988.49 

    For Work In Restricted Working Space, Add  993.77 
. 

 27 15 13 00-0323 MLF 4 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,855.00 2,055.65 

    For Work In Restricted Working Space, Add  1,028.30 
. 

 27 15 13 00-0324 MLF 5 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,395.15 2,194.77 

    For Work In Restricted Working Space, Add  1,097.39 
. 

 27 15 13 00-0325 MLF 6 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,897.80 2,331.49 

    For Work In Restricted Working Space, Add  1,165.75 
. 

 27 15 13 00-0326 MLF 7 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 6,181.44 2,470.62 

    For Work In Restricted Working Space, Add  1,234.83 
. 

 27 15 13 00-0327 MLF 8 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 6,467.48 2,609.75 

    For Work In Restricted Working Space, Add  1,304.63 
. 

 27 15 13 00-0328 MLF 9 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 7,096.45 2,775.25 

    For Work In Restricted Working Space, Add  1,387.39 
. 

 27 15 13 00-0329 MLF 12 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 8,554.15 3,437.28 

    For Work In Restricted Working Space, Add  1,718.76 
. 

 27 15 13 00-0330 MLF 24 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ........................................................................................................................................................................ 12,701.10 5,077.96 

    For Work In Restricted Working Space, Add  2,539.10 

XXXXXXX 
. 
 27 15 13 00-0331  #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0298) 
. 
. 

 27 15 13 00-0332 MLF 1 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,021.63 1,633.49 

    For Work In Restricted Working Space, Add  816.02 
. 

 27 15 13 00-0333 MLF 2 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,374.88 1,691.06 

    For Work In Restricted Working Space, Add  845.53 
. 

 27 15 13 00-0334 MLF 3 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,692.04 1,748.62 

    For Work In Restricted Working Space, Add  875.03 
. 

 27 15 13 00-0335 MLF 4 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,022.93 1,808.59 

    For Work In Restricted Working Space, Add  904.53 
. 

 27 15 13 00-0336 MLF 5 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,445.62 1,930.92 

    For Work In Restricted Working Space, Add  965.70 
. 

 27 15 13 00-0337 MLF 6 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,841.12 2,050.85 

    For Work In Restricted Working Space, Add  1,026.15 
. 

 27 15 13 00-0338 MLF 8 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,321.87 2,295.52 

    For Work In Restricted Working Space, Add  1,147.76 
. 

 27 15 13 00-0339 MLF 12 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 7,036.67 3,024.71 

    For Work In Restricted Working Space, Add  1,512.60 
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. 
 27 15 13 00-0340 MLF 24 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ........................................................................................................................................................................ 10,439.83 4,468.70 
    For Work In Restricted Working Space, Add  2,234.34 

XXXXXXX 
. 
 27 15 13 00-0341  #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0298) 
. 
. 

 27 15 13 00-0342 MLF 1 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,704.74 1,484.77 

    For Work In Restricted Working Space, Add  741.90 
. 

 27 15 13 00-0343 MLF 2 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,990.66 1,537.54 

    For Work In Restricted Working Space, Add  768.53 
. 

 27 15 13 00-0344 MLF 3 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,246.29 1,591.51 

    For Work In Restricted Working Space, Add  795.16 
. 

 27 15 13 00-0345 MLF 4 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,514.03 1,645.48 

    For Work In Restricted Working Space, Add  822.50 
. 

 27 15 13 00-0346 MLF 5 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,867.80 1,755.82 

    For Work In Restricted Working Space, Add  877.55 
. 

 27 15 13 00-0347 MLF 6 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,200.40 1,866.16 

    For Work In Restricted Working Space, Add  932.60 
. 

 27 15 13 00-0348 MLF 8 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,644.44 2,086.84 

    For Work In Restricted Working Space, Add  1,043.42 
. 

 27 15 13 00-0349 MLF 12 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 6,116.71 2,751.27 

    For Work In Restricted Working Space, Add  1,375.15 
. 

 27 15 13 00-0350 MLF 24 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 9,070.70 4,063.33 

    For Work In Restricted Working Space, Add  2,031.42 
. 

 27 15 13 00-0351 MLF 25 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 9,490.89 4,159.27 

    For Work In Restricted Working Space, Add  2,079.63 
. 

 27 15 13 00-0352 MLF 36 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ........................................................................................................................................................................ 11,206.93 4,842.89 

    For Work In Restricted Working Space, Add  2,421.45 
. 

 27 15 13 00-0353 MLF 40 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ........................................................................................................................................................................ 12,013.23 5,183.50 

    For Work In Restricted Working Space, Add  2,591.99 
. 

 27 15 13 00-0354 MLF 50 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ........................................................................................................................................................................ 14,616.49 6,478.78 

    For Work In Restricted Working Space, Add  3,238.90 
. 

 27 15 13 00-0355 MLF 100 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ......................................................................................................................................................... 19,620.27 8,529.64 

    For Work In Restricted Working Space, Add  4,264.31 

XXXXXXX 
. 
 27 15 13 00-0356  #22 AWG, Shielded, Low Voltage Cable, Installed Exposed (27 15 13 00-0298) 
. 
. 

 27 15 13 00-0357 MLF 1 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,347.18 1,336.05 

    For Work In Restricted Working Space, Add  667.79 
. 

 27 15 13 00-0358 MLF 2 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,471.00 1,384.03 

    For Work In Restricted Working Space, Add  691.53 
. 

 27 15 13 00-0359 MLF 3 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,614.23 1,432.00 

    For Work In Restricted Working Space, Add  716.00 
. 

 27 15 13 00-0360 MLF 4 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,765.96 1,479.97 

    For Work In Restricted Working Space, Add  740.47 
. 

 27 15 13 00-0361 MLF 5 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,015.69 1,580.72 

    For Work In Restricted Working Space, Add  790.12 
. 

 27 15 13 00-0362 MLF 6 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,263.23 1,674.27 

    For Work In Restricted Working Space, Add  837.61 

XXXXXXX 
. 
 27 15 13 00-0363  Triad, Installed Exposed (27 15 13 00-0298) 
. 
. 

 27 15 13 00-0364 MLF 1 Triad, #16 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 2,127.41 994.24 
. 

 27 15 13 00-0365 MLF 4 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 2,858.48 1,375.63 
. 

 27 15 13 00-0366 MLF 8 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 4,339.91 2,031.67 
. 

 27 15 13 00-0367 MLF 12 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 5,288.15 2,421.45 
. 

 27 15 13 00-0368 MLF 24 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 8,428.89 3,751.50 
. 

 27 15 13 00-0369 MLF 36 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 9,641.81 4,264.81 

XXXXXXX 
. 
 27 15 13 00-0370  Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed 

On Poles (Aerial) (27 15 13 00-0276) 



27
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. 

. 
 27 15 13 00-0371 MLF 1 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 2,071.71 613.80 

. 
 27 15 13 00-0372 MLF 2 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 2,595.01 657.59 

. 
 27 15 13 00-0373 MLF 3 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 3,395.90 831.33 

. 
 27 15 13 00-0374 MLF 4 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 4,106.60 961.53 

. 
 27 15 13 00-0375 MLF 5 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 6,744.45 1,095.94 

. 
 27 15 13 00-0376 MLF 6 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) ........... 8,149.54 1,400.14 

XXXXXXX 
. 
 27 15 33  Communications Coaxial Horizontal Cabling (27 15)

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 33 00-0001  Indoor Coaxial Cable (27 15 33) 
. 
. 
 27 15 33 00-0002  Coaxial, Indoor Telecommunications Cable (27 15 33 00-0001) 
. 
. 
 27 15 33 00-0003  Coaxial, Indoor Telecommunications Cable, Installed In Conduit (27 15 33 00-0002) 
. 
. 

 27 15 33 00-0004 MLF RG 59/U Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 9108) .............................................. 1,420.64 551.37 
. 

 27 15 33 00-0005 MLF RG 59/U Plenum Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 82108) ............................... 2,851.58 551.37 
. 

 27 15 33 00-0006 MLF RG 6/U Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 9114) ................................................ 1,291.81 630.14 
. 

 27 15 33 00-0007 MLF RG 6/U Plenum Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 82120) ................................. 3,546.54 630.14 

XXXXXXX 
. 
 27 15 33 00-0008  Coaxial, Indoor Telecommunications Cable, Installed Exposed (27 15 33 00-0002) 
. 
. 

 27 15 33 00-0009 MLF RG 59/U Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 9108) ................................................ 2,339.60 1,102.75 
. 

 27 15 33 00-0010 MLF RG 59/U Plenum Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 82108) ................................. 3,770.54 1,102.75 
. 

 27 15 33 00-0011 MLF RG 6/U Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 9114) .................................................. 2,342.05 1,260.28 
. 

 27 15 33 00-0012 MLF RG 6/U Plenum Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 82120) ................................... 4,596.78 1,260.28 

 
 
 
 

END OF SECTION 27 
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. 
31  Earthwork 
. 
. 
 31 01  Maintenance of Earthwork (31) 
. 
. 
 31 01 20  Maintenance of Earth Moving (31 01) 
. 
. 
 31 01 20 00-0001  Rip Settling Basins (31 01 20) 

Note: Rip through light soil and sand in settling basin. 8' on center (machine width). 
. 
. 

 31 01 20 00-0002 ACR Rip Light Soil And Sand, By Dozer ..................................................................................................................................... 515.75  
. 

 31 01 20 00-0003 ACR Rip Light Soil And Sand, By Grader With Rear Ripper ....................................................................................................... 820.30  
. 

 31 01 20 00-0004 ACR Rip Light Soil And Sand, By Rubber Tire Front End Loader ............................................................................................... 707.06  

XXXXXXX 
. 
 31 05  Common Work Results For Earthwork (31) 
. 
. 
 31 05 13  Soils For Earthwork (31 05) 

Note: Includes delivery up to 15 miles from the closest approved source and dumping. Excludes spreading or backfilling. See 
CSI section 01 74 19 00-0015 for hauling greater than 15 miles. 

. 

. 
 31 05 13 00-0001  Fill Material (Loose, Purchased Material) (31 05 13) 

Note: Includes delivery up to 15 miles from the closest approved source, loading and dumping. Excludes 
spreading or backfilling. See CSI section 01 74 19 00-0015 for hauling greater than 15 miles. 

. 

. 
 31 05 13 00-0002 CY Bank Run/Fill Sand ............................................................................................................................................................... 31.49  

    For Up To 8, Add  6.30 
    For >8 To 16, Add  3.15 
    For >48 To 64, Deduct  -2.20 
    For >64 To 96, Deduct  -3.77 
    For >96, Deduct  -5.34 

. 
 31 05 13 00-0003 CY Screened/Washed Filter/Septic Sand ................................................................................................................................... 38.07  

    For Up To 8, Add  7.61 
    For >8 To 16, Add  3.81 
    For >48 To 64, Deduct  -2.52 
    For >64 To 96, Deduct  -4.43 
    For >96, Deduct  -6.33 

. 
 31 05 13 00-0004 CY 3/8" Minus, ASTM C33, Screened/Washed Bedding Sand ................................................................................................... 53.86  

    For Up To 8, Add  10.77 
    For >8 To 16, Add  5.39 
    For >48 To 64, Deduct  -3.31 
    For >64 To 96, Deduct  -6.01 
    For >96, Deduct  -8.70 

. 
 31 05 13 00-0005 CY 3/16" Minus, Screened/Washed Concrete Sand ................................................................................................................... 47.94  

    For Up To 8, Add  9.59 
    For >8 To 16, Add  4.79 
    For >48 To 64, Deduct  -3.02 
    For >64 To 96, Deduct  -5.41 
    For >96, Deduct  -7.81 

. 
 31 05 13 00-0006 CY 3/32" Minus, Screened/Washed Masonry/Mortar Sand ........................................................................................................ 88.74  

    For Up To 8, Add  17.75 
    For >8 To 16, Add  8.87 
    For >48 To 64, Deduct  -5.06 
    For >64 To 96, Deduct  -9.49 
    For >96, Deduct  -13.93 

. 
 31 05 13 00-0007 CY Common Fill, Native Soil/Dirt ................................................................................................................................................ 40.05  

    For Up To 8, Add  8.01 
    For >8 To 16, Add  4.01 
    For >48 To 64, Deduct  -2.62 
    For >64 To 96, Deduct  -4.63 
    For >96, Deduct  -6.63 

. 
 31 05 13 00-0008 CY Lime Rock Screening ............................................................................................................................................................ 35.90  

    For Up To 8, Add  7.18 
    For >8 To 16, Add  3.59 
    For >48 To 64, Deduct  -2.42 
    For >64 To 96, Deduct  -4.21 
    For >96, Deduct  -6.01 

. 
 31 05 13 00-0009 CY Crushed Lime Rock Maximum 3-1/2" .................................................................................................................................... 35.90  

    For Up To 8, Add  7.18 
    For >8 To 16, Add  3.59 
    For >48 To 64, Deduct  -2.42 
    For >64 To 96, Deduct  -4.21 
    For >96, Deduct  -6.01 

. 
 31 05 13 00-0010 CY Sand/Clay ............................................................................................................................................................................. 37.21  

    For Up To 8, Add  7.44 
    For >8 To 16, Add  3.72 
    For >48 To 64, Deduct  -2.48 
    For >64 To 96, Deduct  -4.34 
    For >96, Deduct  -6.20 

XXXXXXX 
. 
 31 05 16  Aggregates For Earthwork (31 05) 

See CSI section 01 74 19 00-0015 for hauling greater than 15 miles. 
. 
. 
 31 05 16 00-0001  Aggregate (Loose, Purchased Material) (31 05 16) 



31
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Note: Includes delivery up to 15 miles from the closest approved source, loading and dumping. Excludes 
spreading or backfilling. See CSI section 01 74 19 00-0015 for hauling greater than 15 miles. 

. 

. 
 31 05 16 00-0002 CY #2 Stone Aggregate Fill (1-1/2" To 2-1/2" Clean) .................................................................................................................. 49.26  

    For Up To 8, Add  9.85 
    For >8 To 16, Add  4.93 
    For >48 To 64, Deduct  -3.08 
    For >64 To 96, Deduct  -5.55 
    For >96, Deduct  -8.01 

. 
 31 05 16 00-0003 CY #3 Stone Aggregate Fill (1" To 2" Clean) .............................................................................................................................. 51.42  

    For Up To 8, Add  10.28 
    For >8 To 16, Add  5.14 
    For >48 To 64, Deduct  -3.19 
    For >64 To 96, Deduct  -5.76 
    For >96, Deduct  -8.33 

. 
 31 05 16 00-0004 CY #4 Stone Aggregate Fill (3/4" To 1-1/2" Clean) ..................................................................................................................... 49.26  

    For Up To 8, Add  9.85 
    For >8 To 16, Add  4.93 
    For >48 To 64, Deduct  -3.08 
    For >64 To 96, Deduct  -5.55 
    For >96, Deduct  -8.01 

. 
 31 05 16 00-0005 CY #5 Stone Aggregate Fill (1/2" To 1" Clean) ........................................................................................................................... 52.98  

    For Up To 8, Add  10.60 
    For >8 To 16, Add  5.30 
    For >48 To 64, Deduct  -3.27 
    For >64 To 96, Deduct  -5.92 
    For >96, Deduct  -8.57 

. 
 31 05 16 00-0006 CY #6 Stone Aggregate Fill (3/8" To 3/4" Clean) ........................................................................................................................ 55.18  

    For Up To 8, Add  11.04 
    For >8 To 16, Add  5.52 
    For >48 To 64, Deduct  -3.38 
    For >64 To 96, Deduct  -6.14 
    For >96, Deduct  -8.90 

. 
 31 05 16 00-0007 CY #56 Stone Aggregate Fill (3/8" To 1") .................................................................................................................................... 53.32  

    For Up To 8, Add  10.66 
    For >8 To 16, Add  5.33 
    For >48 To 64, Deduct  -3.29 
    For >64 To 96, Deduct  -5.95 
    For >96, Deduct  -8.62 

. 
 31 05 16 00-0008 CY #57 Stone Aggregate Fill (3/8" To 1") .................................................................................................................................... 57.15  

    For Up To 8, Add  11.43 
    For >8 To 16, Add  5.72 
    For >48 To 64, Deduct  -3.48 
    For >64 To 96, Deduct  -6.34 
    For >96, Deduct  -9.19 

. 
 31 05 16 00-0009 CY #67 Or #68 Stone Aggregate Fill (3/16" To 3/4") ................................................................................................................... 51.30  

    For Up To 8, Add  10.26 
    For >8 To 16, Add  5.13 
    For >48 To 64, Deduct  -3.19 
    For >64 To 96, Deduct  -5.75 
    For >96, Deduct  -8.32 

. 
 31 05 16 00-0010 CY #7 Stone Aggregate Fill (3/8" To 1/2") ................................................................................................................................... 52.36  

    For Up To 8, Add  10.47 
    For >8 To 16, Add  5.24 
    For >48 To 64, Deduct  -3.24 
    For >64 To 96, Deduct  -5.86 
    For >96, Deduct  -8.47 

. 
 31 05 16 00-0011 CY #78 Stone Aggregate Fill (3/32" To 1/2") ............................................................................................................................... 52.82  

    For Up To 8, Add  10.56 
    For >8 To 16, Add  5.28 
    For >48 To 64, Deduct  -3.26 
    For >64 To 96, Deduct  -5.90 
    For >96, Deduct  -8.54 

. 
 31 05 16 00-0012 CY #8 Stone Aggregate Fill (3/32" To 3/8") ................................................................................................................................. 55.18  

    For Up To 8, Add  11.04 
    For >8 To 16, Add  5.52 
    For >48 To 64, Deduct  -3.38 
    For >64 To 96, Deduct  -6.14 
    For >96, Deduct  -8.90 

. 
 31 05 16 00-0013 CY #89 Stone Aggregate Fill (1/16" To 3/8") ............................................................................................................................... 55.84  

    For Up To 8, Add  11.17 
    For >8 To 16, Add  5.58 
    For >48 To 64, Deduct  -3.41 
    For >64 To 96, Deduct  -6.20 
    For >96, Deduct  -9.00 

. 
 31 05 16 00-0014 CY #9 Stone Aggregate Fill (3/32" To 3/16") ............................................................................................................................... 55.18  

    For Up To 8, Add  11.04 
    For >8 To 16, Add  5.52 
    For >48 To 64, Deduct  -3.38 
    For >64 To 96, Deduct  -6.14 
    For >96, Deduct  -8.90 

. 
 31 05 16 00-0015 CY #10 Stone Aggregate Fill (1/16" To 3/16") ............................................................................................................................. 56.54  

    For Up To 8, Add  11.31 
    For >8 To 16, Add  5.65 
    For >48 To 64, Deduct  -3.45 
    For >64 To 96, Deduct  -6.27 
    For >96, Deduct  -9.10 
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. 
 31 05 16 00-0016 CY #610 Modified Stone Aggregate Fill (1/16" To 3/4") .............................................................................................................. 55.84  

    For Up To 8, Add  11.17 
    For >8 To 16, Add  5.58 
    For >48 To 64, Deduct  -3.41 
    For >64 To 96, Deduct  -6.20 
    For >96, Deduct  -9.00 

. 
 31 05 16 00-0017 CY Screenings Stone Aggregate Fill (3/16" Max) ....................................................................................................................... 46.23  

    For Up To 8, Add  9.25 
    For >8 To 16, Add  4.62 
    For >48 To 64, Deduct  -2.93 
    For >64 To 96, Deduct  -5.24 
    For >96, Deduct  -7.56 

. 
 31 05 16 00-0018 CY Over 6" To 12" Stone Aggregate Fill, Random Size .............................................................................................................. 50.57  

    For Up To 8, Add  10.11 
    For >8 To 16, Add  5.06 
    For >48 To 64, Deduct  -3.15 
    For >64 To 96, Deduct  -5.68 
    For >96, Deduct  -8.21 

. 
 31 05 16 00-0019 CY Over 6" To 12" Graded Stone Aggregate Fill ........................................................................................................................ 50.57  

    For Up To 8, Add  10.11 
    For >8 To 16, Add  5.06 
    For >48 To 64, Deduct  -3.15 
    For >64 To 96, Deduct  -5.68 
    For >96, Deduct  -8.21 

. 
 31 05 16 00-0020 CY 3" To 7" Surge Stone Aggregate Fill, Random Size .............................................................................................................. 54.92  

    For Up To 8, Add  10.98 
    For >8 To 16, Add  5.49 
    For >48 To 64, Deduct  -3.37 
    For >64 To 96, Deduct  -6.11 
    For >96, Deduct  -8.86 

. 
 31 05 16 00-0021 CY 3" To 7" Surge Stone Graded Aggregate Fill ........................................................................................................................ 58.01  

    For Up To 8, Add  11.60 
    For >8 To 16, Add  5.80 
    For >48 To 64, Deduct  -3.52 
    For >64 To 96, Deduct  -6.42 
    For >96, Deduct  -9.32 

. 
 31 05 16 00-0022 CY Crusher Run Aggregate Fill (2-1/2" Minus) ........................................................................................................................... 31.11  

    For Up To 8, Add  6.22 
    For >8 To 16, Add  3.11 
    For >48 To 64, Deduct  -2.18 
    For >64 To 96, Deduct  -3.73 
    For >96, Deduct  -5.29 

. 
 31 05 16 00-0023 CY Crusher Run Aggregate Fill (1-1/2" Minus) ........................................................................................................................... 34.52  

    For Up To 8, Add  6.90 
    For >8 To 16, Add  3.45 
    For >48 To 64, Deduct  -2.35 
    For >64 To 96, Deduct  -4.07 
    For >96, Deduct  -5.80 

. 
 31 05 16 00-0024 CY Crusher Run Aggregate Fill (3/4" Minus) .............................................................................................................................. 32.31  

    For Up To 8, Add  6.46 
    For >8 To 16, Add  3.23 
    For >48 To 64, Deduct  -2.24 
    For >64 To 96, Deduct  -3.85 
    For >96, Deduct  -5.47 

XXXXXXX 
. 
 31 05 36  Equipment Delivery, Pickup, Mobilization And Demobilization (31 

05) 
See CSI section 01 71 13 00-0001 for equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 31 10  Site Clearing (31) 
. 
. 
 31 11  Clearing And Grubbing (31 10) 
. 
. 
 31 11 00 00-0001  Clear And Grub Roots And Stumps (31 11) 

Note: Tree diameter (diameter at breast height) is the diameter of the tree trunk measured at 4.5' above ground 
level. Based on tree density (light, medium or heavy) to be removed. Excludes loading. 

. 

. 
 31 11 00 00-0002 ACR Clear And Grub Light Trees Up To 6" Diameter, Cut And Chip........................................................................................ 6,779.25  

Note: Includes grub and removal of stump 
. 

 31 11 00 00-0003 ACR Clear And Grub Light Stumps Only Up To 6" Diameter ................................................................................................... 1,643.42  
. 

 31 11 00 00-0004 ACR Clear And Grub Medium Trees Up To 10" Diameter, Cut And Chip ................................................................................. 7,909.13  
Note: Includes grub and removal of stump 

. 
 31 11 00 00-0005 ACR Clear And Grub Medium Stumps Only Up To 10" Diameter ............................................................................................ 2,739.04  

. 
 31 11 00 00-0006 ACR Clear And Grub Heavy Trees Up To 16" Diameter, Cut And Chip ................................................................................... 8,987.64  

Note: Includes grub and removal of stump 
. 

 31 11 00 00-0007 ACR Clear And Grub Heavy Stumps Only Up To 16" Diameter ............................................................................................... 3,112.92  
. 

 31 11 00 00-0008 ACR Clearing By Machine - Light Brush Without Grub ................................................................................................................ 263.55  
. 

 31 11 00 00-0009 ACR Clearing By Machine - Medium Brush Without Grub ........................................................................................................... 537.39  
. 

 31 11 00 00-0010 ACR Clearing By Machine - Heavy Brush Without Grub ............................................................................................................. 763.12  
. 

 31 11 00 00-0011 ACR Chipping - Light Brush...................................................................................................................................................... 2,109.47  
. 

 31 11 00 00-0012 ACR Chipping - Medium Brush................................................................................................................................................. 2,712.32  
. 

 31 11 00 00-0013 ACR Chipping - Heavy Brush ................................................................................................................................................... 3,797.60  

XXXXXXX 
. 
 31 11 00 00-0014  Loading Of Cleared And Grubbed Material (31 11) 
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See CSI section 01 74 19 00-0015 for hauling. 
. 
. 

 31 11 00 00-0015 CY Machine Loading Of Cleared And Grubbed Material ...............................................................................................................9.05  
. 

 31 11 00 00-0016 CY Chute Loading Of Cleared And Grubbed Material ................................................................................................................. 10.86  
. 

 31 11 00 00-0017 CY Hand Loading Of Cleared And Grubbed Material.................................................................................................................. 33.80  
. 

 31 11 00 00-0018 CY Wheel And Ramp Loading Of Cleared And Grubbed Material .............................................................................................. 26.55  

XXXXXXX 
. 
 31 20  Earth Moving (31) 

Note: Per OSHA -Soil Classification - 1926 Subpart P App A. Light material: Class A site material, normally referred to as "easy digging". 
Consisting of loose, soft, free running materials. Close lying, which will fill blade, digger or bucket to capacity, and frequently provide a 
heaped load. Materials such as dry sand, small gravel, unpacked earth, loam, etc., would fall into this category. Medium material: Class 
B site material, normally referred to as "medium and tough, wet and sticky clay would be examples of this medium digging", consisting of 
harder materials that are not difficult to dig without assistance such as ripping, blasting, etc. Material break up with some bulkiness 
causing voids in digger or bucket. Materials such as packed earth, common earth with some clay, soil with less that 25% rock content 
would be examples of this category. Heavy/wet material: Class C site material, normally referred to as "hard digging", consisting of 
materials which may require some assistance in breaking up. Bulky and somewhat hard to penetrate materials would be found in this 
category and voids in dipper or bucket would be common. Materials such as very hard packed soil, with up to 50% to 70% rock content 
and hard category. Soil conditions will be determined by soil analysis to provide appropriate percentage (%) for the various types of soil 
conditions. Apply the percentages to the various soil types to generate an appropriate representation of the soil condition. 

. 

. 
 31 23  Excavation And Fill (31 20) 
. 
. 
 31 23 16  Excavation (31 23) 
. 
. 
 31 23 16 13  Trenching (31 23 16) 

Note: Use this section for trenching operations even if the total project volume exceeds 500 CY. Use tasks for work by 
hand only for areas not accessible by machine. 

. 

. 
 31 23 16 13-0001  Excavation For Trenching By Machine (31 23 16 13) 

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 
. 
. 

 31 23 16 13-0002 CY 12" Wide or Less, Excavation for Trenching by Machine in Soil .............................................................................................8.80  
    For Excavation In Light Material (Class A), Deduct  -1.10 
    For Excavation In Heavy/Wet Material (Class C), Add  3.52 
    For Up To 20, Add  7.04 
    For >20 To 50, Add  4.40 
    For >50 To 250, Add  2.20 
    For >500 To 1,000, Deduct  -1.32 
    For >1,000, Deduct  -2.64 

. 
 31 23 16 13-0003 CY Over 12" Wide, Excavation for Trenching by Machine in Soil .................................................................................................5.60  

    For Excavation In Light Material (Class A), Deduct  -0.70 
    For Excavation In Heavy/Wet Material (Class C), Add  2.24 
    For Up To 20, Add  4.48 
    For >20 To 50, Add  2.80 
    For >50 To 250, Add  1.40 
    For >500 To 1,000, Deduct  -0.84 
    For >1,000, Deduct  -1.68 

. 
 31 23 16 13-0004 CY 12" Wide or Less, Excavation for Trenching by Machine in Loose Rock............................................................................... 14.55  

Note: Includes compacted aggregate 
    For Up To 20, Add  11.64 
    For >20 To 50, Add  7.28 
    For >50 To 250, Add  3.64 
    For >500 To 1,000, Deduct  -2.18 
    For >1,000, Deduct  -4.37 

. 
 31 23 16 13-0005 CY Over 12" Wide, Excavation for Trenching by Machine in Loose Rock ....................................................................................9.95  

Note: Includes compacted aggregate 
    For Up To 20, Add  7.96 
    For >20 To 50, Add  4.98 
    For >50 To 250, Add  2.49 
    For >500 To 1,000, Deduct  -1.49 
    For >1,000, Deduct  -2.99 

XXXXXXX 
. 
 31 23 16 13-0006  Excavation For Trenching By Hand (31 23 16 13) 
. 
. 

 31 23 16 13-0007 CY Excavation For Trenching By Hand In Soil .......................................................................................................................... 111.52  
Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

. 
 31 23 16 13-0008 CY Excavation For Trenching By Hand In Loose Rock Or Compacted Aggregate ................................................................... 191.30  

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

XXXXXXX 
. 
 31 23 16 13-0009  Backfilling Or Placing Subbase For Trenches (31 23 16 13) 

Note: With imported or stockpiled materials. 
. 
. 

 31 23 16 13-0010 CY Backfilling or Placing Subbase for Trenches with Imported or Stockpiled Materials by Machine ............................................3.20  
    For Up To 20, Add  2.56 
    For >20 To 50, Add  1.60 
    For >50 To 250, Add  0.80 
    For >500 To 1,000, Deduct  -0.48 
    For >1,000, Deduct  -0.96 

. 
 31 23 16 13-0011 CY Backfilling or Placing Subbase for Trenches with Imported or Stockpiled Materials by Hand ............................................... 30.98  

XXXXXXX 
. 
 31 23 16 13-0012  Compaction Of Fill Or Subbase For Trenches (31 23 16 13) 

Note: Includes restoration of final grade. 
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. 

. 
 31 23 16 13-0013 CY Compaction of Fill or Subbase for Trenches by Vibratory Plate, Air Tamper, Etcetera ........................................................... 6.44  

    For Up To 20, Add  5.15 
    For >20 To 50, Add  3.22 
    For >50 To 250, Add  1.61 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000, Deduct  -1.93 

. 
 31 23 16 13-0014 CY Compaction of Fill or Subbase for Trenches by Hand ........................................................................................................... 34.94  

XXXXXXX 
. 
 31 23 16 13-0015  Loading Excess Material For Removal From Excavation For Trenches (31 23 16 

13) 
Note: Includes hand work by laborer for clean-up. Not to be used when excavated material can be loaded directly 
into truck instead of stock-piling. See CSI section 01 74 19 00-0015 for hauling. 

. 

. 
 31 23 16 13-0016 CY Load Excess Material by Machine for Removal from Excavation for Trenching ...................................................................... 5.55  

    For Up To 20, Add  4.44 
    For >20 To 50, Add  2.78 
    For >50 To 250, Add  1.39 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000, Deduct  -1.67 

. 
 31 23 16 13-0017 CY Load Excess Material by Hand for Removal from Excavation for Trenching......................................................................... 81.78  

XXXXXXX 
. 
 31 23 16 13-0018  Spread Excess Or Imported Material For Trenches (31 23 16 13) 

Note: Includes hand work by laborer for clean-up. 
. 
. 

 31 23 16 13-0019 CY Spread Excess Or Imported Material On Site With Machine ................................................................................................... 2.57  
    For Up To 20, Add  2.06 
    For >20 To 50, Add  1.29 
    For >50 To 250, Add  0.64 
    For >500 To 1,000, Deduct  -0.39 
    For >1,000, Deduct  -0.77 

XXXXXXX 
. 
 31 23 16 13-0020  Utility Chain Trencher (31 23 16 13) 
. 
. 
 31 23 16 13-0021  Utility Trench, Chain Trencher (31 23 16 13-0020) 

Note: Earth left adjacent to trench. 
. 
. 

 31 23 16 13-0022 LF 4" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.07  
. 

 31 23 16 13-0023 LF 4" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.17  
. 

 31 23 16 13-0024 LF 4" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.21  
. 

 31 23 16 13-0025 LF 6" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.28  
. 

 31 23 16 13-0026 LF 6" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.41  
. 

 31 23 16 13-0027 LF 6" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.60  
. 

 31 23 16 13-0028 LF 6" Wide, 36" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.92  
. 

 31 23 16 13-0029 LF 8" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.82  
. 

 31 23 16 13-0030 LF 8" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.14  
. 

 31 23 16 13-0031 LF 8" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.43  
. 

 31 23 16 13-0032 LF 8" Wide, 36" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.89  

XXXXXXX 
. 
 31 23 16 13-0033  Backfill Trenches With Compaction (31 23 16 13-0020) 
. 
. 

 31 23 16 13-0034 LF Backfill 4" Wide, 12" Deep Trench, With Compaction ............................................................................................................. 0.17  
. 

 31 23 16 13-0035 LF Backfill 4" Wide, 18" Deep Trench, With Compaction ............................................................................................................. 0.26  
. 

 31 23 16 13-0036 LF Backfill 4" Wide, 24" Deep Trench, With Compaction ............................................................................................................. 0.34  
. 

 31 23 16 13-0037 LF Backfill 6" Wide, 12" Deep Trench, With Compaction ............................................................................................................. 0.26  
. 

 31 23 16 13-0038 LF Backfill 6" Wide, 18" Deep Trench, With Compaction ............................................................................................................. 0.34  
. 

 31 23 16 13-0039 LF Backfill 6" Wide, 24" Deep Trench, With Compaction ............................................................................................................. 0.53  
. 

 31 23 16 13-0040 LF Backfill 6" Wide, 36" Deep Trench, With Compaction ............................................................................................................. 0.74  
. 

 31 23 16 13-0041 LF Backfill 8" Wide, 12" Deep Trench, With Compaction ............................................................................................................. 0.34  
. 

 31 23 16 13-0042 LF Backfill 8" Wide, 18" Deep Trench, With Compaction ............................................................................................................. 0.53  
. 

 31 23 16 13-0043 LF Backfill 8" Wide, 24" Deep Trench, With Compaction ............................................................................................................. 0.70  
. 

 31 23 16 13-0044 LF Backfill 8" Wide, 36" Deep Trench, With Compaction ............................................................................................................. 1.04  

XXXXXXX 
. 
 31 23 16 33  Bulk Excavation (31 23 16)

Note: For excavations where the total quantity for a project is greater than 500 cubic yards. See CSI section 31 05 16 00-
0000 for imported material, 31 23 16 36-0000 for For less than 500 CY excavation. 

. 

. 
 31 23 16 33-0001  Excavation (31 23 16 33) 

Note: For bulk excavation. Includes stockpiling excavated materials within 100' of point of excavation. 
. 
. 

 31 23 16 33-0002 CY Bulk Excavation by Dozer in Soil ............................................................................................................................................ 8.06  
    For Excavation In Light Material (Class A), Deduct  -1.01 
    For Excavation In Heavy/Wet Material (Class C), Add  3.22 
    For >1,000, Deduct  -1.21 

. 
 31 23 16 33-0003 CY Bulk Excavation by Hydraulic Excavator, Front End Loader, Backhoe in Soil......................................................................... 4.52  

    For Excavation In Light Material (Class A), Deduct  -0.57 
    For Excavation In Heavy/Wet Material (Class C), Add  1.81 
    For >1,000, Deduct  -0.68 

. 
 31 23 16 33-0004 CY Bulk Excavation by Dozer in Loose Rock ................................................................................................................................ 9.91  

Note: Includes compacted aggregate 
    For >1,000, Deduct  -1.49 

. 
 31 23 16 33-0005 CY Bulk Excavation by Hydraulic Excavator, Front End Loader, Backhoe in Loose Rock ............................................................ 5.57  

Note: Includes compacted aggregate 
    For >1,000, Deduct  -0.84 

XXXXXXX 
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. 
 31 23 16 33-0006  Spreading, Shaping And Rough Grading (31 23 16 33) 

Note: Imported or stockpiled material for bulk excavation. 
. 
. 

 31 23 16 33-0007 CY Spreading, Shaping, and Rough Grading Imported or Stockpiled Material for Bulk Excavation by Machine ..........................4.98  
    For >1,000, Deduct  -0.75 

XXXXXXX 
. 
 31 23 16 33-0008  Cutting, Shaping and Rough Grading Of Existing Elevations (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0009 CY Cutting, Shaping and Rough Grading Existing Elevations For Bulk Excavation by Machine ..................................................5.52  
    For >1,000, Deduct  -0.83 

XXXXXXX 
. 
 31 23 16 33-0010  Relocating On Site Excavated Material From Excavation (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0011 CY Relocating On Site Excavated Material From Bulk Excavation >100' to 300' ..........................................................................4.42  
    For >1,000, Deduct  -0.66 

. 
 31 23 16 33-0012 CY Relocating On Site Excavated Material From Bulk Excavation >300' to 500' ..........................................................................6.63  

    For >1,000, Deduct  -0.99 
. 

 31 23 16 33-0013 CY Relocating On Site Excavated Material From Bulk Excavation >500' To 1,000' ......................................................................9.94  
    For >1,000, Deduct  -1.49 

. 
 31 23 16 33-0014 CY Relocating On Site Excavated Material From Bulk Excavation >1,000' ................................................................................ 13.26  

    For >1,000, Deduct  -1.99 

XXXXXXX 
. 
 31 23 16 33-0015  Finish Grading (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0016 SY Finish Grading for Bulk Excavation by Machine ......................................................................................................................0.56  

XXXXXXX 
. 
 31 23 16 33-0017  Compaction Of Fill Or Subbase, Per Lift (31 23 16 33) 

Note: For bulk excavation. See CSI section 31 23 23 23-0001 for compaction water. 
. 
. 

 31 23 16 33-0018 SY Compaction of Fill or Subbase for Bulk Excavation by Machine .............................................................................................0.56  
Note: Per Lift 

XXXXXXX 
. 
 31 23 16 33-0019  Loading Excess Material For Removal From Excavation (31 23 16 33) 

Note: For bulk excavation. Includes hand work by laborer for clean-up. Not to be used when excavated material 
can be loaded directly into truck instead of stock-piling. See CSI section 01 74 19 00-0015 for hauling. 

. 

. 
 31 23 16 33-0020 CY Loading Excess Material For Removal From Bulk Excavation ................................................................................................4.48  

    For >1,000, Deduct  -0.67 

XXXXXXX 
. 
 31 23 16 36  Excavation For Building Foundations And Other Structures (31 23 16)

Note: Use of a Bobcat is limited to access restricted areas and by owner's approval. See CSI section 31 05 16 00-0000 
for imported material, 31 23 16 33-0000 for bulk excavation operations over 500 CY. 

. 

. 
 31 23 16 36-0001  Excavation (31 23 16 36) 

Note: For building foundations and other structures by machine. Includes stockpiling excess materials within 100' 
of point of excavation, shaping, trimming and rough grading excavation. 

. 

. 
 31 23 16 36-0002  Excavation For Building Foundations And Other Structures By Skid-Steer 

Loader (31 23 16 36-0001) 
. 
. 

 31 23 16 36-0003 CY Excavation For Building Foundations And Other Structures By Skid-Steer Loader In Soil .....................................................7.42  
    For Excavation In Light Material (Class A), Deduct  -0.93 
    For Excavation In Heavy/Wet Material (Class C), Add  2.97 
    For Up To 20, Add  7.42 
    For >20 To 50, Add  5.57 
    For >50 To 250, Add  2.97 
    For >250 To 500, Add  1.11 

. 
 31 23 16 36-0004 CY Excavation For Building Foundations And Other Structures By Skid-Steer Loader In Loose Rock ........................................9.26  

Note: Includes compacted aggregate 
    For Up To 20, Add  9.26 
    For >20 To 50, Add  6.95 
    For >50 To 250, Add  3.70 
    For >250 To 500, Add  1.39 

XXXXXXX 
. 
 31 23 16 36-0005  Excavation For Building Foundations And Other Structures By Hydraulic 

Excavator, Backhoe, Loader (31 23 16 36-0001) 
. 
. 

 31 23 16 36-0006 CY Excavation For Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader in Soil ......................5.43  
    For Excavation In Light Material (Class A), Deduct  -0.68 
    For Excavation In Heavy/Wet Material (Class C), Add  2.17 
    For Up To 20, Add  5.43 
    For >20 To 50, Add  4.07 
    For >50 To 250, Add  2.17 
    For >250 To 500, Add  0.81 

. 
 31 23 16 36-0007 CY Excavation For Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader in Loose 

Rock .......................................................................................................................................................................................6.46  
Note: Includes compacted aggregate 

    For Up To 20, Add  6.46 
    For >20 To 50, Add  4.85 
    For >50 To 250, Add  2.58 
    For >250 To 500, Add  0.97 
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XXXXXXX 
. 
 31 23 16 36-0008  Excavation For Building Foundations And Other Structures By Hand (31 23 16 36-

0001) 
Note: For areas not accessible by machine and only with owner's approval. 

. 

. 
 31 23 16 36-0009 CY Excavation For Building Foundations And Other Structures By Hand in Soil ...................................................................... 111.52  

    For Excavation In Light Material (Class A), Deduct  -13.94 
    For Excavation In Heavy/Wet Material (Class C), Add  44.61 

. 
 31 23 16 36-0010 CY Excavation For Building Foundations And Other Structures By Hand in Loose Rock ......................................................... 191.30  

Note: Includes compacted aggregate 

XXXXXXX 
. 
 31 23 16 36-0011  Relocating On Site Excavated Material From Excavation (31 23 16 36) 

Note: For building foundations and other structures over 100'. 
. 
. 

 31 23 16 36-0012 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >100' to 
300' ........................................................................................................................................................................................ 4.42  

    For Up To 20, Add  4.42 
    For >20 To 50, Add  3.32 
    For >50 To 250, Add  1.77 
    For >250 To 500, Add  0.66 

. 
 31 23 16 36-0013 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >300' to 

500' ........................................................................................................................................................................................ 6.63  
    For Up To 20, Add  6.63 
    For >20 To 50, Add  4.97 
    For >50 To 250, Add  2.65 
    For >250 To 500, Add  0.99 

. 
 31 23 16 36-0014 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >500' to 

1,000' ..................................................................................................................................................................................... 9.94  
    For Up To 20, Add  9.94 
    For >20 To 50, Add  7.46 
    For >50 To 250, Add  3.98 
    For >250 To 500, Add  1.49 

. 
 31 23 16 36-0015 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >1,000' ............. 13.26  

    For Up To 20, Add  13.26 
    For >20 To 50, Add  9.95 
    For >50 To 250, Add  5.30 
    For >250 To 500, Add  1.99 

XXXXXXX 
. 
 31 23 16 36-0016  Backfilling (31 23 16 36) 

Note: For building foundations and other structures with imported or stockpiled materials. Includes rough grading. 
. 
. 

 31 23 16 36-0017 CY Backfilling Around Building Foundations And Other Structures By Skid-Steer Loader ........................................................... 3.67  
    For Up To 20, Add  3.67 
    For >20 To 50, Add  2.75 
    For >50 To 250, Add  1.47 
    For >250 To 500, Add  0.55 

. 
 31 23 16 36-0018 CY Backfilling Around Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader ........................... 4.20  

    For Up To 20, Add  4.20 
    For >20 To 50, Add  3.15 
    For >50 To 250, Add  1.68 
    For >250 To 500, Add  0.63 

. 
 31 23 16 36-0019 CY Backfilling Around Building Foundations And Other Structures By Hand .............................................................................. 53.11  

XXXXXXX 
. 
 31 23 16 36-0020  Compaction Of Fill Or Subbase (31 23 16 36) 

Note: For building foundations and other structures. See CSI section 31 23 23 23-0001 for compaction water. 
. 
. 

 31 23 16 36-0021 CY Compaction Of Fill Or Subbase For Building Foundations and Other Structures by Vibratory Plate, Air Tamper, 
Etcetera ............................................................................................................................................................................... 10.23  

    For Up To 20, Add  10.23 
    For >20 To 50, Add  7.67 
    For >50 To 250, Add  4.09 
    For >250 To 500, Add  1.53 

. 
 31 23 16 36-0022 CY Compaction Of Fill Or Subbase For Building Foundations and Other Structures by Hand ................................................... 34.94  

XXXXXXX 
. 
 31 23 16 36-0023  Grading (31 23 16 36) 

Note: For building foundations and other structures. 
. 
. 

 31 23 16 36-0024 SY Rough Grading For Building Foundations And Other Structures by Machine ......................................................................... 0.95  
. 

 31 23 16 36-0025 SY Finish Grading For Building Foundations And Other Structures by Machine .......................................................................... 1.53  
. 

 31 23 16 36-0026 SY Finish Grading For Building Foundations And Other Structures by Hand ............................................................................. 10.33  

XXXXXXX 
. 
 31 23 16 36-0027  Loading Excess Material For Removal From Excavation (31 23 16 36) 

Note: For building foundations and other structures. Includes hand work by laborer for clean-up. Not to be used 
when excavated material can be loaded directly into truck instead of stock-piling. See CSI section 01 74 19 00-
0015 for hauling. 

. 

. 
 31 23 16 36-0028 CY Load Excess Material For Removal From Excavation For Building Foundations and Other Structures by Machine .............. 4.66  

    For Up To 20, Add  4.66 
    For >20 To 50, Add  3.50 
    For >50 To 250, Add  1.86 
    For >250 To 500, Add  0.70 

. 
 31 23 16 36-0029 CY Load Excess Material For Removal From Excavation For Building Foundations and Other Structures by Hand ................. 81.78  

XXXXXXX 
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. 
 31 23 16 36-0030  Spread Material (31 23 16 36) 

Note: For building foundations and other structures. 
. 
. 

 31 23 16 36-0031 CY Spread Excess Or Imported Material On Site By Machine ......................................................................................................2.57  
    For Up To 20, Add  2.57 
    For >20 To 50, Add  1.93 
    For >50 To 250, Add  1.03 
    For >250 To 500, Add  0.39 

. 
 31 23 16 36-0032 CY Spread Excess Or Imported Material On Site By Hand ......................................................................................................... 45.13  

XXXXXXX 
. 
 31 23 19  Dewatering (31 23) 
. 
. 
 31 23 19 00-0001  Well Point Dewatering System (31 23 19) 
. 
. 
 31 23 19 00-0002  Delivery, Installation And Removal Cost (31 23 19 00-0001) 

Note: Priced by linear foot of header used. 
. 
. 

 31 23 19 00-0003 LF Up To 100' In Length Well Point System Delivery, Installation And Removal ..................................................................... 108.16  
. 

 31 23 19 00-0004 LF >100' To 250' In Length Well Point System Delivery, Installation And Removal ................................................................... 59.49  
. 

 31 23 19 00-0005 LF >250' To 500' In Length Well Point System Delivery, Installation And Removal ................................................................... 54.08  
. 

 31 23 19 00-0006 LF >250' To 500' In Length Well Point System Delivery, Installation And Removal ................................................................... 48.67  
. 

 31 23 19 00-0007 LF >500' To 1,000' In Length Well Point System Delivery, Installation And Removal ................................................................ 43.27  
. 

 31 23 19 00-0008 LF >1,000' In Length Well Point System Delivery, Installation And Removal ............................................................................. 37.86  

XXXXXXX 
. 
 31 23 19 00-0009  Well Point Dewatering System Rental (31 23 19 00-0001) 

Note: Includes all necessary equipment for a well point system (well point with risers, pump, valves, header pipe, 
discharge pipe, etc.). Use normal adjustment factor only for rental tasks and modifiers. Unit of measure and 
modifier quantities are based on linear feet of header per day (ex. 200 ft of header for four days - quantity should 
be 200x4 or 800 ft). Rental days include weekends, when appropriate, regardless if the system is operational 
during that time. Use weekly modifier for system use of five days to less than a month. Use monthly modifier for 
system use of one month or greater. See CSI section 31 23 19 00-0002 for installation, 31 23 19 00-0015 for 
operational costs. 

. 

. 
 31 23 19 00-0010 LFD Up To 100' In Length Well Point System Rental (LF x Days = Quantity) .................................................................................1.78  

    For >5 Days And <1 Month, Deduct  -0.39 
    For >1 Month, Deduct  -0.50 

. 
 31 23 19 00-0011 LFD >100' To 250' In Length Well Point System Rental (LF x Days = Quantity) ............................................................................1.04  

    For >5 Days And <1 Month, Deduct  -0.23 
    For >1 Month, Deduct  -0.29 

. 
 31 23 19 00-0012 LFD >250' To 500' In Length Well Point System Rental (LF x Days = Quantity) ............................................................................0.74  

    For >5 Days And <1 Month, Deduct  -0.16 
    For >1 Month, Deduct  -0.21 

. 
 31 23 19 00-0013 LFD >500' To 1,000' In Length Well Point System Rental (LF x Days = Quantity) .........................................................................0.54  

    For >5 Days And <1 Month, Deduct  -0.12 
    For >1 Month, Deduct  -0.15 

. 
 31 23 19 00-0014 LFD >1,000' In Length Well Point System Rental (LF x Days = Quantity) ......................................................................................0.49  

    For >5 Days And <1 Month, Deduct  -0.11 
    For >1 Month, Deduct  -0.14 

XXXXXXX 
. 
 31 23 19 00-0015  Well Point Dewatering System Operation Costs (31 23 19 00-0001) 

Note: The quantity for operation shall be the total number of hours the well point system is operational. 
. 
. 

 31 23 19 00-0016 HR Operation Costs .................................................................................................................................................................. 134.95  

XXXXXXX 
. 
 31 23 23  Fill (31 23) 
. 
. 
 31 23 23 23  Compaction (31 23 23) 
. 
. 
 31 23 23 23-0001  Compaction Water, Water Truck And Operator (31 23 23 23) 
. 
. 

 31 23 23 23-0002 MGL Compaction Water, Water Truck And Operator................................................................................................................... 164.94  
Note: Use this task in situations where fill, base material, etc. requires additional moisture to comply with the 
compaction specification. Includes delivery up to 15 miles. (Per 1000 Gallons) See CSI section 01 22 23 00-1060 
for water truck when water is available on site. 

XXXXXXX 
. 
 31 23 23 33  Flowable Fill (31 23 23) 
. 
. 
 31 23 23 33-0001  Flowable Cement Backfill For Trenches (31 23 23 33) 

Note: Includes compaction and restoration of final grade. 
. 
. 

 31 23 23 33-0002 CY Flowable Cement Backfill for Trenches ............................................................................................................................... 299.38  
    For Up To 20, Add  102.26 
    For >20 To 50, Add  67.35 
    For >50 To 250, Add  33.67 
    For >500 To 1,000, Deduct  -17.46 
    For >1,000, Deduct  -34.92 

XXXXXXX 
. 
 31 24  Embankments (31 20) 
. 
. 
 31 24 13  Roadway Embankments (31 24) 
. 



 

 Earthwork 31

31
 

Earth Moving 31 20
Embankments 31 24

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 31 - 9

. 
 31 24 13 00-0001  Roadway, Parking Areas, Landscaping And Embankment Excavation And 

Shaping Operations (31 24 13) 
Note: Use this section for excavation and shaping operations even if the total quantity for the project exceeds 500 
CY. See CSI section 31 05 16 00-0000 for imported material, 32 12 16 00-0000 for asphalt paving. 

. 

. 
 31 24 13 00-0002  Cutting, Shaping And Rough Grading (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping, and embankments. Includes loading or stockpiling excess 
materials within 300' of initial cut. 

. 

. 
 31 24 13 00-0003  Cutting, Shaping, And Rough Grading (31 24 13 00-0002) 
. 
. 

 31 24 13 00-0004 CY Cut, Shape, and Rough Grading for Roadways, Parking Areas, Landscaping and Embankments by Machine in 
Soil ......................................................................................................................................................................................... 5.52  

    For Up To 20, Add  5.52 
    For >20 To 50, Add  4.14 
    For >50 To 250, Add  2.21 
    For >250 To 500, Add  0.83 
    For >1,000, Deduct  -0.83 

. 
 31 24 13 00-0005 CY Cut, Shape, and Rough Grading for Roadways, Parking Areas, Landscaping and Embankments by Machine in 

Loose Rock ............................................................................................................................................................................ 6.85  
Note: Includes compacted aggregate 

    For Up To 20, Add  6.85 
    For >20 To 50, Add  5.14 
    For >50 To 250, Add  2.74 
    For >250 To 500, Add  1.03 
    For >1,000, Deduct  -1.03 

XXXXXXX 
. 
 31 24 13 00-0006  Cutting, Shaping, And Rough Grading By Hand (31 24 13 00-0002) 
. 
. 

 31 24 13 00-0007 SY  Shape Embankment/Slope By Hand Up To 1 On 4 Slope ...................................................................................................... 5.72  
. 

 31 24 13 00-0008 SY  Shape Embankment/Slope By Hand Greater Than 1 On 4 Slope ........................................................................................... 7.43  

XXXXXXX 
. 
 31 24 13 00-0009  Scarify Soil (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. 
. 
. 

 31 24 13 00-0010 CSF Scarify Soil For Roadways, Parking Areas, Landscaping And Embankments By Machine .................................................... 5.11  
    For Up To 20, Add  2.56 
    For >20 To 50, Add  1.28 
    For >250 To 500, Deduct  -0.51 
    For >500, Deduct  -1.02 

XXXXXXX 
. 
 31 24 13 00-0011  Relocating On Site Excavated Material (31 24 13 00-0001) 
. 
. 

 31 24 13 00-0012 CY >500' To 1,000', Relocating On Site Excavated Material For Roadways, Parking Areas, Landscaping And 
Embankments By Machine .................................................................................................................................................... 9.94  

    For Up To 20, Add  9.94 
    For >20 To 50, Add  7.46 
    For >50 To 250, Add  3.98 
    For >250 To 500, Add  1.49 
    For >1,000, Deduct  -1.49 

. 
 31 24 13 00-0013 CY >1,000', Relocating On Site Excavated Material For Roadways, Parking Areas, Landscaping And Embankments 

By Machine .......................................................................................................................................................................... 13.26  
    For Up To 20, Add  13.26 
    For >20 To 50, Add  9.95 
    For >50 To 250, Add  5.30 
    For >250 To 500, Add  1.99 
    For >1,000, Deduct  -1.99 

XXXXXXX 
. 
 31 24 13 00-0014  Spread And Shape Imported Or Stockpiled Material (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments. See CSI section 31 23 16 36-0032 for 
spreadding material by hand. 

. 

. 
 31 24 13 00-0015 CY Spread And Shape Imported Or Stockpiled Material For Roadways, Parking Areas, Landscaping and 

Embankments By Machine .................................................................................................................................................... 6.08  
    For Up To 20, Add  6.08 
    For >20 To 50, Add  4.56 
    For >50 To 250, Add  2.43 
    For >250 To 500, Add  0.91 
    For >1,000, Deduct  -0.91 

XXXXXXX 
. 
 31 24 13 00-0016  Grading (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. 
. 
. 

 31 24 13 00-0017 SY Rough Grade Roadway, Parking Areas, Landscaping And Embankments By Machine ......................................................... 0.63  
. 

 31 24 13 00-0018 SY Finish Grade Roadway, Parking Areas, Landscaping And Embankments By Machine .......................................................... 0.85  
. 

 31 24 13 00-0019 LF Finish Grade For Curb ............................................................................................................................................................ 0.95  
. 

 31 24 13 00-0020 LF Finish Grade For Curb And Gutter .......................................................................................................................................... 1.16  

XXXXXXX 
. 
 31 24 13 00-0021  Compaction Of Fill Or Subbase (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine, per lift. 
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. 

. 
 31 24 13 00-0022 SY Compaction Of Fill Or Subbase For Roadways, Parking Areas, Landscaping And Embankments By Machine Per 

Lift ..........................................................................................................................................................................................0.56  
    For Up To 250, Add  0.56 
    For >250 To 500, Add  0.42 
    For >500 To 1,000, Add  0.22 
    For >5,000, Deduct  -0.08 

XXXXXXX 
. 
 31 24 13 00-0023  Loading Excess Material For Removal From Excavation (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. Includes hand work by laborer 
for clean-up. 

. 

. 
 31 24 13 00-0024 CY Load Excess Material For Removal For Roadways, Parking Areas, Landscaping and Embankments by Machine ................4.48  

    For Up To 20, Add  4.48 
    For >20 To 50, Add  3.36 
    For >50 To 250, Add  1.79 
    For >250 To 500, Add  0.67 
    For >1,000, Deduct  -0.67 

XXXXXXX 
. 
 31 25  Erosion And Sedimentation Controls (31 20) 
. 
. 
 31 25 14  Stabilization Measures For Erosion And Sedimentation Control (31 25)
. 
. 
 31 25 14 13  Hydraulically-Applied Erosion Control (31 25 14)
. 
. 
 31 25 14 13-0001  Bonded Fiber Matrix (31 25 14 13) 
. 
. 

 31 25 14 13-0002 MSF Up To 25,000 SF Bonded Fiber Matrix, Hydraulically Applied .............................................................................................. 43.00  
. 

 31 25 14 13-0003 MSF >25,000 To 50,000 SF Bonded Fiber Matrix, Hydraulically Applied ...................................................................................... 39.01  
. 

 31 25 14 13-0004 MSF >50,000 To 100,000 SF Bonded Fiber Matrix, Hydraulically Applied .................................................................................... 35.62  
. 

 31 25 14 13-0005 MSF >100,000 Bonded Fiber Matrix, Hydraulically Applied ........................................................................................................... 33.69  

XXXXXXX 
. 
 31 25 14 16  Rolled Erosion Control Mats And Blankets (31 25 14)

Note: Includes all staples and stakes for erosion control blankets and turf reinforcement mats. 
. 
. 
 31 25 14 16-0001  Erosion Control Blankets And Turf Reinforcement Mats (31 25 14 16) 
. 
. 
 31 25 14 16-0002  Erosion Control Blankets, Short Term, Light Duty (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0003 SY S75 Single Net Erosion Control Blanket ..................................................................................................................................1.67  
Note: Straw matrix with degradable thread to a single standard photodegradable polypropylene netting as 
manufactured by North American Green. 

. 
 31 25 14 16-0004 SY S75BN Single Net Erosion Control Blanket .............................................................................................................................2.03  

Note: Straw Matrix with Biodegradable Thread to a Single Natural Fiber Netting as manufactured by North 
American Green. 

. 
 31 25 14 16-0005 SY Curlex 1, Single Net Erosion Control Blanket ..........................................................................................................................1.61  

Note: As manufactured by American Excelsior 
. 

 31 25 14 16-0006 SY Curlex 1, Single Net Erosion Control Blanket ..........................................................................................................................1.67  
Note: As manufactured by American Green. 

. 
 31 25 14 16-0007 SY Futerra Erosion Control Blanket, Wood Fibers With Biodegradable Netting ...........................................................................1.53  

XXXXXXX 
. 
 31 25 14 16-0008  Erosion Control Blankets, Intermediate Duration (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0009 SY S150 Double Net Erosion Control Blanket ..............................................................................................................................2.12  
Note: Straw matrix with degradable thread to a double standard photodegradable polypropylene netting as 
manufactured by North American Green. 

. 
 31 25 14 16-0010 SY S150 BN Double Net Erosion Control Blanket ........................................................................................................................2.68  

Note: Straw matrix with biodegradable thread to a double natural fiber netting as manufactured by North 
American Green. 

. 
 31 25 14 16-0011 SY Curlex II, Double Net Erosion Control Blanket, Natural ...........................................................................................................1.86  

Note: As manufactured by American Excelsior. 
. 

 31 25 14 16-0012 SY Curlex II, Double Net Erosion Control Blanket, Green ............................................................................................................1.92  
Note: As manufactured by American Excelsior. 

. 
 31 25 14 16-0013 SY Enforcer Double Net Erosion Control Blanket .........................................................................................................................2.02  

Note: As manufactured by American Excelsior. 

XXXXXXX 
. 
 31 25 14 16-0014  Turf Reinforcement Mats (TRM) (31 25 14 16-0001) 

Note: Permanent, UV stabilized. 
. 
. 

 31 25 14 16-0015 SY P300 Permanent Polypropylene Turf Reinforcement Mat .......................................................................................................9.37  
Note: 100% synthetic, UV stabilized, two layer netting. 

. 
 31 25 14 16-0016 SY C350 Permanent Turf Reinforcement Mat ..............................................................................................................................8.70  

Note: 100% synthetic, UV stabilized netting incorporating natural coconut fibers as manufactured by North 
American Green. 

. 
 31 25 14 16-0017 SY Recyclex TRM, Permanent Turf Reinforcement Mat ...............................................................................................................8.23  

Note: As manufactured by American Excelsior, 100% recycled 

XXXXXXX 
. 
 31 25 14 16-0018  Jute Mesh Erosion Control Blankets (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0019 SY Jute Mesh, Open Uniform Weave ...........................................................................................................................................1.86  

XXXXXXX 
. 
 31 25 14 16-0020  Revegetation Mat (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0021 SY 3-Dimensional Webbed Revegetation Mat, Polyolefin Fiber ...................................................................................................6.72  
Note: Polyolefin fibers oriented and mechanically bonded between two nets. Landlok TRM 450 or equal. 
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. 
 31 25 14 16-0022 SY Webbed Revegetation Mat, Polypropylene Fiber .................................................................................................................... 9.54  

Note: Polypropylene fibers positioned between two high strength biaxially oriented nets and mechanically held 
together by parallel stitching with polypropylene thread. Landlok TRM 1060 or equal. 

XXXXXXX 
. 
 31 25 14 16-0023  Erosion Control Rolls (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0024 SY Erosion Control Rolls, Mirafi 140N .......................................................................................................................................... 1.64  
. 

 31 25 14 16-0025 SY Erosion Control Rolls, Amoco 4547 ........................................................................................................................................ 1.67  

XXXXXXX 
. 
 31 25 14 23  Stabilization Measures For Erosion Control (31 25 14)

See CSI section 01 74 19 00-0015 for hauling greater than 15 miles. 
. 
. 
 31 25 14 23-0001  Sand Bags (31 25 14 23) 

Note: Bags filled on site with delivered material. Includes material and placement of bags. 
. 
. 

 31 25 14 23-0002 BAG 50 LB Capacity Sand Bag With Sand ..................................................................................................................................... 5.62 2.35 
    For >2,500 To 5,000, Deduct  -0.47 
    For >5,000, Deduct  -1.03 

. 
 31 25 14 23-0003 BAG 75 LB Capacity Sand Bag With Sand ..................................................................................................................................... 7.26 2.92 

    For >2,500 To 5,000, Deduct  -0.58 
    For >5,000, Deduct  -1.31 

. 
 31 25 14 23-0004 BAG 100 LB Capacity Sand Bag With  Sand .................................................................................................................................. 9.07 3.49 

    For >2,500 To 5,000, Deduct  -0.70 
    For >5,000, Deduct  -1.61 

. 
 31 25 14 23-0005 BAG 125 LB Capacity Sand Bag With Sand ................................................................................................................................. 11.21 4.36 

    For >2,500 To 5,000, Deduct  -0.87 
    For >5,000, Deduct  -1.99 

. 
 31 25 14 23-0006 BAG 150 LB Capacity Sand Bag With  Sand ................................................................................................................................ 13.59 5.24 

    For >2,500 To 5,000, Deduct  -1.05 
    For >5,000, Deduct  -2.41 

. 
 31 25 14 23-0007 BAG 175 LB Capacity Sand Bag With Sand ................................................................................................................................. 15.74 5.95 

    For >2,500 To 5,000, Deduct  -1.19 
    For >5,000, Deduct  -2.76 

. 
 31 25 14 23-0008 BAG 2,000 LB Capacity Sand Bag With Sand............................................................................................................................. 116.42 39.90 

    For >2,500 To 5,000, Deduct  -7.04 
    For >5,000, Deduct  -18.68 

. 
 31 25 14 23-0009 BAG 3,000 LB Capacity Sand Bag With Sand............................................................................................................................. 152.13 43.89 

    For >2,500 To 5,000, Deduct  -7.74 
    For >5,000, Deduct  -22.96 

XXXXXXX 
. 
 31 25 14 23-0010  Gravel Bags (31 25 14 23) 

Note: Bags filled on site with delivered material. Includes material and placement of bags. 
. 
. 

 31 25 14 23-0011 BAG 30 LB Capacity Gravel Bag With Gravel ................................................................................................................................. 4.80 1.56 
    For >2,500 To 5,000, Deduct  -0.31 
    For >5,000, Deduct  -0.79 

. 
 31 25 14 23-0012 BAG 50 LB Capacity Gravel Bag With Gravel ................................................................................................................................. 8.32 2.35 

    For >2,500 To 5,000, Deduct  -0.47 
    For >5,000, Deduct  -1.30 

XXXXXXX 
. 
 31 25 14 23-0013  Floating Turbidity Curtain (31 25 14 23) 

Note: Type 2 DOT fabric - 18 oz. nominal laminated vinyl/polyester. EPS flotation, 6 in. x 6 in., 13.5 lb./ft. 
buoyancy in fresh water and 14.4 lb./ft buoyancy in saltwater. 

. 

. 
 31 25 14 23-0014 LF 3' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 20.89  

    For Type 1, Deduct  -3.22 
    For 13 Oz PVC Fabric, Type 2, Deduct  -1.96 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  2.38 

. 
 31 25 14 23-0015 LF 4' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 22.64  

    For Type 1, Deduct  -3.54 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.16 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  2.62 

. 
 31 25 14 23-0016 LF 5' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 25.04  

    For Type 1, Deduct  -4.02 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.44 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  2.97 

. 
 31 25 14 23-0017 LF 6' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 27.10  

    For Type 1, Deduct  -4.40 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.68 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.25 

. 
 31 25 14 23-0018 LF 7' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 28.44  

    For Type 1, Deduct  -4.62 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.81 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.41 

. 
 31 25 14 23-0019 LF 8' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 29.78  

    For Type 1, Deduct  -4.83 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.94 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.57 

. 
 31 25 14 23-0020 LF 9' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 31.35  

    For Type 1, Deduct  -5.09 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.10 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.76 
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. 
 31 25 14 23-0021 LF 10' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 33.49  

    For Type 1, Deduct  -5.48 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.33 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.05 

. 
 31 25 14 23-0022 LF 12' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 35.19  

    For Type 1, Deduct  -5.76 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.50 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.26 

. 
 31 25 14 23-0023 LF 13' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 37.46  

    For Type 1, Deduct  -6.16 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.75 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.56 

. 
 31 25 14 23-0024 LF 14' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 39.59  

    For Type 1, Deduct  -6.53 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.97 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.83 

. 
 31 25 14 23-0025 LF 15' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 41.65  

    For Type 1, Deduct  -6.87 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.18 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  5.08 

. 
 31 25 14 23-0026 LF 16' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 45.32  

    For Type 1, Deduct  -7.58 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.62 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  5.60 

. 
 31 25 14 23-0027 LF 17' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 47.51  

    For Type 1, Deduct  -7.95 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.84 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  5.87 

. 
 31 25 14 23-0028 LF 18' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 49.67  

    For Type 1, Deduct  -8.29 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.05 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.13 

. 
 31 25 14 23-0029 LF 19' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 51.94  

    For Type 1, Deduct  -8.66 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.27 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.40 

. 
 31 25 14 23-0030 LF 20' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 54.15  

    For Type 1, Deduct  -9.00 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.48 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.65 

XXXXXXX 
. 
 31 25 14 23-0031  Turbidity Curtain Anchors (31 25 14 23) 
. 
. 

 31 25 14 23-0032 EA 14 LB, Turbidity Curtain Anchor System ............................................................................................................................. 559.50  
Note: Includes anchor, anchor chain, and marker buoy and rope. 

. 
 31 25 14 23-0033 EA 25 LB, Turbidity Curtain Anchor System ............................................................................................................................. 766.80  

Note: Includes anchor, anchor chain, and marker buoy and rope. 
. 

 31 25 14 23-0034 EA 40 LB, Turbidity Curtain Anchor System ............................................................................................................................. 974.99  
Note: Includes anchor, anchor chain, and marker buoy and rope. 

. 
 31 25 14 23-0035 EA 65 LB, Turbidity Curtain Anchor System .......................................................................................................................... 1,274.84  

Note: Includes anchor, anchor chain, and marker buoy and rope. 

XXXXXXX 
. 
 31 25 14 23-0036  Filter Bags (31 25 14 23) 
. 
. 
 31 25 14 23-0037  Non-Woven Filter Bags (31 25 14 23-0036) 
. 
. 

 31 25 14 23-0038 EA 6' x 15' Non-Woven Filter Bag ............................................................................................................................................. 149.02  
. 

 31 25 14 23-0039 EA 13' x 15' Non-Woven Filter Bag ........................................................................................................................................... 215.01  
. 

 31 25 14 23-0040 EA 15' x 15' Non-Woven Filter Bag ........................................................................................................................................... 247.95  

XXXXXXX 
. 
 31 25 14 23-0041  Monofilament Filter Bags (31 25 14 23-0036) 
. 
. 

 31 25 14 23-0042 EA 5' x 15' Monofilament Filter Bag .......................................................................................................................................... 154.71  
. 

 31 25 14 23-0043 EA 10' x 15' Monofilament Filter Bag ........................................................................................................................................ 213.47  

XXXXXXX 
. 
 31 25 14 26  Stabilization Measures For Sedimentation Control (31 25 14)
. 
. 
 31 25 14 26-0001  Silt Fences And Dike Barriers (31 25 14 26) 

Note: Includes stakes and embedding. 
. 
. 
 31 25 14 26-0002  Silt Fences 2' High (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0003 LF 2' High Silt Fence with Stakes at 4' On Center ........................................................................................................................2.65  
. 

 31 25 14 26-0004 LF 2' High Silt Fence with Stakes at 6' On Center ........................................................................................................................2.07  
. 

 31 25 14 26-0005 LF 2' High Silt Fence with Stakes at 8' On Center ........................................................................................................................1.49  
. 

 31 25 14 26-0006 LF 2' High Silt Fence with Stakes at 10' On Center ......................................................................................................................1.28  

XXXXXXX 
. 
 31 25 14 26-0007  Silt Fences 3' High (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0008 LF 3' High Silt Fence with Stakes at 4' On Center ........................................................................................................................2.74  
. 

 31 25 14 26-0009 LF 3' High Silt Fence with Stakes at 6' On Center ........................................................................................................................2.23  
. 

 31 25 14 26-0010 LF 3' High Silt Fence with Stakes at 8' On Center ........................................................................................................................1.33  
. 

 31 25 14 26-0011 LF 3' High Silt Fence with Stakes at 10' On Center ......................................................................................................................1.35  
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XXXXXXX 
. 
 31 25 14 26-0012  Silt Dike Barrier (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0013 LF Silt Dike Barrier With Stakes ................................................................................................................................................... 3.12  

XXXXXXX 
. 
 31 25 14 26-0014  Silt Fences Removal (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0015 LF Removal Of Silt Fence And Stakes ......................................................................................................................................... 0.74  

XXXXXXX 
. 
 31 25 14 26-0016  Hay And Straw Bales (31 25 14 26) 

Note: Includes trench for placement, and stakes. 
. 
. 

 31 25 14 26-0017 LF Place Sterlized Straw Bales .................................................................................................................................................... 4.00  
Note: Includes securing in ground with stakes. 

. 
 31 25 14 26-0018 LF Place Hay Bales ...................................................................................................................................................................... 3.73  

Note: Includes securing in ground with stakes. 
. 

 31 25 14 26-0019 EA Place And Remove Hay Bales, Includes Securing In Ground With Stakes ........................................................................... 11.18  
. 

 31 25 14 26-0020 LF Removal Of Hay Or Straw Bales ............................................................................................................................................. 1.32  
Note: Includes removal of stakes. 

XXXXXXX 
. 
 31 25 14 26-0021  Sediment Logs (Degradable) (31 25 14 26) 
. 
. 
 31 25 14 26-0022  Sediment Logs (Degradable) (31 25 14 26-0021) 

Note: Includes stakes and removal after use. Curlex sediment logs as manufactured by American Excelsior. 
. 
. 

 31 25 14 26-0023 LF 12" Sediment Log .................................................................................................................................................................... 7.29  
. 

 31 25 14 26-0024 LF 20" Sediment Log .................................................................................................................................................................... 8.51  

XXXXXXX 
. 
 31 25 14 26-0025  Wattles (Degradable) (31 25 14 26-0021) 

Note: Includes trench for placement, 24" wood staking at 4' on-center 
. 
. 

 31 25 14 26-0026 EA Wattles (Sterile Straw Filled Rolls), 9" x 25' ........................................................................................................................ 133.68  
. 

 31 25 14 26-0027 EA Wattles (Sterile Straw Filled Rolls), 12" x 20' ...................................................................................................................... 125.73  

XXXXXXX 
. 
 31 25 14 26-0028  Fiber Roll (CALTRANS Type 1) (31 25 14 26) 

Note: Includes furrow trench for placement, 24" wood staking at 4' on-center 
. 
. 

 31 25 14 26-0029 LF 8" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 .................................. 5.66  
    For >1,000 To 10,000, Deduct  -0.66 
    For >10,000, Deduct  -1.11 

. 
 31 25 14 26-0030 LF 9" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 .................................. 6.37  

    For >1,000 To 10,000, Deduct  -0.68 
    For >10,000, Deduct  -1.15 

. 
 31 25 14 26-0031 LF 12" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 ................................ 7.95  

    For >1,000 To 10,000, Deduct  -0.81 
    For >10,000, Deduct  -1.37 

XXXXXXX 
. 
 31 25 14 26-0032  Fiber Roll (CALTRANS Type 2) (31 25 14 26) 

Note: Includes 24" wood stakes at 2' on-center off-set on sides with ropes. 
. 
. 

 31 25 14 26-0033 LF 8" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 .................................. 4.84  
    For >1,000 To 10,000, Deduct  -0.53 
    For >10,000, Deduct  -0.90 

. 
 31 25 14 26-0034 LF 9" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 .................................. 5.51  

    For >1,000 To 10,000, Deduct  -0.55 
    For >10,000, Deduct  -0.94 

. 
 31 25 14 26-0035 LF 12" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 ................................ 6.45  

    For >1,000 To 10,000, Deduct  -0.58 
    For >10,000, Deduct  -1.00 

XXXXXXX 
. 
 31 25 14 26-0036  Inlet Protection Sediment Bags (31 25 14 26) 

Note: Includes removal, cleaning, and replacement per each location. 
. 
. 

 31 25 14 26-0037 EA 2' x 2' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 45.81  
. 

 31 25 14 26-0038 EA 2' x 3' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 56.68  
. 

 31 25 14 26-0039 EA 2' x 4' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 69.15  

XXXXXXX 
. 
 31 25 14 26-0040  Clean Sediment Logs/Wattles (31 25 14 26) 

Note: Includes removal, cleaning, and replacement per each location. 
. 
. 

 31 25 14 26-0041 EA Clean Sediment Logs/Wattles ............................................................................................................................................... 74.36  

XXXXXXX 
. 
 31 30  Earthwork Methods (31) 
. 
. 
 31 32  Soil Stabilization (31 30) 
. 
. 
 31 32 13  Soil Mixing Stabilization (31 32)
. 
. 
 31 32 13 16  Cement Soil Stabilization (31 32 13)
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. 

. 
 31 32 13 16-0001  Soil Cement Course (31 32 13 16) 

Note: Includes soil material, adding and mixing of cement, water and calcium chloride (if required), shaping, 
finishing and final compaction. Excludes cement, calcium chloride, foundation preparation, compaction water and 
additional surface treatments. 

. 

. 
 31 32 13 16-0002 CY Compacted Soil Cement Course, Material mixed in Central Plant ........................................................................................ 54.05  

. 
 31 32 13 16-0003 CY Compacted Soil Cement Course, Material mixed in Traveling Pugmill. Cement ................................................................... 56.64  

. 
 31 32 13 16-0004 LB Cement, Per Unit Of Measure .................................................................................................................................................0.04  

. 
 31 32 13 16-0005 LB Flake Calcium Chloride, Per Unit Of Measure ........................................................................................................................0.47  

. 
 31 32 13 16-0006 EA Mobilize And Demobilize Traveling Pugmill ........................................................................................................................ 150.00  

XXXXXXX 
. 
 31 32 13 16-0007  Cementitious Soil Binder (31 32 13 16) 
. 
. 

 31 32 13 16-0008 CY Cementitious Soil Binder, 4% Cement Mix By Volume ......................................................................................................... 38.35  
. 

 31 32 13 16-0009 CY Cementitious Soil Binder, 6% Cement Mix By Volume ......................................................................................................... 46.30  
. 

 31 32 13 16-0010 CY Cementitious Soil Binder, 9% Cement Mix By Volume ......................................................................................................... 59.37  
. 

 31 32 13 16-0011 CY Cementitious Soil Binder, 12% Cement Mix By Volume ....................................................................................................... 72.26  

XXXXXXX 
. 
 31 32 13 19  Lime Soil Stabilization (31 32 13) 

Note: Includes delivery up to 15 miles from the closest approved source, the cost for loading, and dumping. The price 
excludes the cost for spreading or backfilling. See CSI section 01 74 19 00-0015 for hauling greater than 15 miles. 

. 

. 
 31 32 13 19-0001  Lime Stabilized Subgrade (31 32 13 19) 

Note: Based on soil weight of 110 LB/CF using lime weight of 5.5 LB/CF (5%). 
. 
. 

 31 32 13 19-0002 SY 6" Thick Lime Stabilized Subgrade, 25 LB ..............................................................................................................................9.66  
    For 4% Lime Instead Of 5%, Deduct  -0.28 
    For 6% Lime Instead Of 5%, Add  0.28 
    For >5,000 SY, Deduct  -0.63 

. 
 31 32 13 19-0003 SY 7" Thick Lime Stabilized Subgrade, 29 LB ............................................................................................................................ 11.19  

    For 4% Lime Instead Of 5%, Deduct  -0.32 
    For 6% Lime Instead Of 5%, Add  0.32 
    For >5,000 SY, Deduct  -0.73 

. 
 31 32 13 19-0004 SY 8" Thick Lime Stabilized Subgrade, 33 LB ............................................................................................................................ 12.76  

    For 4% Lime Instead Of 5%, Deduct  -0.37 
    For 6% Lime Instead Of 5%, Add  0.37 
    For >5,000 SY, Deduct  -0.84 

. 
 31 32 13 19-0005 SY 10" Thick Lime Stabilized Subgrade, 41 LB/SY .................................................................................................................... 15.96  

    For 4% Lime Instead Of 5%, Deduct  -0.46 
    For 6% Lime Instead Of 5%, Add  0.46 
    For >5,000 SY, Deduct  -1.05 

. 
 31 32 13 19-0006 SY 12" Thick Lime Stabilized Subgrade, 50 LB/SY .................................................................................................................... 19.16  

    For 4% Lime Instead Of 5%, Deduct  -0.55 
    For 6% Lime Instead Of 5%, Add  0.55 
    For >5,000 SY, Deduct  -1.26 

. 
 31 32 13 19-0007 SY 14" Thick Lime Stabilized Subgrade, 58 LB/SY .................................................................................................................... 22.32  

    For 4% Lime Instead Of 5%, Deduct  -0.64 
    For 6% Lime Instead Of 5%, Add  0.64 
    For >5,000 SY, Deduct  -1.46 

. 
 31 32 13 19-0008 SY 16" Thick Lime Stabilized Subgrade, 66 LB/SY .................................................................................................................... 25.52  

    For 4% Lime Instead Of 5%, Deduct  -0.73 
    For 6% Lime Instead Of 5%, Add  0.73 
    For >5,000 SY, Deduct  -1.67 

. 
 31 32 13 19-0009 SY 18" Thick Lime Stabilized Subgrade, 74 LB/SY .................................................................................................................... 28.74  

    For 4% Lime Instead Of 5%, Deduct  -0.82 
    For 6% Lime Instead Of 5%, Add  0.82 
    For >5,000 SY, Deduct  -1.89 

XXXXXXX 
. 
 31 32 13 19-0010  Hydrated Lime Stabilized Subgrade (31 32 13 19) 

Note: Includes scarifying, adding and mixing of hydrated lime and water, light sealing, curing, secondary mixing, 
shaping, finishing and final compaction. Excludes hydrated lime, foundation preparation, compaction water and 
additional surface treatments. 

. 

. 
 31 32 13 19-0011 CY Compacted Hydrated Lime Stabilized Subgrade .................................................................................................................. 57.91  

. 
 31 32 13 19-0012 LB Hydrated Lime .........................................................................................................................................................................1.27  

XXXXXXX 
. 
 31 32 13 29  Liquid Soil Stabilization (31 32 13) 
. 
. 

 31 32 13 29-0001 GAL Polyacrylamide And Calcium Solution .....................................................................................................................................3.34  

XXXXXXX 
. 
 31 32 19  Geosynthetic Soil Stabilization And Layer Separation (31 32)
. 
. 
 31 32 19 13  Geogrid Soil Stabilization (31 32 19) 
. 
. 
 31 32 19 13-0001  Geogrid Fabrics (31 32 19 13) 

Note: For reinforcement of over steepened earth slopes, segmental retaining walls and other mechanically 
stabilized earth applications. 

. 

. 
 31 32 19 13-0002 SY 5.3 Ounce/SY, 1,700 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-150) ........................................................................................................................................................2.54  
    For Up To 50, Add  0.60 
    For >50 To 150, Add  0.44 
    For >150 To 250, Add  0.29 
    For >250 To 500, Add  0.14 



 

 Earthwork 31

31
 

Earthwork Methods 31 30
Soil Stabilization 31 32

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 31 - 15

. 
 31 32 19 13-0003 SY 6.9 Ounce/SY, 3,100 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-300) ........................................................................................................................................................ 2.88  
    For Up To 50, Add  0.67 
    For >50 To 150, Add  0.50 
    For >150 To 250, Add  0.32 
    For >250 To 500, Add  0.16 

. 
 31 32 19 13-0004 SY 8.7 Ounce/SY, 4,280 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-500) ........................................................................................................................................................ 3.14  
    For Up To 50, Add  0.73 
    For >50 To 150, Add  0.54 
    For >150 To 250, Add  0.35 
    For >250 To 500, Add  0.17 

. 
 31 32 19 13-0005 SY 12.6 Ounce/SY, 7,315 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-800) ........................................................................................................................................................ 4.46  
    For Up To 50, Add  1.00 
    For >50 To 150, Add  0.74 
    For >150 To 250, Add  0.48 
    For >250 To 500, Add  0.24 

. 
 31 32 19 13-0006 SY 14.1 Ounce/SY, 9,790 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-1000) ...................................................................................................................................................... 5.09  
    For Up To 50, Add  1.13 
    For >50 To 150, Add  0.84 
    For >150 To 250, Add  0.55 
    For >250 To 500, Add  0.27 

. 
 31 32 19 13-0007 SY 4.3 Ounce/SY, 1,658 LB/FT Wide Width Tensile Ultimate Bi-Axial Extruded Polypropylene Geogrid Fabric 

(Carthage Mills Enkagrid Max 20) .......................................................................................................................................... 2.58  
    For Up To 50, Add  0.61 
    For >50 To 150, Add  0.45 
    For >150 To 250, Add  0.29 
    For >250 To 500, Add  0.14 

. 
 31 32 19 13-0008 SY 5.9 Ounce/SY, 2,192 LB/FT Wide Width Tensile Ultimate Bi-Axial Extruded Polypropylene Geogrid Fabric 

(Carthage Mills Enkagrid Max 30) .......................................................................................................................................... 3.74  
    For Up To 50, Add  0.84 
    For >50 To 150, Add  0.63 
    For >150 To 250, Add  0.41 
    For >250 To 500, Add  0.20 

XXXXXXX 
. 
 31 32 19 16  Geotextile Soil Stabilization (31 32 19)
. 
. 
 31 32 19 16-0001  Nonwoven Polypropylene Geotextiles (31 32 19 16) 

Note: For drainage, filtration and separation. 
. 
. 

 31 32 19 16-0002 SY 3.0 Ounce/SY, 40 Mil, 80 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-30HS) .............. 0.80  
    For Up To 50, Add  0.20 
    For >50 To 150, Add  0.14 
    For >150 To 250, Add  0.09 
    For >250 To 500, Add  0.05 

. 
 31 32 19 16-0003 SY 3.5 Ounce/SY, 50 Mil, 95 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-35HS) .............. 0.85  

    For Up To 50, Add  0.21 
    For >50 To 150, Add  0.15 
    For >150 To 250, Add  0.10 
    For >250 To 500, Add  0.05 

. 
 31 32 19 16-0004 SY 4.0 Ounce/SY, 60 Mil, 115 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-40HS) ............ 0.92  

    For Up To 50, Add  0.22 
    For >50 To 150, Add  0.16 
    For >150 To 250, Add  0.10 
    For >250 To 500, Add  0.05 

. 
 31 32 19 16-0005 SY 4.5 Ounce/SY, 55 Mil, 120 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-45HS) ............ 0.99  

    For Up To 50, Add  0.23 
    For >50 To 150, Add  0.17 
    For >150 To 250, Add  0.11 
    For >250 To 500, Add  0.06 

. 
 31 32 19 16-0006 SY 6.0 Ounce/SY, 70 Mil, 160 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-60HS) ............ 1.16  

    For Up To 50, Add  0.27 
    For >50 To 150, Add  0.20 
    For >150 To 250, Add  0.13 
    For >250 To 500, Add  0.06 

. 
 31 32 19 16-0007 SY 7.0 Ounce/SY, 85 Mil, 180 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-70HS) ............ 1.36  

    For Up To 50, Add  0.32 
    For >50 To 150, Add  0.23 
    For >150 To 250, Add  0.15 
    For >250 To 500, Add  0.08 

. 
 31 32 19 16-0008 SY 8.0 Ounce/SY, 85 Mil, 205 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-80HS) ............ 1.50  

    For Up To 50, Add  0.35 
    For >50 To 150, Add  0.26 
    For >150 To 250, Add  0.17 
    For >250 To 500, Add  0.08 

. 
 31 32 19 16-0009 SY 10 Ounce/SY, 115 Mil, 250 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-

100HS) ................................................................................................................................................................................... 1.83  
    For Up To 50, Add  0.41 
    For >50 To 150, Add  0.30 
    For >150 To 250, Add  0.20 
    For >250 To 500, Add  0.10 
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. 
 31 32 19 16-0010 SY 16 Ounce/SY, 175 Mil, 425 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric .....................................................3.97  

    For Up To 50, Add  0.84 
    For >50 To 150, Add  0.63 
    For >150 To 250, Add  0.41 
    For >250 To 500, Add  0.21 

XXXXXXX 
. 
 31 32 19 16-0011  Woven Geotextiles Fabric (31 32 19 16) 
. 
. 

 31 32 19 16-0012 SY  200 LB Grab Tensile Woven Slit Film Geotextile Fabric (Carthage Mills FX-55) ....................................................................1.13  
    For Up To 50, Add  0.26 
    For >50 To 150, Add  0.19 
    For >150 To 250, Add  0.13 
    For >250 To 500, Add  0.06 

. 
 31 32 19 16-0013 SY 315 LB Grab Tensile Woven Slit Film Geotextile Fabric (Carthage Mills FX-66) ....................................................................1.57  

    For Up To 50, Add  0.35 
    For >50 To 150, Add  0.26 
    For >150 To 250, Add  0.17 
    For >250 To 500, Add  0.08 

. 
 31 32 19 16-0014 SY 4 To 6% Open Area, 370 x 250 LB Grab Tensile Woven Monofilament Geotextile Fabric (Carthage Mills Carthage 

6%) ........................................................................................................................................................................................2.75  
    For Up To 50, Add  0.60 
    For >50 To 150, Add  0.44 
    For >150 To 250, Add  0.29 
    For >250 To 500, Add  0.15 

. 
 31 32 19 16-0015 SY 11 To 15% Open Area, 370 x 220 LB Grab Tensile Woven Monofilament Geotextile Fabric (Carthage Mills 

Carthage 15%) .......................................................................................................................................................................2.69  
    For Up To 50, Add  0.58 
    For >50 To 150, Add  0.43 
    For >150 To 250, Add  0.28 
    For >250 To 500, Add  0.14 

. 
 31 32 19 16-0016 SY 6.9 Oz/SY, 250 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

250TF) ...................................................................................................................................................................................2.35  
    For Up To 50, Add  0.52 
    For >50 To 150, Add  0.38 
    For >150 To 250, Add  0.25 
    For >250 To 500, Add  0.13 

. 
 31 32 19 16-0017 SY 9.1 Oz/SY, 333 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

330TF) ...................................................................................................................................................................................2.51  
    For Up To 50, Add  0.55 
    For >50 To 150, Add  0.41 
    For >150 To 250, Add  0.27 
    For >250 To 500, Add  0.13 

. 
 31 32 19 16-0018 SY 12.1 Oz/SY, 400 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

400TF) ...................................................................................................................................................................................3.19  
    For Up To 50, Add  0.68 
    For >50 To 150, Add  0.51 
    For >150 To 250, Add  0.33 
    For >250 To 500, Add  0.17 

. 
 31 32 19 16-0019 SY 12.1 Oz/SY, 400 LB/IN Wide Width Tensile Ultimate Woven Monofilament And Fibrillated Geotextile Fabric 

(Carthage Mills FX-400MF) ....................................................................................................................................................4.53  
    For Up To 50, Add  0.95 
    For >50 To 150, Add  0.71 
    For >150 To 250, Add  0.47 
    For >250 To 500, Add  0.23 

XXXXXXX 
. 
 31 32 19 16-0020  Geomembranes (31 32 19 16) 
. 
. 
 31 32 19 16-0021  Polyvinyl Chloride (PVC) Geomembrane (31 32 19 16-0020) 
. 
. 

 31 32 19 16-0022 SF 20 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................0.90  
. 

 31 32 19 16-0023 SF 30 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................1.04  
. 

 31 32 19 16-0024 SF 40 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................1.25  
. 

 31 32 19 16-0025 SF 50 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................1.48  
. 

 31 32 19 16-0026 SF 60 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................1.69  
. 

 31 32 19 16-0027 SF 70 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................1.84  
. 

 31 32 19 16-0028 SF 80 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................2.00  
. 

 31 32 19 16-0029 SF 90 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................2.20  
. 

 31 32 19 16-0030 SF 100 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics)...............................................................................................2.40  

XXXXXXX 
. 
 31 32 19 16-0031  High Density Polyethylene (HDPE) Geomembrane (31 32 19 16-0020) 
. 
. 

 31 32 19 16-0032 SF 20 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................0.91  
. 

 31 32 19 16-0033 SF 30 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................1.08  
. 

 31 32 19 16-0034 SF 40 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................1.25  
. 

 31 32 19 16-0035 SF 50 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................1.99  
. 

 31 32 19 16-0036 SF 60 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................1.56  
. 

 31 32 19 16-0037 SF 80 Mil High Density Polyethylene Membrane (US Fabrics) .....................................................................................................1.90  
. 

 31 32 19 16-0038 SF 100 Mil High Density Polyethylene Membrane (US Fabrics) ...................................................................................................2.24  
. 

 31 32 19 16-0039 SF 120 Mil High Density Polyethylene Membrane (US Fabrics) ...................................................................................................3.97  
. 

 31 32 19 16-0040 SF 140 Mil High Density Polyethylene Membrane (US Fabrics) ...................................................................................................4.11  

XXXXXXX 
. 
 31 32 19 26  Geoweb Cellular Confinement System (31 32 19)

Note: Includes staples, stakes and filling cells with stockpiled material. Excludes site preparation and imported materials. 
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. 

. 
 31 32 19 26-0001  Geoweb Cellular Confinement System (31 32 19 26) 

Note: Includes staples, stakes and filling cells with stockpiled material. Excludes site preparation and imported 
materials. 

. 

. 
 31 32 19 26-0002 SF 4" Geoweb Cellular Confinement System (Presto Geosystems)............................................................................................. 4.77  

    For >20,000, Deduct  -0.09 
    For >2:1 Slope, Add  1.00 

. 
 31 32 19 26-0003 SF 6" Geoweb Cellular Confinement System (Presto Geosystems)............................................................................................. 5.55  

    For >20,000, Deduct  -0.13 
    For >2:1 Slope, Add  1.00 

. 
 31 32 19 26-0004 SF 8" Geoweb Cellular Confinement System (Presto Geosystems)............................................................................................. 6.48  

    For >20,000, Deduct  -0.17 
    For >2:1 Slope, Add  1.00 

XXXXXXX 
. 
 31 32 36  Soil Nailing (31 32) 
. 
. 
 31 32 36 11  Soil Nailing Stabilization (31 32 36)
. 
. 
 31 32 36 11-0001  Landslide and Slip-Out Stabilization (31 32 36 11) 

Note: Work shall consist of the Contractor stabilizing identified slides by internally reinforcing the soil mass with 
reinforcing elements (nails) by using one or more of the installation methods specified in this contract. The Owner 
will identify locations for work to be performed as specified herein. The Contractor shall review all locations with 
Owner representatives to determine the method to be used.  The Contractor will provide all necessary 
engineering plans and details required to successfully repair slides as noted.  These plans shall be stamped by a 
registered professional engineer with a current California license who is knowledgeable in the design and 
implementation of slope stabilization with soil nails and related work. The contractor shall furnish all labor, 
materials, and equipment required to complete the work.  Any necessary installation methods and associated 
costs are the responsibility of the contractor.  The Contractor and the Contractor’s Engineer will also warrant the 
stability of the repaired roadway section for a period of 5 years. 

. 

. 
 31 32 36 11-0002  BioWall® (31 32 36 11-0001) 

Note: Furnish and install the BioWall® to integrate with Launched Soil Nails™, SuperNails® or Self Drilling 
SuperNails®.  The BioWall® is a confined soil/compost mass capable of sustaining vegetation at slope angles up 
to ¼(H):1(V), and is composed of 2 layers of galvanized wire mesh and 2 layers of lightweight geosynthetic 
encasing a seeded compost and/or topsoil mix, tied to the soil nails by steel plates.  Furnish equipment and 
incidentals necessary to complete the work.  BioWall® to soil nail connection details will be determined by the 
Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals.  Unit Pricing excludes 
Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 11-0003 SF BioWall® Construction .......................................................................................................................................................... 21.00  

XXXXXXX 
. 
 31 32 36 11-0004  GeoSynthetically Confined Soil™ (GCS®) Components (31 32 36 11-0001) 

Note: Furnish and install geosynthetic reinforcement, backfill and facing element to construct a Geosynthetically 
Confined Soil Wall™ (GCS®).  Designs shall comply with the Design Standards for Geosynthetically Confined 
Soil Walls (adapted from the NCHRP Report 556 – Design and Construction Guidelines for Geosynthetic – 
Reinforced Soil Bridge Abutments with a Flexible Facing) noted below.  Reinforcement Selection and Placement: 
Geosynthetic reinforcement shall consist of high-tenacity geotextiles manufactured for soil reinforcement 
applications. Geotextiles shall not be exposed to sunlight and extreme temperatures for an extended period of 
time. Damaged or improperly handled geosynthetic reinforcement shall be rejected.  Use a woven polypropylene 
geotextile with ultimate tensile strength of 2400 lbs/ft (Amoco 2044 or similar) in the cross-machine direction (as 
per ASTM D4595).  The geosynthetic reinforcement perpendicular to the wall face should consist of one 
continuous piece of material. Overlap of reinforcement in the design strength direction is not permitted. Adjacent 
sections of geosynthetic reinforcement should be placed so as to ensure that horizontal coverage shown on the 
plans is provided.  Tracked construction equipment shall not be operated directly on the geosynthetic 
reinforcement. A minimum backfill thickness of 150 mm (6 in.) is required before operation of tracked vehicles 
over the geosynthetic reinforcement. Turning of tracked vehicles should be kept to a minimum to prevent 
displacing the fill and damaging or moving the geosynthetic reinforcement.  Rubber-tired equipment may pass 
over the geosynthetic reinforcement at slow speeds less than 17 km/hr (10 miles/hr). Sudden braking and sharp 
turning should be avoided.  Backfill Specifications:  Structure backfill material should consist of material free from 
organic or other unsuitable material as determined by the Contractor’s Engineer.  Grading of the backfill should 
be as follows: 100 percent passing 100 mm (4 in.) sieve, 0-60 percent passing No. 40 (0.425 mm) sieve, and 0-
15 percent passing No. 200 (0.075mm) sieve; plasticity index (PI) as determined by AASHTO T90, should not 
exceed 6.  The backfill should exhibit an angle of internal friction of not less than 34 degrees, as determined by 
the standard direct shear test on the portion finer than 2 mm (No.10) sieve, using a sample compacted to 95 
percent of AASHTO T-99, Methods C or D, at optimum moisture content. No testing is required for backfills where 
80 percent of sizes are greater than 19 mm.  The backfill should be substantially free of shale or other soft, poor 
durability particles and should have an organic content not larger than 1 percent. The backfill should have a pH 
between 4.5 and 9.   Backfill Placement:  Reinforced fill should be placed as specified in construction plans in 
compacted lift thickness of 8in, but in no case in lifts greater than 12in.   Reinforced fill should be placed and 
compacted at or within 2 percent dry of the optimum moisture content. If the reinforced fill is free draining (i.e., 
with less than 5 percent passing a No. 200 sieve), water content of the fill may be within ±3 percent of the 
optimum.  A minimum density of 90 percent of standard Proctor density is required. Optimum compaction is 100 
percent of AASHTO T-99 (or 95 percent of AASHTO T-180) but this may not be possible throughout the wall 
structure. If significant percentage of the backfill is coarse material (i.e., greater than 30 percent retained on the 
19 mm, or 3/4 in., sieve), a procedural specification may be used to verify compaction, (no less than two passes 
with a conventional vibratory plate compaction equipment).  Backfill should be placed, spread, and compacted so 
as to prevent the development of wrinkles or movement of the geosynthetic reinforcement and the wall facing 
units.  Only hand-operated compaction equipment should be allowed within 0.5 m (1.5 ft) of the front of th See 
CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 11-0005 SF GeoSynthetically Confined Soil™ (GCS®) Wall Construction .............................................................................................. 10.75  

Note: Installation sold per square face foot (excludes materials) 
. 

 31 32 36 11-0006 EA GeoSynthetically Confined Soil™ (GCS®) Wall Galvanized Wire Basket Units (approximately 10’’ x 120’’) ...................... 96.00  
. 

 31 32 36 11-0007 EA GeoSynthetically Confined Soil™ (GCS®) Wall Concrete Masonry Units (approximately 8’’ x 8’’ x 16’’) ............................. 4.50  
. 

 31 32 36 11-0008 SF GeoSynthetically Confined Soil™ (GCS®) Wall Woven Geotextile ........................................................................................ 0.75  

XXXXXXX 
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. 
 31 32 36 11-0009  Turf (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0010  Permanent Turf Reinforcing Mat (TRM) (31 32 36 11-0009) 

Note: Furnish a web of mechanically bonded synthetic fibers that are entangled to form a strong and 
dimensionally stable mat. Place fibers between 2 or 3 high-strength, biaxially oriented nets mechanically bound 
together by stitching with polyolefin thread. The netting material must be resistant to biological, chemical, and 
ultra-violet degradation. 

. 

. 
 31 32 36 11-0011 SF Permanent Turf Reinforcement Mat ........................................................................................................................................1.25  

Note: sold per square face foot 

XXXXXXX 
. 
 31 32 36 11-0012  Biodegradable Turf Reinforcing Mat (TRM) (31 32 36 11-0009) 

Note: Furnish a geotextile composed of seed free processed natural fiber matrix mechanically bound together 
with 100% degradable binding fiber or netting to form a continuous matrix. 

. 

. 
 31 32 36 11-0013 SF Biodegradable Turf Reinforcement Mat ..................................................................................................................................0.50  

Note: sold per square face foot 

XXXXXXX 
. 
 31 32 36 11-0014  Shotcrete or Gunite (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0015  Wet-Mix Shotcrete for use with Launched Soil Nails™, SuperNails®, 

SuperMicropiles™, Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 11-0014) 
Note: Furnish steel reinforced shotcrete to integrate with Launched Soil Nails™, SuperNails®, SuperMicropiles™, 
Self Drilling SuperMicropiles™ or Self Drilling SuperNails® and complying with the requirements of ACI 506.2, 
"Specifications for Materials, Proportioning and Application of Shotcrete", except as otherwise specified. 
Shotcreting consists applying of one or more layers of concrete conveyed through a hose pneumatically projected 
at a high velocity against a prepared surface.  Produce shotcrete by a wet-mix. The wet-mix process consists of 
thoroughly mixing all the ingredients except accelerating admixtures, but including the mixing water, introducing 
the mixture into the delivery equipment and delivering it, by positive displacement, to the nozzle. Air jet the wet-
mix shotcrete from the nozzle at high velocity onto the surface. For additional descriptive information, refer to the 
American Concrete Institute ACI 506R "Guide to Shotcrete."  The Contractor’s Engineer shall provide all 
necessary details required to successfully construct the temporary or permanent facing and facing drainage 
system to satisfy the design intent of the facing. Comply with AASHTO Specifications, or accepted industry 
standards for any specific items that may not be addressed herein or elsewhere in this Contract Document.   Use 
materials for shotcrete conforming to the following requirements:   Cement   
 AASHTO M85/ ASTM C150, Type I, II, III or V.  Fine Aggregate  
 AASHTO M6/ASTM C33 clean, natural.  Coarse Aggregate   AASHTO M80, 
Class B for quality  Water Clean and Potable. AASHTO M157/ASTM C94  Chemical Admixtures 
Accelerator Fluid type, applied at nozzle, meeting requirements of AASHTO M194/ASTM C494/ASTM C1141. 
Water-reducer and   Superplastisizer  AASHTO M194/ASTM C494 Type A, C, D, E, F, or G 
Retarders  AASHTO M194/ ASTM C494 Type B or D. Mineral Admixtures  Fly Ash
 AASHTO M295/ASTM C618 Type F or C, cement replacement up to 35 percent by weight of 
cement.  Silica Fume ASTM C1240, 90 percent minimum silicon dioxide solids content, not to exceed 12 
percent by weight of cement. Welded Wire Fabric  AASHTO M55/ASTM A185 or A497. Double 
twisted hexagonal ASTM A975-97 guidelines for Double Twisted Hexagonal Mesh Gabions Prepackaged 
Shotcrete  ASTM C928.  PVC Drain Pipes:  Pipe ASTM 1785 Schedule 40 PVC, solid and 
perforated wall, cell classification 12454-B or 12354-C, wall thickness SDR 35, with solvent weld or elastomeric 
gasket joints.   Deliver, store and handle materials to prevent contamination, segregation, corrosion or damage. 
Store liquid admixtures to prevent evaporation and freezing.  Use aggregate for shotcrete meeting the strength 
and durability requirements of AASHTO M6/M80, as applicable, and the following gradation requirements: Sieve 
Size  Percent Passing by Weight  1/2"   100  3/8" 
  90-100  No. 4   70-85  No. 8  
 100   Proportion the shotcrete to be pumpable with the concrete pump furnished for the work, with a 
cementing materials content of at least 390 kilograms per cubic meter and water/cement ratio not greater than 
0.50. Do not use admixtures unless approved by the Contractor’s Engineer. Thoroughly mix admixtures into the 
shotcrete at the rate specified by the manufacturer. Use only accelerators compatible with the cement used, non-
corrosive to steel, and not promoting other detrimental effects such as cracking or excessive shrinkage. The 
maximum allowable chloride ion content of all ingredients is 0.10% when tested to AASHTO T260.  Air 
entrainment is not required for temporary shotcrete construction facings.  Provide shotcrete with a design 
compressive strength of 2000 psi in 3 days and 4000 psi in 28 days.  Batch aggregate and cement by weight or 
by volume in accordance with the requirements of ASTM C94 or AASHTO M241/ASTM C685. Use mixing 
equipment that thoroughly blends the materials in sufficient quantity to maintain placing continuity. Produce ready 
mix shotcrete complying with 

. 

. 
 31 32 36 11-0016 SFI Wet-Mix Reinforced Shotcrete ................................................................................................................................................4.25  

Note: sold per inch thickness over one square face foot of area (includes reinforcing steel). 

XXXXXXX 
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. 
 31 32 36 11-0017  Dry-Mix Shotcrete for use with Launched Soil Nails™, SuperNails®, 

SuperMicropiles™, Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 11-0014) 
Note: Furnish steel reinforced shotcrete to integrate with Launched Soil Nails™, SuperNails®, SuperMicropiles™, 
Self Drilling SuperMicropiles™ or Self Drilling SuperNails® and complying with the requirements of ACI 506.2, 
"Specifications for Materials, Proportioning and Application of Shotcrete", except as otherwise specified. 
Shotcreting consists applying of one or more layers of concrete conveyed through a hose pneumatically projected 
at a high velocity against a prepared surface.  Produce shotcrete by a dry-mix. The dry-mix process consists of 
thoroughly mixing Portland cement and aggregate (and or synthetic fiber)  thoroughly mixed dry, passed through 
a cement gun and conveyed by air through a flexible tube, hydrated at a nozzle at the end of such flexible tube 
and deposited by air pressure in its place of final repose. For additional descriptive information, refer to the 
American Concrete Institute ACI 506R "Guide to Shotcrete."  The Contractor’s Engineer shall provide all 
necessary details required to successfully construct the temporary or permanent facing and facing drainage 
system to satisfy the design intent of the facing. Comply with AASHTO Specifications, or accepted industry 
standards for any specific items that may not be addressed herein or elsewhere in this Contract Document.   Use 
materials for shotcrete conforming to the following requirements:   Cement   
 AASHTO M85/ ASTM C150, Type I, II, or III.  Fine Aggregate  
 AASHTO M6/ASTM C33 clean, natural.  Coarse Aggregate   AASHTO M80, 
Class B for quality  Fiber Reinforcement  ASTM C116-00   
  Water Clean and Potable. AASHTO M157/ASTM C94 and shall be maintained at a uniform 
pressure which shall be at least 15 pounds per square inch above air pressure at the nozzle. Chemical 
Admixtures  Accelerator Fluid type, applied at nozzle, meeting requirements of AASHTO M194/ASTM 
C494/ASTM C1141.  Water-reducer and   Superplastisizer  AASHTO M194/ASTM C494 Type A, C, D, E, 
F, or G Retarders  AASHTO M194/ ASTM C494 Type B or D. Mineral Admixtures  Fly Ash
 AASHTO M295/ASTM C618 Type F or C, cement replacement up to 35 percent by weight of 
cement.  Silica Fume ASTM C1240, 90 percent minimum silicon dioxide solids content, not to exceed 12 
percent by weight of cement. Welded Wire Fabric  AASHTO M55/ASTM A185 or A497. Double 
twisted hexagonal ASTM A975-97 guidelines for Double Twisted Hexagonal Mesh Gabions Prepackaged 
Shotcrete  ASTM C928.  PVC Drain Pipes:  Pipe ASTM 1785 Schedule 40 PVC, solid and 
perforated wall, cell classification 12454-B or 12354-C, wall thickness SDR 35, with solvent weld or elastomeric 
gasket joints.   Deliver, store and handle materials to prevent contamination, segregation, corrosion or damage. 
Store liquid admixtures to prevent evaporation and freezing.  Use aggregate for shotcrete meeting the strength 
and durability requirements of AASHTO M6/M80, as applicable, and the following gradation requirements: Sieve 
Size  Percent Passing by Weight  1/2"   100  3/8" 
  90-100  No. 4   70-85  No. 8  
 100   Proportion the shotcrete to be pumpable with the concrete pump furnished for the work, with a 
cementing materials content of at least 390 kilograms per cubic meter and water/cement ratio not greater than 
0.50. Do not use admixtures unless approved by the Contractor’s Engineer. Thoroughly mix admixtures into the 
shotcrete at the rate specified by the manufacturer. Use only accelerators compatible with the cement used, non-
corrosive to steel, and not promoting other detrimental effects such as cracking or excessive shrinkage. The 
maximum allowable chloride ion content of all ingredients is 0.10% when tested to AASHTO T260.  Air 
entrainment is not required for temporary shotcrete construction facings.  Provide shotcrete with a design 
compressive strength of 2000 psi in 3 days and 4000 psi in 28 days.  Batch aggregate and cement by weight or 
by volume in accordance with the requirements of ASTM C94 or AASHTO M241/ASTM C685. U 

. 

. 
 31 32 36 11-0018 SFI Dry-Mix Reinforced Gunite ...................................................................................................................................................... 5.75  

Note: sold per inch thickness over one square face foot of area (includes reinforcing steel). 

XXXXXXX 
. 
 31 32 36 11-0019  Steel Fiber Reinforcement for use with Launched Soil Nails™, 

SuperNails®, SuperMicropiles™, Self-Drilling SuperNails® / 
SuperMicropiles™ (31 32 36 11-0014) 

. 

. 
 31 32 36 11-0020 SFI Steel Fiber Reinforcement ...................................................................................................................................................... 1.00  

Note: sold per inch thickness over one square face foot of area 

XXXXXXX 
. 
 31 32 36 11-0021  Steel Mesh and Steel Plates for use with Launched Soil Nails™, 

SuperNails® and Self Drilling SuperNails® (31 32 36 11-0001) 
Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0022  Steel Mesh Surface Treatment for use with Launched Soil Nails™, 

SuperNails® and Self Drilling SuperNails® (31 32 36 11-0021) 
Note: Furnish Galfan® Coated Steel Mesh for use with Launched Soil Nails™, SuperNails®, or Self Drilling 
SuperNails® that is a double twisted hexagonal galvanized steel wire mesh manufactured according to ASTM 
A975-97 guidelines for Double Twisted Hexagonal Mesh Gabions. Alternately, the mesh may be a diamond 
shaped, three dimensional mesh made with high capacity 3-millimeter diameter wire. Furnish steel plates to 
connect the mesh to the nail systems described herein.  Furnish equipment and incidentals necessary to 
complete the work.  Soil Nail to mesh connection details will be determined by the Contractor’s Engineer and 
identified in the Contractor’s stamped plans and submittals. 

. 

. 
 31 32 36 11-0023 SF High Capacity Diamond Mesh ............................................................................................................................................... 10.00  

Note: sold per square face foot 
. 

 31 32 36 11-0024 SF Double Twist Wire Mesh ....................................................................................................................................................... 12.50  
Note: sold per square face foot 

XXXXXXX 
. 
 31 32 36 11-0025  Steel Plates (31 32 36 11-0021) 
. 
. 

 31 32 36 11-0026 EA Galvanized Steel Plates (8x8) ............................................................................................................................................... 31.50  
. 

 31 32 36 11-0027 EA Galvanized Steel Plates (10x10) ........................................................................................................................................... 40.00  
. 

 31 32 36 11-0028 EA Galvanized Steel Plates (12x12) ........................................................................................................................................... 54.00  

XXXXXXX 
. 
 31 32 36 11-0029  Drilled Horizontal Drains (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 
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. 

. 
 31 32 36 11-0030 LF Drilled PVC Horizontal Drains (up to 2" Diameter) ................................................................................................................ 18.75  

. 
 31 32 36 11-0031 LF Stripdrain (6" Wide) .................................................................................................................................................................3.25  

. 
 31 32 36 11-0032 LF PVC Drain Collector Pipe System ......................................................................................................................................... 14.50  

XXXXXXX 
. 
 31 32 36 11-0033  Rockfall Stabilization (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0034 SF Scaling ....................................................................................................................................................................................3.75  

. 
 31 32 36 11-0035 SF Trim Blasting ....................................................................................................................................................................... 155.00  

. 
 31 32 36 11-0036 SY Slope Drape - Double Twist Wire Mesh ................................................................................................................................ 41.00  

. 
 31 32 36 11-0037 SY Slope Drape - Cable Net ..................................................................................................................................................... 130.00  

. 
 31 32 36 11-0038 SY Slope Drape - Tecco Mesh (4mm) ...................................................................................................................................... 130.00  

. 
 31 32 36 11-0039 LF Temporary Rockfall Barrier ................................................................................................................................................. 470.00  

. 
 31 32 36 11-0040 LF Low Reach Drilling (<25 feet) ................................................................................................................................................ 21.00  

. 
 31 32 36 11-0041 LF High Reach Drilling (>25 feet) ............................................................................................................................................... 40.00  

. 
 31 32 36 11-0042 LF Limited Access Drilling .......................................................................................................................................................... 94.00  

. 
 31 32 36 11-0043 LF F&I Rock Dowel - #8 Grade 75 All-Thread Bar (Galvanized) ................................................................................................ 16.75  

. 
 31 32 36 11-0044 LF F&I Rock Dowel - #11 Grade 75 All-Thread Bar (Galvanized) .............................................................................................. 26.50  

. 
 31 32 36 11-0045 LF F&I Rock Dowel - 8# Grade 150 All-Thread Bar (Galvanized) .............................................................................................. 21.00  

. 
 31 32 36 11-0046 LF F&I Rock Dowel - #11 Grade 150 All-Thread Bar (Galvanized) ............................................................................................ 31.50  

. 
 31 32 36 11-0047 EA Rock Anchor Testing ........................................................................................................................................................... 795.00  

XXXXXXX 
. 
 31 32 36 11-0048  Mobilization / Demobilization (31 32 36 11-0001) 
. 
. 

 31 32 36 11-0049 EA Mobilization .................................................................................................................................................................... 16,675.00  
. 

 31 32 36 11-0050 EA Limited Access, Rockfall And Compaction Grouting Mobilization, in addition to Mobilization .......................................... 9,775.00  

XXXXXXX 
. 
 31 32 36 11-0051  Daily Crew Rates (DCR) (31 32 36 11-0001) 
. 
. 

 31 32 36 11-0052 DAY Soils Stabilization Crew, Per Workday ........................................................................................................................... 10,550.00  
. 

 31 32 36 11-0053 DAY Rockfall Stabilization Crew, Per Workday ........................................................................................................................ 9,350.00  
. 

 31 32 36 11-0054 DAY Compaction Grouting Crew, Per Workday ..................................................................................................................... 12,600.00  
. 

 31 32 36 11-0055 EA Additional Crew Member/Crew......................................................................................................................................... 2,100.00  
. 

 31 32 36 11-0056 EA Out of State Crew Rotation .............................................................................................................................................. 4,350.00  

XXXXXXX 
. 
 31 32 36 13  Driven Soil Nailing (31 32 36) 
. 
. 
 31 32 36 13-0001  Large Diameter Micropiles (31 32 36 13) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 13-0002 LF 5" Micropiles (with up to 5.5" steel casing) ............................................................................................................................ 85.85  

. 
 31 32 36 13-0003 LF 7" Micropiles (with up to 7.625" steel casing) ...................................................................................................................... 118.22  

. 
 31 32 36 13-0004 LF 10" Micropiles (with up to 9.625" steel casing) .................................................................................................................... 151.32  

. 
 31 32 36 13-0005 LF 12" Micropiles (with up to 11.875" steel casing) .................................................................................................................. 193.69  

XXXXXXX 
. 
 31 32 36 16  Grouted Soil Nailing (31 32 36) 
. 
. 
 31 32 36 16-0001  Grouting (31 32 36 16) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 16-0002  Compaction Grouting (31 32 36 16-0001) 

Note: A. Furnish compaction grout material manufactured on-site (at the project location) in volumetric batching 
equipment so that grout rheology can be controlled real-time. The grout shall have a slump of 0.50" to 3.0" 
depending on the specific requirements of the project and shall conform to the engineering plans developed and 
submitted by the Contractor. Grout components shall consist of Type I/II cement, potable water and aggregate. 
Fly Ash may be added to the mix per the engineering plans. All aggregate for the compaction grout material shall 
meet the following requirements:  a. 100% passing the 1/2" sieve b. Less than 2% organics c. No bentonite or 
other clay of medium to high plasticity shall be used.  Site conditions and re-leveling requirements shall 
determine the exact proportions of cement, water and soil. The grout mix shall generally consist of aggregate with 
up to 12% cement by weight and water to form a very stiff mortar-like mixture. No admixtures shall be used 
without the Project Manager's approval, and previous testing. Mix design and test results of grout mixture must 
be submitted and approved by the Project Manager 15 Days prior to the commencement of the work.  A. 
Gradations of the aggregate material to be utilized shall be submitted as part of the submittal process and prior to 
any work taking place.  B. The compaction grouting mixer shall be of a type to ensure complete mixing of the stiff 
grout, as approved by the Project Manager. The compaction grout mixer shall be of sufficient capacity to 
continuously deliver grout having a slump of less than 1.5 inches at pressures up to 1,000 psi, at flow rates 
ranging from 0.1 to 5.0 cubic feet per minute.   Gauges shall be provided at the pump and the grout pipe head to 
measure pressure the rate of flow. Type and location of gauges shall be as specified by the Contractor. A dial 
gauge or meter capable of measuring to 0.5 cubic feet or less shall be provided to measure the amount of grout 
pumped into the hole. A pressure gauge shall be graduated in 10-psi increments or less and used to measure the 
applied pressure.  Compaction grout hose shall have a minimum inside diameter of 2 inches with non-restrictive 
full flow couplings. The hose shall be of sufficient strength for the pressures anticipated, and shall be in good 
condition. 

. 

. 
 31 32 36 16-0003 LF Compaction Grouting Casing Installation .............................................................................................................................. 21.00  

. 
 31 32 36 16-0004 CF Compaction Grout Injection for Soils Densification ............................................................................................................... 16.00  

. 
 31 32 36 16-0005 CF Compaction Grout For Void Fill ............................................................................................................................................. 16.00  

XXXXXXX 
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. 
 31 32 36 16-0006  Polyurethane Grouting (31 32 36 16-0001) 

Note: A. The material shall be a two part 1:1 ratio by volume, polyurethane-forming mixture, having a water 
insoluble diluent, which permits the formation of polyurethanes in excess water. The material shall reach 90% 
Compressive strength in 30 minutes such that traffic may be returned to roadway within 30 minutes after last 
injection of material.  Polyurethane Free-rise Physical Properties Property I Units  ASTM Minimum Maximum 
Density - lb/cf D 1622 3.0 lb/cf 6.0 lb/cf Tensile Strength - psi D 1623 80 psi Compressive Strength at Yield Point 
- psi D 1621 60 psi  B. Furnish equipment and incidentals necessary to complete the work. Polyurethane grout 
shall not be used for deep injection (deeper than 3 ft below bottom of structure) or soils densification, it shall only 
be used for void filling under structures and for re-leveling.  The Contractor shall prepare a profile to determine 
the areas that require void filling and re-leveling and determine the locations of the injection holes for each 
treated area. The Contractor shall obtain approval for the final proposed grades and the location of injection 
holes.  The Contractor shall submit a plan for approval of the proposed polyurethane injection methods for the 
designated project areas. The plan shall include, but not be limited to: proposed diameter of casing (if required), 
depth of placement, angle of inclination, injection tube spacing, and project staging.  The plan shall include 
monitoring procedures to ensure that damage will not occur to any existing structures due to the injection 
process. Monitoring devices shall be installed on mechanically stabilized earth retaining systems and between 
approach slabs and approach slab footings or other components to help prevent damage.  The Contractor shall 
drill a pattern of holes as proposed in his plan. The holes shall be located in a manner that the void filling and 
structure lifting process does not affect any adjoining structures, such as mechanically stabilized earth retaining 
walls. Holes shall not be drilled within 4" of the edge of the slab, construction joints or major cracks. No more 
holes shall be drilled and tubes installed during the day than can be filled during that day.   On bridge approach 
and roadway projects, and as applicable, the initial lift shall be at the sleeper footer. The Contractor shall lift the 
sleeper footer and the approach slab to the desired elevation by injecting material under the structures with care 
to assure that polyurethane material is not placed between the sleeper footer and the approach slab. The amount 
of rise shall be controlled by regulating the rate of injection of the high density polyurethane material. When the 
nozzle is removed from the hole, any excessive polyurethane material shall be removed from the area. 

. 

. 
 31 32 36 16-0007 LB Polyurethane Grouting For Void Fill and Re-Leveling ............................................................................................................. 9.75  

XXXXXXX 
. 
 31 32 36 19  Corrosion-Protected Soil Nailing (31 32 36)
. 
. 
 31 32 36 19-0001  Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 19) 

Note: Furnish Self-Drilling SuperNails® / SuperMicropiles™ that consist of a hollow, threaded bar with a sacrificial 
drill bit. Multiple bars may be coupled to produce final length. Bar thread pattern should be continuous and 
conform to the pullout requirements of ASTM A 615 (Williams Form Engineering B7X or Ischebeck Titan bars, or 
approved equivalent). R-thread bars, bars/couplers made from high carbon (>0.20%) or high phosphorous 
(>0.06%) steels, or bars/couplers made from steels that do not meet the tensile ductility requirements of ASTM A 
615 shall not be used for any tensile applications.  Bar outer diameters shall be a minimum of 1.5 inches and up 
to and 3 inches depending on design load.  Corrosion Protection for Self Drilling Nails shall follow current FHWA 
guidance.  Inserted length and spacing of Self-Drilling SuperNails® / SuperMicropiles™ will be determined by the 
Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals.  Unit Pricing excludes 
Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 19-0002  Self-Drilling SuperNails® (31 32 36 19-0001) 
. 
. 

 31 32 36 19-0003 EA Self Drilling SuperNails® up to 20-ft.................................................................................................................................... 600.00  
. 

 31 32 36 19-0004 EA Self Drilling SuperNails® up to 30-ft.................................................................................................................................... 825.00  
. 

 31 32 36 19-0005 EA Self Drilling SuperNails® up to 40-ft................................................................................................................................. 1,160.00  
. 

 31 32 36 19-0006 EA Self Drilling SuperNails® up to 50-ft................................................................................................................................. 1,410.00  
. 

 31 32 36 19-0007 EA Self Drilling SuperNails® up to 60-ft................................................................................................................................. 1,685.00  
. 

 31 32 36 19-0008 EA Self Drilling SuperNails® up to 70-ft................................................................................................................................. 1,945.00  
. 

 31 32 36 19-0009 EA Self Drilling SuperNails® up to 80-ft................................................................................................................................. 2,220.00  
. 

 31 32 36 19-0010 EA Additional Cost for 10' High Capacity X-51 Bar ..................................................................................................................... 95.00  

XXXXXXX 
. 
 31 32 36 19-0011  SuperNail® Testing (31 32 36 19) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 19-0012 EA SuperNail® Proof Testing ................................................................................................................................................... 695.00  

. 
 31 32 36 19-0013 EA SuperNail® Verification Testing ....................................................................................................................................... 1,385.00  

XXXXXXX 
. 
 31 32 36 26  Launched Soil Nailing (31 32 36)
. 
. 
 31 32 36 26-0001  Launched Soil Nails™ (31 32 36 26) 

Note: Furnish Launched Soil Nails™ up to 20 feet in length composed of a tube (1.5 inch outside diameter, 0.120 
inch wall thickness hot-dipped galvanized 36ksi steel (ASTM A513) that is mechanically deformed or 
GalvaDized™ to produce a plurality of surficial asperities). Alternately, the tube may be composed of fiberglass 
(1.5 inch outside diameter, 0.5 inch wall thickness Strongwell EXTREN Series 625 Vinyl Ester fiberglass  Furnish 
equipment and incidentals necessary to complete the work. Insert Launched Soil Nails™ with a single stroke at 
initial velocities in excess of 200 miles per hour. Inserted length and spacing will be determined by the 
Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals.  Unit Pricing excludes 
Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 26-0002 EA GalvaDized™ SuperDrain™ ............................................................................................................................................... 550.00  

Note: perforated GalvaDized™ steel tube up to 20 ft. length. 
. 

 31 32 36 26-0003 EA Fiberglass SuperNail® ........................................................................................................................................................ 565.00  
Note: perforated fiberglass tube up to 20 ft. length, pressure grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 26-0004 EA GalvaDized™ SuperNail® .................................................................................................................................................. 435.00  

Note: perforated GalvaDized™ steel tube up to 20 ft. length, pressure grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 26-0005 EA Temporary Launched Soil Nail ............................................................................................................................................ 345.00  
Note: bare steel tube up to 20 ft. length. 

. 
 31 32 36 26-0006 EA Fiberglass SuperDrain™ ..................................................................................................................................................... 450.00  

Note: perforated fiberglass tube up to 20 ft. length. 
. 

 31 32 36 26-0007 EA GalvaDized™ SuperDrain™ ............................................................................................................................................... 345.00  
Note: perforated GalvaDized™ steel tube up to 20 ft. length. 

XXXXXXX 
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. 
 31 32 36 29  Drilled Soil Nailing (31 32 36) 
. 
. 
 31 32 36 29-0001  Drilled SuperNails® (Permanently Cased Soil Nails) (31 32 36 29) 

Note: Furnish SuperNails® that are a three stage construction including installation of (1) an outer tube (1.5 inch 
outside diameter, 0.120 inch wall thickness hot-dipped galvanized steel tube that is mechanically deformed or 
GalvaDized™ to produce a plurality of surficial asperities); (2) neat cement grout that completely encases and fills 
the outer tube; and (3) immediately install an epoxy coated, #6 (or greater) grade 75 threadbar as the inner bar. 
SuperNails® may be in lengths up to 60 feet. Although field adjustments in design may be allowed on certain 
projects (subject to approval by the Contractor’s Engineer and the Owner) bidding an equivalent system is not 
allowed (i.e. the winning bidder must have the ability to install the above system).  Furnish equipment and 
incidentals necessary to complete the work. Insert SuperNail® outer tubes with a single stroke at initial velocities 
in excess of 200 miles per hour or by drilling a hole to a prescribed depth and inserting the outer tube. Fill the 
outer tube with neat cement grout and immediately insert a #6 or larger epoxy coated inner threadbar.  Inserted 
length and spacing will be determined by the Contractor’s Engineer and identified in the Contractor’s stamped 
plans and submittals.  Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for 
Daily Crew Rates (DCR). 

. 

. 
 31 32 36 29-0002 EA Drilled GalvaDized™ SuperNail® up to 20 ft. length ........................................................................................................... 500.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0003 EA Drilled GalvaDized™ SuperNail® up to 30 ft. length ........................................................................................................... 690.00  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0004 EA Drilled GalvaDized™ SuperNail® up to 40 ft. length ........................................................................................................... 785.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0005 EA Drilled GalvaDized™ SuperNail® up to 50 ft. length ........................................................................................................... 875.00  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0006 EA Drilled GalvaDized™ SuperNail® up to 60 ft. length ........................................................................................................ 1,035.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0007 EA Drilled GalvaDized™ SuperNail® up to 70 ft. length ........................................................................................................ 1,190.00  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0008 EA Drilled GalvaDized™ SuperNail® up to 80 ft. length ........................................................................................................ 1,345.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

XXXXXXX 
. 
 31 35  Slope Protection (31 30) 
. 
. 
 31 35 19  Geosynthetic Slope Protection (31 35) 
. 
. 
 31 35 19 19  Slope Protection with Mulch Control Netting (31 35 19)
. 
. 
 31 35 19 19-0001  Erosion Control Fabric (31 35 19 19) 
. 
. 

 31 35 19 19-0002 SY 26.6 OZ/SY Erosion Control Fabric (Belton Industries Geocoir 900) ......................................................................................3.32  

XXXXXXX 
. 
 31 36  Gabions (31 30) 

Note: Includes the cost for loading, hauling up to 15 miles from the closest approved source, unloading and placing. See CSI section 
01 74 19 00-0015 for hauling greater than 15 miles. 

. 

. 
 31 36 13  Gabion Boxes (31 36) 
. 
. 
 31 36 13 00-0001  Stone Filled Gabion Slope Protection (31 36 13) 

Note: Machine placed by SY of total top face area for depth indicated. 
. 
. 

 31 36 13 00-0002 SY  6" Deep Stone Filled Gabion Slope Protection ...................................................................................................................... 57.07  
. 

 31 36 13 00-0003 SY  9" Deep Stone Filled Gabion Slope Protection ...................................................................................................................... 67.32  
. 

 31 36 13 00-0004 SY  12" Deep Stone Filled Gabion Slope Protection .................................................................................................................... 81.12  
. 

 31 36 13 00-0005 SY  15" Deep Stone Filled Gabion Slope Protection .................................................................................................................... 95.85  
. 

 31 36 13 00-0006 SY  18" Deep Stone Filled Gabion Slope Protection .................................................................................................................. 112.57  
. 

 31 36 13 00-0007 SY  24" Deep Stone Filled Gabion Slope Protection .................................................................................................................. 154.05  
. 

 31 36 13 00-0008 SY  36" Deep Stone Filled Gabion Slope Protection .................................................................................................................. 194.68  

XXXXXXX 
. 
 31 37  Riprap (31 30) 

Note: Includes the cost for loading, hauling up to 15 miles from the closest approved source, and dumping. See CSI section 01 74 19 
00-0015 for hauling greater than 15 miles. 

. 

. 
 31 37 13  Machined Riprap (31 37) 
. 
. 
 31 37 13 00-0001  Random - Filter Stone (31 37 13) 
. 
. 

 31 37 13 00-0002 CY 10 To 50 LB Average Pieces Random, Dumped From Truck, Rip Rap ................................................................................ 52.56  
    For Chinking Material, Add  13.10 

. 
 31 37 13 00-0003 CY >50 To 100 LB Average Pieces Random, Dumped From Truck, Rip Rap ............................................................................ 61.08  

    For Chinking Material, Add  13.10 
. 

 31 37 13 00-0004 CY >100 To 200 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 65.10  
    For Chinking Material, Add  13.10 

. 
 31 37 13 00-0005 CY >200 To 300 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 69.67  

    For Chinking Material, Add  13.10 
. 

 31 37 13 00-0006 CY >300 To 600 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 73.35  
    For Chinking Material, Add  13.10 

. 
 31 37 13 00-0007 CY >600 LB Average Pieces Random, Dumped From Truck, Rip Rap ...................................................................................... 79.38  

. 
 31 37 13 00-0008 CY 3/8 To 1/4 CY Pieces Random, Dumped From Truck, Machine Spread And Placed Slope Protection (Keyed) Rip 

Rap ...................................................................................................................................................................................... 94.76  
. 

 31 37 13 00-0009 TON 10 To 50 LB Average Pieces Random, Dumped From Truck, Rip Rap ................................................................................ 34.80  
. 

 31 37 13 00-0010 TON >50 To 100 LB Average Pieces Random, Dumped From Truck, Rip Rap ............................................................................ 40.21  
. 

 31 37 13 00-0011 TON >100 To 200 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 42.76  
. 

 31 37 13 00-0012 TON >200 To 300 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 45.66  
. 

 31 37 13 00-0013 TON >300 To 600 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 48.00  
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. 
 31 37 13 00-0014 TON >600 LB Average Pieces Random, Dumped From Truck, Rip Rap ...................................................................................... 51.87  

XXXXXXX 
. 
 31 40  Shoring And Underpinning (31) 
. 
. 
 31 41  Shoring (31 40) 
. 
. 
 31 41 13  Timber Shoring (31 41) 
. 
. 
 31 41 13 00-0001  Wood Sheet Piling (31 41 13) 
. 
. 
 31 41 13 00-0002  Pull And Salvage (31 41 13 00-0001) 

Note: Includes soldier beams and lagging (wales, braces and spacers). Excludes tie-backs (rock bolting) where 
required. 

. 

. 
 31 41 13 00-0003 SF 8' Deep Excavation, Wood Shoring, Pull And Salvage ......................................................................................................... 11.66  

    For Wood Sheeting Left In Place  -1.15 
. 

 31 41 13 00-0004 SF 10' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 12.62  
    For Wood Sheeting Left In Place  -1.34 

. 
 31 41 13 00-0005 SF 12' Deep Excavation, Wood Shoring,  Pull And Salvage ...................................................................................................... 13.68  

    For Wood Sheeting Left In Place  -1.55 
. 

 31 41 13 00-0006 SF 14' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 14.82  
    For Wood Sheeting Left In Place  -1.78 

. 
 31 41 13 00-0007 SF 16' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 16.05  

    For Wood Sheeting Left In Place  -2.03 
. 

 31 41 13 00-0008 SF 18' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 17.40  
    For Wood Sheeting Left In Place  -2.31 

. 
 31 41 13 00-0009 SF 20' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 18.87  

    For Wood Sheeting Left In Place  -2.62 

XXXXXXX 
. 
 31 41 16  Sheet Piling (31 41) 
. 
. 
 31 41 16 13  Steel Sheet Piling (31 41 16)
. 
. 
 31 41 16 13-0001  Standard Carbon Grade Steel Sheeting - Pull And Salvage (31 41 16 13) 

Note: Up to 3 months. 38.5 KSI steel per SF minimum. PSF indicated is for the weight of the material per square 
foot.  Includes soldier beams and lagging (wales, braces and spacers). Excludes tie-backs (rock bolting) where 
required. 

. 

. 
 31 41 16 13-0002 TON Steel Sheet Piling, 15' Excavation, 22 PSF Steel Sheeting, Pull And Salvage ................................................................ 1,873.27  

    For Standard Sheeting Left In Place, Add  1,000.34 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,425.53 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  106.30 
    For High Strength Sheeting 55,000 PSI Grade, Add  118.11 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  366.13 
    For Each Additional Month >3 Months, Add  59.05 

. 
 31 41 16 13-0003 TON Steel Sheet Piling, 20' Excavation, 27 PSF Steel Sheeting, Pull And Salvage ................................................................ 1,942.38  

    For Standard Sheeting Left In Place, Add  965.78 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,390.97 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  106.30 
    For High Strength Sheeting 55,000 PSI Grade, Add  118.11 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  366.13 
    For Each Additional Month >3 Months, Add  59.05 

. 
 31 41 16 13-0004 TON Steel Sheet Piling, 25' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ................................................................ 2,263.67  

    For Standard Sheeting Left In Place, Add  805.14 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,230.33 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  106.30 
    For High Strength Sheeting 55,000 PSI Grade, Add  118.11 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  366.13 
    For Each Additional Month >3 Months, Add  59.05 

. 
 31 41 16 13-0005 TON Steel Sheet Piling, 30' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ................................................................ 2,572.83  

    For Standard Sheeting Left In Place, Add  650.56 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,075.75 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  106.30 
    For High Strength Sheeting 55,000 PSI Grade, Add  118.11 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  366.13 
    For Each Additional Month >3 Months, Add  59.05 

XXXXXXX 
. 
 31 60  Special Foundations And Load-bearing Elements (31) 
. 
. 
 31 62  Driven Piles (31 60) 
. 
. 
 31 62 13  Concrete Piles (31 62) 
. 
. 
 31 62 13 19  Precast Concrete Piles (31 62 13)
. 
. 
 31 62 13 19-0001  Driven Concrete Piles (31 62 13 19) 

Note: 12" x 12". Excludes equipment mobilization, transportation, set-up and demobilization. 
. 
. 

 31 62 13 19-0002 VLF Up To 10', Driven Concrete Pile .......................................................................................................................................... 131.44  
    For Water Driven Piles, Add  47.16 

. 
 31 62 13 19-0003 VLF >10 To 15', Driven Concrete Pile .......................................................................................................................................... 92.49  

    For Water Driven Piles, Add  31.84 
. 

 31 62 13 19-0004 VLF >15 To 20', Driven Concrete Pile .......................................................................................................................................... 72.72  
    For Water Driven Piles, Add  24.18 
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. 
 31 62 13 19-0005 VLF >20 To 25', Driven Concrete Pile .......................................................................................................................................... 61.27  

    For Water Driven Piles, Add  19.83 
. 

 31 62 13 19-0006 VLF >25 To 30', Driven Concrete Pile .......................................................................................................................................... 53.46  
    For Water Driven Piles, Add  16.93 

. 
 31 62 13 19-0007 VLF >30 To 35', Driven Concrete Pile .......................................................................................................................................... 47.76  

    For Water Driven Piles, Add  14.86 
. 

 31 62 13 19-0008 VLF >35 To 40', Driven Concrete Pile .......................................................................................................................................... 43.36  
    For Water Driven Piles, Add  13.31 

XXXXXXX 
. 
 31 62 13 23  Prestressed Concrete Piles (31 62 13)
. 
. 
 31 62 13 23-0001  Straight Cylinder (31 62 13 23) 
. 
. 

 31 62 13 23-0002 VLF 12" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................... 42.33  
    For Piles Driven In Water, Add  14.23 

. 
 31 62 13 23-0003 VLF 14" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................... 50.12  

    For Piles Driven In Water, Add  15.60 
. 

 31 62 13 23-0004 VLF 16" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................... 59.33  
    For Piles Driven In Water, Add  17.17 

. 
 31 62 13 23-0005 VLF 18" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................... 67.11  

    For Piles Driven In Water, Add  18.71 
. 

 31 62 13 23-0006 VLF 20" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................... 84.25  
    For Piles Driven In Water, Add  21.28 

. 
 31 62 13 23-0007 VLF 24" Diameter, 2-3/8" Wall, Straight Cylinder Prestressed Driven Concrete Pile .................................................................. 104.03  

    For Piles Driven In Water, Add  24.24 

XXXXXXX 
. 
 31 62 16  Steel Piles (31 62) 
. 
. 
 31 62 16 16  Steel H Piles (31 62 16) 
. 
. 
 31 62 16 16-0001  Rolled, Driven Steel H Piles (31 62 16 16) 
. 
. 

 31 62 16 16-0002 VLF 8" x 8" x 36 LB/FT, Rolled, Driven Steel H Pile ..................................................................................................................... 46.71  
    For Piles Driven In Water, Add  15.91 

. 
 31 62 16 16-0003 VLF 10" x 10" x 42 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 53.03  

    For Piles Driven In Water, Add  17.10 
. 

 31 62 16 16-0004 VLF 10" x 10" x 57 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 67.29  
    For Piles Driven In Water, Add  18.53 

. 
 31 62 16 16-0005 VLF 12" x 12" x 53 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 63.88  

    For Piles Driven In Water, Add  18.54 
. 

 31 62 16 16-0006 VLF 12" x 12" x 63 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 73.39  
    For Piles Driven In Water, Add  19.49 

. 
 31 62 16 16-0007 VLF 12" x 12" x 74 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 84.97  

    For Piles Driven In Water, Add  21.66 
. 

 31 62 16 16-0008 VLF 12" x 12" x 84 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 94.48  
    For Piles Driven In Water, Add  22.62 

. 
 31 62 16 16-0009 VLF 14" x 14" x 73 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 84.37  

    For Piles Driven In Water, Add  21.92 
. 

 31 62 16 16-0010 VLF 14" x 14" x 89 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................... 100.53  
    For Piles Driven In Water, Add  23.54 

. 
 31 62 16 16-0011 VLF 14" x 14" x 102 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................. 113.19  

    For Piles Driven In Water, Add  25.93 
. 

 31 62 16 16-0012 VLF 14" x 14" x 117 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................. 128.40  
    For Piles Driven In Water, Add  27.45 

XXXXXXX 
. 
 31 62 16 16-0013  Splices, Caps, And Points For H-Piles (31 62 16 16) 
. 
. 
 31 62 16 16-0014  Rolled Steel H Pile Splices (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0015 EA  8" Rolled Steel H Pile Splice ............................................................................................................................................... 338.41  
. 

 31 62 16 16-0016 EA  10" Rolled Steel H Pile Splice ............................................................................................................................................. 405.93  
. 

 31 62 16 16-0017 EA  12" Rolled Steel H Pile Splice ............................................................................................................................................. 535.02  
. 

 31 62 16 16-0018 EA  14" Rolled Steel H Pile Splice ............................................................................................................................................. 568.78  

XXXXXXX 
. 
 31 62 16 16-0019  Rolled Steel H Driving Caps (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0020 EA  8" Rolled Steel H Driving Cap .......................................................................................................................................... 5,503.02  
. 

 31 62 16 16-0021 EA  10" Rolled Steel H Driving Cap ........................................................................................................................................ 5,503.02  
. 

 31 62 16 16-0022 EA  12" Rolled Steel H Driving Cap ........................................................................................................................................ 5,553.05  
. 

 31 62 16 16-0023 EA  14" Rolled Steel H Driving Cap ........................................................................................................................................ 8,422.50  

XXXXXXX 
. 
 31 62 16 16-0024  Rolled Steel H Standard Pile Points (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0025 EA  8" Rolled Steel H Standard Pile Point ................................................................................................................................. 372.17  
. 

 31 62 16 16-0026 EA  10" Rolled Steel H Standard Pile Point ............................................................................................................................... 405.93  
. 

 31 62 16 16-0027 EA  12" Rolled Steel H Standard Pile Point ............................................................................................................................... 535.02  
. 

 31 62 16 16-0028 EA  14" Rolled Steel H Standard Pile Point ............................................................................................................................... 636.29  
. 

 31 62 16 16-0029 EA  10" Rolled Steel H Standard Pile Point ............................................................................................................................... 535.02  
. 

 31 62 16 16-0030 EA  14" Rolled Steel H Standard Pile Point ............................................................................................................................... 701.68  

XXXXXXX 
. 
 31 62 16 19  Unfilled Tubular Steel Piles (31 62 16)
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. 

. 
 31 62 16 19-0001  Unfilled Tubular Driven Steel Piles (31 62 16 19) 
. 
. 

 31 62 16 19-0002 VLF 8" Diameter x 29 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 37.38  
    For Piles Driven In Water, Add  18.13 

. 
 31 62 16 19-0003 VLF 8" Diameter x 36 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 42.72  

    For Piles Driven In Water, Add  18.66 
. 

 31 62 16 19-0004 VLF 8" Diameter x 43 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 48.50  
    For Piles Driven In Water, Add  19.24 

. 
 31 62 16 19-0005 VLF 10" Diameter x 34 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 42.72  

    For Piles Driven In Water, Add  18.66 
. 

 31 62 16 19-0006 VLF 10" Diameter x 41 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 47.80  
    For Piles Driven In Water, Add  19.17 

. 
 31 62 16 19-0007 VLF 10" Diameter x 55 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 59.03  

    For Piles Driven In Water, Add  20.29 
. 

 31 62 16 19-0008 VLF 12" Diameter x 42 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 49.86  
    For Piles Driven In Water, Add  20.13 

. 
 31 62 16 19-0009 VLF 12" Diameter x 50 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 55.81  

    For Piles Driven In Water, Add  20.73 
. 

 31 62 16 19-0010 VLF 12" Diameter x 54 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 59.11  
    For Piles Driven In Water, Add  21.06 

. 
 31 62 16 19-0011 VLF 12" Diameter x 65 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 68.36  

    For Piles Driven In Water, Add  21.98 
. 

 31 62 16 19-0012 VLF 14" Diameter x 46 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 54.00  
    For Piles Driven In Water, Add  22.13 

. 
 31 62 16 19-0013 VLF 14" Diameter x 55 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 60.73  

    For Piles Driven In Water, Add  22.80 
. 

 31 62 16 19-0014 VLF 14" Diameter x 64 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 67.45  
    For Piles Driven In Water, Add  23.48 

. 
 31 62 16 19-0015 VLF 14" Diameter x 72 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 74.18  

    For Piles Driven In Water, Add  24.15 
. 

 31 62 16 19-0016 VLF 16" Diameter x 52 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 60.09  
    For Piles Driven In Water, Add  24.69 

. 
 31 62 16 19-0017 VLF 16" Diameter x 63 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 67.96  

    For Piles Driven In Water, Add  25.48 
. 

 31 62 16 19-0018 VLF 16" Diameter x 83 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 83.29  
    For Piles Driven In Water, Add  27.01 

. 
 31 62 16 19-0019 VLF 18" Diameter x 59 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 73.61  

    For Piles Driven In Water, Add  27.63 
. 

 31 62 16 19-0020 VLF 18" Diameter x 71 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 83.83  
    For Piles Driven In Water, Add  28.65 

. 
 31 62 16 19-0021 VLF 18" Diameter x 93 LB/FT, Unfilled Tubular Driven Steel Pile .............................................................................................. 103.25  

    For Piles Driven In Water, Add  30.59 

XXXXXXX 
. 
 31 62 16 19-0022  Splices And Points For Pipe Piles (31 62 16 19) 
. 
. 
 31 62 16 19-0023  Steel Pipe Pile Splices (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0024 EA  8" Diameter, Steel Pipe Pile Splice ..................................................................................................................................... 236.59  
. 

 31 62 16 19-0025 EA  10" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 253.14  
. 

 31 62 16 19-0026 EA  12" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 330.24  
. 

 31 62 16 19-0027 EA  14" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 346.57  
. 

 31 62 16 19-0028 EA  16" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 417.24  
. 

 31 62 16 19-0029 EA  18" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 502.14  

XXXXXXX 
. 
 31 62 16 19-0030  Steel Pipe Standard Pile Points (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0031 EA  8" Diameter, Steel Pipe Standard Pile Point ....................................................................................................................... 236.85  
. 

 31 62 16 19-0032 EA  10" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 250.10  
. 

 31 62 16 19-0033 EA  12" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 282.91  
. 

 31 62 16 19-0034 EA  14" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 319.36  
. 

 31 62 16 19-0035 EA  16" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 352.50  
. 

 31 62 16 19-0036 EA  18" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 406.97  

XXXXXXX 
. 
 31 62 16 19-0037  Steel Pipe Heavy Duty Pile Points (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0038 EA  10" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 347.42  
. 

 31 62 16 19-0039 EA  12" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 363.99  
. 

 31 62 16 19-0040 EA  14" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 407.76  
. 

 31 62 16 19-0041 EA  16" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 474.03  
. 

 31 62 16 19-0042 EA  18" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 533.81  

XXXXXXX 
. 
 31 62 19  Timber Piles (31 62) 
. 
. 
 31 62 19 00-0001  Driven Pressure-Impregnated Treated (Preservative) Piles (31 62 19) 

Note: 12" minimum butt diameter. Excludes equipment mobilization, transportation, set-up and demobilization. 
. 
. 

 31 62 19 00-0002 VLF Up To 10', Driven Pressure-Impregnated Treated (Preservative) Pile ................................................................................ 126.39  
    For Water Driven Piles, Add  45.22 

. 
 31 62 19 00-0003 VLF >10 To 15', Driven Pressure-Impregnated Treated (Preservative) Pile ................................................................................. 89.33  

    For Water Driven Piles, Add  30.75 
. 

 31 62 19 00-0004 VLF >15 To 20', Driven Pressure-Impregnated Treated (Preservative) Pile ................................................................................. 70.42  
    For Water Driven Piles, Add  23.51 
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. 
 31 62 19 00-0005 VLF >20 To 25', Driven Pressure-Impregnated Treated (Preservative) Pile ................................................................................. 59.60  

    For Water Driven Piles, Add  19.49 
. 

 31 62 19 00-0006 VLF >25 To 30', Driven Pressure-Impregnated Treated (Preservative) Pile ................................................................................. 52.17  
    For Water Driven Piles, Add  16.80 

. 
 31 62 19 00-0007 VLF >30 To 35', Driven Pressure-Impregnated Treated (Preservative) Pile ................................................................................. 46.72  

    For Water Driven Piles, Add  14.88 
. 

 31 62 19 00-0008 VLF >35 To 40', Driven Pressure-Impregnated Treated (Preservative) Pile ................................................................................. 42.54  
    For Water Driven Piles, Add  13.45 

XXXXXXX 
. 
 31 62 19 00-0009  Driven Greenheart Piles (31 62 19) 

Note: 12" minimum butt diameter. Excludes equipment mobilization, transportation, set-up and demobilization. 
. 
. 

 31 62 19 00-0010 VLF Up To 10', Driven Greenheart Pile ...................................................................................................................................... 188.75  
    For Water Driven Piles, Add  66.00 

. 
 31 62 19 00-0011 VLF >10 To 15', Driven Greenheart Pile ..................................................................................................................................... 124.68  

    For Water Driven Piles, Add  43.54 
. 

 31 62 19 00-0012 VLF >15 To 20', Driven Greenheart Pile ..................................................................................................................................... 104.54  
    For Water Driven Piles, Add  32.32 

. 
 31 62 19 00-0013 VLF >20 To 25', Driven Greenheart Pile ....................................................................................................................................... 89.80  

    For Water Driven Piles, Add  28.32 
. 

 31 62 19 00-0014 VLF >25 To 30', Driven Greenheart Pile ....................................................................................................................................... 79.99  
    For Water Driven Piles, Add  25.66 

. 
 31 62 19 00-0015 VLF >30 To 35', Driven Greenheart Pile ....................................................................................................................................... 72.98  

    For Water Driven Piles, Add  23.76 
. 

 31 62 19 00-0016 VLF >35 To 40', Driven Greenheart Pile ....................................................................................................................................... 67.74  
    For Water Driven Piles, Add  22.34 

XXXXXXX 
. 
 31 62 23  Composite Piles (31 62) 
. 
. 
 31 62 23 13  Concrete-Filled Steel Piles (31 62 23)
. 
. 
 31 62 23 13-0001  Concrete-Filled Driven Steel Pipe Piles (31 62 23 13) 

Note: Includes 4,000 PSI concrete grout. Excludes reinforcing. 
. 
. 

 31 62 23 13-0002 VLF 8" Diameter x 29 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 41.69  
    For 5,000 PSI Concrete Grout Fill, Add  6.37 
    For Piles Driven In Water, Add  19.80 

. 
 31 62 23 13-0003 VLF 8" Diameter x 36 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 47.03  

    For 5,000 PSI Concrete Grout Fill, Add  6.91 
    For Piles Driven In Water, Add  20.34 

. 
 31 62 23 13-0004 VLF 8" Diameter x 43 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 52.81  

    For 5,000 PSI Concrete Grout Fill, Add  7.48 
    For Piles Driven In Water, Add  20.91 

. 
 31 62 23 13-0005 VLF 10" Diameter x 34 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 49.16  

    For 5,000 PSI Concrete Grout Fill, Add  9.30 
    For Piles Driven In Water, Add  20.90 

. 
 31 62 23 13-0006 VLF 10" Diameter x 41 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 54.24  

    For 5,000 PSI Concrete Grout Fill, Add  9.81 
    For Piles Driven In Water, Add  21.41 

. 
 31 62 23 13-0007 VLF 10" Diameter x 55 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 65.47  

    For 5,000 PSI Concrete Grout Fill, Add  10.93 
    For Piles Driven In Water, Add  22.53 

. 
 31 62 23 13-0008 VLF 12" Diameter x 42 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 58.95  

    For 5,000 PSI Concrete Grout Fill, Add  12.84 
    For Piles Driven In Water, Add  23.23 

. 
 31 62 23 13-0009 VLF 12" Diameter x 50 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 64.90  

    For 5,000 PSI Concrete Grout Fill, Add  13.43 
    For Piles Driven In Water, Add  23.82 

. 
 31 62 23 13-0010 VLF 12" Diameter x 54 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 68.20  

    For 5,000 PSI Concrete Grout Fill, Add  13.76 
    For Piles Driven In Water, Add  24.15 

. 
 31 62 23 13-0011 VLF 12" Diameter x 65 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 77.45  

    For 5,000 PSI Concrete Grout Fill, Add  14.69 
    For Piles Driven In Water, Add  25.08 

. 
 31 62 23 13-0012 VLF 14" Diameter x 46 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 65.87  

    For 5,000 PSI Concrete Grout Fill, Add  16.40 
    For Piles Driven In Water, Add  26.86 

. 
 31 62 23 13-0013 VLF 14" Diameter x 55 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 72.60  

    For 5,000 PSI Concrete Grout Fill, Add  17.07 
    For Piles Driven In Water, Add  27.53 

. 
 31 62 23 13-0014 VLF 14" Diameter x 64 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 79.32  

    For 5,000 PSI Concrete Grout Fill, Add  17.74 
    For Piles Driven In Water, Add  28.20 

. 
 31 62 23 13-0015 VLF 14" Diameter x 72 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 86.05  

    For 5,000 PSI Concrete Grout Fill, Add  18.41 
    For Piles Driven In Water, Add  28.87 

. 
 31 62 23 13-0016 VLF 16" Diameter x 52 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 73.68  

    For 5,000 PSI Concrete Grout Fill, Add  20.74 
    For Piles Driven In Water, Add  28.84 

. 
 31 62 23 13-0017 VLF 16" Diameter x 63 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 81.55  

    For 5,000 PSI Concrete Grout Fill, Add  21.53 
    For Piles Driven In Water, Add  29.63 

. 
 31 62 23 13-0018 VLF 16" Diameter x 83 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 96.89  

    For 5,000 PSI Concrete Grout Fill, Add  23.06 
    For Piles Driven In Water, Add  31.16 
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. 
 31 62 23 13-0019 VLF 18" Diameter x 59 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 90.27  

    For 5,000 PSI Concrete Grout Fill, Add  26.43 
    For Piles Driven In Water, Add  32.23 

. 
 31 62 23 13-0020 VLF 18" Diameter x 71 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 100.49  

    For 5,000 PSI Concrete Grout Fill, Add  27.45 
    For Piles Driven In Water, Add  33.25 

. 
 31 62 23 13-0021 VLF 18" Diameter x 93 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 119.91  

    For 5,000 PSI Concrete Grout Fill, Add  29.39 
    For Piles Driven In Water, Add  35.19 

XXXXXXX 
. 
 31 63  Bored Piles (31 60) 
. 
. 
 31 63 36  Drilled Steel Piles (31 63) 
. 
. 
 31 63 36 00-0001  Drill Hole (31 63 36) 

Note: Excludes removal of excess material. 
. 
. 
 31 63 36 00-0002  Drilling Mobilization (31 63 36 00-0001) 
. 
. 

 31 63 36 00-0003 EA >12" To 24" Diameter Hole, Drilling Mobilization ................................................................................................................. 725.66  
. 

 31 63 36 00-0004 EA >24" Diameter Hole, Drilling Mobilization ............................................................................................................................ 967.55  

XXXXXXX 
. 
 31 63 36 00-0005  Drill Hole In Soil (31 63 36 00-0001) 
. 
. 

 31 63 36 00-0006 LF 18" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 41.93  
. 

 31 63 36 00-0007 LF 20" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 48.75  
. 

 31 63 36 00-0008 LF 22" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 57.29  
. 

 31 63 36 00-0009 LF 24" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 67.52  
. 

 31 63 36 00-0010 LF 26" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 72.99  
. 

 31 63 36 00-0011 LF 28" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 80.30  
. 

 31 63 36 00-0012 LF 30" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 87.95  

XXXXXXX 
. 
 31 63 36 00-0013  Steel H Piles (31 63 36) 
. 
. 
 31 63 36 00-0014  Placed In Drilled Hole, Rolled Steel H-Section Piles (31 63 36 00-0013) 

Note: Includes guides, bracing and alignment. 
. 
. 

 31 63 36 00-0015 VLF 8" x 8" x 36 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ............................................................................................. 44.77  
    For >3 To 9, Deduct  -2.57 
    For >9, Deduct  -5.30 
    For >2,400 To 3,600, Deduct  -1.38 
    For >3,600 To 4,800, Deduct  -2.77 
    For >4,800 To 6,000, Deduct  -5.00 
    For >6,000, Deduct  -7.24 

. 
 31 63 36 00-0016 VLF 10" x 10" x 42 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 51.01  

    For >3 To 9, Deduct  -2.99 
    For >9, Deduct  -6.19 
    For >2,400 To 3,600, Deduct  -1.55 
    For >3,600 To 4,800, Deduct  -3.11 
    For >4,800 To 6,000, Deduct  -5.66 
    For >6,000, Deduct  -8.21 

. 
 31 63 36 00-0017 VLF 10" x 10" x 57 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 65.27  

    For >3 To 9, Deduct  -4.06 
    For >9, Deduct  -8.40 
    For >2,400 To 3,600, Deduct  -1.91 
    For >3,600 To 4,800, Deduct  -3.82 
    For >4,800 To 6,000, Deduct  -7.08 
    For >6,000, Deduct  -10.35 

. 
 31 63 36 00-0018 VLF 12" x 12" x 53 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 61.79  

    For >3 To 9, Deduct  -3.78 
    For >9, Deduct  -7.81 
    For >2,400 To 3,600, Deduct  -1.83 
    For >3,600 To 4,800, Deduct  -3.66 
    For >4,800 To 6,000, Deduct  -6.75 
    For >6,000, Deduct  -9.84 

. 
 31 63 36 00-0019 VLF 12" x 12" x 63 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 71.30  

    For >3 To 9, Deduct  -4.49 
    For >9, Deduct  -9.28 
    For >2,400 To 3,600, Deduct  -2.07 
    For >3,600 To 4,800, Deduct  -4.14 
    For >4,800 To 6,000, Deduct  -7.70 
    For >6,000, Deduct  -11.27 

. 
 31 63 36 00-0020 VLF 12" x 12" x 74 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 82.70  

    For >3 To 9, Deduct  -5.28 
    For >9, Deduct  -10.90 
    For >2,400 To 3,600, Deduct  -2.38 
    For >3,600 To 4,800, Deduct  -4.75 
    For >4,800 To 6,000, Deduct  -8.89 
    For >6,000, Deduct  -13.02 

. 
 31 63 36 00-0021 VLF 12" x 12" x 84 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 92.21  

    For >3 To 9, Deduct  -5.99 
    For >9, Deduct  -12.38 
    For >2,400 To 3,600, Deduct  -2.61 
    For >3,600 To 4,800, Deduct  -5.23 
    For >4,800 To 6,000, Deduct  -9.84 
    For >6,000, Deduct  -14.45 
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. 
 31 63 36 00-0022 VLF 14" x 14" x 73 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 82.06  

    For >3 To 9, Deduct  -5.20 
    For >9, Deduct  -10.76 
    For >2,400 To 3,600, Deduct  -2.37 
    For >3,600 To 4,800, Deduct  -4.74 
    For >4,800 To 6,000, Deduct  -8.84 
    For >6,000, Deduct  -12.94 

. 
 31 63 36 00-0023 VLF 14" x 14" x 89 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 98.22  

    For >3 To 9, Deduct  -6.42 
    For >9, Deduct  -13.26 
    For >2,400 To 3,600, Deduct  -2.77 
    For >3,600 To 4,800, Deduct  -5.54 
    For >4,800 To 6,000, Deduct  -10.46 
    For >6,000, Deduct  -15.37 

. 
 31 63 36 00-0024 VLF 14" x 14" x 102 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ..................................................................................... 110.68  

    For >3 To 9, Deduct  -7.27 
    For >9, Deduct  -15.03 
    For >2,400 To 3,600, Deduct  -3.11 
    For >3,600 To 4,800, Deduct  -6.22 
    For >4,800 To 6,000, Deduct  -11.75 
    For >6,000, Deduct  -17.29 

. 
 31 63 36 00-0025 VLF 14" x 14" x 117 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ..................................................................................... 125.89  

    For >3 To 9, Deduct  -8.41 
    For >9, Deduct  -17.39 
    For >2,400 To 3,600, Deduct  -3.49 
    For >3,600 To 4,800, Deduct  -6.98 
    For >4,800 To 6,000, Deduct  -13.28 
    For >6,000, Deduct  -19.57 

XXXXXXX 
. 
 31 63 36 00-0026  Welded Steel Stud Pins (31 63 36 00-0013) 

Note: Includes welding to steel piles. 
. 
. 

 31 63 36 00-0027 EA 5/8" Diameter x 2-1/2" Long, Welded Steel Stud Pins ........................................................................................................... 11.65  
    For >3 To 9, Deduct  -0.10 
    For >9, Deduct  -0.20 
    For >50 To 150, Deduct  -0.52 
    For >150 To 250, Deduct  -1.07 
    For >250 To 500, Deduct  -1.62 
    For >500, Deduct  -2.17 

. 
 31 63 36 00-0028 EA 5/8" Diameter x 5" Long, Welded Steel Stud Pins ................................................................................................................. 12.97  

    For >3 To 9, Deduct  -0.20 
    For >9, Deduct  -0.40 
    For >50 To 150, Deduct  -0.52 
    For >150 To 250, Deduct  -1.10 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.27 

. 
 31 63 36 00-0029 EA 5/8" Diameter x 7" Long, Welded Steel Stud Pins ................................................................................................................. 14.23  

    For >3 To 9, Deduct  -0.29 
    For >9, Deduct  -0.60 
    For >50 To 150, Deduct  -0.52 
    For >150 To 250, Deduct  -1.13 
    For >250 To 500, Deduct  -1.75 
    For >500, Deduct  -2.36 

. 
 31 63 36 00-0030 EA 3/4" Diameter x 2-1/2" Long, Welded Steel Stud Pins ........................................................................................................... 12.95  

    For >3 To 9, Deduct  -0.16 
    For >9, Deduct  -0.32 
    For >50 To 150, Deduct  -0.54 
    For >150 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.33 

. 
 31 63 36 00-0031 EA 3/4" Diameter x 5" Long, Welded Steel Stud Pins ................................................................................................................. 14.94  

    For >3 To 9, Deduct  -0.30 
    For >9, Deduct  -0.63 
    For >50 To 150, Deduct  -0.54 
    For >150 To 250, Deduct  -1.19 
    For >250 To 500, Deduct  -1.84 
    For >500, Deduct  -2.48 

. 
 31 63 36 00-0032 EA 3/4" Diameter x 7" Long, Welded Steel Stud Pins ................................................................................................................. 16.33  

    For >3 To 9, Deduct  -0.41 
    For >9, Deduct  -0.84 
    For >50 To 150, Deduct  -0.54 
    For >150 To 250, Deduct  -1.22 
    For >250 To 500, Deduct  -1.90 
    For >500, Deduct  -2.58 

. 
 31 63 36 00-0033 EA 7/8" Diameter x 2-1/2" Long, Welded Steel Stud Pins ........................................................................................................... 14.58  

    For >3 To 9, Deduct  -0.24 
    For >9, Deduct  -0.50 
    For >50 To 150, Deduct  -0.57 
    For >150 To 250, Deduct  -1.22 
    For >250 To 500, Deduct  -1.86 
    For >500, Deduct  -2.51 
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. 
 31 63 36 00-0034 EA 7/8" Diameter x 5" Long, Welded Steel Stud Pins ................................................................................................................. 17.82  

    For >3 To 9, Deduct  -0.49 
    For >9, Deduct  -1.00 
    For >50 To 150, Deduct  -0.57 
    For >150 To 250, Deduct  -1.30 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.75 

. 
 31 63 36 00-0035 EA 7/8" Diameter x 7" Long, Welded Steel Stud Pins ................................................................................................................. 19.40  

    For >3 To 9, Deduct  -0.60 
    For >9, Deduct  -1.25 
    For >50 To 150, Deduct  -0.57 
    For >150 To 250, Deduct  -1.34 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.87 

XXXXXXX 
. 
 31 63 36 00-0036  Concrete Fill (31 63 36) 

See CSI section 03 37 16 00-0001 for pumping equipment. 
. 
. 

 31 63 36 00-0037 VLF 18" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 53.76  
    For >3 To 9, Deduct  -3.30 
    For >9, Deduct  -6.81 

. 
 31 63 36 00-0038 VLF 20" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 59.72  

    For >3 To 9, Deduct  -3.66 
    For >9, Deduct  -7.57 

. 
 31 63 36 00-0039 VLF 22" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 65.69  

    For >3 To 9, Deduct  -4.03 
    For >9, Deduct  -8.33 

. 
 31 63 36 00-0040 VLF 24" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 71.66  

    For >3 To 9, Deduct  -4.40 
    For >9, Deduct  -9.08 

. 
 31 63 36 00-0041 VLF 26" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 77.63  

    For >3 To 9, Deduct  -4.76 
    For >9, Deduct  -9.84 

. 
 31 63 36 00-0042 VLF 28" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 83.61  

    For >3 To 9, Deduct  -5.13 
    For >9, Deduct  -10.60 

. 
 31 63 36 00-0043 VLF 30" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 95.44  

    For >3 To 9, Deduct  -5.50 
    For >9, Deduct  -11.36 

 
 
 
 

END OF SECTION 31 
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. 
32  Exterior Improvements 
. 
. 
 32 01  Operation And Maintenance Of Exterior Improvements (32) 
. 
. 
 32 01 11  Paving Cleaning (32 01) 
. 
. 
 32 01 11 53  Paint Removal From Paving (32 01 11)
. 
. 
 32 01 11 53-0001  Remove Pavement Markings (32 01 11 53) 

Note: Includes stripe removal by grinding, vacuuming of removed striped area and containment of debris. 
. 
. 

 32 01 11 53-0002 LF  Removal Of 4" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 1.84  
    For Up To 250, Add  0.92 
    For >250 To 1,000, Add  0.46 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 25,000, Deduct  -0.46 
    For >25,000 To 50,000, Deduct  -0.64 
    For >50,000, Deduct  -0.74 

. 
 32 01 11 53-0003 LF  Removal Of 6" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 2.21  

    For Up To 250, Add  1.11 
    For >250 To 1,000, Add  0.55 
    For >5,000 To 10,000, Deduct  -0.33 
    For >10,000 To 25,000, Deduct  -0.55 
    For >25,000 To 50,000, Deduct  -0.77 
    For >50,000, Deduct  -0.88 

. 
 32 01 11 53-0004 LF  Removal Of 8" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 2.65  

    For Up To 250, Add  1.33 
    For >250 To 1,000, Add  0.66 
    For >5,000 To 10,000, Deduct  -0.40 
    For >10,000 To 25,000, Deduct  -0.66 
    For >25,000 To 50,000, Deduct  -0.93 
    For >50,000, Deduct  -1.06 

. 
 32 01 11 53-0005 LF Removal Of 12" Wide Painted Or Epoxy Pavement Striping .................................................................................................. 3.18  

    For Up To 250, Add  1.59 
    For >250 To 1,000, Add  0.80 
    For >5,000 To 10,000, Deduct  -0.48 
    For >10,000 To 25,000, Deduct  -0.80 
    For >25,000 To 50,000, Deduct  -1.11 
    For >50,000, Deduct  -1.27 

. 
 32 01 11 53-0006 SF Removal Of Painted Or Epoxy Pavement Marking, Letters Or Symbols ................................................................................. 3.18  

    For Up To 250, Add  1.59 
    For >250 To 1,000, Add  0.80 
    For >5,000 To 10,000, Deduct  -0.48 
    For >10,000 To 25,000, Deduct  -0.80 
    For >25,000 To 50,000, Deduct  -1.11 
    For >50,000, Deduct  -1.27 

. 
 32 01 11 53-0007 LF  Removal Of 4" Wide Thermoplastic Pavement Striping .......................................................................................................... 2.37  

    For Up To 250, Add  1.19 
    For >250 To 1,000, Add  0.59 
    For >5,000 To 10,000, Deduct  -0.36 
    For >10,000 To 25,000, Deduct  -0.59 
    For >25,000 To 50,000, Deduct  -0.83 
    For >50,000, Deduct  -0.95 

. 
 32 01 11 53-0008 LF  Removal Of 6" Wide Thermoplastic Pavement Striping .......................................................................................................... 2.80  

    For Up To 250, Add  1.40 
    For >250 To 1,000, Add  0.70 
    For >5,000 To 10,000, Deduct  -0.42 
    For >10,000 To 25,000, Deduct  -0.70 
    For >25,000 To 50,000, Deduct  -0.98 
    For >50,000, Deduct  -1.12 

. 
 32 01 11 53-0009 LF  Removal Of 8" Wide Thermoplastic Pavement Striping .......................................................................................................... 3.38  

    For Up To 250, Add  1.69 
    For >250 To 1,000, Add  0.85 
    For >5,000 To 10,000, Deduct  -0.51 
    For >10,000 To 25,000, Deduct  -0.85 
    For >25,000 To 50,000, Deduct  -1.18 
    For >50,000, Deduct  -1.35 

. 
 32 01 11 53-0010 LF Removal Of 12" Wide Thermoplastic Pavement Striping ........................................................................................................ 4.04  

    For Up To 250, Add  2.02 
    For >250 To 1,000, Add  1.01 
    For >5,000 To 10,000, Deduct  -0.61 
    For >10,000 To 25,000, Deduct  -1.01 
    For >25,000 To 50,000, Deduct  -1.41 
    For >50,000, Deduct  -1.62 

. 
 32 01 11 53-0011 SF Removal Of Thermoplastic Pavement Marking, Letters Or Symbols ...................................................................................... 4.04  

    For Up To 250, Add  2.02 
    For >250 To 1,000, Add  1.01 
    For >5,000 To 10,000, Deduct  -0.61 
    For >10,000 To 25,000, Deduct  -1.01 
    For >25,000 To 50,000, Deduct  -1.41 
    For >50,000, Deduct  -1.62 

XXXXXXX 
. 
 32 01 13  Flexible Paving Surface Treatment (32 01) 
. 
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. 
 32 01 13 61  Slurry Seal (Latex Modified) (32 01 13)
. 
. 
 32 01 13 61-0001  Asphalt Seal Coating, For Roads And Parking Lot (32 01 13 61) 

Note: Includes sweeping and cleaning of area. 
. 
. 

 32 01 13 61-0002 EA Asphalt Seal Coating Minimum ........................................................................................................................................... 485.68  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

. 
 32 01 13 61-0003 SY Up To 500 SY, Type II Slurry Seal Asphalt Coating, Per Coat ................................................................................................2.61  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.31 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.37 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.47 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0004 SY >500 To 1,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat .........................................................................................2.38  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.30 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.36 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.46 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0005 SY >1,000 To 5,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ......................................................................................2.21  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.29 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.35 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.45 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0006 SY >5,000 To 20,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ....................................................................................2.05  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.28 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.34 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.44 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0007 SY >20,000 To 50,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ..................................................................................1.90  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.27 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.33 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.43 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0008 SY >50,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ....................................................................................................1.76  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.26 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.32 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.42 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0009 SY Up To 500 SY, Type III Slurry Seal Asphalt Coating, Per Coat ...............................................................................................3.19  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.31 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.37 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.47 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 32 01 13 61-0010 SY >500 To 1,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ........................................................................................2.95  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.30 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.36 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.46 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 32 01 13 61-0011 SY >1,000 To 5,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat .....................................................................................2.76  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.29 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.35 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.45 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 32 01 13 61-0012 SY >5,000 To 20,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ...................................................................................2.59  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.28 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.34 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.44 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 32 01 13 61-0013 SY >20,000 To 50,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat .................................................................................2.42  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.28 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.34 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.44 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 32 01 13 61-0014 SY >50,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat...................................................................................................2.28  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.27 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.33 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.43 
    For Each 0.5% Of Latex Addition, Add  0.26 

XXXXXXX 
. 
 32 01 13 62  Asphalt Surface Treatment (32 01 13) 
. 
. 
 32 01 13 62-0001  Polymer-Modified, Microsurfacing Emulsion (MSE Microsurfacing) (32 01 13 62) 

Note: Use a blend of emulsified quick-set polymer-modified emulsion asphalt and latex-based polymer. Includes 
sweeping and cleaning of area. 
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. 

. 
 32 01 13 62-0002 SY Up To 200 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ................................................................................. 5.62  

. 
 32 01 13 62-0003 SY Up To 500 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ................................................................................. 5.23  

. 
 32 01 13 62-0004 SY >500 To 1,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ........................................................................... 4.91  

. 
 32 01 13 62-0005 SY >1,000 To 5,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ........................................................................ 4.62  

. 
 32 01 13 62-0006 SY >5,000 To 10,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ...................................................................... 4.37  

. 
 32 01 13 62-0007 SY >10,000 To 20,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) .................................................................... 4.14  

. 
 32 01 13 62-0008 SY >20,000 To 50,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) .................................................................... 3.99  

. 
 32 01 13 62-0009 SY >50,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ..................................................................................... 3.90  

XXXXXXX 
. 
 32 01 16  Flexible Paving Rehabilitation (32 01) 
. 
. 
 32 01 16 71  Cold Milling Asphalt Pavement (32 01 16)
. 
. 
 32 01 16 71-0001  Removal Of Asphalt Surface Course (32 01 16 71) 

Note: Includes direct loading into truck. 
. 
. 
 32 01 16 71-0002  Production Cold Milling Of Roads And Parking Areas (32 01 16 71-0001) 

Note: For removal of entire lanes of roads or parking areas. Includes work around man holes, scuppers, drainage 
structures, catch basins, etc. Includes sweeping and loading into truck. See CSI section 01 74 19 00-0015 for 
hauling. 

. 

. 
 32 01 16 71-0003 SY Up To 3" Depth, Production Cold Milling Of Asphalt ............................................................................................................... 3.45  

    For Up To 2,500, Add  2.59 
    For >2,500 To 5,000, Add  0.86 
    For >10,000 To 25,000, Deduct  -0.35 
    For >25,000, Deduct  -0.52 

. 
 32 01 16 71-0004 SY >3" To 6" Depth, Production Cold Milling Of Asphalt .............................................................................................................. 4.61  

    For Up To 2,500, Add  3.46 
    For >2,500 To 5,000, Add  1.15 
    For >10,000 To 25,000, Deduct  -0.46 
    For >25,000, Deduct  -0.69 

. 
 32 01 16 71-0005 SY >6" To 12" Depth, Production Cold Milling Of Asphalt ............................................................................................................ 6.13  

    For Up To 2,500, Add  4.60 
    For >2,500 To 5,000, Add  1.53 
    For >10,000 To 25,000, Deduct  -0.61 
    For >25,000, Deduct  -0.92 

. 
 32 01 16 71-0006 SY Production Cold Milling Of Concrete Per Inch ......................................................................................................................... 5.23  

XXXXXXX 
. 
 32 01 16 71-0007  Limited Production Cold Milling (32 01 16 71-0001) 

Note: For cross sections of roadways, trenching, partial shoulders, and other small or narrow areas. Includes 
work around man holes, scuppers, drainage structures, catch basins, etc. Includes sweeping and loading into 
truck. See CSI section 01 74 19 00-0015 for hauling. 

. 

. 
 32 01 16 71-0008 SY Up To 3" Depth, Limited Cold Milling Of Asphalt ................................................................................................................... 21.83  

    For >100 To 1,000, Deduct  -10.92 
    For >1,000, Deduct  -16.37 

. 
 32 01 16 71-0009 SY >3" To 6" Depth, Limited Cold Milling Of Asphalt .................................................................................................................. 28.91  

    For >100 To 1,000, Deduct  -14.46 
    For >1,000, Deduct  -21.68 

. 
 32 01 16 71-0010 SY >6" To 12" Depth, Limited Cold Milling Of Asphalt ................................................................................................................ 38.49  

    For >100 To 1,000, Deduct  -19.25 
    For >1,000, Deduct  -28.87 

. 
 32 01 16 71-0011 SY Limited Cold Milling Of Concrete Per Inch ............................................................................................................................ 32.81  

XXXXXXX 
. 
 32 01 16 73  In Place Cold Reused Asphalt Paving (32 01 16)
. 
. 
 32 01 16 73-0001  Cold-In-Place-Partial Depth Recycling Process With Foam Asphalt (32 01 16 73) 

Note: Includes milling between 3"-6" of existing AC surface, computerized metered injection of liquid asphalt, 
cement, and water mix together as binder with milled material, spread and place with paver, follow by vibratory 
steel drum roller, Cat CB534D or equivalent, then follow by rubber tired roller, Hypac C560A or equivalent. The 
Contractor will provide all the necessary engineering, preconstruction soil analysis, stamped mix design, in-place 
compaction testing of recycled material and any other QC/QA during construction. The recycled material (from 
milled surface mixed with liquid asphalt, cement, and water) shall meet Class II AB (3/4" max.) gradation and 
shall compact at 96% relative compaction or higher. The Contractor’s process shall be capable of producing 
between 450-500 tons per hour of recycled, in-place material. The Contractor shall warranty their work for a 
period of two years. Excludes traffic control, grading, utilities adjustment and wearing course of either Chip Seal 
or HMA overlay of the finished surface. 

. 

. 
 32 01 16 73-0002 SF Up To 30,000 SF Cold In Place Recycling Process With Foam Asphalt ................................................................................. 3.21  

. 
 32 01 16 73-0003 SF >30,000 To 42,000 SF Cold In Place Recycling Process With Foam Asphalt ........................................................................ 2.98  

. 
 32 01 16 73-0004 SF >42,000 To 71,000 SF Cold In Place Recycling Process With Foam Asphalt ........................................................................ 2.47  

. 
 32 01 16 73-0005 SF >71,000 To 130,000 SF Cold In Place Recycling Process With Foam Asphalt ...................................................................... 2.07  

. 
 32 01 16 73-0006 SF >130,000 To 250,000 SF Cold In Place Recycling Process With Foam Asphalt .................................................................... 1.83  

. 
 32 01 16 73-0007 SF >250,000 To 500,000 SF Cold In Place Recycling Process With Foam Asphalt .................................................................... 1.67  

. 
 32 01 16 73-0008 SF >500,000 SF Cold In Place Recycling Process With Foam Asphalt........................................................................................ 1.56  

XXXXXXX 
. 
 32 01 17  Flexible Paving Repair (32 01) 

See CSI section 32 12 16 00-0000 for large area resurfacing. 
. 
. 
 32 01 17 61  Sealing Cracks In Asphalt Paving (32 01 17)

Note: Includes removing loose materials and cleaning. 
. 
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. 
 32 01 17 61-0001  Hot-Applied, Pourable, Self-Adhesive Asphalt Binder Compounded With 

Standard Weight Aggregate Longitudinal Crack And Sealing Repair (32 01 17 61) 
Note: Includes removing loose materials and cleaning. 

. 

. 
 32 01 17 61-0002 LF Up To 200 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler ..............................................................................1.28  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.34 
    For 1" x 1/2" Fill, Add  0.64 
    For Backer Rod, Add  0.74 

. 
 32 01 17 61-0003 LF >200 To 500 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler ..........................................................................1.03  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.28 
    For 1" x 1/2" Fill, Add  0.53 
    For Backer Rod, Add  0.67 

. 
 32 01 17 61-0004 LF >500 To 2,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .......................................................................0.83  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.23 
    For 1" x 1/2" Fill, Add  0.43 
    For Backer Rod, Add  0.61 

. 
 32 01 17 61-0005 LF >2,000 To 5,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler ....................................................................0.72  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.20 
    For 1" x 1/2" Fill, Add  0.38 
    For Backer Rod, Add  0.58 

. 
 32 01 17 61-0006 LF >5,000 To 10,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler ..................................................................0.63  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.18 
    For 1" x 1/2" Fill, Add  0.33 
    For Backer Rod, Add  0.54 

. 
 32 01 17 61-0007 LF >10,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler ..................................................................................0.58  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.16 
    For 1" x 1/2" Fill, Add  0.30 
    For Backer Rod, Add  0.52 

. 
 32 01 17 61-0008 LF Up To 200 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ................................................2.46  

. 
 32 01 17 61-0009 LF >200 To 500 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler .............................................1.98  

. 
 32 01 17 61-0010 LF >500 To 2,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ..........................................1.52  

. 
 32 01 17 61-0011 LF >2,000 To 5,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler .......................................1.34  

. 
 32 01 17 61-0012 LF >5,000 To 10,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler .....................................1.22  

. 
 32 01 17 61-0013 LF >10,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ....................................................1.13  

. 
 32 01 17 61-0014 LF For Routing And Cleaning Of Crack, Add Per 1/2" Depth .......................................................................................................0.47  

. 
 32 01 17 61-0015 LNMI Crack Seal/Filler Per Lane (10' to 12' Wide) Per Mile ...................................................................................................... 2,936.05  

Note: This work shall consist of removal of loose matter from cracks with brooms and compressed air and sealing 
the crack with rubber or other elastomeric modified asphalt, ASTM D 1190, D 3405 or AASHTO M-173.  The 
sealant shall be applied from the bottom of the crack up and the sealant material shall be sprinkled with dry sand 
to prevent pick-up by traffic. 

XXXXXXX 
. 
 32 01 17 63  Flexible Pavement Repair (32 01 17) 
. 
. 
 32 01 17 63-0001  Temporary Pot Hole Repair (32 01 17 63) 

Note: Includes removal of loose material and moisture, bonding agent, compaction, safety cones and hauling up 
to 15 miles. Excludes signage, barricades, flagmen, field survey or marking. See CSI section 01 74 19 00-0015 
for hauling greater than 15 miles. 

. 

. 
 32 01 17 63-0002 EA Temporary Pot Hole Repairs With Cold Mix Modified, Up To 3 Tons ............................................................................... 1,471.02  

. 
 32 01 17 63-0003 TON Temporary Pot Hole Repairs With Cold Mix Modified ......................................................................................................... 447.41  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0004 EA Temporary Pot Hole Repairs With Cold Mix, Up To 3 Tons ............................................................................................. 1,396.59  
. 

 32 01 17 63-0005 TON Temporary Pot Hole Repairs With Cold Mix ........................................................................................................................ 422.60  
Note: Use for each ton over 3 tons. 

. 
 32 01 17 63-0006 EA Temporary Pot Hole Repairs With Hot Mix Modified, Up To 3 Tons ................................................................................ 1,359.38  

. 
 32 01 17 63-0007 TON Temporary Pot Hole Repairs With Hot Mix Modified ........................................................................................................... 410.20  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0008 EA Temporary Pot Hole Repairs With Hot Mix, Up To 3 Tons ............................................................................................... 1,322.17  
. 

 32 01 17 63-0009 TON Temporary Pot Hole Repairs With Hot Mix ......................................................................................................................... 397.80  
Note: Use for each ton over 3 tons. 

XXXXXXX 
. 
 32 01 17 63-0010  Permanent Pot Hole Repair (32 01 17 63) 

Note: Includes removal of loose material and moisture, saw cutting, chipping, squaring off, bonding agent, 
compaction and hauling up to 15 miles Tasks do not include signage, barricades, flagmen, field survey or 
marking. See CSI section 01 74 19 00-0015 for hauling greater than 15 miles. 

. 

. 
 32 01 17 63-0011 EA Permanent Pot Hole Repairs With Cold Mix, Up To 3 Tons ............................................................................................. 1,520.60  

. 
 32 01 17 63-0012 TON Permanent Pot Hole Repairs With Cold Mix ....................................................................................................................... 494.92  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0013 EA Permanent Pot Hole Repairs With Hot Mix Modified, Up To 3 Tons ................................................................................ 1,483.39  
. 

 32 01 17 63-0014 TON Permanent Pot Hole Repairs With Hot Mix Modified ........................................................................................................... 482.52  
Note: Use for each ton over 3 tons. 

. 
 32 01 17 63-0015 EA Permanent Pot Hole Repairs With Hot Mix, Up To 3 Tons ............................................................................................... 1,446.18  

. 
 32 01 17 63-0016 TON Permanent Pot Hole Repairs With Hot Mix ......................................................................................................................... 470.12  

Note: Use for each ton over 3 tons. 

XXXXXXX 
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. 
 32 01 17 63-0017  Asphalt Placement For Small Repairs (32 01 17 63) 

Note: This section is used for placing up to 100 tons of asphalt after a small area of existing asphalt is removed 
to allow work such as trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 
Includes mobilization of paving equipment such as a roller, placing the asphalt, compaction and hauling up to 15 
miles. Excludes saw cutting, demolition of existing pavement, and new subbase material. Use approximately 
0.055 tons per square yard per inch of depth. See CSI section 02 41 19 13-0001 for saw cutting, 32 12 16 13-
0000 for areas requiring more than 100 tons. 

. 

. 
 32 01 17 63-0018 EA Asphalt Placement For Small Repair Areas, Cold Mix Modified, Up To 3 Tons ............................................................... 1,984.22  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0019 TON Asphalt Placement For Small Repair Areas, Cold Mix Modified .......................................................................................... 273.79  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0020 EA Asphalt Placement For Small Repair Areas, Cold Mix, Up To 3 Tons ............................................................................. 1,909.79  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0021 TON Asphalt Placement For Small Repair Areas, Cold Mix ........................................................................................................ 248.98  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0022 EA Asphalt Placement For Small Repair Areas, Hot Mix Modified, Up To 3 Tons ................................................................. 1,872.58  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0023 TON Asphalt Placement For Small Repair Areas, Hot Mix Modified ........................................................................................... 236.58  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0024 EA Asphalt Placement For Small Repair Areas, Hot Mix, Up To 3 Tons ............................................................................... 1,835.37  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0025 TON Asphalt Placement For Small Repair Areas, Hot Mix .......................................................................................................... 224.18  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

XXXXXXX 
. 
 32 01 17 63-0026  Grind Asphalt (32 01 17 63) 
. 
. 

 32 01 17 63-0027 SY Grinding Asphalt To Level Bump Or Raised Area ................................................................................................................. 18.51  

XXXXXXX 
. 
 32 01 26  Rigid Paving Rehabilitation (32 01) 
. 
. 
 32 01 26 71  Grooving Of Concrete Paving (32 01 26)
. 
. 
 32 01 26 71-0001  Roadway Grooving (32 01 26 71) 
. 
. 

 32 01 26 71-0002 EA First 500 SY Of Pavement Grooving, Concrete, Longitudinal .......................................................................................... 3,016.02  
. 

 32 01 26 71-0003 SY Each SY Over First 500 SY Of Pavement Grooving, Concrete, Longitudinal ......................................................................... 2.79  
. 

 32 01 26 71-0004 EA First 500 SY Of Pavement Grooving, Concrete, Traverse ............................................................................................... 3,359.95  
. 

 32 01 26 71-0005 SY Each SY Over First 500 SY Of Pavement Grooving, Concrete, Traverse ............................................................................... 3.64  

XXXXXXX 
. 
 32 01 26 71-0006  Rumble Strips (32 01 26 71) 
. 
. 

 32 01 26 71-0007 EA First 5280 LF Of MIARDS, Rumble Strips, Asphalt .......................................................................................................... 3,607.33  
. 

 32 01 26 71-0008 LF Each LF Over First 5280 LF Of MIARDS, Rumble Strips, Asphalt .......................................................................................... 0.66  
    For > 52500, Deduct  -0.10 

. 
 32 01 26 71-0009 EA First 2000 LF Of MIARDS, Rumble Strips, Concrete ....................................................................................................... 4,020.04  

. 
 32 01 26 71-0010 LF Each LF Over First 2000 LF Of MIARDS, Rumble Strips, Concrete ....................................................................................... 0.74  

    For > 20000, Deduct  -0.09 

XXXXXXX 
. 
 32 10  Bases, Ballasts, And Paving (32) 
. 
. 
 32 11  Base Courses (32 10) 
. 
. 
 32 11 16  Subbase Courses (32 11) 
. 
. 
 32 11 16 16  Aggregate Subbase Courses (32 11 16)
. 
. 
 32 11 16 16-0001  Base And Subbase Courses For Roadways And Parking Areas (32 11 16 16) 

Note: Includes 3/4" To 1-1/2" aggregate material, hauling up to 15 miles, dumping, spreading, grading, 
compacting and watering. See CSI section 01 74 19 00-0015 for hauling greater than 15 miles. 

. 

. 
 32 11 16 16-0002  Base And Subbase Courses By The CY (32 11 16 16-0001) 
. 
. 

 32 11 16 16-0003 CY Class II Graded Crushed Aggregate Roadway Base Course ................................................................................................ 71.70  
. 

 32 11 16 16-0004 CY Class III Graded Crushed Aggregate Roadway Base Course ............................................................................................... 69.09  

XXXXXXX 
. 
 32 11 16 16-0005  Class II Base Courses By The SY (32 11 16 16-0001) 
. 
. 

 32 11 16 16-0006 SY 2" Class II Graded Crushed Aggregate Base Course ............................................................................................................. 3.98  
    For Up To 500, Add  1.03 
    For >500 To 1,000, Add  0.40 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000, Deduct  -0.26 
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. 
 32 11 16 16-0007 SY 4" Class II Crushed Aggregate Base Course ..........................................................................................................................7.95  

    For Up To 500, Add  2.07 
    For >500 To 1,000, Add  0.80 
    For >5,000 To 10,000, Deduct  -0.30 
    For >10,000, Deduct  -0.52 

. 
 32 11 16 16-0008 SY 6" Class II Crushed Aggregate Base Course ........................................................................................................................ 11.92  

    For Up To 500, Add  3.10 
    For >500 To 1,000, Add  1.19 
    For >5,000 To 10,000, Deduct  -0.45 
    For >10,000, Deduct  -0.77 

. 
 32 11 16 16-0009 SY 9" Class II Crushed Aggregate Base Course ........................................................................................................................ 17.88  

    For Up To 500, Add  4.65 
    For >500 To 1,000, Add  1.79 
    For >5,000 To 10,000, Deduct  -0.68 
    For >10,000, Deduct  -1.16 

. 
 32 11 16 16-0010 SY 12" Class II Crushed Aggregate Base Course ...................................................................................................................... 23.85  

    For Up To 500, Add  6.20 
    For >500 To 1,000, Add  2.39 
    For >5,000 To 10,000, Deduct  -0.91 
    For >10,000, Deduct  -1.55 

XXXXXXX 
. 
 32 11 23  Aggregate Base Courses (32 11) 
. 
. 
 32 11 23 16  Aggregate Base Courses (32 11 23) 
. 
. 
 32 11 23 16-0001  Base Courses For Sidewalk (Asphalt Or Concrete) (32 11 23 16) 

Note: Includes material, hauling up to 15 miles, placement, spreading, grading, and compaction. See CSI section 
01 74 19 00-0015 for hauling greater than 15 miles. 

. 

. 
 32 11 23 16-0002 SF 2" Crushed Aggregate Base Course For Sidewalks ................................................................................................................0.49  

    For Up To 1,000, Add  0.14 
    For >1,000 To 2,500, Add  0.05 

. 
 32 11 23 16-0003 SF 3" Crushed Aggregate Base Course For Sidewalks ................................................................................................................0.69  

    For Up To 1,000, Add  0.19 
    For >1,000 To 2,500, Add  0.07 

. 
 32 11 23 16-0004 SF 4" Crushed Aggregate Base Course For Sidewalks ................................................................................................................0.90  

    For Up To 1,000, Add  0.25 
    For >1,000 To 2,500, Add  0.09 

. 
 32 11 23 16-0005 SF 5" Crushed Aggregate Base Course For Sidewalks ................................................................................................................1.16  

    For Up To 1,000, Add  0.32 
    For >1,000 To 2,500, Add  0.12 

. 
 32 11 23 16-0006 SF 6" Crushed Aggregate Base Course For Sidewalks ................................................................................................................1.42  

    For Up To 1,000, Add  0.39 
    For >1,000 To 2,500, Add  0.14 

. 
 32 11 23 16-0007 SF 7" Crushed Aggregate Base Course For Sidewalks ................................................................................................................1.63  

    For Up To 1,000, Add  0.45 
    For >1,000 To 2,500, Add  0.16 

. 
 32 11 23 16-0008 SF 8" Crushed Aggregate Base Course For Sidewalks ................................................................................................................1.86  

    For Up To 1,000, Add  0.52 
    For >1,000 To 2,500, Add  0.19 

XXXXXXX 
. 
 32 11 26  Asphaltic Base Courses (32 11) 
. 
. 
 32 11 26 19  Bituminous-Stabilized Base Courses (32 11 26)
. 
. 
 32 11 26 19-0001  Bituminous-Stabilized Base Courses (32 11 26 19) 
. 
. 

 32 11 26 19-0002 CY Bituminous Stabilized Base Course ...................................................................................................................................... 99.74  
Note: 3/4" ASTM C33. 

XXXXXXX 
. 
 32 12  Flexible Paving (32 10) 
. 
. 
 32 12 13  Preparatory Coats (32 12) 
. 
. 
 32 12 13 13  Tack Coats (32 12 13) 
. 
. 

 32 12 13 13-0001 SY Tack Coat, 0.04 Gallon/SY ......................................................................................................................................................0.49  
    For Up To 150, Add  0.09 
    For >150 To 300, Add  0.05 
    For >300 To 500, Add  0.02 
    For >3,500 To 5,000, Deduct  -0.01 
    For >5,000, Deduct  -0.03 

. 
 32 12 13 13-0002 SY Tack Coat, 0.05 Gallon/SY ......................................................................................................................................................0.54  

    For Up To 150, Add  0.11 
    For >150 To 300, Add  0.05 
    For >300 To 500, Add  0.03 
    For >3,500 To 5,000, Deduct  -0.01 
    For >5,000, Deduct  -0.03 

. 
 32 12 13 13-0003 SY Tack Coat, 0.07 Gallon/SY ......................................................................................................................................................0.64  

    For Up To 150, Add  0.13 
    For >150 To 300, Add  0.06 
    For >300 To 500, Add  0.03 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.04 
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. 
 32 12 13 13-0004 SY Tack Coat, 0.08 Gallon/SY ...................................................................................................................................................... 0.69  

    For Up To 150, Add  0.14 
    For >150 To 300, Add  0.07 
    For >300 To 500, Add  0.03 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.04 

. 
 32 12 13 13-0005 SY Tack Coat, 0.10 Gallon/SY ...................................................................................................................................................... 0.80  

    For Up To 150, Add  0.17 
    For >150 To 300, Add  0.08 
    For >300 To 500, Add  0.04 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.05 

. 
 32 12 13 13-0006 SY Tack Coat, 0.11 Gallon/SY ...................................................................................................................................................... 0.85  

    For Up To 150, Add  0.18 
    For >150 To 300, Add  0.09 
    For >300 To 500, Add  0.04 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.06 

XXXXXXX 
. 
 32 12 13 19  Prime Coats (32 12 13) 
. 
. 

 32 12 13 19-0001 SY Surface Prime Coat, 0.26 Gallon/SY ....................................................................................................................................... 1.40  
    For Up To 150, Add  0.32 
    For >150 To 300, Add  0.14 
    For >300 To 500, Add  0.07 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.10 

. 
 32 12 13 19-0002 SY Surface Prime Coat, 0.28 Gallon/SY ....................................................................................................................................... 1.48  

    For Up To 150, Add  0.34 
    For >150 To 300, Add  0.15 
    For >300 To 500, Add  0.07 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.10 

. 
 32 12 13 19-0003 SY Surface Prime Coat, 0.30 Gallon/SY ....................................................................................................................................... 1.56  

    For Up To 150, Add  0.36 
    For >150 To 300, Add  0.16 
    For >300 To 500, Add  0.08 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.11 

XXXXXXX 
. 
 32 12 16  Asphalt Paving (32 12) 
. 
. 
 32 12 16 13  Plant-Mix Asphalt Paving (32 12 16)

Note: Includes delivery up to 15 miles, placement, rolling, finishing and sweeping.  Excludes base, tack or price coat, 
seal coats and roadway fabrics (where required). See CSI section 01 74 19 00-0015 for hauling greater than 15 miles, 
32 11 00 00-0000 for base courses, 32 12 13 13-0000 for tack coats, 32 12 13 19-0000 for prime coats, 32 12 16 39-
0000 for roadway fabrics, 32 12 36 00-0000 for seal coats. 

. 

. 
 32 12 16 13-0001  Intermediate Binder Courses, Hot Mix Asphalt (HMA) (32 12 16 13) 

Note: Meets Caltrans requirements. 
. 
. 

 32 12 16 13-0002 TON Bituminous Hot Mix Intermediate Course 3,954 LB/CY....................................................................................................... 136.97  
Note: Includes Type A and Type B with 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and 
sweeping. Used for applications not described elsewhere in this section. 

    For Up To 10, Add  49.09 
    For < 10 To 25, Add  21.70 
    For > 100 To 150, Deduct  -3.42 
    For > 150 To 200, Deduct  -6.85 
    For > 200 To 300, Deduct  -10.27 
    For > 300 To 500, Deduct  -13.70 
    For > 500, Deduct  -20.55 
    For Delivery With Dump Truck In Lieu Of Semi, Add  3.00 
    For PG64-10 Asphalt, Add  17.10 
    For Up To 25, Add  17.84 
    For >25 To 50, Add  9.72 
    For >500 To 1,000, Deduct  -6.08 
    For >1,000 To 2,500, Deduct  -11.02 
    For >2,500 To 5,000, Deduct  -17.10 
    For >5,000, Deduct  -24.52 
    For Warm Mix Additive, Add  7.41 

. 
 32 12 16 13-0003 SY 1" Thick Bituminous Hot Mix Binder Course ........................................................................................................................... 7.71  

Note: Includes placement, rolling, finishing and sweeping. 
    For Up To 1000, Add  1.61 
    For > 1000 To 2000, Add  0.84 
    For > 5000 To 7500, Deduct  -0.39 
    For > 7500 To 10000, Deduct  -0.58 
    For > 10000 To 20000, Deduct  -0.77 
    For > 20000, Deduct  -0.96 
    For PG64-10 Asphalt, Add  0.94 
    For Up To 1,000, Add  1.03 
    For >1,000 To 2,000, Add  0.57 
    For >10,000 To 20,000, Deduct  -0.34 
    For >20,000 To 50,000, Deduct  -0.62 
    For >50,000 To 100,000, Deduct  -0.96 
    For >100,000, Deduct  -1.38 
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. 
 32 12 16 13-0004 SY 1-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 11.47  

Note: Includes placement, rolling, finishing and sweeping. 
    For Up To 1000, Add  2.40 
    For > 1000 To 2000, Add  1.25 
    For > 5000 To 7500, Deduct  -0.57 
    For > 7500 To 10000, Deduct  -0.86 
    For > 10000 To 20000, Deduct  -1.15 
    For > 20000, Deduct  -1.43 
    For PG64-10 Asphalt, Add  1.41 
    For Up To 700, Add  1.52 
    For >700 To 1,400, Add  0.83 
    For >7,000 To 14,000, Deduct  -0.51 
    For >14,000 To 32,000, Deduct  -0.93 
    For >32,000 To 64,000, Deduct  -1.44 
    For >64,000, Deduct  -2.07 

. 
 32 12 16 13-0005 SY 2" Thick Bituminous Hot Mix Binder Course .......................................................................................................................... 14.91  

Note: Includes placement, rolling, finishing and sweeping. 
    For Up To 1000, Add  3.10 
    For > 1000 To 2000, Add  1.61 
    For > 5000 To 7500, Deduct  -0.75 
    For > 7500 To 10000, Deduct  -1.12 
    For > 10000 To 20000, Deduct  -1.49 
    For > 20000, Deduct  -1.86 
    For PG64-10 Asphalt, Add  1.88 
    For Up To 500, Add  1.92 
    For >500 To 1,000, Add  1.05 
    For >5,000 To 10,000, Deduct  -0.67 
    For >10,000 To 24,000, Deduct  -1.22 
    For >24,000 To 48,000, Deduct  -1.90 
    For >48,000, Deduct  -2.72 

. 
 32 12 16 13-0006 SY 2-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 18.80  

Note: Includes placement, rolling, finishing and sweeping. 
    For Up To 1000, Add  3.92 
    For > 1000 To 2000, Add  2.04 
    For > 5000 To 7500, Deduct  -0.94 
    For > 7500 To 10000, Deduct  -1.41 
    For > 10000 To 20000, Deduct  -1.88 
    For > 20000, Deduct  -2.35 
    For PG64-10 Asphalt, Add  2.35 
    For Up To 400, Add  2.45 
    For >400 To 800, Add  1.34 
    For >4,000 To 8,000, Deduct  -0.85 
    For >8,000 To 20,000, Deduct  -1.53 
    For >20,000 To 40,000, Deduct  -2.38 
    For >40,000, Deduct  -3.41 

. 
 32 12 16 13-0007 SY 3" Thick Bituminous Hot Mix Binder Course .......................................................................................................................... 22.56  

Note: Includes placement, rolling, finishing and sweeping. 
    For Up To 1000, Add  4.70 
    For > 1000 To 2000, Add  2.45 
    For > 5000 To 7500, Deduct  -1.13 
    For > 7500 To 10000, Deduct  -1.69 
    For > 10000 To 20000, Deduct  -2.26 
    For > 20000, Deduct  -2.82 
    For PG64-10 Asphalt, Add  2.82 
    For Up To 340, Add  2.94 
    For >340 To 680, Add  2.54 
    For >3,400 To 6,800, Deduct  -1.01 
    For >6,800 To 17,000, Deduct  -1.84 
    For >17,000 To 34,000, Deduct  -2.86 
    For >34,000, Deduct  -4.10 

. 
 32 12 16 13-0008 SY 3-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 26.32  

Note: Includes placement, rolling, finishing and sweeping. 
    For Up To 1000, Add  5.49 
    For > 1000 To 2000, Add  2.85 
    For > 5000 To 7500, Deduct  -1.32 
    For > 7500 To 10000, Deduct  -1.97 
    For > 10000 To 20000, Deduct  -2.63 
    For > 20000, Deduct  -3.29 
    For PG64-10 Asphalt, Add  3.29 
    For Up To 280, Add  3.43 
    For >280 To 560, Add  1.87 
    For >2,800 To 5,600, Deduct  -1.18 
    For >5,600 To 14,000, Deduct  -2.15 
    For >14,000 To 28,000, Deduct  -3.33 
    For >28,000, Deduct  -4.78 
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. 
 32 12 16 13-0009 SY 4" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 30.08  

Note: Includes placement, rolling, finishing and sweeping. 
    For Up To 1000, Add  6.27 
    For > 1000 To 2000, Add  3.26 
    For > 5000 To 7500, Deduct  -1.50 
    For > 7500 To 10000, Deduct  -2.26 
    For > 10000 To 20000, Deduct  -3.01 
    For > 20000, Deduct  -3.76 
    For PG64-10 Asphalt, Add  3.75 
    For Up To 250, Add  3.92 
    For >250 To 500, Add  2.14 
    For >2,500 To 5,000, Deduct  -1.35 
    For >5,000 To 12,000, Deduct  -2.45 
    For >12,000 To 24,000, Deduct  -3.81 
    For >24,000, Deduct  -5.46 

. 
 32 12 16 13-0010 SY 5" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 37.60  

Note: Includes placement, rolling, finishing and sweeping. 
    For Up To 1000, Add  7.84 
    For > 1000 To 2000, Add  4.08 
    For > 5000 To 7500, Deduct  -1.88 
    For > 7500 To 10000, Deduct  -2.82 
    For > 10000 To 20000, Deduct  -3.76 
    For > 20000, Deduct  -4.70 
    For PG64-10 Asphalt, Add  4.69 
    For Up To 200, Add  4.90 
    For >200 To 400, Add  2.67 
    For >2,000 To 4,000, Deduct  -1.69 
    For >4,000 To 10,000, Deduct  -3.07 
    For >10,000 To 20,000, Deduct  -4.76 
    For >20,000, Deduct  -6.83 

. 
 32 12 16 13-0011 SY 6" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 45.13  

Note: Includes placement, rolling, finishing and sweeping. 
    For Up To 1000, Add  9.41 
    For > 1000 To 2000, Add  4.89 
    For > 5000 To 7500, Deduct  -2.26 
    For > 7500 To 10000, Deduct  -3.38 
    For > 10000 To 20000, Deduct  -4.51 
    For > 20000, Deduct  -5.64 
    For PG64-10 Asphalt, Add  5.63 
    For Up To 160, Add  5.88 
    For >160 To 320, Add  3.20 
    For >1,600 To 3,200, Deduct  -2.03 
    For >3,200 To 8,000, Deduct  -3.68 
    For >8,000 To 16,000, Deduct  -5.71 
    For >16,000, Deduct  -8.19 

XXXXXXX 
. 
 32 12 16 13-0012  Surface Courses, Hot Mix Asphalt (HMA) (32 12 16 13) 

Note: Meets Caltrans requirements. 
. 
. 

 32 12 16 13-0013 TON Bituminous Hot Mix Surface Course 3954 LB/CY ............................................................................................................... 137.51  
Note: Includes Type A and Type B with 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and 
sweeping. Used for applications not described elsewhere in this section. 

    For PG64-10 Asphalt, Add  2.72 
    For Up To 10, Add  49.57 
    For > 10 To 25, Add  22.06 
    For > 100 To 150, Deduct  -3.44 
    For > 150 To 200, Deduct  -6.88 
    For > 200 To 300, Deduct  -10.31 
    For > 300 To 500, Deduct  -13.75 
    For > 500, Deduct  -20.63 
    For Delivery With Dump Truck In Lieu Of Semi, Add  3.00 
    For Up To 25, Add  18.93 
    For >25 To 50, Add  10.47 
    For >500 To 1,000, Deduct  -5.92 
    For >1,000 To 2,500, Deduct  -10.75 
    For >2,500 To 5,000, Deduct  -16.66 
    For >5,000, Deduct  -23.90 
    For Warm Mix Additive, Add  7.07 

. 
 32 12 16 13-0014 TON Tire Rubber Modified Paving Asphalt (TRMAC) Surface Course (MAC-15TR) ................................................................... 152.09  

Note: Includes 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and sweeping. 
    For Up To 25, Add  21.25 
    For >25 To 50, Add  11.80 
    For >500 To 1,000, Deduct  -6.49 
    For Warm Mix Additive, Add  7.71 

. 
 32 12 16 13-0015 TON Asphalt Rubberized Hot Mix (ARHM) Surface Course ........................................................................................................ 162.96  

Note: Includes 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and sweeping. 
    For Up To 25, Add  22.33 
    For >25 To 50, Add  12.34 
    For >500 To 1,000, Deduct  -7.03 
    For >1,000 To 2,500, Deduct  -12.76 
    For >2,500 To 5,000, Deduct  -19.79 
    For >5,000, Deduct  -28.40 
    For Warm Mix Additive, Add  8.41 
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. 
 32 12 16 13-0016 SY 1" Thick Bituminous Hot Mix Surface Course ..........................................................................................................................7.43  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.14 
    For Up To 1000, Add  1.57 
    For > 1000 To 2000, Add  0.83 
    For > 5000 To 7500, Deduct  -0.37 
    For > 7500 To 10000, Deduct  -0.56 
    For > 10000 To 20000, Deduct  -0.74 
    For > 20000, Deduct  -0.93 
    For Up To 1,000, Add  1.05 
    For >1,000 To 2,000, Add  0.59 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000 To 50,000, Deduct  -0.58 
    For >50,000 To 100,000, Deduct  -0.90 
    For >100,000, Deduct  -1.30 

. 
 32 12 16 13-0017 SY 1-1/2" Thick Bituminous Hot Mix Surface Course ................................................................................................................. 11.04  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.21 
    For Up To 1000, Add  2.33 
    For > 1000 To 2000, Add  1.23 
    For > 5000 To 7500, Deduct  -0.55 
    For > 7500 To 10000, Deduct  -0.83 
    For > 10000 To 20000, Deduct  -1.10 
    For > 20000, Deduct  -1.38 
    For Up To 700, Add  1.55 
    For >700 To 1,400, Add  0.86 
    For >7,000 To 14,000, Deduct  -0.48 
    For >14,000 To 32,000, Deduct  -0.87 
    For >32,000 To 64,000, Deduct  -1.35 
    For >64,000, Deduct  -1.93 

. 
 32 12 16 13-0018 SY 2" Thick Bituminous Hot Mix Surface Course ........................................................................................................................ 14.27  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.29 
    For Up To 1000, Add  3.00 
    For > 1000 To 2000, Add  1.57 
    For > 5000 To 7500, Deduct  -0.71 
    For > 7500 To 10000, Deduct  -1.07 
    For > 10000 To 20000, Deduct  -1.43 
    For > 20000, Deduct  -1.78 
    For Up To 500, Add  1.94 
    For >500 To 1,000, Add  1.07 
    For >5,000 To 10,000, Deduct  -0.63 
    For >10,000 To 24,000, Deduct  -1.14 
    For >24,000 To 48,000, Deduct  -1.77 
    For >48,000, Deduct  -2.54 

. 
 32 12 16 13-0019 SY 2-1/2" Thick Bituminous Hot Mix Surface Course ................................................................................................................. 18.01  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.36 
    For Up To 1000, Add  3.79 
    For > 1000 To 2000, Add  1.99 
    For > 5000 To 7500, Deduct  -0.90 
    For > 7500 To 10000, Deduct  -1.35 
    For > 10000 To 20000, Deduct  -1.80 
    For > 20000, Deduct  -2.25 
    For Up To 400, Add  2.48 
    For >400 To 800, Add  1.37 
    For >4,000 To 8,000, Deduct  -0.79 
    For >8,000 To 20,000, Deduct  -1.43 
    For >20,000 To 40,000, Deduct  -2.22 
    For >40,000, Deduct  -3.19 

. 
 32 12 16 13-0020 SY 3" Thick Bituminous Hot Mix Surface Course ........................................................................................................................ 21.62  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.43 
    For Up To 1000, Add  4.55 
    For > 1000 To 2000, Add  2.39 
    For > 5000 To 7500, Deduct  -1.08 
    For > 7500 To 10000, Deduct  -1.62 
    For > 10000 To 20000, Deduct  -2.16 
    For > 20000, Deduct  -2.70 
    For Up To 340, Add  2.98 
    For >340 To 680, Add  2.50 
    For >3,400 To 6,800, Deduct  -0.95 
    For >6,800 To 17,000, Deduct  -1.72 
    For >17,000 To 34,000, Deduct  -2.67 
    For >34,000, Deduct  -3.83 

. 
 32 12 16 13-0021 CSF Type F Asphalt Surface Cap 1/8" To 1/4" Thick For Use Only On Top Concrete Filled Trench ............................................ 57.72  

XXXXXXX 
. 
 32 12 16 13-0022  Hand Placed, Hot Mix Asphalt (HMA) (32 12 16 13) 
. 
. 

 32 12 16 13-0023 TON Hand Placed Hot Mixed Asphalt 3,954 LB/CY .................................................................................................................... 302.14  
Note: For small areas not reachable by machine. Includes placement, rolling, finishing and sweeping. 

    For > 10, Deduct  -15.11 

XXXXXXX 
. 
 32 12 16 39  Paving Fabrics (32 12 16) 

See CSI section 31 32 19 16-0000 for geotextile fabric. 
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. 

. 
 32 12 16 39-0001 SY 3.6 Oz/SY, 90 LB Grab Tensile Nonwoven Polypropylene Geotextile Paving Fabric (Carthage Mills FX-38A/O) .................. 0.92  

    For Up To 50, Add  0.22 
    For >50 To 150, Add  0.16 
    For >150 To 250, Add  0.10 
    For >250 To 500, Add  0.05 

. 
 32 12 16 39-0002 SY 4.1 Oz/SY, 101 LB Grab Tensile Nonwoven Polypropylene Geotextile Paving Fabric (Carthage Mills FX-42 A/O) ............... 0.99  

    For Up To 50, Add  0.23 
    For >50 To 150, Add  0.17 
    For >150 To 250, Add  0.11 
    For >250 To 500, Add  0.06 

XXXXXXX 
. 
 32 12 16 43  Waterproofing Membranes (32 12 16)
. 
. 
 32 12 16 43-0001  Waterproofing Membranes (32 12 16 43) 
. 
. 

 32 12 16 43-0002 SY Up To 500 SY, Preformed Rubberized Asphalt Membrane ................................................................................................... 31.12  
. 

 32 12 16 43-0003 SY >500 To 1,000 SY, Preformed Rubberized Asphalt Membrane ............................................................................................ 23.52  
. 

 32 12 16 43-0004 SY >1,000 SY, Preformed Rubberized Asphalt Membrane ........................................................................................................ 14.94  

XXXXXXX 
. 
 32 12 33  Flexible Paving Surface Treatments (32 12)
. 
. 
 32 12 33 00-0001  Bituminous Surface Treatment For Roadways (32 12 33) 

Note: 0.25 Gal bitumen per SY and 30 lb of gravel/SY. 
. 
. 

 32 12 33 00-0002 SY Single Course Bituminous Treatment, Prepare And Clean Surface Roadway ........................................................................ 2.82  
. 

 32 12 33 00-0003 SY Double Course Bituminous Treatment, Prepare And Clean Surface Roadway....................................................................... 5.02  

XXXXXXX 
. 
 32 12 33 00-0004  Bituminous Surface Treatment For Trails (32 12 33) 

Note: 0.25 Gal bitumen per SY and 20 lb of gravel/SY. 
. 
. 

 32 12 33 00-0005 SY Bituminous Surface Treatment, For Trails ............................................................................................................................... 2.00  

XXXXXXX 
. 
 32 12 36  Seal Coats (32 12) 

See CSI section 32 01 13 62-0000 for slurry seal. 
. 
. 
 32 12 36 13  Asphaltic Seal and Fog Coats (32 12 36)
. 
. 
 32 12 36 13-0001  Asphalt Emulsion Seal Coat (Chip Seal) (32 12 36 13) 

Note: Includes initial sweeping prior to placement, cleaning of area, rolling and final sweeping. Excludes crack 
repair, fog sealer, and any additional consecutive days sweeping following final sweeping. 

. 

. 
 32 12 36 13-0002  Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) (32 12 36 

13-0001) 
Note: 12 to 20 Pounds Per SY of 1/4" No. 10 with 0.15 to 0.30 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0003 SY Up To 200 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ....................................................... 2.42  

    For Each Additional 0.5% Latex Additive, Add  0.21 
. 

 32 12 36 13-0004 SY >200 To 500 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................................... 2.28  
    For Each Additional 0.5% Latex Additive, Add  0.21 

. 
 32 12 36 13-0005 SY >500 To 1,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................................. 2.17  

    For Each Additional 0.5% Latex Additive, Add  0.21 
. 

 32 12 36 13-0006 SY >1,000 To 5,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................................. 2.05  
    For Each Additional 0.5% Latex Additive, Add  0.21 

. 
 32 12 36 13-0007 SY >5,000 To 10,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................ 1.99  

    For Each Additional 0.5% Latex Additive, Add  0.21 
. 

 32 12 36 13-0008 SY >10,000 To 20,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................... 1.94  
    For Each Additional 0.5% Latex Additive, Add  0.21 

. 
 32 12 36 13-0009 SY >20,000 To 50,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................... 1.86  

    For Each Additional 0.5% Latex Additive, Add  0.21 
. 

 32 12 36 13-0010 SY >50,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................................... 1.85  
    For Each Additional 0.5% Latex Additive, Add  0.21 

XXXXXXX 
. 
 32 12 36 13-0011  Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip 

Seal) (32 12 36 13-0001) 
Note: 16 to 25 Pounds Per SY of 5/16" No. 8 with 0.25 to 0.35 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0012 SY Up To 200 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................... 2.92  

    For Each Additional 0.5% Latex Additive, Add  0.26 
. 

 32 12 36 13-0013 SY >200 To 500 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................... 2.73  
    For Each Additional 0.5% Latex Additive, Add  0.26 

. 
 32 12 36 13-0014 SY >500 To 1,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................... 2.58  

    For Each Additional 0.5% Latex Additive, Add  0.26 
. 

 32 12 36 13-0015 SY >1,000 To 5,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................ 2.54  
    For Each Additional 0.5% Latex Additive, Add  0.26 

. 
 32 12 36 13-0016 SY >5,000 To 10,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................. 2.33  

    For Each Additional 0.5% Latex Additive, Add  0.26 
. 

 32 12 36 13-0017 SY >10,000 To 20,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................ 2.23  
    For Each Additional 0.5% Latex Additive, Add  0.26 

. 
 32 12 36 13-0018 SY >20,000 To 50,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................ 2.14  

    For Each Additional 0.5% Latex Additive, Add  0.26 
. 

 32 12 36 13-0019 SY >50,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................. 2.10  
    For Each Additional 0.5% Latex Additive, Add  0.26 

XXXXXXX 
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. 
 32 12 36 13-0020  Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) 

(32 12 36 13-0001) 
Note: 20 to 30 Pounds Per SY of 3/8" No. 6 with 0.25 to 0.40 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0021 SY Up To 200 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................................3.34  

    For Each Additional 0.5% Latex Additive, Add  0.30 
. 

 32 12 36 13-0022 SY >200 To 500 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..............................................3.10  
    For Each Additional 0.5% Latex Additive, Add  0.30 

. 
 32 12 36 13-0023 SY >500 To 1,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...........................................2.93  

    For Each Additional 0.5% Latex Additive, Add  0.30 
. 

 32 12 36 13-0024 SY >1,000 To 5,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................2.71  
    For Each Additional 0.5% Latex Additive, Add  0.30 

. 
 32 12 36 13-0025 SY >5,000 To 10,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ......................................2.60  

    For Each Additional 0.5% Latex Additive, Add  0.30 
. 

 32 12 36 13-0026 SY >10,000 To 20,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ....................................2.43  
    For Each Additional 0.5% Latex Additive, Add  0.30 

. 
 32 12 36 13-0027 SY >20,000 To 50,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ....................................2.33  

    For Each Additional 0.5% Latex Additive, Add  0.30 
. 

 32 12 36 13-0028 SY >50,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .....................................................2.29  
    For Each Additional 0.5% Latex Additive, Add  0.30 

XXXXXXX 
. 
 32 12 36 13-0029  Course Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) 

(32 12 36 13-0001) 
Note: 23 to 35 Pounds Per SY of 1/2" No. 4 with 0.30 to 0.40 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0030 SY Up To 200 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................................3.40  

    For Each Additional 0.5% Latex Additive, Add  0.35 
. 

 32 12 36 13-0031 SY >200 To 500 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...............................................3.15  
    For Each Additional 0.5% Latex Additive, Add  0.35 

. 
 32 12 36 13-0032 SY >500 To 1,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................2.98  

    For Each Additional 0.5% Latex Additive, Add  0.35 
. 

 32 12 36 13-0033 SY >1,000 To 5,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .........................................2.78  
    For Each Additional 0.5% Latex Additive, Add  0.35 

. 
 32 12 36 13-0034 SY >5,000 To 10,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................2.67  

    For Each Additional 0.5% Latex Additive, Add  0.35 
. 

 32 12 36 13-0035 SY >10,000 To 20,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .....................................2.57  
    For Each Additional 0.5% Latex Additive, Add  0.35 

. 
 32 12 36 13-0036 SY >20,000 To 50,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .....................................2.40  

    For Each Additional 0.5% Latex Additive, Add  0.35 
. 

 32 12 36 13-0037 SY >50,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal).......................................................2.35  
    For Each Additional 0.5% Latex Additive, Add  0.35 

XXXXXXX 
. 
 32 12 36 13-0038  Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) (32 

12 36 13-0001) 
Note: First coat 23 to 30 Pounds Per SY of 1/2" No. 4 with 0.20 to 0.35 gallons asphalt emulsion per SY, Second 
coat 12 to 20 Pounds Per SY of 1/4" No. 10 with 0.20 to 0.30 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0039 SY Up To 200 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................................5.28  

    For Each Additional 0.5% Latex Additive, Add  0.51 
. 

 32 12 36 13-0040 SY >200 To 500 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................................4.89  
    For Each Additional 0.5% Latex Additive, Add  0.51 

. 
 32 12 36 13-0041 SY >500 To 1,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................................4.62  

    For Each Additional 0.5% Latex Additive, Add  0.51 
. 

 32 12 36 13-0042 SY >1,000 To 5,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..........................................4.28  
    For Each Additional 0.5% Latex Additive, Add  0.51 

. 
 32 12 36 13-0043 SY >5,000 To 10,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................4.11  

    For Each Additional 0.5% Latex Additive, Add  0.51 
. 

 32 12 36 13-0044 SY >10,000 To 20,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ......................................3.88  
    For Each Additional 0.5% Latex Additive, Add  0.51 

. 
 32 12 36 13-0045 SY >20,000 To 50,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ......................................3.71  

    For Each Additional 0.5% Latex Additive, Add  0.51 
. 

 32 12 36 13-0046 SY >50,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................................3.65  
    For Each Additional 0.5% Latex Additive, Add  0.51 

XXXXXXX 
. 
 32 12 36 13-0047  Fog Seal, CQS-1h (32 12 36 13) 

Note: A fog seal is a light application of diluted, slow-setting asphalt emulsion without aggregate cover. Includes 
sweeping and cleaning of area. 

. 

. 
 32 12 36 13-0048 SY Up To 200 SY, CQS-1h, Fog Seal ..........................................................................................................................................1.26  

. 
 32 12 36 13-0049 SY >200 To 500 SY, CQS-1h, Fog Seal .......................................................................................................................................0.86  

. 
 32 12 36 13-0050 SY >500 To 1,000 SY, CQS-1h, Fog Seal ....................................................................................................................................0.70  

. 
 32 12 36 13-0051 SY >1,000 To 5,000 SY, CQS-1h, Fog Seal .................................................................................................................................0.57  

. 
 32 12 36 13-0052 SY >5,000 To 10,000 SY, CQS-1h, Fog Seal ...............................................................................................................................0.51  

. 
 32 12 36 13-0053 SY >10,000 To 20,000 SY, CQS-1h, Fog Seal .............................................................................................................................0.45  

. 
 32 12 36 13-0054 SY >20,000 To 50,000 SY, CQS-1h, Fog Seal .............................................................................................................................0.40  

. 
 32 12 36 13-0055 SY >50,000 SY, CQS-1h, Fog Seal ..............................................................................................................................................0.39  

XXXXXXX 
. 
 32 12 36 13-0056  Sand Sealer (32 12 36 13) 

Note: A sand seal is an application of asphalt binder followed by placement of a layer of sand or fine aggregate, 
and then rolled to embed the sand or fine aggregate into the binder. Includes sweeping and cleaning of area. 

. 

. 
 32 12 36 13-0057 SY Up To 200 SY, Sand Seal .......................................................................................................................................................1.93  

. 
 32 12 36 13-0058 SY >200 To 500 SY, Sand Seal ....................................................................................................................................................1.23  

. 
 32 12 36 13-0059 SY >500 To 1,000 SY, Sand Seal .................................................................................................................................................1.22  

. 
 32 12 36 13-0060 SY >1,000 To 5,000 SY, Sand Seal ..............................................................................................................................................1.06  
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. 
 32 12 36 13-0061 SY >5,000 To 10,000 SY, Sand Seal ............................................................................................................................................ 0.97  

. 
 32 12 36 13-0062 SY >10,000 To 20,000 SY, Sand Seal.......................................................................................................................................... 0.91  

. 
 32 12 36 13-0063 SY >20,000 To 50,000 SY, Sand Seal.......................................................................................................................................... 0.85  

. 
 32 12 36 13-0064 SY >50,000 SY, Sand Seal ........................................................................................................................................................... 0.83  

XXXXXXX 
. 
 32 12 36 16  Coal Tar Seal Coats (32 12 36)
. 
. 
 32 12 36 16-0001  Thermoplastic Coal-Tar Asphalt Seal (32 12 36 16) 

Note: Includes sweeping and cleaning of area. 
. 
. 

 32 12 36 16-0002 SY Up To 500 SY, Type I Thermoplastic Coal-Tar Asphalt Seal .................................................................................................. 7.16  
. 

 32 12 36 16-0003 SY >500 To 1,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ............................................................................................ 6.61  
. 

 32 12 36 16-0004 SY >1,000 To 5,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ......................................................................................... 5.78  
. 

 32 12 36 16-0005 SY >5,000 To 20,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ....................................................................................... 5.10  
. 

 32 12 36 16-0006 SY >20,000 To 50,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ..................................................................................... 4.27  
. 

 32 12 36 16-0007 SY >50,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ...................................................................................................... 3.42  
. 

 32 12 36 16-0008 SY Up To 500 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ................................................................................................. 8.41  
. 

 32 12 36 16-0009 SY >500 To 1,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ........................................................................................... 7.81  
. 

 32 12 36 16-0010 SY >1,000 To 5,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ........................................................................................ 6.86  
. 

 32 12 36 16-0011 SY >5,000 To 20,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ...................................................................................... 6.09  
. 

 32 12 36 16-0012 SY >20,000 To 50,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal .................................................................................... 5.13  
. 

 32 12 36 16-0013 SY >50,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ..................................................................................................... 4.15  

XXXXXXX 
. 
 32 12 73  Asphalt Paving Joint Sealants (32 12)
. 
. 
 32 12 73 00-0001  Expansion Joint In Sidewalk (32 12 73) 
. 
. 

 32 12 73 00-0002 LF For Hot Asphalt Poured Over Expansion Joint In Sidewalk .................................................................................................... 4.13  

XXXXXXX 
. 
 32 13  Rigid Paving (32 10) 
. 
. 
 32 13 16  Decorative Concrete Paving (32 13)
. 
. 
 32 13 16 13  Patterned Concrete Paving (32 13 16)

See CSI section 32 17 26 00-0000 for tactile warning surfaces. 
. 
. 

 32 13 16 13-0001 SF For Patterned (Tactile) Finish In Concrete Sidewalk ............................................................................................................... 4.38  
Note: Stamped into concrete surface 

XXXXXXX 
. 
 32 13 43  Pervious Concrete Paving (32 13)
. 
. 
 32 13 43 00-0001  Pervious Concrete Assembly (32 13 43) 

Note: Pervious concrete is a special concrete mix with high porosity that allows water to pass through it. For 
paving and sidewalks. 

. 

. 
 32 13 43 00-0002 SF 6" Thick Pervious Concrete Paving ....................................................................................................................................... 12.74  

Note: Includes filter fabric, concrete, curing, finish, and control joints. Excludes excavation, base, forms and 
expansion joints along existing. 

    For >5,000 To 30,000, Deduct  -1.40 
    For >30,000 To 100,000, Deduct  -2.61 
    For >100,000, Deduct  -3.24 

. 
 32 13 43 00-0003 SF 9" Thick Pervious Concrete Paving ....................................................................................................................................... 15.91  

Note: Includes filter fabric, concrete, curing, finish, and control joints. Excludes excavation, base, forms and 
expansion joints along existing. 

    For >5,000 To 30,000, Deduct  -1.71 
    For >30,000 To 100,000, Deduct  -3.13 
    For >100,000, Deduct  -3.89 

XXXXXXX 
. 
 32 13 73  Concrete Paving Joint Sealants (32 13)
. 
. 
 32 13 73 13  Fuel-Resistant Concrete Paving Joint Sealants (32 13 73)
. 
. 
 32 13 73 13-0001  Concrete Pavement Joint And Crack Repair (32 13 73 13) 

Note: Includes cutting joint, removal of existing material, sweeping and cleaning area. 
. 
. 

 32 13 73 13-0002 LF  Pavement Sealing, Roads Resealing Joints In Concrete Pavements For Roads ................................................................... 7.66  

XXXXXXX 
. 
 32 13 73 16  Field-Molded Concrete Paving Joint Sealants (32 13 73)
. 
. 
 32 13 73 16-0001  Preformed Elastomeric Concrete Pavement Joint And Crack Repair (32 13 73 16) 

Note: Includes cutting joint, removal of existing material, sweeping and cleaning area. 
. 
. 

 32 13 73 16-0002 LF  Joint Sealing, Concrete Pavement Preformed Elastomeric................................................................................................... 11.65  

XXXXXXX 
. 
 32 13 73 19  Compression Concrete Paving Joint Sealants (32 13 73)
. 
. 
 32 13 73 19-0001  Silicone Joint Sealant For Concrete Pavement (32 13 73 19) 

Note: Installation includes high pressure water wash, sand blast, sweeping, cleaning area, backer rod and Dow 
Corning 888 silicone sealant. Demolition includes removal of existing material where saw cutting is not required. 
Excludes saw cutting. 

. 

. 
 32 13 73 19-0002 LF 1/4" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ......................................................... 8.70 2.08 

. 
 32 13 73 19-0003 LF 3/8" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ......................................................... 9.05 2.12 

. 
 32 13 73 19-0004 LF 1/2" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ......................................................... 9.44 2.16 

. 
 32 13 73 19-0005 LF 3/4" x 3/8" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ....................................................... 10.63 2.21 
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. 
 32 13 73 19-0006 LF 1" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .......................................................... 12.06 2.25 

. 
 32 13 73 19-0007 LF 1-1/2" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .................................................... 14.08 2.29 

. 
 32 13 73 19-0008 LF 2" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .......................................................... 17.48 2.35 

XXXXXXX 
. 
 32 14  Unit Paving (32 10) 
. 
. 
 32 14 40  Stone Paving (32 14) 
. 
. 
 32 14 40 00-0001  Cobble Stone (32 14 40) 

Note: Includes 6" thick 2,500 psi concrete mix with various colors of rounded 4" to 8" diameter cobble stones, 
half embedded in concrete. 

. 

. 
 32 14 40 00-0002 SF 4" to 8" diameter cobble stones, various colors, Up To 500 SF ............................................................................................ 24.08  

Note: Half embedded in minimum 6" thick 2500 psi concrete mix. 
. 

 32 14 40 00-0003 SF 4" to 8" diameter cobble stones, various colors, > 500 SF .................................................................................................... 18.82  
Note: Half embedded in minimum 6" thick 2500 psi concrete mix. 

XXXXXXX 
. 
 32 15  Aggregate Surfacing (32 10) 
. 
. 
 32 15 40  Crushed Stone Surfacing (32 15) 

Note: Includes delivery up to 15 miles from supplier, placement, rolling and compaction water. See CSI section 01 74 19 00-
0015 for hauling greater than 15 miles. 

. 

. 
 32 15 40 00-0001  Gravel Surfacing And Spreading (32 15 40) 

Note: Includes delivered material, placement, rolling and compaction water. 
. 
. 

 32 15 40 00-0002 CY Gravel Surfacing And Spreading ........................................................................................................................................... 71.02  

XXXXXXX 
. 
 32 15 40 00-0003  Decomposed Granite (32 15 40) 

Note: Includes delivered material, placement, rolling and compaction water. 
. 
. 

 32 15 40 00-0004 SY 3" To 4" Thick Decomposed Granite Screenings With Stabilizer Pathway ............................................................................ 12.32  
Note: Placed in 2 lifts. 

    For Additional 2" Lift  6.16 
    For >45 To 180, Deduct  -0.86 
    For >180 To 450, Deduct  -1.10 
    For >450, Deduct  -1.35 

XXXXXXX 
. 
 32 16  Curbs, Gutters, Sidewalks, And Driveways (32 10) 
. 
. 
 32 16 13  Curbs And Gutters (32 16) 

Note: Includes transitions. Demolition Includes two saw cuts (each end) of curbs and gutters for lengths up to 100'. See CSI 
section 02 41 19 13-0001 for additional saw cuts within the 100'. 

. 

. 
 32 16 13 13  Cast-In-Place Concrete Curbs And Gutters (32 16 13)

Note: Includes concrete, forms, rebar (where required), rebar chairs (where necessary), expansion joints, finish and 
curing. 

. 

. 
 32 16 13 13-0001  Cast In Place Concrete Curb And Gutter (32 16 13 13) 

Note: Includes concrete, forms, rebar, chairs (where necessary), transitions, expansion joints, finish and curing. 
. 
. 

 32 16 13 13-0002 LF "A2-6 Modified" Concrete Curb And Gutter - Straight ........................................................................................................... 29.69 11.49 
    For Up To 20, Add  19.83 
    For >20 To 50, Add  10.92 
    For >50 To 100, Add  4.45 
    For >500 To 1,000, Deduct  -3.50 
    For >1,000, Deduct  -5.99 
    For Rolled Curb And Gutter  1.48 

. 
 32 16 13 13-0003 LF "A2-6 Modified" Concrete Curb And Gutter - Radius ............................................................................................................. 32.98 11.49 

    For Up To 20, Add  21.99 
    For >20 To 50, Add  12.10 
    For >50 To 100, Add  4.95 
    For >500 To 1,000, Deduct  -3.85 
    For >1,000, Deduct  -6.60 
    For Rolled Curb And Gutter  1.60 

. 
 32 16 13 13-0004 LF "A2-6" Concrete Curb And Gutter - Straight .......................................................................................................................... 37.80 15.31 

    For Up To 20, Add  25.74 
    For >20 To 50, Add  14.40 
    For >50 To 100, Add  5.67 
    For >500 To 1,000, Deduct  -4.95 
    For >1,000, Deduct  -8.38 
    For Rolled Curb And Gutter  2.67 

. 
 32 16 13 13-0005 LF "A2-6" Concrete Curb And Gutter - Radius ........................................................................................................................... 50.66 17.23 

    For Up To 20, Add  33.84 
    For >20 To 50, Add  18.64 
    For >50 To 100, Add  7.60 
    For >500 To 1,000, Deduct  -5.98 
    For >1,000, Deduct  -10.24 
    For Rolled Curb And Gutter  2.56 

. 
 32 16 13 13-0006 LF "B-2" Concrete Curb And Gutter - Straight ............................................................................................................................ 48.27 16.75 

    For Up To 20, Add  32.31 
    For >20 To 50, Add  17.83 
    For >50 To 100, Add  7.24 
    For >500 To 1,000, Deduct  -5.76 
    For >1,000, Deduct  -9.85 
    For Rolled Curb And Gutter  2.54 
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. 
 32 16 13 13-0007 LF "B-2" Concrete Curb And Gutter - Radius ............................................................................................................................. 50.41 16.75 

    For Up To 20, Add  33.60 
    For >20 To 50, Add  18.47 
    For >50 To 100, Add  7.56 
    For >500 To 1,000, Deduct  -5.87 
    For >1,000, Deduct  -10.07 
    For Rolled Curb And Gutter  2.42 

. 
 32 16 13 13-0008 LF 6" x 12" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 27.63 11.49 

    For Up To 20, Add  18.59 
    For >20 To 50, Add  10.30 
    For >50 To 100, Add  4.14 
    For >500 To 1,000, Deduct  -3.39 
    For >1,000, Deduct  -5.78 
    For Rolled Curb And Gutter  1.60 

. 
 32 16 13 13-0009 LF 6" x 12" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 30.12 15.31 

    For Up To 20, Add  20.28 
    For >20 To 50, Add  11.24 
    For >50 To 100, Add  4.52 
    For >500 To 1,000, Deduct  -3.71 
    For >1,000, Deduct  -6.32 
    For Rolled Curb And Gutter  1.76 

. 
 32 16 13 13-0010 LF 6" x 18" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 35.26 12.73 

    For Up To 20, Add  23.69 
    For >20 To 50, Add  13.12 
    For >50 To 100, Add  5.29 
    For >500 To 1,000, Deduct  -4.30 
    For >1,000, Deduct  -7.33 
    For Rolled Curb And Gutter  1.99 

. 
 32 16 13 13-0011 LF 6" x 18" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 38.89 14.17 

    For Up To 20, Add  26.16 
    For >20 To 50, Add  14.49 
    For >50 To 100, Add  5.83 
    For >500 To 1,000, Deduct  -4.77 
    For >1,000, Deduct  -8.13 
    For Rolled Curb And Gutter  2.24 

. 
 32 16 13 13-0012 LF 6" x 24" Concrete Gutter With 6" Curb And Face - Straight (Type A3-6) .............................................................................. 42.89 15.31 

    For Up To 20, Add  28.80 
    For >20 To 50, Add  15.93 
    For >50 To 100, Add  6.43 
    For >500 To 1,000, Deduct  -5.21 
    For >1,000, Deduct  -8.88 
    For Rolled Curb And Gutter  2.39 

. 
 32 16 13 13-0013 LF 6" x 24" Concrete Gutter With 6" Curb And Face - Radius (Type A3-6) ................................................................................ 47.66 17.23 

    For Up To 20, Add  32.04 
    For >20 To 50, Add  17.74 
    For >50 To 100, Add  7.15 
    For >500 To 1,000, Deduct  -5.83 
    For >1,000, Deduct  -9.94 
    For Rolled Curb And Gutter  2.72 

. 
 32 16 13 13-0014 LF 6" x 30" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 51.00 18.19 

    For Up To 20, Add  34.24 
    For >20 To 50, Add  18.94 
    For >50 To 100, Add  7.65 
    For >500 To 1,000, Deduct  -6.19 
    For >1,000, Deduct  -10.56 
    For Rolled Curb And Gutter  2.83 

. 
 32 16 13 13-0015 LF 6" x 30" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 55.97 20.11 

    For Up To 20, Add  37.60 
    For >20 To 50, Add  20.81 
    For >50 To 100, Add  8.40 
    For >500 To 1,000, Deduct  -6.82 
    For >1,000, Deduct  -11.63 
    For Rolled Curb And Gutter  3.15 

. 
 32 16 13 13-0016 LF 6" x 36" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 59.11 21.07 

    For Up To 20, Add  39.68 
    For >20 To 50, Add  21.95 
    For >50 To 100, Add  8.87 
    For >500 To 1,000, Deduct  -7.17 
    For >1,000, Deduct  -12.23 
    For Rolled Curb And Gutter  3.28 

. 
 32 16 13 13-0017 LF 6" x 36" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 64.27 22.98 

    For Up To 20, Add  43.16 
    For >20 To 50, Add  23.88 
    For >50 To 100, Add  9.64 
    For >500 To 1,000, Deduct  -7.81 
    For >1,000, Deduct  -13.32 
    For Rolled Curb And Gutter  3.59 

. 
 32 16 13 13-0018 LF 6" x 42" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 67.23 23.94 

    For Up To 20, Add  45.13 
    For >20 To 50, Add  24.96 
    For >50 To 100, Add  10.08 
    For >500 To 1,000, Deduct  -8.15 
    For >1,000, Deduct  -13.90 
    For Rolled Curb And Gutter  3.72 
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. 
 32 16 13 13-0019 LF 6" x 42" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 74.49 26.81 

    For Up To 20, Add  50.06 
    For >20 To 50, Add  27.71 
    For >50 To 100, Add  11.17 
    For >500 To 1,000, Deduct  -9.09 
    For >1,000, Deduct  -15.49 
    For Rolled Curb And Gutter  4.21 

XXXXXXX 
. 
 32 16 13 13-0020  Cast In Place Concrete Curbs (32 16 13 13) 

Note: Includes delivered concrete, forms, rebar, chairs (where necessary), expansion joints, finish and curing. 
. 
. 

 32 16 13 13-0021 LF "B3" Cast In Place Concrete Curb ......................................................................................................................................... 11.52 9.82 
. 

 32 16 13 13-0022 LF "B3" Cast In Place Concrete Curb - Radius .......................................................................................................................... 13.13 11.30 
. 

 32 16 13 13-0023 LF "B1" Cast In Place Concrete Curb ......................................................................................................................................... 26.87 9.82 
. 

 32 16 13 13-0024 LF "B1" Cast In Place Concrete Curb - Radius .......................................................................................................................... 30.74 10.81 
. 

 32 16 13 13-0025 LF "A1-150" Cast In Place Concrete Curb ................................................................................................................................. 26.01 9.82 
. 

 32 16 13 13-0026 LF "A1-150" Cast In Place Concrete Curb - Radius ................................................................................................................... 29.77 10.81 
. 

 32 16 13 13-0027 LF "A1-200" Cast In Place Concrete Curb ................................................................................................................................. 27.25 9.82 
. 

 32 16 13 13-0028 LF "A1-200" Cast In Place Concrete Curb - Radius ................................................................................................................... 31.16 10.81 
. 

 32 16 13 13-0029 LF  6" x 12" Cast In Place Concrete Curb (Type A1-6) ............................................................................................................... 20.39 9.82 
    For Up To 20, Add  11.94 
    For >20 To 50, Add  6.76 
    For >50 To 100, Add  2.59 
    For >500 To 1,000, Deduct  -2.59 
    For >1,000, Deduct  -4.40 

. 
 32 16 13 13-0030 LF 6" x 12" Cast In Place Concrete Curb - Radius (Type A1-6) ................................................................................................. 23.31 11.30 

    For Up To 20, Add  13.75 
    For >20 To 50, Add  7.79 
    For >50 To 100, Add  2.98 
    For >500 To 1,000, Deduct  -2.98 
    For >1,000, Deduct  -5.06 

. 
 32 16 13 13-0031 LF 6" x 14" Cast In Place Concrete Curb (Type A1-8) ............................................................................................................... 22.47 9.82 

    For Up To 20, Add  13.09 
    For >20 To 50, Add  7.40 
    For >50 To 100, Add  2.84 
    For >500 To 1,000, Deduct  -2.84 
    For >1,000, Deduct  -4.83 

. 
 32 16 13 13-0032 LF 6" x 14" Cast In Place Concrete Curb - Radius (Type A1-8) ................................................................................................. 25.70 11.30 

    For Up To 20, Add  15.09 
    For >20 To 50, Add  8.54 
    For >50 To 100, Add  3.27 
    For >500 To 1,000, Deduct  -3.27 
    For >1,000, Deduct  -5.55 

. 
 32 16 13 13-0033 LF 6" x 16" Cast In Place Concrete Curb ................................................................................................................................... 24.84 9.82 

    For Up To 20, Add  14.30 
    For >20 To 50, Add  8.09 
    For >50 To 100, Add  3.11 
    For >500 To 1,000, Deduct  -3.11 
    For >1,000, Deduct  -5.28 

. 
 32 16 13 13-0034 LF 6" x 16" Cast In Place Concrete Curb - Radius ..................................................................................................................... 28.32 14.73 

    For Up To 20, Add  16.47 
    For >20 To 50, Add  9.32 
    For >50 To 100, Add  3.58 
    For >500 To 1,000, Deduct  -3.58 
    For >1,000, Deduct  -6.07 

. 
 32 16 13 13-0035 LF 6" x 18" Cast In Place Concrete Curb ................................................................................................................................... 26.74 9.82 

    For Up To 20, Add  15.27 
    For >20 To 50, Add  8.63 
    For >50 To 100, Add  3.32 
    For >500 To 1,000, Deduct  -3.32 
    For >1,000, Deduct  -5.65 

. 
 32 16 13 13-0036 LF 6" x 18" Cast In Place Concrete Curb - Radius ..................................................................................................................... 30.17 11.30 

    For Up To 20, Add  17.33 
    For >20 To 50, Add  9.79 
    For >50 To 100, Add  3.77 
    For >500 To 1,000, Deduct  -3.77 
    For >1,000, Deduct  -6.41 

. 
 32 16 13 13-0037 LF 6" x 24" Cast In Place Concrete Curb ................................................................................................................................... 31.10 10.81 

    For Up To 20, Add  17.14 
    For >20 To 50, Add  9.66 
    For >50 To 100, Add  3.74 
    For >500 To 1,000, Deduct  -3.74 
    For >1,000, Deduct  -6.39 

. 
 32 16 13 13-0038 LF 6" x 24" Cast In Place Concrete Curb - Radius ..................................................................................................................... 34.74 12.28 

    For Up To 20, Add  19.23 
    For >20 To 50, Add  10.84 
    For >50 To 100, Add  4.19 
    For >500 To 1,000, Deduct  -4.19 
    For >1,000, Deduct  -7.16 

. 
 32 16 13 13-0039 LF 12" x 24" Cast In Place Concrete Curb ................................................................................................................................. 42.43 12.28 

    For Up To 20, Add  20.77 
    For >20 To 50, Add  11.61 
    For >50 To 100, Add  4.58 
    For >500 To 1,000, Deduct  -4.58 
    For >1,000, Deduct  -7.93 
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. 
 32 16 13 13-0040 LF 12" x 24" Cast In Place Concrete Curb - Radius ................................................................................................................... 47.16 13.76 

    For Up To 20, Add  23.18 
    For >20 To 50, Add  12.97 
    For >50 To 100, Add  5.11 
    For >500 To 1,000, Deduct  -5.11 
    For >1,000, Deduct  -8.84 

. 
 32 16 13 13-0041 EA Additional Finish For Handicap Drop Section In Curb ........................................................................................................... 73.68  

XXXXXXX 
. 
 32 16 13 14  Machine Formed, Slip Form Curbs (32 16 13)

Note: Includes delivered concrete, steel, expansion joints and finish. 
. 
. 
 32 16 13 14-0001  Curbs, Machine Formed, Slip Form (32 16 13 14) 

Note: Includes delivered concrete, steel, expansion joints and finish. 
. 
. 

 32 16 13 14-0002 EA Machine Formed Concrete Curb Minimum Set-Up Charge (One Time Per Job) ............................................................. 1,197.62  
Note: For projects where the total curbing charge is less than the minimum set-up charge, use this task 
exclusively. This task shall not be used in conjunction with any other tasks in this section. 

. 
 32 16 13 14-0003 LF  6" x 12" Straight Concrete Curb, Machine Formed ............................................................................................................... 16.38  

. 
 32 16 13 14-0004 LF  6" x 12" Curved Concrete Curb, Machine Formed ................................................................................................................ 20.79  

. 
 32 16 13 14-0005 LF  6" x 18" Straight Concrete Curb, Machine Formed ............................................................................................................... 21.88  

. 
 32 16 13 14-0006 LF  6" x 18" Curved Concrete Curb, Machine Formed ................................................................................................................ 26.57  

XXXXXXX 
. 
 32 16 13 16  Steel Faced Curbs (32 16 13)

Note: Fabrication includes handicap and other curb access cuts. 
. 
. 
 32 16 13 16-0001  Sidewalk/Curb Facing (32 16 13 16) 

Note: Fabrication includes handicap and other curb access cuts. 
. 
. 

 32 16 13 16-0002 LF 3" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 13.51 4.31 
    For Curved Section, Add  2.96 

. 
 32 16 13 16-0003 LF 4" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 14.87 4.90 

    For Curved Section, Add  3.32 
. 

 32 16 13 16-0004 LF 6" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 20.04 5.49 
    For Curved Section, Add  4.07 

. 
 32 16 13 16-0005 LF 8" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 24.58 6.18 

    For Curved Section, Add  4.76 
. 

 32 16 13 16-0006 LF 10" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center .................................................................................... 30.06 6.76 
    For Curved Section, Add  5.53 

. 
 32 16 13 16-0007 LF 12" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center .................................................................................... 39.32 8.62 

    For Curved Section, Add  7.15 
. 

 32 16 13 16-0008 LF 13" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center .................................................................................... 45.34 11.17 
    For Curved Section, Add  8.70 

. 
 32 16 13 16-0009 EA Sidewalk/Curb Steel Facing, Pedestrian Ramps, Two Drops Per Section .......................................................................... 141.64  

XXXXXXX 
. 
 32 16 13 19  Cast-In-Place Concrete Drainage Ditches (32 16 13)

Note: Includes concrete, forms, rebar (where required), rebar chairs (where necessary), expansion joints, finish and 
curing. 

. 

. 
 32 16 13 19-0001  Valley Gutter, Cast In Place (32 16 13 19) 

Note: Includes concrete, forms, rebar, expansion joints, finish and curing. 
. 
. 

 32 16 13 19-0002 LF 2' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 25.01  
    For Up To 20, Add  10.01 
    For >20 To 50, Add  5.51 
    For >50 To 100, Add  2.25 
    For >500 To 1,000, Deduct  -2.25 
    For >1,000, Deduct  -4.00 

. 
 32 16 13 19-0003 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 6" Thick .................................................................................................. 30.79  

    For Up To 20, Add  12.19 
    For >20 To 50, Add  6.70 
    For >50 To 100, Add  2.75 
    For >500 To 1,000, Deduct  -2.75 
    For >1,000, Deduct  -4.89 

. 
 32 16 13 19-0004 LF 3' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 36.54  

    For Up To 20, Add  14.34 
    For >20 To 50, Add  7.87 
    For >50 To 100, Add  3.23 
    For >500 To 1,000, Deduct  -3.23 
    For >1,000, Deduct  -5.76 

. 
 32 16 13 19-0005 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 6" Thick .................................................................................................. 42.25  

    For Up To 20, Add  16.47 
    For >20 To 50, Add  9.03 
    For >50 To 100, Add  3.72 
    For >500 To 1,000, Deduct  -3.72 
    For >1,000, Deduct  -6.63 

. 
 32 16 13 19-0006 LF 4' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 47.99  

    For Up To 20, Add  18.61 
    For >20 To 50, Add  10.21 
    For >50 To 100, Add  4.20 
    For >500 To 1,000, Deduct  -4.20 
    For >1,000, Deduct  -7.50 
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. 
 32 16 13 19-0007 LF 5' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 57.74  

    For Up To 20, Add  21.69 
    For >20 To 50, Add  11.86 
    For >50 To 100, Add  4.92 
    For >500 To 1,000, Deduct  -4.92 
    For >1,000, Deduct  -8.82 

. 
 32 16 13 19-0008 LF 6' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 67.22  

    For Up To 20, Add  24.57 
    For >20 To 50, Add  13.40 
    For >50 To 100, Add  5.59 
    For >500 To 1,000, Deduct  -5.59 
    For >1,000, Deduct  -10.06 

. 
 32 16 13 19-0009 SF >6' Wide Cast In Place Concrete Valley Gutter, 6" Thick ...................................................................................................... 11.20  

    For Up To 100, Add  4.10 
    For >100 To 250, Add  2.23 
    For >250 To 500, Add  0.93 
    For >2,500 To 5,000, Deduct  -0.93 
    For >5,000, Deduct  -1.68 

. 
 32 16 13 19-0010 LF 2' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 27.80  

    For Up To 20, Add  10.84 
    For >20 To 50, Add  5.95 
    For >50 To 100, Add  2.45 
    For >500 To 1,000, Deduct  -2.45 
    For >1,000, Deduct  -4.36 

. 
 32 16 13 19-0011 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 7" Thick .................................................................................................. 34.43  

    For Up To 20, Add  13.33 
    For >20 To 50, Add  7.31 
    For >50 To 100, Add  3.01 
    For >500 To 1,000, Deduct  -3.01 
    For >1,000, Deduct  -5.38 

. 
 32 16 13 19-0012 LF 3' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 40.69  

    For Up To 20, Add  15.55 
    For >20 To 50, Add  8.52 
    For >50 To 100, Add  3.52 
    For >500 To 1,000, Deduct  -3.52 
    For >1,000, Deduct  -6.29 

. 
 32 16 13 19-0013 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 7" Thick .................................................................................................. 47.10  

    For Up To 20, Add  17.88 
    For >20 To 50, Add  9.79 
    For >50 To 100, Add  4.05 
    For >500 To 1,000, Deduct  -4.05 
    For >1,000, Deduct  -7.25 

. 
 32 16 13 19-0014 LF 4' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 53.51  

    For Up To 20, Add  20.21 
    For >20 To 50, Add  11.06 
    For >50 To 100, Add  4.58 
    For >500 To 1,000, Deduct  -4.58 
    For >1,000, Deduct  -8.20 

. 
 32 16 13 19-0015 LF 5' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 64.51  

    For Up To 20, Add  23.60 
    For >20 To 50, Add  12.87 
    For >50 To 100, Add  5.37 
    For >500 To 1,000, Deduct  -5.37 
    For >1,000, Deduct  -9.66 

. 
 32 16 13 19-0016 LF 6' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 75.22  

    For Up To 20, Add  26.79 
    For >20 To 50, Add  14.57 
    For >50 To 100, Add  6.11 
    For >500 To 1,000, Deduct  -6.11 
    For >1,000, Deduct  -11.05 

. 
 32 16 13 19-0017 SF >6' Wide Cast In Place Concrete Valley Gutter, 7" Thick ...................................................................................................... 12.54  

    For Up To 100, Add  4.47 
    For >100 To 250, Add  2.43 
    For >250 To 500, Add  1.02 
    For >2,500 To 5,000, Deduct  -1.02 
    For >5,000, Deduct  -1.84 

. 
 32 16 13 19-0018 LF 2' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 27.66  

    For Up To 20, Add  11.08 
    For >20 To 50, Add  6.10 
    For >50 To 100, Add  2.49 
    For >500 To 1,000, Deduct  -2.49 
    For >1,000, Deduct  -4.43 

. 
 32 16 13 19-0019 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 8" Thick .................................................................................................. 34.10  

    For Up To 20, Add  13.52 
    For >20 To 50, Add  7.43 
    For >50 To 100, Add  3.05 
    For >500 To 1,000, Deduct  -3.05 
    For >1,000, Deduct  -5.42 

. 
 32 16 13 19-0020 LF 3' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 40.44  

    For Up To 20, Add  15.89 
    For >20 To 50, Add  8.72 
    For >50 To 100, Add  3.58 
    For >500 To 1,000, Deduct  -3.58 
    For >1,000, Deduct  -6.38 
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. 
 32 16 13 19-0021 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 8" Thick .................................................................................................. 46.80  

    For Up To 20, Add  18.27 
    For >20 To 50, Add  10.03 
    For >50 To 100, Add  4.12 
    For >500 To 1,000, Deduct  -4.12 
    For >1,000, Deduct  -7.35 

. 
 32 16 13 19-0022 LF 4' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 53.14  

    For Up To 20, Add  20.64 
    For >20 To 50, Add  11.32 
    For >50 To 100, Add  4.66 
    For >500 To 1,000, Deduct  -4.66 
    For >1,000, Deduct  -8.32 

. 
 32 16 13 19-0023 LF 5' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 63.93  

. 
 32 16 13 19-0024 LF 6' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 74.42  

. 
 32 16 13 19-0025 SF >6' Wide Cast In Place Concrete Valley Gutter, 8" Thick ...................................................................................................... 12.41  

    For Up To 100, Add  4.55 
    For >100 To 250, Add  2.48 
    For >250 To 500, Add  1.03 
    For >2,500 To 5,000, Deduct  -1.03 
    For >5,000, Deduct  -1.86 

XXXXXXX 
. 
 32 16 13 33  Asphalt Curbs (32 16 13)
. 
. 
 32 16 13 33-0001  Asphalt Curbs (32 16 13 33) 
. 
. 

 32 16 13 33-0002 LF  6" Wide x 6" High Asphalt Curb 64 LF/TON, Bituminous, Plain ............................................................................................ 11.10 4.41 
. 

 32 16 13 33-0003 LF 8" Wide x 6" High Asphalt Curb 50 LF/TON, Bituminous, Plain ............................................................................................ 12.51 4.90 
. 

 32 16 13 33-0004 LF 8" Wide x 8" High Asphalt Curb 44 LF/TON, Bituminous, Plain ............................................................................................ 13.81 5.39 

XXXXXXX 
. 
 32 16 13 43  Stone Curbs (32 16 13) 
. 
. 
 32 16 13 43-0001  Remove And Reset Stone And Precast Curbing (32 16 13 43) 

Note: Includes storage and cleaning. 
. 
. 

 32 16 13 43-0002 LF Removal And Reseting Of Stone Or Precast Curbing ........................................................................................................... 31.79  
Note: Includes storage and cleaning. 

XXXXXXX 
. 
 32 16 23  Sidewalks (32 16) 
. 
. 
 32 16 23 00-0001  Cast In Place Concrete Sidewalk (32 16 23) 

Note: Includes finish grading, delivered concrete (up to 3500 PSI) by chute, formwork, 1/4" radius joints and 
edges, polyethylene sheeting, control joints, expansion joints, screed, broom finish, and curing. Excludes 
excavation, base, base compaction and welded wire reinforcement. For bar or fiber reinforcing, add bar or fiber 
reinforcing tasks. See CSI section 03 21 00 00-0000 for reinforcing steel, 03 31 13 00-0029 for small quantity 
purchases, 03 31 13 00-0031 for delivery fee, 31 00 00 00-0000 for excavation, 31 23 16 00-0000 for excavation, 
32 11 23 16-0001 for base course. 

. 

. 
 32 16 23 00-0002 SF 4" Cast In Place Concrete Sidewalk ........................................................................................................................................ 9.55  

    For Up To 100, Add  3.92 
    For >100 To 500, Add  1.09 
    For >1,000 To 5,000, Deduct  -0.61 
    For >5,000, Deduct  -1.40 
    For Welded Wire Reinforcement, Add  0.68 

. 
 32 16 23 00-0003 SF 5" Cast In Place Concrete Sidewalk ...................................................................................................................................... 10.57  

    For Up To 100, Add  4.24 
    For >100 To 500, Add  1.17 
    For >1,000 To 5,000, Deduct  -0.64 
    For >5,000, Deduct  -1.48 
    For Welded Wire Reinforcement, Add  0.68 

. 
 32 16 23 00-0004 SF 6" Cast In Place Concrete Sidewalk ...................................................................................................................................... 11.59  

    For Up To 100, Add  4.55 
    For >100 To 500, Add  1.24 
    For >1,000 To 5,000, Deduct  -0.66 
    For >5,000, Deduct  -1.57 
    For Welded Wire Reinforcement, Add  0.68 

. 
 32 16 23 00-0005 SF 7" Cast In Place Concrete Sidewalk ...................................................................................................................................... 13.47  

    For Up To 100, Add  5.24 
    For >100 To 500, Add  1.42 
    For >1,000 To 5,000, Deduct  -0.75 
    For >5,000, Deduct  -1.80 
    For Welded Wire Reinforcement, Add  0.68 

. 
 32 16 23 00-0006 SF 8" Cast In Place Concrete Sidewalk ...................................................................................................................................... 14.39  

    For Up To 100, Add  5.50 
    For >100 To 500, Add  1.48 
    For >1,000 To 5,000, Deduct  -0.76 
    For >5,000, Deduct  -1.86 
    For Welded Wire Reinforcement, Add  0.68 

. 
 32 16 23 00-0007 SF For Exposed Aggregate Finish In Sidewalk ............................................................................................................................ 2.19  

. 
 32 16 23 00-0008 EA Finish Concrete Handicap Drop Section In Sidewalk .......................................................................................................... 131.33  

Note: Excludes patterned (tactile) finish. 

XXXXXXX 
. 
 32 16 23 00-0009  Bituminous Sidewalk (32 16 23) 

Note: Includes finish grading, delivered asphalt, formwork, control joints, expansion joints, and compaction. 
Excludes excavation, base, and base compaction. See CSI section 31 00 00 00-0000 for excavation, 31 23 16 
00-0000 for excavation, 32 11 23 16-0001 for base course. 
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. 

. 
 32 16 23 00-0010 SY 1" Bituminous Sidewalk ...........................................................................................................................................................8.57  

    For Up To 100, Add  3.13 
    For >100 To 500, Add  0.82 
    For >1,000 To 5,000, Deduct  -0.39 
    For >5,000, Deduct  -0.82 

. 
 32 16 23 00-0011 SY 1-1/2" Bituminous Sidewalk ................................................................................................................................................... 10.80  

    For Up To 100, Add  3.88 
    For >100 To 500, Add  1.01 
    For >1,000 To 5,000, Deduct  -0.47 
    For >5,000, Deduct  -1.01 

. 
 32 16 23 00-0012 SY 2" Bituminous Sidewalk ......................................................................................................................................................... 15.11  

    For Up To 100, Add  5.24 
    For >100 To 500, Add  1.34 
    For >1,000 To 5,000, Deduct  -0.59 
    For >5,000, Deduct  -1.34 

. 
 32 16 23 00-0013 SY 2-1/2" Bituminous Sidewalk ................................................................................................................................................... 18.90  

    For Up To 100, Add  6.54 
    For >100 To 500, Add  1.67 
    For >1,000 To 5,000, Deduct  -0.73 
    For >5,000, Deduct  -1.67 

. 
 32 16 23 00-0014 SY 3" Bituminous Sidewalk ......................................................................................................................................................... 21.83  

    For Up To 100, Add  7.42 
    For >100 To 500, Add  1.88 
    For >1,000 To 5,000, Deduct  -0.79 
    For >5,000, Deduct  -1.88 

. 
 32 16 23 00-0015 SY 3-1/2" Bituminous Sidewalk ................................................................................................................................................... 25.30  

    For Up To 100, Add  8.49 
    For >100 To 500, Add  2.13 
    For >1,000 To 5,000, Deduct  -0.87 
    For >5,000, Deduct  -2.13 

XXXXXXX 
. 
 32 16 43  Asphalt Dike (32 16) 
. 
. 
 32 16 43 00-0001  Asphalt Dike (32 16 43) 
. 
. 

 32 16 43 00-0002 LF Type A, Asphalt Dike, 11" Base, 5" Top, 6" Height .................................................................................................................6.15  
. 

 32 16 43 00-0003 LF Type B, Asphalt Dike, 13" Base, 5" Top, 8" Height .................................................................................................................8.49  
. 

 32 16 43 00-0004 LF Type C-6, Asphalt Dike, 18" Base, 6" Top, 6" Height ..............................................................................................................8.49  
. 

 32 16 43 00-0005 LF Type C-8, Asphalt Dike, 22" Base, 6" Top, 8" Height ............................................................................................................ 12.21  
. 

 32 16 43 00-0006 LF Type C-9, Asphalt Dike, 24" Base, 6" Top, 9" Height ............................................................................................................ 14.49  
. 

 32 16 43 00-0007 LF Type D, Asphalt Dike, 8" Base, 4" Top, 2" Height ...................................................................................................................3.12  
. 

 32 16 43 00-0008 LF Type E, Mountable Asphalt Dike, 16" Base, 12" Top, 2" Height Front, 6" Height Back ...........................................................8.84  
. 

 32 16 43 00-0009 LF Type F, Mountable Asphalt Dike, 26" Base, 20" Top, 2" Height Front, 8" Height Back ......................................................... 13.64  
. 

 32 16 43 00-0010 LF CALTRANS Type A, Asphalt Dike, 11" Base, 5" Top, 6" Height .............................................................................................6.15  
. 

 32 16 43 00-0011 LF CALTRANS Type C, Asphalt Dike, 8" Base, 4" Top, 2" Height ...............................................................................................3.12  
. 

 32 16 43 00-0012 LF CALTRANS Type D, Mountable Asphalt Dike, 26" Base, 20" Top, 2" Height Front, 8" Height Back ..................................... 13.64  
. 

 32 16 43 00-0013 LF CALTRANS Type E, Mountable Asphalt Dike, 16" Base, 12" Top, 2" Height Front, 6" Height Back .......................................8.84  
. 

 32 16 43 00-0014 LF CALTRANS Type F, Asphalt Dike, 8" Base, 4" Top, 4" Height ...............................................................................................4.60  

XXXXXXX 
. 
 32 17  Paving Specialties (32 10) 
. 
. 
 32 17 13  Parking Bumpers (32 17) 

Note: Includes dowels set. 
. 
. 
 32 17 13 16  Plastic Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 16-0001 EA 4" x 6" x 4' Recycled Plastic Wheel Stop ............................................................................................................................... 78.60 6.18 
. 

 32 17 13 16-0002 EA 4" x 6" x 6' Recycled Plastic Wheel Stop ............................................................................................................................... 88.15 6.18 

XXXXXXX 
. 
 32 17 13 19  Precast Concrete Parking Bumpers (32 17 13)
. 
. 

 32 17 13 19-0001 EA 6" x 8" x 4' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 50.52 18.61 
. 

 32 17 13 19-0002 EA 6" x 6" x 6' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 58.74 18.61 
. 

 32 17 13 19-0003 EA 6" x 8" x 6' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 60.05 18.61 
. 

 32 17 13 19-0004 EA 6" x 10" x 6' Precast Concrete Wheel Stop With Dowels ...................................................................................................... 62.74 18.61 
. 

 32 17 13 19-0005 EA 7.625" x 7.625" x 6' Precast Concrete Wheel Stop ............................................................................................................... 78.30 18.61 
. 

 32 17 13 19-0006 EA 8" x 4-1/2" x 6' Precast Concrete Wheel Stop With Dowels .................................................................................................. 58.74 18.61 
. 

 32 17 13 19-0007 EA 8" x 13" x 6' Precast Concrete Wheel Stop With Dowels ...................................................................................................... 73.58 18.61 
. 

 32 17 13 19-0008 EA 8" x 12" x 8' Precast Concrete Wheel Stop With Dowels .................................................................................................... 147.52 20.10 
. 

 32 17 13 19-0009 EA Removal And Relocation Of Precast Concrete Wheel Stop .................................................................................................. 29.78  
. 

 32 17 13 19-0010 EA Removal And Relocation Of Plastic Or Wood Wheel Stop .................................................................................................... 19.36  
. 

 32 17 13 19-0011 EA 7.625" x 7.625" x 8' Precast Concrete Wheel Stop ............................................................................................................. 112.81 18.61 

XXXXXXX 
. 
 32 17 13 23  Rubber Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 23-0001 EA  3' Recycled Rubber Wheel Stop ........................................................................................................................................... 25.72 6.18 
. 

 32 17 13 23-0002 EA  4' Recycled Rubber Wheel Stop ........................................................................................................................................... 29.86 6.18 
. 

 32 17 13 23-0003 EA  5' Recycled Rubber Wheel Stop ........................................................................................................................................... 31.52 6.18 
. 

 32 17 13 23-0004 EA  6' Recycled Rubber Wheel Stop ........................................................................................................................................... 34.00 6.18 

XXXXXXX 
. 
 32 17 13 26  Wood Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 26-0001 LF  4" x 4" Timber Barrier With Saddles For Cars, Pressure Treated ...........................................................................................8.27 1.49 
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. 
 32 17 13 26-0002 LF  6" x 6" Timber Barriers With Saddle For Trucks, Pressure Treated ...................................................................................... 10.58 1.49 

XXXXXXX 
. 
 32 17 16  Manufactured Traffic-Calming Devices (32 17)
. 
. 
 32 17 16 00-0001  Speed Bumps (32 17 16) 

Note: Excludes pavement markings or reflectors. 
. 
. 

 32 17 16 00-0002 LF 2-1/4" High x 10-1/2" Wide, Asphalt Speed Bump ................................................................................................................ 33.61 1.45 
. 

 32 17 16 00-0003 LF 2-1/4" High x 12" Wide, Recycled Rubber Speed Bump ....................................................................................................... 24.28 0.97 
. 

 32 17 16 00-0004 LF 2-5/8" High x 12" Wide, Recycled Plastic Speed Bump ........................................................................................................ 49.62 0.97 

XXXXXXX 
. 
 32 17 16 00-0005  Modular Rubber Speed Tables (32 17 16) 

Note: 3" high flat topped speed humps, 18" x 42" modular rubber construction. Trafficlogix. 
. 
. 

 32 17 16 00-0006 SF Up To 24' Road Width x 7' Run Modular Rubber Speed Table ............................................................................................. 46.43  
Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0007 SF Up To 24' Road Width x 14' Run Modular Rubber Speed Table ........................................................................................... 40.55  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0008 SF Up To 24' Road Width x 21' Run Modular Rubber Speed Table ........................................................................................... 37.93  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0009 SF >24' To 30' Road Width x 7' Run Modular Rubber Speed Table ........................................................................................... 44.39  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0010 SF >24' To 30' Road Width x 14' Run Modular Rubber Speed Table ......................................................................................... 38.92  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0011 SF >24' To 30' Road Width x 21' Run Modular Rubber Speed Table ......................................................................................... 36.57  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0012 SF >30' To 40' Road Width x 7' Run Modular Rubber Speed Table ........................................................................................... 42.31  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0013 SF >30' To 40' Road Width x 14' Run Modular Rubber Speed Table ......................................................................................... 37.65  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0014 SF >30' To 40' Road Width x 21' Run Modular Rubber Speed Table ......................................................................................... 35.44  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

XXXXXXX 
. 
 32 17 16 00-0015  Asphalt Speed Table (32 17 16) 

Note: Excludes pavement markings or reflectors. 
. 
. 

 32 17 16 00-0016 LF Up to 36" Wide Asphalt Speed Table With 3" Center Crown ................................................................................................ 31.16  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0017 LF >36" To 48" Wide Asphalt Speed Table With 3" Center Crown ............................................................................................ 36.83  

Note: Tapered on edges to roadway. 
. 

 32 17 16 00-0018 LF Up to 36" Wide Asphalt Speed Table With 4" Center Crown ................................................................................................ 39.20  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0019 LF >36" To 48" Wide Asphalt Speed Table With 4" Center Crown ............................................................................................ 46.37  

Note: Tapered on edges to roadway. 
. 

 32 17 16 00-0020 LF Up to 36" Wide Asphalt Speed Table With 6" Center Crown ................................................................................................ 47.69  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0021 LF >36" To 48" Wide Asphalt Speed Table With 6" Center Crown ............................................................................................ 53.36  

Note: Tapered on edges to roadway. 

XXXXXXX 
. 
 32 17 23  Pavement Markings (32 17)

See CSI section 01 55 26 00-0000 for temporary markings and removable line mask tape. 
. 
. 
 32 17 23 13  Painted Pavement Markings (32 17 23)
. 
. 
 32 17 23 13-0001  Pavement Striping Minimum Charge (32 17 23 13) 
. 
. 

 32 17 23 13-0002 EA Pavement Striping Minimum Charge .................................................................................................................................. 349.95  

XXXXXXX 
. 
 32 17 23 13-0003  Painted Pavement Striping, Letters, Symbols And Markers For Roads (32 17 23 

13) 
Note: Includes primers, adhesive and glass beads where required. For broken line quantities use total lane 
length. Per Coat. 

. 

. 
 32 17 23 13-0004  Alkyd/Solvent Based/Latex Reflective Pavement Marking (32 17 23 13-0003) 

Note: 15 mil thickness. 
. 
. 

 32 17 23 13-0005 LF Single 4" Wide Solid Line, Painted Reflective Pavement Striping ........................................................................................... 0.25  
    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 
    For Broken Line, Deduct  -0.05 

. 
 32 17 23 13-0006 LF Single 6" Wide Solid Line, Painted Reflective Pavement Striping ........................................................................................... 0.33  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 
    For Broken Line, Deduct  -0.08 
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. 
 32 17 23 13-0007 LF Single 8" Wide Solid Line, Painted Reflective Pavement Striping ...........................................................................................0.41  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 
    For Broken Line, Deduct  -0.09 

. 
 32 17 23 13-0008 LF Single 12" Wide Solid Line, Painted Reflective Pavement Striping .........................................................................................0.56  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 
    For Broken Line, Deduct  -0.14 

. 
 32 17 23 13-0009 LF Double 4" Wide Solid Lines, Painted Reflective Pavement Striping ........................................................................................0.37  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.06 
    For Broken Line On One Side, Deduct  -0.05 
    For Double Broken Line, Deduct  -0.10 

. 
 32 17 23 13-0010 LF Double 6" Wide Solid Lines, Painted Reflective Pavement Striping ........................................................................................0.56  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 
    For Broken Line On One Side, Deduct  -0.07 
    For Double Broken Line, Deduct  -0.14 

. 
 32 17 23 13-0011 SF Solid Area, Painted Reflective Pavement Striping...................................................................................................................5.44  

Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
. 

 32 17 23 13-0012 EA 6" High, Letter/Number, Alkyd Reflective Pavement Striping ..................................................................................................3.88  
    For <10, Add  0.54 
    For >50 To 100, Deduct  -0.27 
    For >100 To 200, Deduct  -0.36 
    For >200, Deduct  -0.72 

. 
 32 17 23 13-0013 EA 12" High, Letter/Number, Alkyd Reflective Pavement Striping ................................................................................................6.47  

    For <10, Add  0.81 
    For >50 To 100, Deduct  -0.41 
    For >100 To 200, Deduct  -0.54 
    For >200, Deduct  -1.08 

. 
 32 17 23 13-0014 EA 24" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 10.85  

    For <10, Add  1.35 
    For >50 To 100, Deduct  -0.68 
    For >100 To 200, Deduct  -0.90 
    For >200, Deduct  -1.80 

. 
 32 17 23 13-0015 EA 36" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 21.26  

    For <10, Add  2.70 
    For >50 To 100, Deduct  -1.35 
    For >100 To 200, Deduct  -1.80 
    For >200, Deduct  -3.60 

. 
 32 17 23 13-0016 EA 48" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 24.42  

    For <10, Add  3.03 
    For >50 To 100, Deduct  -1.52 
    For >100 To 200, Deduct  -2.02 
    For >200, Deduct  -4.04 

. 
 32 17 23 13-0017 EA 72" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 43.65  

    For <10, Add  5.39 
    For >50 To 100, Deduct  -2.70 
    For >100 To 200, Deduct  -3.60 
    For >200, Deduct  -7.19 

. 
 32 17 23 13-0018 EA 96" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 58.41  

    For <10, Add  7.24 
    For >50 To 100, Deduct  -3.62 
    For >100 To 200, Deduct  -4.83 
    For >200, Deduct  -9.66 

. 
 32 17 23 13-0019 EA 120" High, Letter/Number, Alkyd Reflective Pavement Striping ............................................................................................ 82.44  

    For <10, Add  8.97 
    For >50 To 100, Deduct  -4.49 
    For >100 To 200, Deduct  -5.98 
    For >200, Deduct  -11.97 

. 
 32 17 23 13-0020 SF Letter/Number, Painted Reflective Pavement Marking ............................................................................................................6.15  

. 
 32 17 23 13-0021 SF Symbols, Painted Reflective Pavement Marking .....................................................................................................................7.37  

Note: Handicap, railroad, diamond, arrows, etc. 

XXXXXXX 
. 
 32 17 23 13-0022  Pavement Marking (CALTRANS) (32 17 23 13-0003) 

Note: Per LF of detail. 
. 
. 

 32 17 23 13-0023 LF CALTRANS Detail 1 Centerline, Painted Reflective Pavement Striping ..................................................................................0.20  
    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0024 LF CALTRANS Detail 2 Centerline, Painted Reflective Pavement Striping ..................................................................................0.29  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0025 LF CALTRANS Detail 4 Centerline...............................................................................................................................................0.59  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 32 17 23 13-0026 LF CALTRANS Detail 5 Centerline, Painted Reflective Pavement Striping ..................................................................................0.20  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0027 LF CALTRANS Detail 6 Centerline, Painted Reflective Pavement Striping ..................................................................................0.29  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0028 LF CALTRANS Detail 7 Centerline...............................................................................................................................................0.42  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 
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. 
 32 17 23 13-0029 LF CALTRANS Detail 8 Lanelines, Painted Reflective Pavement Striping .................................................................................. 0.20  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0030 LF CALTRANS Detail 9 Lanelines, Painted Reflective Pavement Striping .................................................................................. 0.29  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0031 LF CALTRANS Detail 10 Lanelines ............................................................................................................................................. 0.59  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 32 17 23 13-0032 LF CALTRANS Detail 11 Lanelines, Painted Reflective Pavement Striping ................................................................................ 0.20  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0033 LF CALTRANS Detail 12 Lanelines, Painted Reflective Pavement Striping ................................................................................ 0.28  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0034 LF CALTRANS Detail 13 Lanelines ............................................................................................................................................. 0.42  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0035 LF CALTRANS Detail 14 Lanelines ............................................................................................................................................. 0.42  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0036 LF CALTRANS Detail 14A Lanelines, Painted Reflective Pavement Striping .............................................................................. 0.28  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0037 LF CALTRANS Detail 15 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.28  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 
    For Broken Line On One Side, Deduct  -0.04 
    For Double Broken Line, Deduct  -0.08 

. 
 32 17 23 13-0038 LF CALTRANS Detail 16 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.63  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.09 

. 
 32 17 23 13-0039 LF CALTRANS Detail 17 No Passing Zones-One Direction Lanelines ........................................................................................ 1.68  

    For Up To 5,000 LF, Add  0.34 
    For >25,000 LF, Deduct  -0.25 

. 
 32 17 23 13-0040 LF CALTRANS Detail 18 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.27  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 
    For Broken Line On One Side, Deduct  -0.03 
    For Double Broken Line, Deduct  -0.07 

. 
 32 17 23 13-0041 LF CALTRANS Detail 19 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.54  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 

. 
 32 17 23 13-0042 LF CALTRANS Detail 20 No Passing Zones-One Direction Lanelines ........................................................................................ 1.43  

    For Up To 5,000 LF, Add  0.29 
    For >25,000 LF, Deduct  -0.21 

. 
 32 17 23 13-0043 LF CALTRANS Detail 21 No Passing Zones-Two Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.33  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 
    For Broken Line On One Side, Deduct  -0.06 
    For Double Broken Line, Deduct  -0.11 

. 
 32 17 23 13-0044 LF CALTRANS Detail 22 No Passing Zones-Two Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.69  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.10 

. 
 32 17 23 13-0045 LF CALTRANS Detail 23 No Passing Zones-Two Direction Lanelines ........................................................................................ 2.01  

    For Up To 5,000 LF, Add  0.40 
    For >25,000 LF, Deduct  -0.30 

. 
 32 17 23 13-0046 LF CALTRANS Detail 24 Left Edgelines, Painted Reflective Pavement Striping ......................................................................... 0.25  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0047 LF CALTRANS Detail 25 Left Edgelines, Painted Reflective Pavement Striping ......................................................................... 0.34  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0048 LF CALTRANS Detail 25A Left Edgelines, Painted Reflective Pavement Striping ....................................................................... 0.43  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0049 LF CALTRANS Detail 26 Left Edgelines ...................................................................................................................................... 0.08  

    For Up To 5,000 LF, Add  0.02 
    For >25,000 LF, Deduct  -0.01 

. 
 32 17 23 13-0050 LF CALTRANS Detail 27 Left Edgelines, Painted Reflective Pavement Striping ......................................................................... 0.41  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0051 LF CALTRANS Detail 27B Right Edgelines, Painted Reflective Pavement Striping .................................................................... 0.25  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0052 LF CALTRANS Detail 27C Right Edgeline Extension Through Intersections, Painted Reflective Pavement Striping .................. 0.19  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0053 LF CALTRANS Detail 28 Median Islands, Painted Reflective Pavement Striping ........................................................................ 0.67  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 
    For Broken Line On One Side, Deduct  -0.11 
    For Double Broken Line, Deduct  -0.23 

. 
 32 17 23 13-0054 LF CALTRANS Detail 29 Median Islands, Painted Reflective Pavement Striping ........................................................................ 1.02  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 
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. 
 32 17 23 13-0055 LF CALTRANS Detail 30 Median Islands .....................................................................................................................................4.03  

    For Up To 5,000 LF, Add  0.81 
    For >25,000 LF, Deduct  -0.60 

. 
 32 17 23 13-0056 LF CALTRANS Detail 31 Two-Way Left Turn Lanes, Painted Reflective Pavement Striping .......................................................0.56  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 
    For Broken Line On One Side, Deduct  -0.07 
    For Double Broken Line, Deduct  -0.14 

. 
 32 17 23 13-0057 LF CALTRANS Detail 32 Two-Way Left Turn Lanes, Painted Reflective Pavement Striping .......................................................0.99  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 32 17 23 13-0058 LF CALTRANS Detail 33 Two-Way Left Turn Lanes ....................................................................................................................2.76  

    For Up To 5,000 LF, Add  0.55 
    For >25,000 LF, Deduct  -0.41 

. 
 32 17 23 13-0059 LF CALTRANS Detail 34 Intersection Treatments, Painted Reflective Pavement Striping ..........................................................0.54  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 

. 
 32 17 23 13-0060 LF CALTRANS Detail 34A Intersection Treatments, Painted Reflective Pavement Striping ........................................................0.27  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0061 LF CALTRANS Detail 35 Intersection Treatments, Painted Reflective Pavement Striping ..........................................................0.64  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 32 17 23 13-0062 LF CALTRANS Detail 35A Intersection Treatments, Painted Reflective Pavement Striping ........................................................0.28  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0063 LF CALTRANS Detail 36 Exit Ramp Neutral Area (Gore) Treatment, Painted Reflective Pavement Striping ..............................1.17  

    For Up To 5,000 LF, Add  0.23 
    For >25,000 LF, Deduct  -0.18 

. 
 32 17 23 13-0064 LF CALTRANS Detail 36A Entrance Ramp Neutral Area (Merge) Treatment, Painted Reflective Pavement Striping .................0.77  

    For Up To 5,000 LF, Add  0.15 
    For >25,000 LF, Deduct  -0.12 

. 
 32 17 23 13-0065 LF CALTRANS Detail 36B Entrance Ramp Neutral Area (Acceleration Lane) Treatment, Painted Reflective 

Pavement Striping ..................................................................................................................................................................0.83  
    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.12 

. 
 32 17 23 13-0066 LF CALTRANS Detail 37 Lane Drop At Exit Ramps, Painted Reflective Pavement Striping ........................................................0.70  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0067 LF CALTRANS Detail 37A Lane Drop At Exit Ramps ..................................................................................................................1.35  

    For Up To 5,000 LF, Add  0.27 
    For >25,000 LF, Deduct  -0.20 

. 
 32 17 23 13-0068 LF CALTRANS Detail 37B Lane Drop At Intersections, Painted Reflective Pavement Striping ...................................................0.70  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0069 LF CALTRANS Detail 37C Lane Drop At Intersections ................................................................................................................1.35  

    For Up To 5,000 LF, Add  0.27 
    For >25,000 LF, Deduct  -0.20 

. 
 32 17 23 13-0070 LF CALTRANS Detail 38 Channelizing Line, Painted Reflective Pavement Striping ...................................................................0.71  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0071 LF CALTRANS Detail 38A Channelizing Line, Painted Reflective Pavement Striping .................................................................0.53  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 

. 
 32 17 23 13-0072 LF CALTRANS Detail 38B Channelizing Line, Painted Reflective Pavement Striping .................................................................0.87  

    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.13 

. 
 32 17 23 13-0073 LF CALTRANS Detail 38C Channelizing Line ..............................................................................................................................2.01  

    For Up To 5,000 LF, Add  0.40 
    For >25,000 LF, Deduct  -0.30 

. 
 32 17 23 13-0074 LF CALTRANS Detail 39 Bike Lane Line, Painted Reflective Pavement Striping ........................................................................0.33  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0075 LF CALTRANS Detail 39A Intersection Line Bike Lane, Painted Reflective Pavement Striping ..................................................0.26  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0076 LF CALTRANS Detail 40 Lane Line Extensions Through Intersections, Painted Reflective Pavement Striping ..........................0.19  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0077 LF CALTRANS Detail 40A Lane Line Extensions Through Intersections .....................................................................................0.99  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 32 17 23 13-0078 LF CALTRANS Detail 41 Center Line Extensions Through Intersections, Painted Reflective Pavement Striping .......................0.19  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0079 LF CALTRANS Detail 41A Center Line Extensions Through Intersections ..................................................................................0.99  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 32 17 23 13-0080 EA CALTRANS 10' Arrow, Type I, Painted Reflective Pavement Marking ................................................................................. 98.16  

    For <10, Add  13.12 
    For >50 To 100, Deduct  -6.56 
    For >100 To 200, Deduct  -8.75 
    For >200, Deduct  -17.49 
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. 
 32 17 23 13-0081 EA CALTRANS 18' Arrow, Type I, Painted Reflective Pavement Marking ............................................................................... 172.16  

    For <10, Add  22.96 
    For >50 To 100, Deduct  -11.48 
    For >100 To 200, Deduct  -15.31 
    For >200, Deduct  -30.62 

. 
 32 17 23 13-0082 EA CALTRANS 24' Arrow, Type I, Painted Reflective Pavement Marking ............................................................................... 216.10  

    For <10, Add  28.87 
    For >50 To 100, Deduct  -14.43 
    For >100 To 200, Deduct  -19.24 
    For >200, Deduct  -38.49 

. 
 32 17 23 13-0083 EA CALTRANS 24' Arrow With Single (L or R) Turn Arrow, Type II, Painted Reflective Pavement Marking ............................ 314.26  

    For <10, Add  41.99 
    For >50 To 100, Deduct  -20.99 
    For >100 To 200, Deduct  -27.99 
    For >200, Deduct  -55.98 

. 
 32 17 23 13-0084 EA CALTRANS 24' Arrow With Both (L and R) Turn Arrows, Type II, Painted Reflective Pavement Marking .......................... 412.41  

    For <10, Add  55.11 
    For >50 To 100, Deduct  -27.55 
    For >100 To 200, Deduct  -36.74 
    For >200, Deduct  -73.48 

. 
 32 17 23 13-0085 EA CALTRANS 24' Arrow Single (L or R) Turn Arrow, Type III, Painted Reflective Pavement Marking ................................... 290.10  

    For <10, Add  38.71 
    For >50 To 100, Deduct  -19.35 
    For >100 To 200, Deduct  -25.80 
    For >200, Deduct  -51.61 

. 
 32 17 23 13-0086 EA CALTRANS 24' Arrow Both (L and R) Turn Arrows, Type III, Painted Reflective Pavement Marking ................................. 506.19  

    For <10, Add  67.57 
    For >50 To 100, Deduct  -33.79 
    For >100 To 200, Deduct  -45.05 
    For >200, Deduct  -90.09 

. 
 32 17 23 13-0087 EA CALTRANS 8' Turn Arrow (L or R), Type IV, Painted Reflective Pavement Marking .......................................................... 103.30  

    For <10, Add  13.78 
    For >50 To 100, Deduct  -6.89 
    For >100 To 200, Deduct  -9.19 
    For >200, Deduct  -18.37 

. 
 32 17 23 13-0088 EA CALTRANS 24' Arrow, Type V, Painted Reflective Pavement Marking .............................................................................. 226.38  

    For <10, Add  30.18 
    For >50 To 100, Deduct  -15.09 
    For >100 To 200, Deduct  -20.12 
    For >200, Deduct  -40.24 

. 
 32 17 23 13-0089 EA CALTRANS 18' Arrow, Type VI, Painted Reflective Pavement Marking ............................................................................. 290.10  

    For <10, Add  38.71 
    For >50 To 100, Deduct  -19.35 
    For >100 To 200, Deduct  -25.80 
    For >200, Deduct  -51.61 

. 
 32 17 23 13-0090 EA CALTRANS 13' Arrow With Single (L or R) Turn Arrow, Type VII, Painted Reflective Pavement Marking ......................... 186.96  

    For <10, Add  24.93 
    For >50 To 100, Deduct  -12.46 
    For >100 To 200, Deduct  -16.62 
    For >200, Deduct  -33.24 

. 
 32 17 23 13-0091 EA CALTRANS 15' Arrow With Both (L and R) Turn Arrows, Type VIII, Painted Reflective Pavement Marking ...................... 246.16  

    For <10, Add  32.80 
    For >50 To 100, Deduct  -16.40 
    For >100 To 200, Deduct  -21.87 
    For >200, Deduct  -43.74 

. 
 32 17 23 13-0092 EA CALTRANS 5' Arrow, Bike Lane, Painted Reflective Pavement Marking ............................................................................. 49.08  

    For <10, Add  6.56 
    For >50 To 100, Deduct  -3.28 
    For >100 To 200, Deduct  -4.37 
    For >200, Deduct  -8.75 

. 
 32 17 23 13-0093 EA CALTRANS Railroad Crossing Symbol, Painted Reflective Pavement Marking ................................................................. 468.92  

Note: Excludes variable width transverse lines. 
    For <10, Add  62.32 
    For >50 To 100, Deduct  -31.16 
    For >100 To 200, Deduct  -41.55 
    For >200, Deduct  -83.10 

. 
 32 17 23 13-0094 SF CALTRANS Solid Area, Painted Reflective Pavement Marking .............................................................................................. 6.09  

. 
 32 17 23 13-0095 EA CALTRANS Bike Lane Symbol Without Person, Painted Reflective Pavement Marking ...................................................... 43.84  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  4.72 
    For >50 To 100, Deduct  -2.36 
    For >100 To 200, Deduct  -3.15 
    For >200, Deduct  -6.30 

. 
 32 17 23 13-0096 EA CALTRANS Bike Lane Symbol With Person, Painted Reflective Pavement Marking ........................................................... 46.38  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  4.98 
    For >50 To 100, Deduct  -2.49 
    For >100 To 200, Deduct  -3.32 
    For >200, Deduct  -6.65 

. 
 32 17 23 13-0097 EA CALTRANS Diamond Symbol, Painted Reflective Pavement Marking ................................................................................. 78.37  

    For <10, Add  10.50 
    For >50 To 100, Deduct  -5.25 
    For >100 To 200, Deduct  -7.00 
    For >200, Deduct  -13.99 
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. 
 32 17 23 13-0098 EA CALTRANS International Symbol Of Accessibility (ISA) Marking, Painted Reflective Pavement Marking .......................... 159.25  

    For <10, Add  21.26 
    For >50 To 100, Deduct  -10.63 
    For >100 To 200, Deduct  -14.17 
    For >200, Deduct  -28.34 

. 
 32 17 23 13-0099 EA CALTRANS Bike Loop Detector Symbol, Painted Reflective Pavement Marking ................................................................. 34.69  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  4.98 
    For >50 To 100, Deduct  -2.49 
    For >100 To 200, Deduct  -3.32 
    For >200, Deduct  -6.65 

. 
 32 17 23 13-0100 SF CALTRANS Letter/Number, Painted Reflective Pavement Marking........................................................................................6.18  

. 
 32 17 23 13-0101 SF CALTRANS Symbols, Painted Reflective Pavement Marking .................................................................................................6.88  

Note: Handicap, railroad, diamond, arrows, etc. 

XXXXXXX 
. 
 32 17 23 13-0102  Epoxy Reflective Pavement Marking (32 17 23 13-0003) 

Note: 15 mil thickness. 
. 
. 

 32 17 23 13-0103 LF Single 4" Wide Solid Line, Epoxy Reflective Pavement Striping .............................................................................................0.41  
    For Broken Line, Deduct  -0.17 
    For 20 Mil Thickness, Add  0.09 
    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0104 LF Single 6" Wide Solid Line, Epoxy Reflective Pavement Striping .............................................................................................0.58  

    For Broken Line, Deduct  -0.26 
    For 20 Mil Thickness, Add  0.13 
    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 32 17 23 13-0105 LF Single 8" Wide Solid Line, Epoxy Reflective Pavement Striping .............................................................................................0.71  

    For Broken Line, Deduct  -0.32 
    For 20 Mil Thickness, Add  0.15 
    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0106 LF Single 12" Wide Solid Line, Epoxy Reflective Pavement Striping ...........................................................................................1.05  

    For Broken Line, Deduct  -0.51 
    For 20 Mil Thickness, Add  0.25 
    For Up To 5,000 LF, Add  0.21 
    For >25,000 LF, Deduct  -0.16 

. 
 32 17 23 13-0107 LF Double 4" Wide Solid Lines, Epoxy Reflective Pavement Striping ..........................................................................................0.64  

    For Broken Line On One Side, Deduct  -0.17 
    For Double Broken Line, Deduct  -0.35 
    For 20 Mil Thickness, Add  0.16 
    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 32 17 23 13-0108 LF Double 6" Wide Solid Lines, Epoxy Reflective Pavement Striping ..........................................................................................0.92  

    For Broken Line On One Side, Deduct  -0.26 
    For Double Broken Line, Deduct  -0.52 
    For 20 Mil Thickness, Add  0.24 
    For Up To 5,000 LF, Add  0.18 
    For >25,000 LF, Deduct  -0.14 

. 
 32 17 23 13-0109 SF Solid Area, Epoxy Reflective Pavement Marking ....................................................................................................................6.48  

Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
    For 20 Mil Thickness, Add  0.67 

. 
 32 17 23 13-0110 EA 6" High, Letter/Number, Epoxy Reflective Pavement Marking ................................................................................................4.08  

    For 20 Mil Thickness, Add  0.34 
    For <10, Add  0.54 
    For >50 To 100, Deduct  -0.27 
    For >100 To 200, Deduct  -0.36 
    For >200, Deduct  -0.72 

. 
 32 17 23 13-0111 EA 12" High, Letter/Number, Epoxy Reflective Pavement Marking ..............................................................................................7.19  

    For 20 Mil Thickness, Add  0.86 
    For <10, Add  0.81 
    For >50 To 100, Deduct  -0.41 
    For >100 To 200, Deduct  -0.54 
    For >200, Deduct  -1.08 

. 
 32 17 23 13-0112 EA 24" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 12.11  

    For 20 Mil Thickness, Add  1.48 
    For <10, Add  1.35 
    For >50 To 100, Deduct  -0.68 
    For >100 To 200, Deduct  -0.90 
    For >200, Deduct  -1.80 

. 
 32 17 23 13-0113 EA 36" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 23.47  

    For 20 Mil Thickness, Add  2.72 
    For <10, Add  2.70 
    For >50 To 100, Deduct  -1.35 
    For >100 To 200, Deduct  -1.80 
    For >200, Deduct  -3.60 

. 
 32 17 23 13-0114 EA 48" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 27.29  

    For 20 Mil Thickness, Add  3.37 
    For <10, Add  3.03 
    For >50 To 100, Deduct  -1.52 
    For >100 To 200, Deduct  -2.02 
    For >200, Deduct  -4.04 
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. 
 32 17 23 13-0115 EA 72" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 48.89  

    For 20 Mil Thickness, Add  6.11 
    For <10, Add  5.39 
    For >50 To 100, Deduct  -2.70 
    For >100 To 200, Deduct  -3.60 
    For >200, Deduct  -7.19 

. 
 32 17 23 13-0116 EA 96" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 65.30  

    For 20 Mil Thickness, Add  8.09 
    For <10, Add  7.24 
    For >50 To 100, Deduct  -3.62 
    For >100 To 200, Deduct  -4.83 
    For >200, Deduct  -9.66 

. 
 32 17 23 13-0117 EA 120" High, Letter/Number, Epoxy Reflective Pavement Marking .......................................................................................... 97.82  

    For 20 Mil Thickness, Add  15.65 
    For <10, Add  8.97 
    For >50 To 100, Deduct  -4.49 
    For >100 To 200, Deduct  -5.98 
    For >200, Deduct  -11.97 

. 
 32 17 23 13-0118 SF Letter/Number, Epoxy Reflective Pavement Marking .............................................................................................................. 6.65  

    For 20 Mil Thickness, Add  0.68 
. 

 32 17 23 13-0119 SF Symbols, Epoxy Reflective Pavement Marking ....................................................................................................................... 8.49  
Note: Handicap, railroad, diamond, arrows, etc. 

    For 20 Mil Thickness, Add  0.77 

XXXXXXX 
. 
 32 17 23 13-0120  Painted Pavement Striping, Letters And Symbols For Parking Areas (32 17 23 13) 
. 
. 
 32 17 23 13-0121  Painted Pavement Marking For Parking Areas (32 17 23 13-0120) 
. 
. 

 32 17 23 13-0122 LF Single 4" Wide Solid Line, Painted Pavement Striping for Parking Areas ............................................................................... 0.94  
. 

 32 17 23 13-0123 LF Single 6" Wide Solid Line, Painted Pavement Striping for Parking Areas ............................................................................... 1.03  
. 

 32 17 23 13-0124 LF Single 8" Wide Solid Line, Painted Pavement Striping For Parking Areas .............................................................................. 1.09  
. 

 32 17 23 13-0125 LF Single 12" Wide Solid Line, Painted Pavement Striping For Parking Areas ............................................................................ 1.23  
. 

 32 17 23 13-0126 SF Solid Area, Painted Pavement Marking For Parking Areas ..................................................................................................... 5.40  
Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 

. 
 32 17 23 13-0127 EA 6" High, Letter/Number, Painted Pavement Marking For Parking Areas ................................................................................. 3.77  

    For Up To 10, Add  0.52 
    For >50 To 100, Deduct  -0.26 
    For >100 To 200, Deduct  -0.35 
    For >200, Deduct  -0.70 

. 
 32 17 23 13-0128 EA 12" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................... 6.26  

    For Up To 10, Add  0.79 
    For >50 To 100, Deduct  -0.39 
    For >100 To 200, Deduct  -0.53 
    For >200, Deduct  -1.05 

. 
 32 17 23 13-0129 EA 24" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 10.52  

    For Up To 10, Add  1.31 
    For >50 To 100, Deduct  -0.66 
    For >100 To 200, Deduct  -0.88 
    For >200, Deduct  -1.75 

. 
 32 17 23 13-0130 EA 36" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 19.73  

    For Up To 10, Add  2.49 
    For >50 To 100, Deduct  -1.25 
    For >100 To 200, Deduct  -1.66 
    For >200, Deduct  -3.32 

. 
 32 17 23 13-0131 EA 42" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 26.31  

    For Up To 10, Add  3.41 
    For >50 To 100, Deduct  -1.71 
    For >100 To 200, Deduct  -2.27 
    For >200, Deduct  -4.55 

. 
 32 17 23 13-0132 EA 48" High, Letter/Number/Arrow, Painted Pavement Marking For Parking Areas .................................................................. 32.03  

    For Up To 10, Add  4.20 
    For >50 To 100, Deduct  -2.10 
    For >100 To 200, Deduct  -2.80 
    For >200, Deduct  -5.60 

. 
 32 17 23 13-0133 EA 72" High, Letter/Number/Arrow, Painted Pavement Marking For Parking Areas .................................................................. 42.37  

    For Up To 10, Add  5.25 
    For >50 To 100, Deduct  -2.62 
    For >100 To 200, Deduct  -3.50 
    For >200, Deduct  -7.00 

. 
 32 17 23 13-0134 EA Through Lane Arrow, Painted Pavement Marking For Parking Areas ................................................................................... 72.75  

Note: Approximate overall dimensions: 3-1/2' width x 10' height. 
. 

 32 17 23 13-0135 EA Turn Lane Arrow, Painted Pavement Marking For Parking Areas ......................................................................................... 81.84  
Note: Approximate overall dimensions: 6' width x 8' height. 

. 
 32 17 23 13-0136 EA Dual Turn Lane Arrow, Painted Pavement Marking For Parking Areas .............................................................................. 113.13  

Note: Approximate overall dimensions: 11' width x 8' height. 
. 

 32 17 23 13-0137 EA Turn And Through Lane Arrow, Painted Pavement Marking For Parking Areas ................................................................. 115.22  
Note: Approximate overall dimensions: 7' width x 13' height. 

. 
 32 17 23 13-0138 EA Dual Turn And Through Lane Arrow, Painted Pavement Marking For Parking Areas ......................................................... 147.75  

Note: Approximate overall dimensions: 9' width x 15' height. 
. 

 32 17 23 13-0139 EA Handicap Symbol For Standard Parking Stalls, Painted Pavement Marking For Parking Areas ........................................... 30.79  
Note: Approximate overall dimensions: 2-2/3' width x 3' height. White or blue symbol. Excludes striping. 

    For Blue Background With White Symbol, Add  21.16 
    For Blue Background With White Symbol And Border, Add  26.45 
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. 
 32 17 23 13-0140 EA Handicap Symbol For Van Parking Stalls, Painted Pavement Marking For Parking Areas ................................................... 43.40  

Note: Approximate overall dimensions: 4-1/3' width x 5' height. White or blue symbol. Excludes striping. 
    For Blue Background With White Symbol, Add  41.47 
    For Blue Background With White Symbol And Border, Add  51.84 

XXXXXXX 
. 
 32 17 23 13-0141  Painted Curbs (32 17 23 13) 

Note: All colors. 
. 
. 

 32 17 23 13-0142 LF Reflective Painted Curb ..........................................................................................................................................................2.95  
. 

 32 17 23 13-0143 LF Reflective Painted Curb And Gutter ........................................................................................................................................5.60  
. 

 32 17 23 13-0144 LF Painted Curb ...........................................................................................................................................................................2.39  
. 

 32 17 23 13-0145 LF Painted Curb And Gutter .........................................................................................................................................................5.09  

XXXXXXX 
. 
 32 17 23 13-0146  Markings For Outdoor Play Areas, Courts (32 17 23 13) 
. 
. 

 32 17 23 13-0147 LF  2" Wide Marking For Outdoor Play Areas ...............................................................................................................................0.76  
. 

 32 17 23 13-0148 LF  3" Wide Marking For Outdoor Play Areas ...............................................................................................................................0.86  
. 

 32 17 23 13-0149 LF  4" Wide Marking For Outdoor Play Areas ...............................................................................................................................0.98  
. 

 32 17 23 13-0150 LF  6" Wide Marking For Outdoor Play Areas ...............................................................................................................................1.14  
. 

 32 17 23 13-0151 EA Paint Playground Game Lines On Asphalt Or Concrete (Hop Scotch, 4 Square, Numbers Games, Etcetera) ................... 293.87  

XXXXXXX 
. 
 32 17 23 23  Raised Pavement Markings (32 17 23)
. 
. 
 32 17 23 23-0001  Raised Pavement Markers (RPMs) (32 17 23 23) 
. 
. 

 32 17 23 23-0002 EA One-Way Reflective, Raised Pavement Marker (RPM) ...........................................................................................................3.98 2.25 
Note: Type G, H or R 

    For >100, Deduct  -0.40 
. 

 32 17 23 23-0003 EA Two-Way Reflective, Raised Pavement Marker (RPM) ...........................................................................................................4.18 2.25 
Note: Type B, C, D, AC, RA or RR 

    For >100, Deduct  -0.42 
. 

 32 17 23 23-0004 EA 4" Diameter, Round Reflective, Raised Pavement Marker (RPM) ..........................................................................................5.38 2.25 
    For >100, Deduct  -0.54 

. 
 32 17 23 23-0005 EA 4" Diameter, Non-Reflective, Raised Pavement Marker (RPM) ..............................................................................................3.73 2.25 

Note: Type A or AY 
    For >100, Deduct  -0.37 

XXXXXXX 
. 
 32 17 23 23-0006  Snowplowable Pavement Markers (32 17 23 23) 
. 
. 

 32 17 23 23-0007 EA One-Way Reflective, Snowplowable Pavement Marker With Center Rail ............................................................................. 54.84 25.55 
Note: Type G, H or R 

. 
 32 17 23 23-0008 EA Two-Way Reflective, Snowplowable Pavement Marker With Center Rail ............................................................................. 55.01 25.55 

Note: Type B, C, D, AC, RA or RR 
. 

 32 17 23 23-0009 EA Removal And Replacement Of Reflector For One-Way Reflective, Recessed (Plowable) Pavement Marker ...................... 15.29  
. 

 32 17 23 23-0010 EA Removal And Replacement Of Reflectors For Two-Way Reflective, Recessed (Plowable) Pavement Marker ..................... 19.73  

XXXXXXX 
. 
 32 17 23 33  Plastic Pavement Markings (32 17 23)
. 
. 
 32 17 23 33-0001  Thermoplastic Pavement Striping, Letters, Symbols And Markers For 

Roads (32 17 23 33) 
Note: Includes primers, adhesive and glass beads where required. For broken line modifier quantity use total lane 
length. 

. 

. 
 32 17 23 33-0002  Thermoplastic Reflective Pavement Marking (32 17 23 33-0001) 

Note: 90 mil thickness. 
. 
. 

 32 17 23 33-0003 LF Single 4" Wide Solid Line, Thermoplastic Reflective Pavement Striping .................................................................................1.15  
    For Up To 5,000 LF, Add  0.23 
    For >25,000 LF, Deduct  -0.17 
    For 60 mils Thick, Deduct  -0.16 
    For 125 mils Thick, Add  0.20 
    For Broken Line, Deduct  -0.68 

. 
 32 17 23 33-0004 LF Single 6" Wide Solid Line, Thermoplastic Reflective Pavement Striping .................................................................................1.66  

    For Up To 5,000 LF, Add  0.33 
    For >25,000 LF, Deduct  -0.25 
    For 60 mils Thick, Deduct  -0.24 
    For 125 mils Thick, Add  0.31 
    For Broken Line, Deduct  -1.02 

. 
 32 17 23 33-0005 LF Single 8" Wide Solid Line, Thermoplastic Reflective Pavement Striping .................................................................................2.19  

    For Up To 5,000 LF, Add  0.44 
    For >25,000 LF, Deduct  -0.33 
    For 60 mils Thick, Deduct  -0.32 
    For 125 mils Thick, Add  0.41 
    For Broken Line, Deduct  -1.36 

. 
 32 17 23 33-0006 LF Single 12" Wide Solid Line, Thermoplastic Reflective Pavement Striping ...............................................................................3.21  

    For Up To 5,000 LF, Add  0.64 
    For >25,000 LF, Deduct  -0.48 
    For 60 mils Thick, Deduct  -0.48 
    For 125 mils Thick, Add  0.61 
    For Broken Line, Deduct  -2.04 
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. 
 32 17 23 33-0007 LF Double 4" Wide Solid Lines, Thermoplastic Reflective Pavement Striping ............................................................................. 2.18  

    For Up To 5,000 LF, Add  0.44 
    For >25,000 LF, Deduct  -0.33 
    For 60 mils Thick, Deduct  -0.32 
    For 125 mils Thick, Add  0.41 
    For Broken Line On One Side, Deduct  -0.68 
    For Double Broken Line, Deduct  -1.36 

. 
 32 17 23 33-0008 LF Double 6" Wide Solid Lines, Thermoplastic Reflective Pavement Striping ............................................................................. 3.21  

    For Up To 5,000 LF, Add  0.64 
    For >25,000 LF, Deduct  -0.48 
    For 60 mils Thick, Deduct  -0.48 
    For 125 mils Thick, Add  0.61 
    For Broken Line On One Side, Deduct  -1.02 
    For Double Broken Line, Deduct  -2.04 

. 
 32 17 23 33-0009 SF Solid Area, Thermoplastic Reflective Pavement Marking........................................................................................................ 7.95  

Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
    For 60 mils Thick, Deduct  -0.47 
    For 125 mils Thick, Add  0.61 

. 
 32 17 23 33-0010 EA 6" High, Letter/Number, Thermoplastic Reflective Pavement Marking .................................................................................... 5.23  

    For 60 mils Thick, Deduct  -0.23 
    For 125 mils Thick, Add  0.29 
    For Up To 10, Add  0.59 
    For >50 To 100, Deduct  -0.30 
    For >100 To 200, Deduct  -0.39 
    For >200, Deduct  -0.79 

. 
 32 17 23 33-0011 EA 12" High, Letter/Number, Thermoplastic Reflective Pavement Marking ................................................................................ 10.63  

    For 60 mils Thick, Deduct  -0.82 
    For 125 mils Thick, Add  1.05 
    For Up To 10, Add  0.89 
    For >50 To 100, Deduct  -0.45 
    For >100 To 200, Deduct  -0.60 
    For >200, Deduct  -1.19 

. 
 32 17 23 33-0012 EA 24" High, Letter/Number, Thermoplastic Reflective Pavement Marking ................................................................................ 18.08  

    For 60 mils Thick, Deduct  -1.43 
    For 125 mils Thick, Add  1.84 
    For Up To 10, Add  1.48 
    For >50 To 100, Deduct  -0.74 
    For >100 To 200, Deduct  -0.99 
    For >200, Deduct  -1.98 

. 
 32 17 23 33-0013 EA 36" High, Letter/Number, Thermoplastic Reflective Pavement Marking ................................................................................ 34.25  

    For 60 mils Thick, Deduct  -2.52 
    For 125 mils Thick, Add  3.24 
    For Up To 10, Add  2.98 
    For >50 To 100, Deduct  -1.49 
    For >100 To 200, Deduct  -1.99 
    For >200, Deduct  -3.97 

. 
 32 17 23 33-0014 EA 48" High, Letter/Number, Thermoplastic Reflective Pavement Marking ................................................................................ 40.95  

    For 60 mils Thick, Deduct  -3.28 
    For 125 mils Thick, Add  4.21 
    For Up To 10, Add  3.33 
    For >50 To 100, Deduct  -1.67 
    For >100 To 200, Deduct  -2.22 
    For >200, Deduct  -4.44 

. 
 32 17 23 33-0015 EA 72" High, Letter/Number, Thermoplastic Reflective Pavement Marking ................................................................................ 73.75  

    For 60 mils Thick, Deduct  -5.99 
    For 125 mils Thick, Add  7.70 
    For Up To 10, Add  5.93 
    For >50 To 100, Deduct  -2.97 
    For >100 To 200, Deduct  -3.95 
    For >200, Deduct  -7.91 

. 
 32 17 23 33-0016 EA 96" High, Letter/Number, Thermoplastic Reflective Pavement Marking ................................................................................ 98.11  

    For 60 mils Thick, Deduct  -7.88 
    For 125 mils Thick, Add  10.13 
    For Up To 10, Add  7.97 
    For >50 To 100, Deduct  -3.98 
    For >100 To 200, Deduct  -5.31 
    For >200, Deduct  -10.62 

. 
 32 17 23 33-0017 EA 120" High, Letter/Number, Thermoplastic Reflective Pavement Marking ............................................................................ 166.25  

    For 60 mils Thick, Deduct  -17.58 
    For 125 mils Thick, Add  22.61 
    For Up To 10, Add  9.87 
    For >50 To 100, Deduct  -4.93 
    For >100 To 200, Deduct  -6.58 
    For >200, Deduct  -13.16 

. 
 32 17 23 33-0018 SF Letter/Number, Thermoplastic Reflective Pavement Marking ................................................................................................. 9.19  

    For 60 mils Thick, Deduct  -0.57 
    For 125 mils Thick, Add  0.73 

. 
 32 17 23 33-0019 SY Cross Hatch, Thermoplastic Reflective Pavement Marking .................................................................................................. 63.68  

    For 60 mils Thick, Deduct  -4.26 
    For 125 mils Thick, Add  5.47 

. 
 32 17 23 33-0020 EA Handicap Symbol, Thermoplastic Reflective Pavement Marking ........................................................................................ 241.52  

    For 60 mils Thick, Deduct  -13.04 
    For 125 mils Thick, Add  16.77 

. 
 32 17 23 33-0021 SY Solid Area, Thermoplastic Reflective Pavement Marking...................................................................................................... 77.50  

    For 60 mils Thick, Deduct  -4.26 
    For 125 mils Thick, Add  5.47 
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. 
 32 17 23 33-0022 EA Railroad Symbol, Thermoplastic Reflective Pavement Marking .......................................................................................... 716.71  

    For 60 mils Thick, Deduct  -39.70 
    For 125 mils Thick, Add  51.05 

. 
 32 17 23 33-0023 EA Bike Lane Symbol, Thermoplastic Reflective Pavement Marking ....................................................................................... 137.62  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For 60 mils Thick, Deduct  -17.96 
    For 125 mils Thick, Add  23.09 

. 
 32 17 23 33-0024 EA Diamond Symbol, Thermoplastic Reflective Pavement Marking ......................................................................................... 115.51  

    For 60 mils Thick, Deduct  -6.24 
    For 125 mils Thick, Add  8.02 

. 
 32 17 23 33-0025 SF Symbols, Thermoplastic Reflective Pavement Marking ........................................................................................................ 10.50  

Note: Handicap, railroad, diamond, arrows, etc. 
    For 60 mils Thick, Deduct  -0.57 
    For 125 mils Thick, Add  0.73 

. 
 32 17 23 33-0026 EA 10' Arrow, Type I, Thermoplastic Reflective Pavement Marking ......................................................................................... 147.01  

    For 60 mils Thick, Deduct  -7.94 
    For 125 mils Thick, Add  10.21 

. 
 32 17 23 33-0027 EA 18' Arrow, Type I, Thermoplastic Reflective Pavement Marking ......................................................................................... 262.53  

    For 60 mils Thick, Deduct  -14.18 
    For 125 mils Thick, Add  18.23 

. 
 32 17 23 33-0028 EA 24' Arrow, Type I, Thermoplastic Reflective Pavement Marking ......................................................................................... 325.53  

    For 60 mils Thick, Deduct  -17.58 
    For 125 mils Thick, Add  22.61 

. 
 32 17 23 33-0029 EA 24' Arrow With Single (L or R) Turn Arrow, Type II, Thermoplastic Reflective Pavement Marking ..................................... 472.55  

    For 60 mils Thick, Deduct  -25.52 
    For 125 mils Thick, Add  32.82 

. 
 32 17 23 33-0030 EA 24' Arrow With Both (L and R) Turn Arrows, Type II, Thermoplastic Reflective Pavement Marking ................................... 619.57  

    For 60 mils Thick, Deduct  -33.46 
    For 125 mils Thick, Add  43.02 

. 
 32 17 23 33-0031 EA 24' Arrow Single (L or R) Turn Arrow, Type III, Thermoplastic Reflective Pavement Marking ............................................. 441.04  

    For 60 mils Thick, Deduct  -23.82 
    For 125 mils Thick, Add  30.63 

. 
 32 17 23 33-0032 EA 24' Arrow Both (L and R) Turn Arrows, Type III, Thermoplastic Reflective Pavement Marking ........................................... 766.58  

    For 60 mils Thick, Deduct  -41.40 
    For 125 mils Thick, Add  53.23 

. 
 32 17 23 33-0033 EA 8' Turn Arrow (L or R), Type IV, Thermoplastic Reflective Pavement Marking ................................................................... 157.52  

    For 60 mils Thick, Deduct  -8.51 
    For 125 mils Thick, Add  10.94 

. 
 32 17 23 33-0034 EA 24' Arrow, Type V, Thermoplastic Reflective Pavement Marking ........................................................................................ 346.53  

    For 60 mils Thick, Deduct  -18.72 
    For 125 mils Thick, Add  24.06 

. 
 32 17 23 33-0035 EA 18' Arrow, Type VI, Thermoplastic Reflective Pavement Marking ....................................................................................... 441.04  

    For 60 mils Thick, Deduct  -23.82 
    For 125 mils Thick, Add  30.63 

. 
 32 17 23 33-0036 EA 13' Arrow With Single (L or R) Turn Arrow, Type VII, Thermoplastic Reflective Pavement Marking ................................... 283.54  

    For 60 mils Thick, Deduct  -15.31 
    For 125 mils Thick, Add  19.69 

. 
 32 17 23 33-0037 EA 15' Arrow With Both (L and R) Turn Arrows, Type VIII, Thermoplastic Reflective Pavement Marking ................................ 378.04  

    For 60 mils Thick, Deduct  -20.42 
    For 125 mils Thick, Add  26.25 

. 
 32 17 23 33-0038 EA 5' Arrow, Bike Lane, Thermoplastic Reflective Pavement Marking ....................................................................................... 73.51  

    For 60 mils Thick, Deduct  -3.97 
    For 125 mils Thick, Add  5.11 

XXXXXXX 
. 
 32 17 23 33-0039  Thermoplastic Reflective Pavement Striping By Hand For Repairs (32 17 23 33-0001) 
. 
. 

 32 17 23 33-0040 LF Single 4" Wide Solid Line, Thermoplastic Reflective Pavement Striping By Hand For Repairs ..............................................2.76  
    For 60 mils Thick, Deduct  -0.16 
    For 125 mils Thick, Add  0.20 

. 
 32 17 23 33-0041 LF Single 6" Wide Solid Line, Thermoplastic Reflective Pavement Striping By Hand For Repairs ..............................................3.47  

    For 60 mils Thick, Deduct  -0.24 
    For 125 mils Thick, Add  0.31 

. 
 32 17 23 33-0042 LF Single 8" Wide Solid Line, Thermoplastic Reflective Pavement Striping By Hand For Repairs ..............................................4.26  

    For 60 mils Thick, Deduct  -0.32 
    For 125 mils Thick, Add  0.41 

. 
 32 17 23 33-0043 LF Single 12" Wide Solid Line, Thermoplastic Reflective Pavement Striping By Hand For Repairs ............................................6.12  

    For 60 mils Thick, Deduct  -0.48 
    For 125 mils Thick, Add  0.61 

. 
 32 17 23 33-0044 LF Single 24" Wide Solid Line, Thermoplastic Reflective Pavement Striping By Hand For Repairs .......................................... 10.95  

    For 60 mils Thick, Deduct  -0.95 
    For 125 mils Thick, Add  1.22 

XXXXXXX 
. 
 32 17 23 33-0045  Preformed, Patterned Reflective Pavement Marking Tape (32 17 23 33-0001) 

Note: Applied with pressure sensitive adhesive. Includes adhesive. 60 mil thickness. (3M Stamark 380 Series). 
. 
. 

 32 17 23 33-0046 LF Single 4" Wide Solid Line, Preformed Tape, Patterned Thermoplastic Reflective Pavement Striping ....................................2.47  
    For Up To 5,000 LF, Add  0.49 
    For >25,000 LF, Deduct  -0.37 

. 
 32 17 23 33-0047 LF Single 6" Wide Solid Line, Preformed Tape, Patterned Thermoplastic Reflective Pavement Striping ....................................3.67  

    For Up To 5,000 LF, Add  0.73 
    For >25,000 LF, Deduct  -0.55 

. 
 32 17 23 33-0048 LF Single 8" Wide Solid Line, Preformed Tape, Patterned Thermoplastic Reflective Pavement Striping ....................................4.87  

    For Up To 5,000 LF, Add  0.97 
    For >25,000 LF, Deduct  -0.73 
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. 
 32 17 23 33-0049 LF Single 12" Wide Solid Line, Preformed Tape, Patterned Thermoplastic Reflective Pavement Striping .................................. 7.23  

    For Up To 5,000 LF, Add  1.45 
    For >25,000 LF, Deduct  -1.08 

. 
 32 17 23 33-0050 SF Preformed Solid Area, Patterned Thermoplastic Reflective Pavement Marking Tape .......................................................... 20.71  

Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
. 

 32 17 23 33-0051 EA 6" High, Preformed Letter/Number, Patterned Thermoplastic Reflective Pavement Marking Tape ...................................... 30.69  
    For <10, Add  1.08 
    For >50 To 100, Deduct  -0.54 
    For >100 To 200, Deduct  -0.72 
    For >200, Deduct  -1.43 

. 
 32 17 23 33-0052 EA 12" High, Preformed Letter/Number, Patterned Thermoplastic Reflective Pavement Marking Tape .................................... 53.86  

    For <10, Add  1.37 
    For >50 To 100, Deduct  -0.68 
    For >100 To 200, Deduct  -0.91 
    For >200, Deduct  -1.82 

. 
 32 17 23 33-0053 EA 24" High, Preformed Letter/Number, Patterned Thermoplastic Reflective Pavement Marking Tape .................................... 92.75  

    For <10, Add  2.70 
    For >50 To 100, Deduct  -1.35 
    For >100 To 200, Deduct  -1.80 
    For >200, Deduct  -3.60 

. 
 32 17 23 33-0054 EA 36" High, Preformed Letter/Number, Patterned Thermoplastic Reflective Pavement Marking Tape .................................. 134.83  

    For <10, Add  5.41 
    For >50 To 100, Deduct  -2.70 
    For >100 To 200, Deduct  -3.60 
    For >200, Deduct  -7.21 

. 
 32 17 23 33-0055 EA 48" High, Preformed Letter/Number, Patterned Thermoplastic Reflective Pavement Marking Tape .................................. 157.87  

    For <10, Add  6.06 
    For >50 To 100, Deduct  -3.03 
    For >100 To 200, Deduct  -4.04 
    For >200, Deduct  -8.08 

. 
 32 17 23 33-0056 EA 72" High, Preformed Letter/Number, Patterned Thermoplastic Reflective Pavement Marking Tape .................................. 203.92  

    For <10, Add  10.79 
    For >50 To 100, Deduct  -5.39 
    For >100 To 200, Deduct  -7.19 
    For >200, Deduct  -14.38 

. 
 32 17 23 33-0057 EA 96" High, Preformed Letter/Number, Patterned Thermoplastic Reflective Pavement Marking Tape .................................. 260.44  

    For <10, Add  14.48 
    For >50 To 100, Deduct  -7.24 
    For >100 To 200, Deduct  -9.66 
    For >200, Deduct  -19.31 

. 
 32 17 23 33-0058 EA 120" High, Preformed Letter/Number, Patterned Thermoplastic Reflective Pavement Marking Tape ................................ 326.34  

    For <10, Add  17.95 
    For >50 To 100, Deduct  -8.97 
    For >100 To 200, Deduct  -11.97 
    For >200, Deduct  -23.93 

. 
 32 17 23 33-0059 SF Preformed Arrow, Patterned Thermoplastic Reflective Pavement Marking Tape ................................................................. 21.41  

. 
 32 17 23 33-0060 SF Preformed Symbol, Patterned Thermoplastic Reflective Pavement Marking Tape ............................................................... 22.72  

Note: Handicap, railroad, diamond symbol, etc. 

XXXXXXX 
. 
 32 17 23 33-0061  Preformed, Thermoplastic Reflective Pavement Marking (32 17 23 33-0001) 

Note: Heat applied. (Flint PreMark or HotTape Series). 
. 
. 

 32 17 23 33-0062 EA Preformed Bike Lane Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ....................................... 157.00  
Note: Approximate overall dimensions: 4' width x 8' height. 

. 
 32 17 23 33-0063 EA Preformed Railroad Crossing Symbol, 125 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ......................... 413.21  

Note: Approximate overall dimensions: 8' width x 20' height. Excludes transverse lines. 
. 

 32 17 23 33-0064 EA Preformed Preferential Lane Symbol (Diamond), 125 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .......... 96.82  
Note: Approximate overall dimensions: 3-1/4' width x 13' height. 

. 
 32 17 23 33-0065 EA 6' Height, Preformed Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ...................... 87.97  

Note: Approximate overall dimensions: 2' width x 6' height. 
. 

 32 17 23 33-0066 EA 9-1/2' Height, Preformed Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ............. 147.07  
Note: Approximate overall dimensions: 3-1/4' width x 9-1/2' height. 

. 
 32 17 23 33-0067 EA 4' Height, Preformed Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ............................ 97.24  

Note: Approximate overall dimensions: 3' width x 4' height. 
. 

 32 17 23 33-0068 EA 8' Height, Preformed Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .......................... 160.49  
Note: Approximate overall dimensions: 6' width x 8' height. 

. 
 32 17 23 33-0069 EA Preformed Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .................... 255.94  

Note: Approximate overall dimensions: 7-1/4' width x 12-3/4' height. 
. 

 32 17 23 33-0070 EA Preformed Dual Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ............ 370.92  
Note: Approximate overall dimensions: 11-1/4' width x 13-1/4' height. 

. 
 32 17 23 33-0071 EA Preformed Elongated Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape................... 155.65  

Note: Approximate overall dimensions: 1-2/3' width x 12' height. 
. 

 32 17 23 33-0072 EA Preformed Elongated Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ........................ 169.07  
Note: Approximate overall dimensions: 3' width x 12' height. 

. 
 32 17 23 33-0073 EA Preformed Elongated Dual Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ................ 285.64  

Note: Approximate overall dimensions: 5-1/2' width x 12' height. 
. 

 32 17 23 33-0074 EA Preformed Elongated Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking 
Tape................................................................................................................................................................................... 265.57  

Note: Approximate overall dimensions: 3-1/2' width x 20' height. 
. 

 32 17 23 33-0075 EA Preformed Elongated Dual Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement 
Marking Tape ..................................................................................................................................................................... 268.19  

Note: Approximate overall dimensions: 5-1/2' width x 20' height. 
. 

 32 17 23 33-0076 EA Preformed Lane-Reduction Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ................................. 350.36  
Note: Approximate overall dimensions: 5-1/2' width x 18' height. 

XXXXXXX 
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. 
 32 17 23 33-0077  Thermoplastic Pavement Striping, Letters And Symbols For Parking Areas 

(32 17 23 33) 
. 
. 
 32 17 23 33-0078  Thermoplastic Pavement Marking Tape For Parking Areas (32 17 23 33-0077) 

Note: Heat applied. (Flint PreMark Series). 
. 
. 

 32 17 23 33-0079 EA 28" Handicap Symbol For Standard Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas ...................................................................................................................................................................... 59.78  

Note: White or blue symbol. Excludes striping. 
. 

 32 17 23 33-0080 EA 39" Handicap Symbol For Standard Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas .................................................................................................................................................................... 189.11  

Note: Approximate overall dimensions: 2-2/3' width x 3' height. White or blue symbol. Excludes striping. 
. 

 32 17 23 33-0081 EA 40" x 40" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas .................................................................................................................................................................... 114.20  

Note: White symbol on blue background. Excludes striping. 
. 

 32 17 23 33-0082 EA 45" x 45" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas .................................................................................................................................................................... 134.92  

Note: White symbol on blue background. Excludes striping. 
. 

 32 17 23 33-0083 EA 48" x 48" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 
Parking Areas .................................................................................................................................................................... 141.04  

Note: White symbol on blue background. Excludes striping. 

XXXXXXX 
. 
 32 17 26  Tactile Warning Surfaces (32 17) 
. 
. 
 32 17 26 00-0001  Vitrified Polymer Composite (VPC); (Armor Tile) (32 17 26) 

Note: Truncated dome, raised strips or directional bars. All colors. 
. 
. 

 32 17 26 00-0002 SF Surface Applied VPC Truncated Dome Detectable Warning Surface ................................................................................... 50.76 8.83 
Note: Includes adhesive, fasteners and sealant at perimeter. Also raised strips or directional bars. All colors. 

. 
 32 17 26 00-0003 SF Embedded, VPC Truncated Dome Detectable Warning Surface .......................................................................................... 39.28 8.83 

Note: Also raised strips or directional bars. All colors. 

XXXXXXX 
. 
 32 17 26 00-0004  Fiber-Reinforced, Polymermodified Cement And Coated With Acrylic Resin 

Emulsion (SatetyStep TD) (32 17 26) 
Note: Pre-molded tactile dome sheet. All colors. 

. 

. 
 32 17 26 00-0005 SF Up To 15 SF, Surface Applied Pre-Molded Tactile Warning Mat (SSTD-MAT) ..................................................................... 56.37 8.83 

Note: Includes surface preparation, SSTD-589 adhesive, SSTD-100 top coat sealer and SSTD-1250 finish . All 
colors. 2' or 3' width. 

. 
 32 17 26 00-0006 SF >15 To 36 SF, Surface Applied Pre-Molded Tactile Warning Mat (SSTD-MAT) ................................................................... 48.42 8.83 

Note: Includes surface preparation, SSTD-589 adhesive, SSTD-100 top coat sealer and SSTD-1250 finish . All 
colors. 2' or 3' width. 

XXXXXXX 
. 
 32 30  Site Improvements (32) 
. 
. 
 32 31  Fences And Gates (32 30) 
. 
. 
 32 31 11  Gate Operators (32 31) 
. 
. 
 32 31 11 00-0001  Gate Operators (32 31 11) 

Note: Excludes gates, electrical connections, access controls and concrete foundation. 
. 
. 
 32 31 11 00-0002  Swing Gate Actuator (DKS™ DoorKing®) (32 31 11 00-0001) 
. 
. 
 32 31 11 00-0003  Single Gate, Swing Gate Actuator (32 31 11 00-0002) 
. 
. 

 32 31 11 00-0004 EA Up To 10' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Actuator (DKS™ DoorKing® 6003)........... 1,410.13 185.89 
Note: Includes one primary operator with a 10' wide gate capacity. 

. 
 32 31 11 00-0005 EA Up To 14' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Actuator (DKS™ DoorKing® 6002)........... 1,860.09 185.89 

Note: Includes one primary operator with a 14' wide gate capacity. 

XXXXXXX 
. 
 32 31 11 00-0006  Dual Gate, Swing Gate Actuator (32 31 11 00-0002) 
. 
. 

 32 31 11 00-0007 EA Up To 10' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Actuator (DKS™ DoorKing® 6003) ........... 2,820.27 371.78 
Note: Includes one primary and one secondary operator each with a 10' wide gate capacity. 

. 
 32 31 11 00-0008 EA Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Actuator (DKS™ DoorKing® 6002) ........... 3,720.18 371.78 

Note: Includes one primary and one secondary operator each with a 14' wide gate capacity. 

XXXXXXX 
. 
 32 31 11 00-0009  Swing Gate Operators (DKS™ DoorKing®) (32 31 11 00-0001) 
. 
. 
 32 31 11 00-0010  Single Gate, Swing Gate Operators (32 31 11 00-0009) 
. 
. 

 32 31 11 00-0011 EA 400 LB Capacity, Up To 10' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6050) ............................................................................................................................................................ 2,817.68 185.89 

Note: Includes one primary operator with a 10' wide and 400 LB gate capacity. 
. 

 32 31 11 00-0012 EA 500 LB Capacity, Up To 14' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6100) ............................................................................................................................................................ 3,059.96 185.89 

Note: Includes one primary operator with a 14' wide and 500 LB gate capacity. 
. 

 32 31 11 00-0013 EA 700 LB Capacity, Up To 18' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6500) ............................................................................................................................................................ 4,132.92 185.89 

Note: Includes one primary operator with an 18' wide and 700 LB gate capacity. 
    For 208/230/460 Volt AC, Add  322.50 
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. 
 32 31 11 00-0014 EA 800 LB Capacity, Up To 22' Wide Gate, 1 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 

DoorKing® 6500) ............................................................................................................................................................ 4,675.17 185.89 
Note: Includes one primary operator with a 22' wide and 800 LB gate capacity. 

    For 208/230/460 Volt AC, Add  322.50 

XXXXXXX 
. 
 32 31 11 00-0015  Dual Gate, Swing Gate Operators (32 31 11 00-0009) 
. 
. 

 32 31 11 00-0016 EA 400 LB Capacity, Up To 10' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 
DoorKing® 6050) ............................................................................................................................................................ 5,000.82 371.78 

Note: Includes one primary and one secondary operator each with a 10' wide and 400 LB gate capacity. 
. 

 32 31 11 00-0017 EA 500 LB Capacity, Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 
DoorKing® 6100) ............................................................................................................................................................ 5,485.38 371.78 

Note: Includes one primary and one secondary operator each with a 14' wide and 500 LB gate capacity. 
. 

 32 31 11 00-0018 EA 700 LB Capacity, Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 
DoorKing® 6500) ............................................................................................................................................................ 7,619.77 371.78 

Note: Includes one primary and one secondary operator each with an 18' wide and 700 LB gate capacity. 
    For 208/230/460 Volt AC, Add  322.50 

. 
 32 31 11 00-0019 EA 800 LB Capacity, Up To 22' Wide Gates, 1 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 

DoorKing® 6500) ............................................................................................................................................................ 8,808.11 371.78 
Note: Includes one primary and one secondary operator each with a 22' wide and 800 LB gate capacity. 

    For 208/230/460 Volt AC, Add  322.50 

XXXXXXX 
. 
 32 31 11 00-0020  Sliding Gate Operators (DKS™ DoorKing®) (32 31 11 00-0001) 

Note: Includes 20' of chain. See CSI section 32 31 11 00-0029 for additional chain over 20'. 
. 
. 

 32 31 11 00-0021 EA 300 LB Capacity, Up To 16' Wide Gate, 1/2 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9050)............................................................................................................................................................................... 2,275.43 185.89 

Note: Includes operator, chain brackets, hardware and 20' of #41 chain. 
. 

 32 31 11 00-0022 EA 1,000 LB Capacity, Up To 30' Wide Gate, 1/2 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9100)............................................................................................................................................................................... 3,215.08 223.07 

Note: Includes operator, chain brackets, hardware and 20' of #41 chain. 
. 

 32 31 11 00-0023 EA 1,500 LB Capacity, Up To 45' Wide Gate, 1 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9150)............................................................................................................................................................................... 4,022.69 223.07 

Note: Includes operator, chain brackets, hardware and 20' of #40 chain. 
. 

 32 31 11 00-0024 EA 3,000 LB Capacity, Up To 100' Wide Gate, 1 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9210)............................................................................................................................................................................... 5,279.61 260.25 

Note: Includes operator, chain brackets, hardware and 20' of #50 chain. 
. 

 32 31 11 00-0025 EA 2,000 LB Capacity, Up To 100' Wide Gate, 1 HP Motor, 208/230 Volt AC, Variable Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9220) ............................................................................................................................................... 6,525.63 260.25 

Note: Includes operator, chain brackets, hardware and 20' of #50 chain. 
. 

 32 31 11 00-0026 EA 5,000 LB Capacity, Up To 100' Wide Gate, 3 HP Motor, 208/230 Volt AC, Variable Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9230) ............................................................................................................................................... 8,953.59 297.43 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 
. 

 32 31 11 00-0027 EA 5,000 LB Capacity, Up To 100' Wide Gate, 3 HP Motor, 208/230 Volt AC, High Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9530) ............................................................................................................................................. 15,131.79 297.43 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 
. 

 32 31 11 00-0028 EA 10,000 LB Capacity, Up To 160' Wide Gate, 5 HP Motor, 208/230 Volt AC, High Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9550) ............................................................................................................................................. 25,797.34 334.60 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 

XXXXXXX 
. 
 32 31 11 00-0029  Accessories For Gate Actuators And Operators (DKS™ DoorKing®) (32 31 11 00-

0001) 
. 
. 

 32 31 11 00-0030 EA Single Channel Detector Loop For Gate Actuators And Operators (DKS™ DoorKing® 9410) ........................................... 490.42  
. 

 32 31 11 00-0031 EA Two Channel Detector Loop For Gate Actuators And Operators (DKS™ DoorKing® 9409) .............................................. 956.60  
. 

 32 31 11 00-0032 EA Heater Kit For Gate Actuators And Operators (DKS™ DoorKing® 1601) ........................................................................... 610.21  
. 

 32 31 11 00-0033 EA Photoelectric Eye For Gate Actuators And Operators (DKS™ DoorKing® 8080-031) ........................................................ 673.02  
. 

 32 31 11 00-0034 EA Reversing Edge Sensor For Gate Actuators And Operators (DKS™ DoorKing® 8080-020) .............................................. 603.80  
. 

 32 31 11 00-0035 EA Post Mount Base Plate For Gate Actuators And Operators (DKS™ DoorKing® 9310) ...................................................... 436.51  
. 

 32 31 11 00-0036 LF #40 Chain For Sliding Gate Operators .................................................................................................................................... 8.24  
. 

 32 31 11 00-0037 LF #41 Chain For Sliding Gate Operators .................................................................................................................................... 6.51  
. 

 32 31 11 00-0038 LF #50 Chain For Sliding Gate Operators .................................................................................................................................... 9.20  
. 

 32 31 11 00-0039 LF #60 Chain For Sliding Gate Operators .................................................................................................................................... 8.72  
. 

 32 31 11 00-0040 EA Exterior Keypad Gate Operator (Linear AK-11) .................................................................................................................. 571.65 164.27 

XXXXXXX 
. 
 32 31 13  Chain Link Fences And Gates (32 31)
. 
. 
 32 31 13 13  Chain Link Fences And Gates (32 31 13)
. 
. 
 32 31 13 13-0001  Post Holes (32 31 13 13) 

Note: Excludes spreading of excess material on site or loading and removal of excavated material from site. See 
CSI section 02 41 19 13-0025 for core drilling in concrete, 02 41 19 13-0163 for core drilling in asphalt. 

. 

. 
 32 31 13 13-0002  Auger By Machine Fence Post Hole In Soil (32 31 13 13-0001) 
. 
. 

 32 31 13 13-0003 VLF Up To 2-1/2" Diameter Hole, Auger By Machine Fence Post Hole In Soil .............................................................................. 7.82  
. 

 32 31 13 13-0004 VLF 2-1/2" Diameter Hole, Auger By Machine Fence Post Hole In Soil ......................................................................................... 8.80  
. 

 32 31 13 13-0005 VLF 3" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 10.43  
. 

 32 31 13 13-0006 VLF 4" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 11.74  
. 

 32 31 13 13-0007 VLF 6" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 12.81  
. 

 32 31 13 13-0008 VLF 8" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 14.09  
. 

 32 31 13 13-0009 VLF 10" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 15.65  
. 

 32 31 13 13-0010 VLF 12" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 17.61  
. 

 32 31 13 13-0011 VLF 18" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 20.12  



32
 32 Exterior Improvements 

32 30 Site Improvements 
32 31 Fences And Gates 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 32 - 34  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 
 32 31 13 13-0012 VLF 24" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 23.47  

. 
 32 31 13 13-0013 VLF 30" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 28.17  

. 
 32 31 13 13-0014 VLF 36" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 35.22  

XXXXXXX 
. 
 32 31 13 13-0015  Post Hole In Rock (32 31 13 13-0001) 
. 
. 

 32 31 13 13-0016 CF Jackhammer Post Hole In Rock ............................................................................................................................................ 60.11  
. 

 32 31 13 13-0017 CF  Rock Drill Post Hole In Rock ................................................................................................................................................. 17.24  

XXXXXXX 
. 
 32 31 13 13-0018  Fill For Post Holes (32 31 13 13-0001) 

See CSI section 03 21 00 00-0000 for reinforcing bars. 
. 
. 
 32 31 13 13-0019  Concrete Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0020 VLF Up To 2-1/2" Diameter, Concrete Fill For Post Hole................................................................................................................6.20  
. 

 32 31 13 13-0021 VLF 2-1/2" Diameter, Concrete Fill For Post Hole ..........................................................................................................................7.92  
. 

 32 31 13 13-0022 VLF 3" Diameter, Concrete Fill For Post Hole ................................................................................................................................8.87  
. 

 32 31 13 13-0023 VLF 4" Diameter, Concrete Fill For Post Hole .............................................................................................................................. 10.55  
. 

 32 31 13 13-0024 VLF 6" Diameter, Concrete Fill For Post Hole .............................................................................................................................. 15.11  
. 

 32 31 13 13-0025 VLF 8" Diameter, Concrete Fill For Post Hole .............................................................................................................................. 20.17  
. 

 32 31 13 13-0026 VLF 10" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 24.80  
. 

 32 31 13 13-0027 VLF 12" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 29.13  
. 

 32 31 13 13-0028 VLF 18" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 40.74  
. 

 32 31 13 13-0029 VLF 24" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 51.61  
. 

 32 31 13 13-0030 VLF 30" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 62.30  
. 

 32 31 13 13-0031 VLF 36" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 73.55  

XXXXXXX 
. 
 32 31 13 13-0032  Grout Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0033 VLF Up To 2-1/2" Diameter, Grout Fill For Post Hole .....................................................................................................................7.02  
. 

 32 31 13 13-0034 VLF 2-1/2" Diameter, Grout Fill For Post Hole ................................................................................................................................9.00  
. 

 32 31 13 13-0035 VLF 3" Diameter, Grout Fill For Post Hole ......................................................................................................................................9.97  
. 

 32 31 13 13-0036 VLF 4" Diameter, Grout Fill For Post Hole .................................................................................................................................... 11.58  
. 

 32 31 13 13-0037 VLF 6" Diameter, Grout Fill For Post Hole .................................................................................................................................... 16.41  
. 

 32 31 13 13-0038 VLF 8" Diameter, Grout Fill For Post Hole .................................................................................................................................... 21.92  
. 

 32 31 13 13-0039 VLF 10" Diameter, Grout Fill For Post Hole .................................................................................................................................. 26.84  
. 

 32 31 13 13-0040 VLF 12" Diameter, Grout Fill For Post Hole .................................................................................................................................. 31.38  
. 

 32 31 13 13-0041 VLF 18" Diameter, Grout Fill For Post Hole .................................................................................................................................. 43.12  
. 

 32 31 13 13-0042 VLF 24" Diameter, Grout Fill For Post Hole .................................................................................................................................. 53.87  
. 

 32 31 13 13-0043 VLF 30" Diameter, Grout Fill For Post Hole .................................................................................................................................. 64.41  
. 

 32 31 13 13-0044 VLF 36" Diameter, Grout Fill For Post Hole .................................................................................................................................. 75.38  

XXXXXXX 
. 
 32 31 13 13-0045  Compacted Earth Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0046 VLF Up To 2-1/2" Diameter, Compacted Earth Fill For Post Hole ..................................................................................................4.13  
. 

 32 31 13 13-0047 VLF 2-1/2" Diameter, Compacted Earth Fill For Post Hole .............................................................................................................5.39  
. 

 32 31 13 13-0048 VLF 3" Diameter, Compacted Earth Fill For Post Hole ...................................................................................................................5.64  
. 

 32 31 13 13-0049 VLF 4" Diameter, Compacted Earth Fill For Post Hole ...................................................................................................................5.80  
. 

 32 31 13 13-0050 VLF 6" Diameter, Compacted Earth Fill For Post Hole ...................................................................................................................7.74  
. 

 32 31 13 13-0051 VLF 8" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................. 10.33  
. 

 32 31 13 13-0052 VLF 10" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 12.39  
. 

 32 31 13 13-0053 VLF 12" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 14.05  
. 

 32 31 13 13-0054 VLF 18" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 17.12  
. 

 32 31 13 13-0055 VLF 24" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 19.21  
. 

 32 31 13 13-0056 VLF 30" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 21.06  
. 

 32 31 13 13-0057 VLF 36" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 22.72  

XXXXXXX 
. 
 32 31 13 13-0058  Fence Posts (32 31 13 13) 

Note: Demolition excludes concrete footing removal on posts and excavation. See CSI section 31 23 16 36-0009 
for hand excavation for footing removal (where required), 32 31 13 13-0001 for drilling for augering holes and 
backfill. 

. 

. 
 32 31 13 13-0059  Fence Posts (32 31 13 13-0058) 
. 
. 
 32 31 13 13-0060  1-7/8" H-Beam Post Without Top Rail Fitting, Galvanized Steel (32 31 13 13-0059) 

Note: Includes cap and accessories. 
. 
. 

 32 31 13 13-0061 LF 1-7/8" Galvanized H-beam Post, Up To 6' In Length ............................................................................................................. 13.66 2.84 
    For Each Top Rail Fitting, Add  0.85 

. 
 32 31 13 13-0062 LF 1-7/8" Galvanized H-beam Post, 7' To 10' In Length............................................................................................................. 12.85 2.42 

    For Each Top Rail Fitting, Add  0.85 
. 

 32 31 13 13-0063 LF 1-7/8" Galvanized H-beam Post, 11' To 15' In Length........................................................................................................... 11.87 2.00 
    For Each Top Rail Fitting, Add  0.85 

. 
 32 31 13 13-0064 LF 1-7/8" Galvanized H-beam Post, 16' To 20' In Length........................................................................................................... 11.07 1.58 

    For Each Top Rail Fitting, Add  0.85 
. 

 32 31 13 13-0065 LF 1-7/8" Galvanized H-beam Post, 21' To 24' In Length........................................................................................................... 10.55 1.37 
    For Each Top Rail Fitting, Add  0.85 

. 
 32 31 13 13-0066 LF 1-7/8" Galvanized H-beam Post, >24' In Length .....................................................................................................................9.73 0.95 

    For Each Top Rail Fitting, Add  0.85 

XXXXXXX 
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. 
 32 31 13 13-0067  Post Without Top Rail Fitting, Galvanized Steel (1.66" Nominal) (32 31 13 13-0059) 

Note: 1-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0068 LF Up To 6' In Length, 1-5/8" Outside Diameter Galvanized Steel Post ...................................................................................... 9.69 2.63 
    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.65 
    For "Candy Cane" Bend, Add Per Total Length Of Post  4.19 

. 
 32 31 13 13-0069 LF 7' To 10' In Length, 1-5/8" Outside Diameter Galvanized Steel Post ...................................................................................... 8.87 2.20 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.57 
    For "Candy Cane" Bend, Add Per Total Length Of Post  3.99 

. 
 32 31 13 13-0070 LF 11' To 15' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................... 7.98 1.78 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.48 
    For "Candy Cane" Bend, Add Per Total Length Of Post  3.77 

. 
 32 31 13 13-0071 LF 16' To 20' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................... 7.27 1.37 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.41 
    For "Candy Cane" Bend, Add Per Total Length Of Post  3.59 

. 
 32 31 13 13-0072 LF 21' To 24' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................... 6.81 1.16 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.36 
    For "Candy Cane" Bend, Add Per Total Length Of Post  3.47 

. 
 32 31 13 13-0073 LF >24' In Length, 1-5/8" Outside Diameter Galvanized Steel Post ............................................................................................. 6.29 0.95 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.31 
    For "Candy Cane" Bend, Add Per Total Length Of Post  3.34 

XXXXXXX 
. 
 32 31 13 13-0074  Post Without Top Rail Fitting, Galvanized Steel (1.90" Nominal) (32 31 13 13-0059) 

Note: 2" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0075 LF 2" Outside Diameter Galvanized Steel Post, Up To 6' In Length .......................................................................................... 10.85 2.73 
    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  3.14 
    For "Candy Cane" Bend, Add Per Total Length Of Post  4.88 
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. 
 32 31 13 13-0076 LF 2" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 10.12 2.31 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  3.07 
    For "Candy Cane" Bend, Add Per Total Length Of Post  4.69 

. 
 32 31 13 13-0077 LF 2" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ..........................................................................................9.16 1.89 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  2.97 
    For "Candy Cane" Bend, Add Per Total Length Of Post  4.45 

. 
 32 31 13 13-0078 LF 2" Outside Diameter Galvanized Steel Post, 16' To 20' In Length ..........................................................................................8.42 1.47 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  2.90 
    For "Candy Cane" Bend, Add Per Total Length Of Post  4.27 

. 
 32 31 13 13-0079 LF 2" Outside Diameter Galvanized Steel Post, 21' To 24' In Length ..........................................................................................7.91 1.26 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  2.85 
    For "Candy Cane" Bend, Add Per Total Length Of Post  4.14 

. 
 32 31 13 13-0080 LF 2" Outside Diameter Galvanized Steel Post, >24' In Length ...................................................................................................7.44 1.05 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  2.80 
    For "Candy Cane" Bend, Add Per Total Length Of Post  4.02 

XXXXXXX 
. 
 32 31 13 13-0081  Post Without Top Rail Fitting, Galvanized Steel (2.375" Nominal) (32 31 13 13-0059) 

Note: 2-1/2" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0082 LF 2-1/2" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................... 12.93 2.95 
    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  4.03 
    For "Candy Cane" Bend, Add Per Total Length Of Post  6.11 

. 
 32 31 13 13-0083 LF 2-1/2" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................... 12.12 2.53 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  3.94 
    For "Candy Cane" Bend, Add Per Total Length Of Post  5.91 
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. 
 32 31 13 13-0084 LF 2-1/2" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .................................................................................. 11.14 2.00 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  3.85 
    For "Candy Cane" Bend, Add Per Total Length Of Post  5.66 

. 
 32 31 13 13-0085 LF 2-1/2" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .................................................................................. 10.34 1.58 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  3.77 
    For "Candy Cane" Bend, Add Per Total Length Of Post  5.46 

. 
 32 31 13 13-0086 LF 2-1/2" Outside Diameter Galvanized Steel Post, 21 To 24' In Length ..................................................................................... 9.82 1.37 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  3.71 
    For "Candy Cane" Bend, Add Per Total Length Of Post  5.33 

. 
 32 31 13 13-0087 LF 2-1/2" Outside Diameter Galvanized Steel Post, >24' In Length ............................................................................................. 9.32 1.05 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  3.66 
    For "Candy Cane" Bend, Add Per Total Length Of Post  5.21 

XXXXXXX 
. 
 32 31 13 13-0088  Post Without Top Rail Fitting, Galvanized Steel (2.875" Nominal) (32 31 13 13-0059) 

Note: 3" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0089 LF 3" Outside Diameter Galvanized Steel Post, Up To 6' In Length .......................................................................................... 17.06 3.15 
    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.79 
    For "Candy Cane" Bend, Add Per Total Length Of Post  8.57 

. 
 32 31 13 13-0090 LF 3" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 16.19 2.73 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.70 
    For "Candy Cane" Bend, Add Per Total Length Of Post  8.35 

. 
 32 31 13 13-0091 LF 3" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ........................................................................................ 15.14 2.20 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.60 
    For "Candy Cane" Bend, Add Per Total Length Of Post  8.09 
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. 
 32 31 13 13-0092 LF 3" Outside Diameter Galvanized Steel Post, 16' To 20' In Length ........................................................................................ 14.25 1.78 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.51 
    For "Candy Cane" Bend, Add Per Total Length Of Post  7.86 

. 
 32 31 13 13-0093 LF 3" Outside Diameter Galvanized Steel Post, 21' To 24' In Length ........................................................................................ 13.67 1.47 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.45 
    For "Candy Cane" Bend, Add Per Total Length Of Post  7.72 

. 
 32 31 13 13-0094 LF 3" Outside Diameter Galvanized Steel Post, >24' In Length ................................................................................................. 13.13 1.16 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.40 
    For "Candy Cane" Bend, Add Per Total Length Of Post  7.58 

XXXXXXX 
. 
 32 31 13 13-0095  Post Without Top Rail Fitting, Galvanized Steel, (4.00" Nominal) (32 31 13 13-0059) 

Note: 4" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0096 LF 4" Outside Diameter Galvanized Steel Post, Up To 6' In Length........................................................................................... 24.11 3.37 
    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  9.05 
    For "Candy Cane" Bend, Add Per Total Length Of Post  13.02 

. 
 32 31 13 13-0097 LF 4" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 23.01 2.73 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  8.94 
    For "Candy Cane" Bend, Add Per Total Length Of Post  12.74 

. 
 32 31 13 13-0098 LF 4" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ........................................................................................ 22.08 2.31 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  8.85 
    For "Candy Cane" Bend, Add Per Total Length Of Post  12.51 

. 
 32 31 13 13-0099 LF 4" Outside Diameter Galvanized Steel Post, 16' To 20' In Length ........................................................................................ 21.17 1.89 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  8.76 
    For "Candy Cane" Bend, Add Per Total Length Of Post  12.28 
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. 
 32 31 13 13-0100 LF 4" Outside Diameter Galvanized Steel Post, 21' To 24' In Length ........................................................................................ 21.16 1.89 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  8.75 
    For "Candy Cane" Bend, Add Per Total Length Of Post  12.28 

. 
 32 31 13 13-0101 LF 4" Outside Diameter Galvanized Steel Post, >24' In Length ................................................................................................. 20.10 1.37 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  8.65 
    For "Candy Cane" Bend, Add Per Total Length Of Post  12.01 

XXXXXXX 
. 
 32 31 13 13-0102  Post Without Top Rail Fitting, Galvanized Steel (6.625" Nominal) (32 31 13 13-0059) 

Note: 6-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0103 LF 6-5/8" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................... 44.43 3.68 
    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.52 
    For "Candy Cane" Bend, Add Per Total Length Of Post  25.92 

. 
 32 31 13 13-0104 LF 6-5/8" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................... 43.22 3.05 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.40 
    For "Candy Cane" Bend, Add Per Total Length Of Post  25.62 

. 
 32 31 13 13-0105 LF 6-5/8" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .................................................................................. 42.17 2.53 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.29 
    For "Candy Cane" Bend, Add Per Total Length Of Post  25.36 

. 
 32 31 13 13-0106 LF 6-5/8" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .................................................................................. 41.14 2.00 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.19 
    For "Candy Cane" Bend, Add Per Total Length Of Post  25.10 

. 
 32 31 13 13-0107 LF 6-5/8" Outside Diameter Galvanized Steel Post, 21' To 24' In Length .................................................................................. 40.54 1.78 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.13 
    For "Candy Cane" Bend, Add Per Total Length Of Post  24.95 
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. 
 32 31 13 13-0108 LF 6-5/8" Outside Diameter Galvanized Steel Post, >24' In Length ........................................................................................... 39.96 1.47 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.07 
    For "Candy Cane" Bend, Add Per Total Length Of Post  24.81 

XXXXXXX 
. 
 32 31 13 13-0109  Post Without Top Rail Fitting, Galvanized Steel (8.625" Nominal) (32 31 13 13-0059) 

Note: 8-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0110 LF 8-5/8" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................... 84.09 4.11 
    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  37.25 
    For "Candy Cane" Bend, Add Per Total Length Of Post  51.38 

. 
 32 31 13 13-0111 LF 8-5/8" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................... 82.76 3.47 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  37.12 
    For "Candy Cane" Bend, Add Per Total Length Of Post  51.05 

. 
 32 31 13 13-0112 LF 8-5/8" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .................................................................................. 81.59 2.84 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  37.00 
    For "Candy Cane" Bend, Add Per Total Length Of Post  50.76 

. 
 32 31 13 13-0113 LF 8-5/8" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .................................................................................. 80.40 2.20 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  36.88 
    For "Candy Cane" Bend, Add Per Total Length Of Post  50.46 

. 
 32 31 13 13-0114 LF 8-5/8" Outside Diameter Galvanized Steel Post, 21' To 24' In Length .................................................................................. 79.79 1.89 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  36.82 
    For "Candy Cane" Bend, Add Per Total Length Of Post  50.31 

. 
 32 31 13 13-0115 LF 8-5/8" Outside Diameter Galvanized Steel Post, >24' In Length ........................................................................................... 79.16 1.58 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  36.76 
    For "Candy Cane" Bend, Add Per Total Length Of Post  50.15 

XXXXXXX 
. 
 32 31 13 13-0116  Driven Post Supports (32 31 13 13) 

Note: OZ-Post. 
. 
. 
 32 31 13 13-0117  Driven Post Support For Round Chain Link Fence Posts (32 31 13 13-0116) 
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. 

. 
 32 31 13 13-0118 EA 26" Driven Post Support For 1-5/8" Round Chain Link Fence Post ...................................................................................... 59.86  

Note: OZ-Post GB-700. 
. 

 32 31 13 13-0119 EA 26" Driven Post Support For 1-7/8" To 2" Round Chain Link Fence Post ............................................................................. 59.86  
Note: OZ-Post HB-700. 

. 
 32 31 13 13-0120 EA 26" Driven Post Support For 2-3/8" To 2-1/2" Round Chain Link Fence Post ....................................................................... 61.19  

Note: OZ-Post IS-600. 
. 

 32 31 13 13-0121 EA 32" Driven Post Support For 2-3/8" To 2-1/2" Round Chain Link Fence Post ....................................................................... 73.88  
Note: OZ-Post ISW-850. 

XXXXXXX 
. 
 32 31 13 13-0122  Driven Post Support For Square Ornamental Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0123 EA 34" Driven Post Support For 1-3/4" Square Ornamental Fence Post .................................................................................... 69.87  
Note: OZ-Post C175-850. 

. 
 32 31 13 13-0124 EA 24" Driven Post Support For 2" Square Ornamental Fence Post .......................................................................................... 67.87  

Note: OZ-Post I2-600. 
. 

 32 31 13 13-0125 EA 34" Driven Post Support For 2" Square Ornamental Fence Post .......................................................................................... 70.27  
Note: OZ-Post I2-850. 

. 
 32 31 13 13-0126 EA 34" Driven Post Support For 2-1/2" Square Ornamental Fence Post .................................................................................... 73.88  

Note: OZ-Post I25-850. 
. 

 32 31 13 13-0127 EA 34" Driven Post Support For 3" Square Ornamental Fence Post .......................................................................................... 73.88  
Note: OZ-Post I3-850. 

XXXXXXX 
. 
 32 31 13 13-0128  Driven Post Support For Wooden Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0129 EA 24" Driven Post Support For 3-1/2" Square Wooden Fence Post ......................................................................................... 66.97  
Note: OZ-Post T4-600. 

. 
 32 31 13 13-0130 EA 34" Driven Post Support For 3-1/2" Square Wooden Fence Post ......................................................................................... 71.87  

Note: OZ-Post T4-850. 
. 

 32 31 13 13-0131 EA 34" Driven Post Support For 3-3/4" Square Wooden Fence Post ......................................................................................... 76.54  
Note: OZ-Post C4-850. 

. 
 32 31 13 13-0132 EA 34" Driven Post Support For 4" Square Wooden Fence Post ............................................................................................... 76.55  

Note: OZ-Post P4-850. 
. 

 32 31 13 13-0133 EA 36" Driven Post Support For 4" x 6" Wooden Fence Post ..................................................................................................... 85.23  
Note: OZ-Post T46-850. 

. 
 32 31 13 13-0134 EA 36" Driven Post Support For 6" Square Wooden Fence Post ............................................................................................... 91.36  

Note: OZ-Post T6-850. 

XXXXXXX 
. 
 32 31 13 13-0135  Driven Post Support For Vinyl Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0136 EA 24" Driven Post Support For 3-1/2" Square Vinyl Fence Post ............................................................................................... 66.97  
Note: OZ-Post T4-600. 

. 
 32 31 13 13-0137 EA 34" Driven Post Support For 3-1/2" Square Vinyl Fence Post ............................................................................................... 71.87  

Note: OZ-Post T4-850. 
. 

 32 31 13 13-0138 EA 34" Driven Post Support For 4" Square Vinyl Fence Post ..................................................................................................... 76.55  
Note: OZ-Post P4-850. 

. 
 32 31 13 13-0139 EA 34" Driven Post Support For 5" Square Vinyl Fence Post ..................................................................................................... 77.61  

Note: OZ-Post P4-850. 

XXXXXXX 
. 
 32 31 13 13-0140  Chain Link Fence Assemblies (32 31 13 13) 
. 
. 
 32 31 13 13-0141  Chain Link Fence Assembly With 2-1/2" Line Post And 3" Corner Posts (32 31 13 

13-0140) 
Note: Includes 2" 9 gauge coiled spring mesh (knuckled selvedge), tension bars, post tension bands, wire ties, 
truss rod (at corners or posts), 1-5/8" top rail, 1-5/8" bottom rail, 2-1/2" line post and 3" corner posts. Posts 
exclude drilling or augering in soil or rock, concrete or soil fill. Heights indicated are from ground to top of 
installed pole. Minimum 2' bury with up to one third of exposed post height to be buried in ground. Demolition 
excludes concrete footing removal on posts and excavation. See CSI section 32 31 13 13-0536 for barb wire 
attachments. 

. 

. 
 32 31 13 13-0142  Galvanized (32 31 13 13-0141) 
. 
. 

 32 31 13 13-0143 LF 3' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 
Center, 3" Corner Post ......................................................................................................................................................... 27.82 3.58 

    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.09 
    For 13 Gauge Fabric, Deduct  -4.80 
    For 11 Gauge Fabric, Deduct  -2.80 
    For 6 Gauge Fabric, Add  4.41 
    For 1" Mesh Fabric, Add  6.01 
    For 1-3/4" Mesh Fabric, Add  2.40 
    For 2-1/8" Mesh Fabric, Deduct  -1.20 
    For 2-3/8" Mesh Fabric, Deduct  -1.60 
    For Posts 8' On Centers, Add  1.56 
    For Posts 5' On Centers, Add  5.92 
    For Up To 100, Add  5.57 
    For >100 To 250, Add  2.09 
    For >2,500 To 5,000, Deduct  -1.05 
    For >5,000, Deduct  -2.09 
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. 
 32 31 13 13-0144 LF 3'-6" Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 28.84 3.58 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.15 
    For 13 Gauge Fabric, Deduct  -5.08 
    For 11 Gauge Fabric, Deduct  -2.97 
    For 6 Gauge Fabric, Add  4.66 
    For 1" Mesh Fabric, Add  6.36 
    For 1-3/4" Mesh Fabric, Add  2.54 
    For 2-1/8" Mesh Fabric, Deduct  -1.27 
    For 2-3/8" Mesh Fabric, Deduct  -1.69 
    For Posts 8' On Centers, Add  1.61 
    For Posts 5' On Centers, Add  6.12 
    For Up To 100, Add  5.75 
    For >100 To 250, Add  2.15 
    For >2,500 To 5,000, Deduct  -1.08 
    For >5,000, Deduct  -2.15 

. 
 32 31 13 13-0145 LF 4' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 29.73 3.58 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.21 
    For 13 Gauge Fabric, Deduct  -5.31 
    For 11 Gauge Fabric, Deduct  -3.10 
    For 6 Gauge Fabric, Add  4.87 
    For 1" Mesh Fabric, Add  6.65 
    For 1-3/4" Mesh Fabric, Add  2.66 
    For 2-1/8" Mesh Fabric, Deduct  -1.33 
    For 2-3/8" Mesh Fabric, Deduct  -1.77 
    For Posts 8' On Centers, Add  1.66 
    For Posts 5' On Centers, Add  6.29 
    For Up To 100, Add  5.90 
    For >100 To 250, Add  2.21 
    For >2,500 To 5,000, Deduct  -1.10 
    For >5,000, Deduct  -2.21 

. 
 32 31 13 13-0146 LF 5' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 31.81 3.58 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.34 
    For 13 Gauge Fabric, Deduct  -5.87 
    For 11 Gauge Fabric, Deduct  -3.43 
    For 6 Gauge Fabric, Add  5.39 
    For 1" Mesh Fabric, Add  7.35 
    For 1-3/4" Mesh Fabric, Add  2.94 
    For 2-1/8" Mesh Fabric, Deduct  -1.47 
    For 2-3/8" Mesh Fabric, Deduct  -1.96 
    For Posts 8' On Centers, Add  1.77 
    For Posts 5' On Centers, Add  6.69 
    For Up To 100, Add  6.26 
    For >100 To 250, Add  2.34 
    For >2,500 To 5,000, Deduct  -1.17 
    For >5,000, Deduct  -2.34 

. 
 32 31 13 13-0147 LF 6' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 34.41 3.58 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.51 
    For 13 Gauge Fabric, Deduct  -6.44 
    For 11 Gauge Fabric, Deduct  -3.76 
    For 6 Gauge Fabric, Add  5.91 
    For 1" Mesh Fabric, Add  8.06 
    For 1-3/4" Mesh Fabric, Add  3.22 
    For 2-1/8" Mesh Fabric, Deduct  -1.61 
    For 2-3/8" Mesh Fabric, Deduct  -2.15 
    For Posts 8' On Centers, Add  1.91 
    For Posts 5' On Centers, Add  7.23 
    For Up To 100, Add  6.75 
    For >100 To 250, Add  2.51 
    For >2,500 To 5,000, Deduct  -1.26 
    For >5,000, Deduct  -2.51 

. 
 32 31 13 13-0148 LF 7' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 35.77 5.36 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.61 
    For 13 Gauge Fabric, Deduct  -6.70 
    For 11 Gauge Fabric, Deduct  -3.92 
    For 6 Gauge Fabric, Add  6.15 
    For 1" Mesh Fabric, Add  8.39 
    For 1-3/4" Mesh Fabric, Add  3.36 
    For 2-1/8" Mesh Fabric, Deduct  -1.68 
    For 2-3/8" Mesh Fabric, Deduct  -2.24 
    For Posts 8' On Centers, Add  1.99 
    For Posts 5' On Centers, Add  7.51 
    For Up To 100, Add  7.01 
    For >100 To 250, Add  2.61 
    For >2,500 To 5,000, Deduct  -1.31 
    For >5,000, Deduct  -2.61 
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. 
 32 31 13 13-0149 LF 8' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 40.21 6.26 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.89 
    For 13 Gauge Fabric, Deduct  -7.87 
    For 11 Gauge Fabric, Deduct  -4.60 
    For 6 Gauge Fabric, Add  7.23 
    For 1" Mesh Fabric, Add  9.85 
    For 1-3/4" Mesh Fabric, Add  3.94 
    For 2-1/8" Mesh Fabric, Deduct  -1.97 
    For 2-3/8" Mesh Fabric, Deduct  -2.63 
    For Posts 8' On Centers, Add  2.22 
    For Posts 5' On Centers, Add  8.38 
    For Up To 100, Add  7.79 
    For >100 To 250, Add  2.89 
    For >2,500 To 5,000, Deduct  -1.44 
    For >5,000, Deduct  -2.89 

. 
 32 31 13 13-0150 LF 9' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 42.81 8.04 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.06 
    For 13 Gauge Fabric, Deduct  -8.49 
    For 11 Gauge Fabric, Deduct  -4.96 
    For 6 Gauge Fabric, Add  7.79 
    For 1" Mesh Fabric, Add  10.63 
    For 1-3/4" Mesh Fabric, Add  4.25 
    For 2-1/8" Mesh Fabric, Deduct  -2.13 
    For 2-3/8" Mesh Fabric, Deduct  -2.83 
    For Posts 8' On Centers, Add  2.36 
    For Posts 5' On Centers, Add  8.90 
    For Up To 100, Add  8.26 
    For >100 To 250, Add  3.06 
    For >2,500 To 5,000, Deduct  -1.53 
    For >5,000, Deduct  -3.06 

. 
 32 31 13 13-0151 LF 10' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 45.42 8.94 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.23 
    For 13 Gauge Fabric, Deduct  -9.10 
    For 11 Gauge Fabric, Deduct  -5.32 
    For 6 Gauge Fabric, Add  8.36 
    For 1" Mesh Fabric, Add  11.40 
    For 1-3/4" Mesh Fabric, Add  4.56 
    For 2-1/8" Mesh Fabric, Deduct  -2.28 
    For 2-3/8" Mesh Fabric, Deduct  -3.04 
    For Posts 8' On Centers, Add  2.50 
    For Posts 5' On Centers, Add  9.42 
    For Up To 100, Add  8.74 
    For >100 To 250, Add  3.23 
    For >2,500 To 5,000, Deduct  -1.62 
    For >5,000, Deduct  -3.23 

. 
 32 31 13 13-0152 LF 12' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 50.35 10.73 
    For Each Additional Foot >12, Add  3.83 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.56 
    For 13 Gauge Fabric, Deduct  -10.25 
    For 11 Gauge Fabric, Deduct  -5.99 
    For 6 Gauge Fabric, Add  9.41 
    For 1" Mesh Fabric, Add  12.84 
    For 1-3/4" Mesh Fabric, Add  5.13 
    For 2-1/8" Mesh Fabric, Deduct  -2.57 
    For 2-3/8" Mesh Fabric, Deduct  -3.42 
    For Posts 8' On Centers, Add  2.77 
    For Posts 5' On Centers, Add  10.42 
    For Up To 100, Add  9.64 
    For >100 To 250, Add  3.56 
    For >2,500 To 5,000, Deduct  -1.78 
    For >5,000, Deduct  -3.56 

XXXXXXX 
. 
 32 31 13 13-0153  Vinyl Coated (32 31 13 13-0141) 
. 
. 

 32 31 13 13-0154 LF 4' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 
Center, 3" Corner Post ......................................................................................................................................................... 30.70 3.58 

    For Powder Coated Framework (Posts, Rails, Hardware), Add  2.44 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.26 
    For 13 Gauge Fabric, Deduct  -5.65 
    For 11 Gauge Fabric, Deduct  -3.30 
    For 6 Gauge Fabric, Add  5.18 
    For 1" Mesh Fabric, Add  7.07 
    For 1-3/4" Mesh Fabric, Add  2.83 
    For 2-1/8" Mesh Fabric, Deduct  -1.41 
    For 2-3/8" Mesh Fabric, Deduct  -1.89 
    For Posts 8' On Centers, Add  1.71 
    For Posts 5' On Centers, Add  6.47 
    For Up To 100, Add  6.05 
    For >100 To 250, Add  2.26 
    For >2,500 To 5,000, Deduct  -1.13 
    For >5,000, Deduct  -2.26 
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. 
 32 31 13 13-0155 LF 5' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 33.04 3.58 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  2.72 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.40 
    For 13 Gauge Fabric, Deduct  -6.30 
    For 11 Gauge Fabric, Deduct  -3.68 
    For 6 Gauge Fabric, Add  5.78 
    For 1" Mesh Fabric, Add  7.89 
    For 1-3/4" Mesh Fabric, Add  3.15 
    For 2-1/8" Mesh Fabric, Deduct  -1.58 
    For 2-3/8" Mesh Fabric, Deduct  -2.10 
    For Posts 8' On Centers, Add  1.83 
    For Posts 5' On Centers, Add  6.92 
    For Up To 100, Add  6.45 
    For >100 To 250, Add  2.40 
    For >2,500 To 5,000, Deduct  -1.20 
    For >5,000, Deduct  -2.40 

. 
 32 31 13 13-0156 LF 6' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 36.90 3.58 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  3.15 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.64 
    For 13 Gauge Fabric, Deduct  -7.30 
    For 11 Gauge Fabric, Deduct  -4.27 
    For 6 Gauge Fabric, Add  6.71 
    For 1" Mesh Fabric, Add  9.14 
    For 1-3/4" Mesh Fabric, Add  3.66 
    For 2-1/8" Mesh Fabric, Deduct  -1.83 
    For 2-3/8" Mesh Fabric, Deduct  -2.44 
    For Posts 8' On Centers, Add  2.04 
    For Posts 5' On Centers, Add  7.67 
    For Up To 100, Add  7.12 
    For >100 To 250, Add  2.64 
    For >2,500 To 5,000, Deduct  -1.32 
    For >5,000, Deduct  -2.64 

. 
 32 31 13 13-0157 LF 7' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 38.66 5.36 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  3.33 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.76 
    For 13 Gauge Fabric, Deduct  -7.71 
    For 11 Gauge Fabric, Deduct  -4.50 
    For 6 Gauge Fabric, Add  7.08 
    For 1" Mesh Fabric, Add  9.65 
    For 1-3/4" Mesh Fabric, Add  3.86 
    For 2-1/8" Mesh Fabric, Deduct  -1.93 
    For 2-3/8" Mesh Fabric, Deduct  -2.57 
    For Posts 8' On Centers, Add  2.13 
    For Posts 5' On Centers, Add  8.03 
    For Up To 100, Add  7.45 
    For >100 To 250, Add  2.76 
    For >2,500 To 5,000, Deduct  -1.38 
    For >5,000, Deduct  -2.76 

. 
 32 31 13 13-0158 LF 8' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 43.58 6.26 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  3.90 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.06 
    For 13 Gauge Fabric, Deduct  -9.04 
    For 11 Gauge Fabric, Deduct  -5.28 
    For 6 Gauge Fabric, Add  8.30 
    For 1" Mesh Fabric, Add  11.32 
    For 1-3/4" Mesh Fabric, Add  4.53 
    For 2-1/8" Mesh Fabric, Deduct  -2.26 
    For 2-3/8" Mesh Fabric, Deduct  -3.02 
    For Posts 8' On Centers, Add  2.39 
    For Posts 5' On Centers, Add  8.99 
    For Up To 100, Add  8.29 
    For >100 To 250, Add  3.06 
    For >2,500 To 5,000, Deduct  -1.53 
    For >5,000, Deduct  -3.06 

. 
 32 31 13 13-0159 LF 9' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ......................................................................................................................................................... 46.43 8.04 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  4.21 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.24 
    For 13 Gauge Fabric, Deduct  -9.75 
    For 11 Gauge Fabric, Deduct  -5.69 
    For 6 Gauge Fabric, Add  8.95 
    For 1" Mesh Fabric, Add  12.20 
    For 1-3/4" Mesh Fabric, Add  4.88 
    For 2-1/8" Mesh Fabric, Deduct  -2.44 
    For 2-3/8" Mesh Fabric, Deduct  -3.25 
    For Posts 8' On Centers, Add  2.54 
    For Posts 5' On Centers, Add  9.55 
    For Up To 100, Add  8.80 
    For >100 To 250, Add  3.24 
    For >2,500 To 5,000, Deduct  -1.62 
    For >5,000, Deduct  -3.24 
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. 
 32 31 13 13-0160 LF 10' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 49.29 8.94 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  4.51 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.43 
    For 13 Gauge Fabric, Deduct  -10.45 
    For 11 Gauge Fabric, Deduct  -6.10 
    For 6 Gauge Fabric, Add  9.59 
    For 1" Mesh Fabric, Add  13.08 
    For 1-3/4" Mesh Fabric, Add  5.23 
    For 2-1/8" Mesh Fabric, Deduct  -2.62 
    For 2-3/8" Mesh Fabric, Deduct  -3.49 
    For Posts 8' On Centers, Add  2.70 
    For Posts 5' On Centers, Add  10.12 
    For Up To 100, Add  9.32 
    For >100 To 250, Add  3.43 
    For >2,500 To 5,000, Deduct  -1.71 
    For >5,000, Deduct  -3.43 

. 
 32 31 13 13-0161 LF 12' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 53.75 10.73 
    For Each Additional Foot >12, Add  4.08 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  4.94 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.73 
    For 13 Gauge Fabric, Deduct  -11.44 
    For 11 Gauge Fabric, Deduct  -6.68 
    For 6 Gauge Fabric, Add  10.50 
    For 1" Mesh Fabric, Add  14.32 
    For 1-3/4" Mesh Fabric, Add  5.73 
    For 2-1/8" Mesh Fabric, Deduct  -2.86 
    For 2-3/8" Mesh Fabric, Deduct  -3.82 
    For Posts 8' On Centers, Add  2.94 
    For Posts 5' On Centers, Add  11.03 
    For Up To 100, Add  10.15 
    For >100 To 250, Add  3.73 
    For >2,500 To 5,000, Deduct  -1.86 
    For >5,000, Deduct  -3.73 

XXXXXXX 
. 
 32 31 13 13-0162  Rails (32 31 13 13) 

Note: Includes rail end fittings. 
. 
. 
 32 31 13 13-0163  SS-20 Chain Link Fence Rails (32 31 13 13-0162) 

Note: Includes tie wires. 
. 
. 

 32 31 13 13-0164 LF 1-3/8" Galvanized Steel Rail, 0.08" Wall Thickness, Tie Wires And Fittings ........................................................................... 4.96 1.16 
    For SS15, Deduct  -0.25 
    For SS40, Add  0.64 

. 
 32 31 13 13-0165 LF 1-3/8" Vinyl Coated Rail, 0.08" Wall Thickness, Tie Wires And Fittings .................................................................................. 5.81 1.16 

    For SS40, Add  0.34 
    For Powder Coated, Add  0.68 
    For Aluminum Coated, Add  1.36 

. 
 32 31 13 13-0166 LF 1-5/8" Galvanized Steel Rail, 0.085" Wall Thickness, Tie Wires And Fittings ......................................................................... 6.01 1.31 

    For SS15, Deduct  -0.34 
    For SS40, Add  0.85 

. 
 32 31 13 13-0167 LF 1-5/8" Vinyl Coated Rail, 0.085" Wall Thickness, Tie Wires And Fittings ................................................................................ 7.15 1.31 

    For SS40, Add  0.45 
    For Powder Coated, Add  0.90 
    For Aluminum Coated, Add  1.81 

. 
 32 31 13 13-0168 LF 2" Galvanized Steel Rail, 0.09" Wall Thickness, Tie Wires And Fittings ................................................................................. 7.01 1.47 

    For SS40, Add  1.02 
. 

 32 31 13 13-0169 LF 2" Vinyl Coated Rail, 0.09" Wall Thickness, Tie Wires And Fittings ........................................................................................ 8.37 1.47 
    For SS40, Add  0.54 
    For Powder Coated, Add  1.08 
    For Aluminum Coated, Add  2.17 

XXXXXXX 
. 
 32 31 13 13-0170  Fabric (32 31 13 13) 
. 
. 
 32 31 13 13-0171  Fabric, Galvanized Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0172 LF 3' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .................................................................. 9.23 2.11 
    For 1-1/4" Mesh Fabric, Add  0.67 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.60 
    For 13 Gauge Fabric, Deduct  -1.08 
    For 11 Gauge Fabric, Deduct  -0.60 
    For 6 Gauge Fabric, Add  1.91 
    For 1" Mesh Fabric, Add  1.79 
    For 1-1/4" Mesh Fabric, Add  1.20 
    For 1-3/4" Mesh Fabric, Add  0.72 
    For 2-1/8" Mesh Fabric, Deduct  -0.36 
    For 2-3/8" Mesh Fabric, Deduct  -0.48 
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. 
 32 31 13 13-0173 LF 3'-6" Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ............................................................ 10.15 2.37 

    For 1-1/4" Mesh Fabric, Add  0.78 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.70 
    For 13 Gauge Fabric, Deduct  -1.26 
    For 11 Gauge Fabric, Deduct  -0.70 
    For 6 Gauge Fabric, Add  2.23 
    For 1" Mesh Fabric, Add  2.09 
    For 1-1/4" Mesh Fabric, Add  1.40 
    For 1-3/4" Mesh Fabric, Add  0.84 
    For 2-1/8" Mesh Fabric, Deduct  -0.42 
    For 2-3/8" Mesh Fabric, Deduct  -0.56 

. 
 32 31 13 13-0174 LF 4' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 10.96 2.63 

    For 1-1/4" Mesh Fabric, Add  0.86 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.77 
    For 13 Gauge Fabric, Deduct  -1.38 
    For 11 Gauge Fabric, Deduct  -0.77 
    For 6 Gauge Fabric, Add  2.46 
    For 1" Mesh Fabric, Add  2.30 
    For 1-1/4" Mesh Fabric, Add  1.54 
    For 1-3/4" Mesh Fabric, Add  0.92 
    For 2-1/8" Mesh Fabric, Deduct  -0.46 
    For 2-3/8" Mesh Fabric, Deduct  -0.61 

. 
 32 31 13 13-0175 LF 5' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 12.25 3.15 

    For 1-1/4" Mesh Fabric, Add  1.07 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.96 
    For 13 Gauge Fabric, Deduct  -1.72 
    For 11 Gauge Fabric, Deduct  -0.96 
    For 6 Gauge Fabric, Add  3.06 
    For 1" Mesh Fabric, Add  2.87 
    For 1-1/4" Mesh Fabric, Add  1.92 
    For 1-3/4" Mesh Fabric, Add  1.15 
    For 2-1/8" Mesh Fabric, Deduct  -0.57 
    For 2-3/8" Mesh Fabric, Deduct  -0.77 

. 
 32 31 13 13-0176 LF 6' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 13.62 3.68 

    For 1-1/4" Mesh Fabric, Add  1.29 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.15 
    For 13 Gauge Fabric, Deduct  -2.07 
    For 11 Gauge Fabric, Deduct  -1.15 
    For 6 Gauge Fabric, Add  3.68 
    For 1" Mesh Fabric, Add  3.45 
    For 1-1/4" Mesh Fabric, Add  2.30 
    For 1-3/4" Mesh Fabric, Add  1.38 
    For 2-1/8" Mesh Fabric, Deduct  -0.69 
    For 2-3/8" Mesh Fabric, Deduct  -0.92 

. 
 32 31 13 13-0177 LF 7' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 15.07 4.20 

    For 1-1/4" Mesh Fabric, Add  1.50 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.34 
    For 13 Gauge Fabric, Deduct  -2.41 
    For 11 Gauge Fabric, Deduct  -1.34 
    For 6 Gauge Fabric, Add  4.29 
    For 1" Mesh Fabric, Add  4.02 
    For 1-1/4" Mesh Fabric, Add  2.68 
    For 1-3/4" Mesh Fabric, Add  1.61 
    For 2-1/8" Mesh Fabric, Deduct  -0.80 
    For 2-3/8" Mesh Fabric, Deduct  -1.07 

. 
 32 31 13 13-0178 LF 8' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 16.64 5.26 

    For 1-1/4" Mesh Fabric, Add  1.72 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.53 
    For 13 Gauge Fabric, Deduct  -2.76 
    For 11 Gauge Fabric, Deduct  -1.53 
    For 6 Gauge Fabric, Add  4.90 
    For 1" Mesh Fabric, Add  4.60 
    For 1-1/4" Mesh Fabric, Add  3.07 
    For 1-3/4" Mesh Fabric, Add  1.84 
    For 2-1/8" Mesh Fabric, Deduct  -0.92 
    For 2-3/8" Mesh Fabric, Deduct  -1.23 

. 
 32 31 13 13-0179 LF 10' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 19.57 5.78 

    For 1-1/4" Mesh Fabric, Add  2.23 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.99 
    For 13 Gauge Fabric, Deduct  -3.58 
    For 11 Gauge Fabric, Deduct  -1.99 
    For 6 Gauge Fabric, Add  6.37 
    For 1" Mesh Fabric, Add  5.97 
    For 1-1/4" Mesh Fabric, Add  3.98 
    For 1-3/4" Mesh Fabric, Add  2.39 
    For 2-1/8" Mesh Fabric, Deduct  -1.19 
    For 2-3/8" Mesh Fabric, Deduct  -1.59 
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. 
 32 31 13 13-0180 LF 12' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 22.16 6.31 

    For 1-1/4" Mesh Fabric, Add  2.67 
    For 2 Oz Galvanized Or Zinc Coating, Add  2.39 
    For 13 Gauge Fabric, Deduct  -4.29 
    For 11 Gauge Fabric, Deduct  -2.39 
    For 6 Gauge Fabric, Add  7.63 
    For 1" Mesh Fabric, Add  7.16 
    For 1-1/4" Mesh Fabric, Add  4.77 
    For 1-3/4" Mesh Fabric, Add  2.86 
    For 2-1/8" Mesh Fabric, Deduct  -1.43 
    For 2-3/8" Mesh Fabric, Deduct  -1.91 

. 
 32 31 13 13-0181 LF 14' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 24.98 7.36 

    For 1-1/4" Mesh Fabric, Add  2.87 
    For 2 Oz Galvanized Or Zinc Coating, Add  2.56 
    For 13 Gauge Fabric, Deduct  -4.61 
    For 11 Gauge Fabric, Deduct  -2.56 
    For 6 Gauge Fabric, Add  8.20 
    For 1" Mesh Fabric, Add  7.69 
    For 1-1/4" Mesh Fabric, Add  5.13 
    For 1-3/4" Mesh Fabric, Add  3.08 
    For 2-1/8" Mesh Fabric, Deduct  -1.54 
    For 2-3/8" Mesh Fabric, Deduct  -2.05 

. 
 32 31 13 13-0182 LF 16' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 27.78 8.42 

    For 1-1/4" Mesh Fabric, Add  3.07 
    For 2 Oz Galvanized Or Zinc Coating, Add  2.74 
    For 13 Gauge Fabric, Deduct  -4.93 
    For 11 Gauge Fabric, Deduct  -2.74 
    For 6 Gauge Fabric, Add  8.76 
    For 1" Mesh Fabric, Add  8.21 
    For 1-1/4" Mesh Fabric, Add  5.48 
    For 1-3/4" Mesh Fabric, Add  3.29 
    For 2-1/8" Mesh Fabric, Deduct  -1.64 
    For 2-3/8" Mesh Fabric, Deduct  -2.19 

. 
 32 31 13 13-0183 SF >16' Full Height Fabric Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................................. 1.73 0.49 

    For 1-1/4" Mesh Fabric, Add  0.19 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.17 
    For 13 Gauge Fabric, Deduct  -0.31 
    For 11 Gauge Fabric, Deduct  -0.17 
    For 6 Gauge Fabric, Add  0.54 
    For 1" Mesh Fabric, Add  0.51 
    For 1-1/4" Mesh Fabric, Add  0.34 
    For 1-3/4" Mesh Fabric, Add  0.20 
    For 2-1/8" Mesh Fabric, Deduct  -0.10 
    For 2-3/8" Mesh Fabric, Deduct  -0.14 

XXXXXXX 
. 
 32 31 13 13-0184  Fabric, Vinyl Coated Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0185 LF 4' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh............................................................................. 11.93 2.11 
    For 1-1/4" Mesh Fabric, Add  1.13 
    For 13 Gauge Fabric, Deduct  -1.82 
    For 11 Gauge Fabric, Deduct  -1.01 
    For 6 Gauge Fabric, Add  3.23 
    For 1" Mesh Fabric, Add  3.03 
    For 1-1/4" Mesh Fabric, Add  2.02 
    For 1-3/4" Mesh Fabric, Add  1.21 
    For 2-1/8" Mesh Fabric, Deduct  -0.61 
    For 2-3/8" Mesh Fabric, Deduct  -0.81 
    For Aluminum Coated, Add  1.62 

. 
 32 31 13 13-0186 LF 5' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh............................................................................. 13.47 3.15 

    For 1-1/4" Mesh Fabric, Add  1.41 
    For 13 Gauge Fabric, Deduct  -2.27 
    For 11 Gauge Fabric, Deduct  -1.26 
    For 6 Gauge Fabric, Add  4.04 
    For 1" Mesh Fabric, Add  3.79 
    For 1-1/4" Mesh Fabric, Add  2.53 
    For 1-3/4" Mesh Fabric, Add  1.52 
    For 2-1/8" Mesh Fabric, Deduct  -0.76 
    For 2-3/8" Mesh Fabric, Deduct  -1.01 
    For Aluminum Coated, Add  2.02 

. 
 32 31 13 13-0187 LF 6' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh............................................................................. 16.11 3.68 

    For 1-1/4" Mesh Fabric, Add  1.99 
    For 13 Gauge Fabric, Deduct  -3.19 
    For 11 Gauge Fabric, Deduct  -1.77 
    For 6 Gauge Fabric, Add  5.67 
    For 1" Mesh Fabric, Add  5.32 
    For 1-1/4" Mesh Fabric, Add  3.55 
    For 1-3/4" Mesh Fabric, Add  2.13 
    For 2-1/8" Mesh Fabric, Deduct  -1.06 
    For 2-3/8" Mesh Fabric, Deduct  -1.42 
    For Aluminum Coated, Add  2.84 
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. 
 32 31 13 13-0188 LF 7' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................. 17.96 4.20 

    For 1-1/4" Mesh Fabric, Add  2.31 
    For 13 Gauge Fabric, Deduct  -3.71 
    For 11 Gauge Fabric, Deduct  -2.06 
    For 6 Gauge Fabric, Add  6.60 
    For 1" Mesh Fabric, Add  6.19 
    For 1-1/4" Mesh Fabric, Add  4.13 
    For 1-3/4" Mesh Fabric, Add  2.48 
    For 2-1/8" Mesh Fabric, Deduct  -1.24 
    For 2-3/8" Mesh Fabric, Deduct  -1.65 
    For Aluminum Coated, Add  3.30 

. 
 32 31 13 13-0189 LF 8' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................. 20.01 5.26 

    For 1-1/4" Mesh Fabric, Add  2.66 
    For 13 Gauge Fabric, Deduct  -4.28 
    For 11 Gauge Fabric, Deduct  -2.38 
    For 6 Gauge Fabric, Add  7.60 
    For 1" Mesh Fabric, Add  7.13 
    For 1-1/4" Mesh Fabric, Add  4.75 
    For 1-3/4" Mesh Fabric, Add  2.85 
    For 2-1/8" Mesh Fabric, Deduct  -1.43 
    For 2-3/8" Mesh Fabric, Deduct  -1.90 
    For Aluminum Coated, Add  3.80 

. 
 32 31 13 13-0190 LF 10' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ........................................................................... 23.44 5.78 

    For 1-1/4" Mesh Fabric, Add  3.31 
    For 13 Gauge Fabric, Deduct  -5.32 
    For 11 Gauge Fabric, Deduct  -2.96 
    For 6 Gauge Fabric, Add  9.46 
    For 1" Mesh Fabric, Add  8.87 
    For 1-1/4" Mesh Fabric, Add  5.92 
    For 1-3/4" Mesh Fabric, Add  3.55 
    For 2-1/8" Mesh Fabric, Deduct  -1.77 
    For 2-3/8" Mesh Fabric, Deduct  -2.37 
    For Aluminum Coated, Add  4.73 

. 
 32 31 13 13-0191 LF 12' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ........................................................................... 25.56 6.31 

    For 1-1/4" Mesh Fabric, Add  3.62 
    For 13 Gauge Fabric, Deduct  -5.82 
    For 11 Gauge Fabric, Deduct  -3.24 
    For 6 Gauge Fabric, Add  10.35 
    For 1" Mesh Fabric, Add  9.71 
    For 1-1/4" Mesh Fabric, Add  6.47 
    For 1-3/4" Mesh Fabric, Add  3.88 
    For 2-1/8" Mesh Fabric, Deduct  -1.94 
    For 2-3/8" Mesh Fabric, Deduct  -2.59 
    For Aluminum Coated, Add  5.18 

. 
 32 31 13 13-0192 LF 14' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ........................................................................... 28.97 7.36 

    For 1-1/4" Mesh Fabric, Add  3.99 
    For 13 Gauge Fabric, Deduct  -6.41 
    For 11 Gauge Fabric, Deduct  -3.56 
    For 6 Gauge Fabric, Add  11.39 
    For 1" Mesh Fabric, Add  10.68 
    For 1-1/4" Mesh Fabric, Add  7.12 
    For 1-3/4" Mesh Fabric, Add  4.27 
    For 2-1/8" Mesh Fabric, Deduct  -2.14 
    For 2-3/8" Mesh Fabric, Deduct  -2.85 
    For Aluminum Coated, Add  5.70 

. 
 32 31 13 13-0193 LF 16' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ........................................................................... 32.43 8.42 

    For 1-1/4" Mesh Fabric, Add  4.37 
    For 13 Gauge Fabric, Deduct  -7.02 
    For 11 Gauge Fabric, Deduct  -3.90 
    For 6 Gauge Fabric, Add  12.48 
    For 1" Mesh Fabric, Add  11.70 
    For 1-1/4" Mesh Fabric, Add  7.80 
    For 1-3/4" Mesh Fabric, Add  4.68 
    For 2-1/8" Mesh Fabric, Deduct  -2.34 
    For 2-3/8" Mesh Fabric, Deduct  -3.12 
    For Aluminum Coated, Add  6.24 

. 
 32 31 13 13-0194 SF >16' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh...........................................................................2.03 0.49 

    For 1-1/4" Mesh Fabric, Add  0.27 
    For 13 Gauge Fabric, Deduct  -0.44 
    For 11 Gauge Fabric, Deduct  -0.25 
    For 6 Gauge Fabric, Add  0.78 
    For 1" Mesh Fabric, Add  0.74 
    For 1-1/4" Mesh Fabric, Add  0.49 
    For 1-3/4" Mesh Fabric, Add  0.29 
    For 2-1/8" Mesh Fabric, Deduct  -0.15 
    For 2-3/8" Mesh Fabric, Deduct  -0.20 
    For Aluminum Coated, Add  0.39 

XXXXXXX 
. 
 32 31 13 13-0195  Fabric, Aluminized Steel Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0196 LF 3' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ..................................................................................9.40 2.11 
    For 6 Gauge Fabric, Add  2.05 
    For 1" Mesh Fabric, Add  2.69 

. 
 32 31 13 13-0197 LF 3'-6" Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ............................................................................ 10.34 2.37 

    For 6 Gauge Fabric, Add  2.38 
    For 1" Mesh Fabric, Add  3.13 
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. 
 32 31 13 13-0198 LF 4' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 11.30 2.63 

    For 6 Gauge Fabric, Add  2.73 
    For 1" Mesh Fabric, Add  3.58 

. 
 32 31 13 13-0199 LF 5' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 12.68 3.15 

    For 6 Gauge Fabric, Add  3.41 
    For 1" Mesh Fabric, Add  4.47 

. 
 32 31 13 13-0200 LF 6' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 14.11 3.68 

    For 6 Gauge Fabric, Add  4.07 
    For 1" Mesh Fabric, Add  5.34 

. 
 32 31 13 13-0201 LF 7' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 15.66 4.20 

    For 6 Gauge Fabric, Add  4.76 
    For 1" Mesh Fabric, Add  6.25 

. 
 32 31 13 13-0202 LF 8' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 17.31 5.26 

    For 6 Gauge Fabric, Add  5.44 
    For 1" Mesh Fabric, Add  7.14 

. 
 32 31 13 13-0203 LF 10' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh .............................................................................. 20.11 5.78 

    For 6 Gauge Fabric, Add  6.80 
    For 1" Mesh Fabric, Add  8.93 

. 
 32 31 13 13-0204 LF 12' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh .............................................................................. 22.82 6.31 

    For 6 Gauge Fabric, Add  8.16 
    For 1" Mesh Fabric, Add  10.71 

XXXXXXX 
. 
 32 31 13 13-0205  Fabric, All Aluminum Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0206 LF 3' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 13.54 2.11 
    For 6 Gauge Fabric, Add  5.36 
    For 1" Mesh Fabric, Add  7.04 

. 
 32 31 13 13-0207 LF 3'-6" Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ................................................................................. 15.18 2.37 

    For 6 Gauge Fabric, Add  6.26 
    For 1" Mesh Fabric, Add  8.21 

. 
 32 31 13 13-0208 LF 4' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 16.82 2.63 

    For 6 Gauge Fabric, Add  7.14 
    For 1" Mesh Fabric, Add  9.38 

. 
 32 31 13 13-0209 LF 5' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 19.59 3.15 

    For 6 Gauge Fabric, Add  8.94 
    For 1" Mesh Fabric, Add  11.73 

. 
 32 31 13 13-0210 LF 6' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 22.42 3.68 

    For 6 Gauge Fabric, Add  10.72 
    For 1" Mesh Fabric, Add  14.07 

. 
 32 31 13 13-0211 LF 7' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 25.34 4.20 

    For 6 Gauge Fabric, Add  12.50 
    For 1" Mesh Fabric, Add  16.41 

. 
 32 31 13 13-0212 LF 8' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 28.38 5.26 

    For 6 Gauge Fabric, Add  14.30 
    For 1" Mesh Fabric, Add  18.76 

. 
 32 31 13 13-0213 LF 10' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh .................................................................................... 33.94 5.78 

    For 6 Gauge Fabric, Add  17.86 
    For 1" Mesh Fabric, Add  23.45 

. 
 32 31 13 13-0214 LF 12' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh .................................................................................... 39.42 6.31 

    For 6 Gauge Fabric, Add  21.44 
    For 1" Mesh Fabric, Add  28.14 

XXXXXXX 
. 
 32 31 13 13-0215  Fence Inserts (32 31 13 13-0170) 

Note: For use with new or existing chain link fence, per lf of fence. 
. 
. 
 32 31 13 13-0216  Vinyl Plastic Fence Inserts (32 31 13 13-0215) 

Note: Assorted colors. 
. 
. 

 32 31 13 13-0217 LF 3' High Fence, Vinyl Plastic Fence Insert ................................................................................................................................ 6.62  
. 

 32 31 13 13-0218 LF 3-1/2' High Fence, Vinyl Plastic Fence Insert .......................................................................................................................... 7.59  
. 

 32 31 13 13-0219 LF 4' High Fence, Vinyl Plastic Fence Insert ................................................................................................................................ 8.37  
. 

 32 31 13 13-0220 LF 5' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 10.50  
. 

 32 31 13 13-0221 LF 6' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 12.56  
. 

 32 31 13 13-0222 LF 7' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 14.68  
. 

 32 31 13 13-0223 LF 8' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 16.73  
. 

 32 31 13 13-0224 LF 10' High Fence, Vinyl Plastic Fence Insert ............................................................................................................................ 19.93  

XXXXXXX 
. 
 32 31 13 13-0225  Aluminum Fence Inserts (32 31 13 13-0215) 

Note: Assorted colors. 
. 
. 

 32 31 13 13-0226 LF 3' High Fence, Aluminum Fence Insert ................................................................................................................................. 21.24  
. 

 32 31 13 13-0227 LF 3-1/2' High Fence, Aluminum Fence Insert ........................................................................................................................... 23.35  
. 

 32 31 13 13-0228 LF 4' High Fence, Aluminum Fence Insert ................................................................................................................................. 26.75  
. 

 32 31 13 13-0229 LF 5' High Fence, Aluminum Fence Insert ................................................................................................................................. 33.49  
. 

 32 31 13 13-0230 LF 6' High Fence, Aluminum Fence Insert ................................................................................................................................. 40.17  
. 

 32 31 13 13-0231 LF 7' High Fence, Aluminum Fence Insert ................................................................................................................................. 43.90  
. 

 32 31 13 13-0232 LF 8' High Fence, Aluminum Fence Insert ................................................................................................................................. 53.55  
. 

 32 31 13 13-0233 LF 10' High Fence, Aluminum Fence Insert ............................................................................................................................... 66.28  

XXXXXXX 
. 
 32 31 13 13-0234  Redwood Fence Inserts (32 31 13 13-0215) 
. 
. 

 32 31 13 13-0235 LF 4' High Fence, Redwood Fence Insert .................................................................................................................................. 11.76  
. 

 32 31 13 13-0236 LF 5' High Fence, Redwood Fence Insert .................................................................................................................................. 14.87  
. 

 32 31 13 13-0237 LF 6' High Fence, Redwood Fence Insert .................................................................................................................................. 17.86  
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. 
 32 31 13 13-0238 LF 7' High Fence, Redwood Fence Insert .................................................................................................................................. 20.78  

. 
 32 31 13 13-0239 LF 8' High Fence, Redwood Fence Insert .................................................................................................................................. 23.79  

XXXXXXX 
. 
 32 31 13 13-0240  Diagonal Flexible Polyethylene Inserts (32 31 13 13-0215) 
. 
. 

 32 31 13 13-0241 SF Diagonal Polyethylene Fence Weave .....................................................................................................................................2.64  

XXXXXXX 
. 
 32 31 13 13-0242  Hedge Link Fence Inserts (32 31 13 13-0215) 
. 
. 

 32 31 13 13-0243 LF 3' High Fence, Hedge Link Fence Insert ............................................................................................................................... 13.49  
. 

 32 31 13 13-0244 LF 3-1/2' High Fence, Hedge Link Fence Insert ......................................................................................................................... 15.36  
. 

 32 31 13 13-0245 LF 4' High Fence, Hedge Link Fence Insert ............................................................................................................................... 18.18  
. 

 32 31 13 13-0246 LF 5' High Fence, Hedge Link Fence Insert ............................................................................................................................... 22.47  
. 

 32 31 13 13-0247 LF 6' High Fence, Hedge Link Fence Insert ............................................................................................................................... 25.86  
. 

 32 31 13 13-0248 LF 7' High Fence, Hedge Link Fence Insert ............................................................................................................................... 32.34  
. 

 32 31 13 13-0249 LF 8' High Fence, Hedge Link Fence Insert ............................................................................................................................... 36.76  
. 

 32 31 13 13-0250 LF 10' High Fence, Hedge Link Fence Insert ............................................................................................................................. 43.74  
. 

 32 31 13 13-0251 LF 12' High Fence, Hedge Link Fence Insert ............................................................................................................................. 50.15  

XXXXXXX 
. 
 32 31 13 13-0252  Fence Windscreen Fabric (32 31 13 13-0170) 

Note: Includes plastic wire clips. 
. 
. 

 32 31 13 13-0253 SF Vinyl Coated Polyester Windscreen For Fence, 7 Oz Per SY .................................................................................................1.21 0.46 
    For Sewn Boxed Vent (Each), Add  16.15 
    For Welded Boxed Vent (Each), Add  8.07 
    For 4' x 4' One Color Logo (Each), Add  336.42 

XXXXXXX 
. 
 32 31 13 13-0254  Non-Climbable Fabric, Galvanized Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0255 LF 3' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 21.12 2.11 
    For 11 Gauge, Deduct  -2.86 
    For 10 Gauge, Deduct  -1.14 
    For 7 Gauge, Add  1.71 
    For 6 Gauge, Add  4.00 
    For 1/2" Mesh Fabric, Deduct  -0.71 
    For 5/8" Mesh Fabric, Deduct  -1.57 
    For 3/4" Mesh Fabric, Deduct  -2.28 

. 
 32 31 13 13-0256 LF 3'-6" Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ............................................................................ 24.02 2.37 

    For 11 Gauge, Deduct  -3.33 
    For 10 Gauge, Deduct  -1.33 
    For 7 Gauge, Add  2.00 
    For 6 Gauge, Add  4.66 
    For 1/2" Mesh Fabric, Deduct  -0.83 
    For 5/8" Mesh Fabric, Deduct  -1.83 
    For 3/4" Mesh Fabric, Deduct  -2.67 

. 
 32 31 13 13-0257 LF 4' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 26.95 2.63 

    For 11 Gauge, Deduct  -3.81 
    For 10 Gauge, Deduct  -1.52 
    For 7 Gauge, Add  2.29 
    For 6 Gauge, Add  5.34 
    For 1/2" Mesh Fabric, Deduct  -0.95 
    For 5/8" Mesh Fabric, Deduct  -2.10 
    For 3/4" Mesh Fabric, Deduct  -3.05 

. 
 32 31 13 13-0258 LF 5' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 32.23 3.15 

    For 11 Gauge, Deduct  -4.76 
    For 10 Gauge, Deduct  -1.90 
    For 7 Gauge, Add  2.86 
    For 6 Gauge, Add  6.67 
    For 1/2" Mesh Fabric, Deduct  -1.19 
    For 5/8" Mesh Fabric, Deduct  -2.62 
    For 3/4" Mesh Fabric, Deduct  -3.81 

. 
 32 31 13 13-0259 LF 6' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 37.59 3.68 

    For 11 Gauge, Deduct  -5.71 
    For 10 Gauge, Deduct  -2.29 
    For 7 Gauge, Add  3.43 
    For 6 Gauge, Add  8.00 
    For 1/2" Mesh Fabric, Deduct  -1.43 
    For 5/8" Mesh Fabric, Deduct  -3.14 
    For 3/4" Mesh Fabric, Deduct  -4.57 

. 
 32 31 13 13-0260 LF 7' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 43.04 4.20 

    For 11 Gauge, Deduct  -6.67 
    For 10 Gauge, Deduct  -2.67 
    For 7 Gauge, Add  4.00 
    For 6 Gauge, Add  9.33 
    For 1/2" Mesh Fabric, Deduct  -1.67 
    For 5/8" Mesh Fabric, Deduct  -3.67 
    For 3/4" Mesh Fabric, Deduct  -5.33 

. 
 32 31 13 13-0261 LF 8' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 48.61 5.26 

    For 11 Gauge, Deduct  -7.62 
    For 10 Gauge, Deduct  -3.05 
    For 7 Gauge, Add  4.57 
    For 6 Gauge, Add  10.67 
    For 1/2" Mesh Fabric, Deduct  -1.91 
    For 5/8" Mesh Fabric, Deduct  -4.19 
    For 3/4" Mesh Fabric, Deduct  -6.10 
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. 
 32 31 13 13-0262 LF 9' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 53.45 5.53 

    For 11 Gauge, Deduct  -8.48 
    For 10 Gauge, Deduct  -3.39 
    For 7 Gauge, Add  5.09 
    For 6 Gauge, Add  11.87 
    For 1/2" Mesh Fabric, Deduct  -2.12 
    For 5/8" Mesh Fabric, Deduct  -4.67 
    For 3/4" Mesh Fabric, Deduct  -6.79 

. 
 32 31 13 13-0263 LF 10' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh .............................................................................. 58.32 5.78 

    For 11 Gauge, Deduct  -9.34 
    For 10 Gauge, Deduct  -3.74 
    For 7 Gauge, Add  5.61 
    For 6 Gauge, Add  13.08 
    For 1/2" Mesh Fabric, Deduct  -2.34 
    For 5/8" Mesh Fabric, Deduct  -5.14 
    For 3/4" Mesh Fabric, Deduct  -7.47 

. 
 32 31 13 13-0264 LF 12' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh .............................................................................. 63.26 6.31 

    For 11 Gauge, Deduct  -10.13 
    For 10 Gauge, Deduct  -4.05 
    For 7 Gauge, Add  6.08 
    For 6 Gauge, Add  14.18 
    For 1/2" Mesh Fabric, Deduct  -2.53 
    For 5/8" Mesh Fabric, Deduct  -5.57 
    For 3/4" Mesh Fabric, Deduct  -8.10 

XXXXXXX 
. 
 32 31 13 13-0265  Gates (32 31 13 13) 

Note: Posts exclude drilling or augering in soil or rock. For barbed wire attached directly to posts and gates, 
select gates and posts sizes for full finished height of gate above grade (top rail to be at lower height, includes 
barb wire at top area where mesh would be). See CSI section 32 31 13 13-0001 for drilling for augering holes 
and backfill. 

. 

. 
 32 31 13 13-0266  Galvanized Steel Without Barbed Wire (32 31 13 13-0265) 

Note: Industrial swing gate. Includes posts (3" diameter posts for up to 6' wide gate, 4" diameter for > 6' To 12' 
wide, 6-5/8" diameter for >12' To 18' wide, 8-5/8" diameter for over 18' wide), 2" diameter schedule pipe frame, 
offset hinges, cap and hardware (drop rod, center locking device, gate keeper, catch bolt and tension bands). 
Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. 

. 

. 
 32 31 13 13-0267  4' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0268 EA 3' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 211.95 19.60 
    For Gate With Single Barb Wire Arm, Add  16.58 
    For Gate With Double Barb Wire Arm, Add  24.11 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -28.25 
    For Aluminized Steel Gate And Post, Add  72.33 
    For Powder Coated Gate And Post, Add  39.18 
    For 1" Mesh Fabric, Add  65.55 
    For 1-1/4" Mesh Fabric, Add  42.19 
    For 1-3/4" Mesh Fabric, Add  26.22 
    For 2-1/8" Mesh Fabric, Deduct  -13.11 

. 
 32 31 13 13-0269 EA 4' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 262.18 20.42 

    For Gate With Single Barb Wire Arm, Add  22.10 
    For Gate With Double Barb Wire Arm, Add  32.15 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -37.67 
    For Aluminized Steel Gate And Post, Add  96.44 
    For Powder Coated Gate And Post, Add  52.24 
    For 1" Mesh Fabric, Add  87.40 
    For 1-1/4" Mesh Fabric, Add  56.26 
    For 1-3/4" Mesh Fabric, Add  34.96 
    For 2-1/8" Mesh Fabric, Deduct  -17.48 

. 
 32 31 13 13-0270 EA 5' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 307.93 21.72 

    For Gate With Single Barb Wire Arm, Add  26.68 
    For Gate With Double Barb Wire Arm, Add  38.81 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -45.48 
    For Aluminized Steel Gate And Post, Add  116.44 
    For Powder Coated Gate And Post, Add  63.07 
    For 1" Mesh Fabric, Add  105.52 
    For 1-1/4" Mesh Fabric, Add  67.92 
    For 1-3/4" Mesh Fabric, Add  42.21 
    For 2-1/8" Mesh Fabric, Deduct  -21.10 

. 
 32 31 13 13-0271 EA 6' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 362.66 26.14 

    For Gate With Single Barb Wire Arm, Add  31.27 
    For Gate With Double Barb Wire Arm, Add  45.48 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -53.29 
    For Aluminized Steel Gate And Post, Add  136.43 
    For Powder Coated Gate And Post, Add  73.90 
    For 1" Mesh Fabric, Add  123.64 
    For 1-1/4" Mesh Fabric, Add  79.58 
    For 1-3/4" Mesh Fabric, Add  49.46 
    For 2-1/8" Mesh Fabric, Deduct  -24.73 
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. 
 32 31 13 13-0272 EA 7' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 417.39 30.47 

    For Gate With Single Barb Wire Arm, Add  35.85 
    For Gate With Double Barb Wire Arm, Add  52.14 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -61.10 
    For Aluminized Steel Gate And Post, Add  156.43 
    For Powder Coated Gate And Post, Add  84.73 
    For 1" Mesh Fabric, Add  141.76 
    For 1-1/4" Mesh Fabric, Add  91.25 
    For 1-3/4" Mesh Fabric, Add  56.70 
    For 2-1/8" Mesh Fabric, Deduct  -28.35 

. 
 32 31 13 13-0273 EA 8' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 473.82 34.80 

    For Gate With Single Barb Wire Arm, Add  40.62 
    For Gate With Double Barb Wire Arm, Add  59.08 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -69.24 
    For Aluminized Steel Gate And Post, Add  177.24 
    For Powder Coated Gate And Post, Add  96.01 
    For 1" Mesh Fabric, Add  160.63 
    For 1-1/4" Mesh Fabric, Add  103.39 
    For 1-3/4" Mesh Fabric, Add  64.25 
    For 2-1/8" Mesh Fabric, Deduct  -32.13 

. 
 32 31 13 13-0274 EA 9' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 528.54 39.21 

    For Gate With Single Barb Wire Arm, Add  45.20 
    For Gate With Double Barb Wire Arm, Add  65.75 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -77.05 
    For Aluminized Steel Gate And Post, Add  197.24 
    For Powder Coated Gate And Post, Add  106.84 
    For 1" Mesh Fabric, Add  178.75 
    For 1-1/4" Mesh Fabric, Add  115.06 
    For 1-3/4" Mesh Fabric, Add  71.50 
    For 2-1/8" Mesh Fabric, Deduct  -35.75 

. 
 32 31 13 13-0275 EA 10' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 584.00 43.54 

    For Gate With Single Barb Wire Arm, Add  49.86 
    For Gate With Double Barb Wire Arm, Add  72.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -85.00 
    For Aluminized Steel Gate And Post, Add  217.59 
    For Powder Coated Gate And Post, Add  117.86 
    For 1" Mesh Fabric, Add  197.19 
    For 1-1/4" Mesh Fabric, Add  126.93 
    For 1-3/4" Mesh Fabric, Add  78.88 
    For 2-1/8" Mesh Fabric, Deduct  -39.44 

. 
 32 31 13 13-0276 EA 10' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ............................................................................ 733.46 43.54 

    For Gate With Single Barb Wire Arm, Add  66.30 
    For Gate With Double Barb Wire Arm, Add  96.44 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -113.02 
    For Aluminized Steel Gate And Post, Add  289.33 
    For Powder Coated Gate And Post, Add  156.72 
    For 1" Mesh Fabric, Add  262.20 
    For 1-1/4" Mesh Fabric, Add  168.78 
    For 1-3/4" Mesh Fabric, Add  104.88 
    For 2-1/8" Mesh Fabric, Deduct  -52.44 

. 
 32 31 13 13-0277 EA 12' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ............................................................................ 863.36 46.64 

    For Gate With Single Barb Wire Arm, Add  79.57 
    For Gate With Double Barb Wire Arm, Add  115.73 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -135.62 
    For Aluminized Steel Gate And Post, Add  347.20 
    For Powder Coated Gate And Post, Add  188.07 
    For 1" Mesh Fabric, Add  314.65 
    For 1-1/4" Mesh Fabric, Add  202.53 
    For 1-3/4" Mesh Fabric, Add  125.86 
    For 2-1/8" Mesh Fabric, Deduct  -62.93 

. 
 32 31 13 13-0278 EA 14' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ............................................................................ 994.68 50.24 

    For Gate With Single Barb Wire Arm, Add  92.83 
    For Gate With Double Barb Wire Arm, Add  135.02 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -158.23 
    For Aluminized Steel Gate And Post, Add  405.06 
    For Powder Coated Gate And Post, Add  219.41 
    For 1" Mesh Fabric, Add  367.09 
    For 1-1/4" Mesh Fabric, Add  236.29 
    For 1-3/4" Mesh Fabric, Add  146.84 
    For 2-1/8" Mesh Fabric, Deduct  -73.42 

. 
 32 31 13 13-0279 EA 16' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,127.81 54.40 

    For Gate With Single Barb Wire Arm, Add  106.09 
    For Gate With Double Barb Wire Arm, Add  154.31 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -180.83 
    For Aluminized Steel Gate And Post, Add  462.93 
    For Powder Coated Gate And Post, Add  250.75 
    For 1" Mesh Fabric, Add  419.53 
    For 1-1/4" Mesh Fabric, Add  270.04 
    For 1-3/4" Mesh Fabric, Add  167.81 
    For 2-1/8" Mesh Fabric, Deduct  -83.91 
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. 
 32 31 13 13-0280 EA 18' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,281.95 65.55 

    For Gate With Single Barb Wire Arm, Add  119.35 
    For Gate With Double Barb Wire Arm, Add  173.60 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -203.44 
    For Aluminized Steel Gate And Post, Add  520.80 
    For Powder Coated Gate And Post, Add  282.10 
    For 1" Mesh Fabric, Add  471.97 
    For 1-1/4" Mesh Fabric, Add  303.80 
    For 1-3/4" Mesh Fabric, Add  188.79 
    For 2-1/8" Mesh Fabric, Deduct  -94.39 

. 
 32 31 13 13-0281 EA 20' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,416.57 70.26 

    For Gate With Single Barb Wire Arm, Add  132.61 
    For Gate With Double Barb Wire Arm, Add  192.89 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -226.04 
    For Aluminized Steel Gate And Post, Add  578.66 
    For Powder Coated Gate And Post, Add  313.44 
    For 1" Mesh Fabric, Add  524.41 
    For 1-1/4" Mesh Fabric, Add  337.55 
    For 1-3/4" Mesh Fabric, Add  209.77 
    For 2-1/8" Mesh Fabric, Deduct  -104.88 

. 
 32 31 13 13-0282 EA 22' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,550.42 75.70 

    For Gate With Single Barb Wire Arm, Add  145.55 
    For Gate With Double Barb Wire Arm, Add  211.71 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -248.09 
    For Aluminized Steel Gate And Post, Add  635.12 
    For Powder Coated Gate And Post, Add  344.02 
    For 1" Mesh Fabric, Add  575.57 
    For 1-1/4" Mesh Fabric, Add  370.48 
    For 1-3/4" Mesh Fabric, Add  230.23 
    For 2-1/8" Mesh Fabric, Deduct  -115.11 

. 
 32 31 13 13-0283 EA 24' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,686.97 81.98 

    For Gate With Single Barb Wire Arm, Add  158.49 
    For Gate With Double Barb Wire Arm, Add  230.52 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -270.15 
    For Aluminized Steel Gate And Post, Add  691.57 
    For Powder Coated Gate And Post, Add  374.60 
    For 1" Mesh Fabric, Add  626.74 
    For 1-1/4" Mesh Fabric, Add  403.42 
    For 1-3/4" Mesh Fabric, Add  250.70 
    For 2-1/8" Mesh Fabric, Deduct  -125.35 

. 
 32 31 13 13-0284 EA 26' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,826.96 89.46 

    For Gate With Single Barb Wire Arm, Add  171.42 
    For Gate With Double Barb Wire Arm, Add  249.34 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -292.20 
    For Aluminized Steel Gate And Post, Add  748.03 
    For Powder Coated Gate And Post, Add  405.18 
    For 1" Mesh Fabric, Add  677.90 
    For 1-1/4" Mesh Fabric, Add  436.35 
    For 1-3/4" Mesh Fabric, Add  271.16 
    For 2-1/8" Mesh Fabric, Deduct  -135.58 

. 
 32 31 13 13-0285 EA 28' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,927.33 98.42 

    For Gate With Single Barb Wire Arm, Add  179.51 
    For Gate With Double Barb Wire Arm, Add  261.10 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -305.98 
    For Aluminized Steel Gate And Post, Add  783.31 
    For Powder Coated Gate And Post, Add  424.29 
    For 1" Mesh Fabric, Add  709.88 
    For 1-1/4" Mesh Fabric, Add  456.93 
    For 1-3/4" Mesh Fabric, Add  283.95 
    For 2-1/8" Mesh Fabric, Deduct  -141.98 

. 
 32 31 13 13-0286 EA  30' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,136.58 109.31 

    For Gate With Single Barb Wire Arm, Add  198.92 
    For Gate With Double Barb Wire Arm, Add  289.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -339.06 
    For Aluminized Steel Gate And Post, Add  867.99 
    For Powder Coated Gate And Post, Add  470.16 
    For 1" Mesh Fabric, Add  786.62 
    For 1-1/4" Mesh Fabric, Add  506.33 
    For 1-3/4" Mesh Fabric, Add  314.65 
    For 2-1/8" Mesh Fabric, Deduct  -157.32 

XXXXXXX 
. 
 32 31 13 13-0287  5' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0288 EA 3' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 251.57 21.72 
    For Gate With Single Barb Wire Arm, Add  20.48 
    For Gate With Double Barb Wire Arm, Add  29.80 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -34.92 
    For Aluminized Steel Gate And Post, Add  89.39 
    For Powder Coated Gate And Post, Add  48.42 
    For 1" Mesh Fabric, Add  81.01 
    For 1-1/4" Mesh Fabric, Add  52.14 
    For 1-3/4" Mesh Fabric, Add  32.40 
    For 2-1/8" Mesh Fabric, Deduct  -16.20 
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. 
 32 31 13 13-0289 EA 4' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 312.83 21.72 

    For Gate With Single Barb Wire Arm, Add  27.22 
    For Gate With Double Barb Wire Arm, Add  39.60 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -46.40 
    For Aluminized Steel Gate And Post, Add  118.79 
    For Powder Coated Gate And Post, Add  64.34 
    For 1" Mesh Fabric, Add  107.65 
    For 1-1/4" Mesh Fabric, Add  69.29 
    For 1-3/4" Mesh Fabric, Add  43.06 
    For 2-1/8" Mesh Fabric, Deduct  -21.53 

. 
 32 31 13 13-0290 EA 5' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 363.48 23.12 

    For Gate With Single Barb Wire Arm, Add  32.34 
    For Gate With Double Barb Wire Arm, Add  47.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -55.13 
    For Aluminized Steel Gate And Post, Add  141.14 
    For Powder Coated Gate And Post, Add  76.45 
    For 1" Mesh Fabric, Add  127.91 
    For 1-1/4" Mesh Fabric, Add  82.33 
    For 1-3/4" Mesh Fabric, Add  51.16 
    For 2-1/8" Mesh Fabric, Deduct  -25.58 

. 
 32 31 13 13-0291 EA 6' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 426.36 27.78 

    For Gate With Single Barb Wire Arm, Add  37.73 
    For Gate With Double Barb Wire Arm, Add  54.89 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -64.32 
    For Aluminized Steel Gate And Post, Add  164.66 
    For Powder Coated Gate And Post, Add  89.19 
    For 1" Mesh Fabric, Add  149.22 
    For 1-1/4" Mesh Fabric, Add  96.05 
    For 1-3/4" Mesh Fabric, Add  59.69 
    For 2-1/8" Mesh Fabric, Deduct  -29.84 

. 
 32 31 13 13-0292 EA 7' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 484.35 32.35 

    For Gate With Single Barb Wire Arm, Add  42.59 
    For Gate With Double Barb Wire Arm, Add  61.94 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -72.59 
    For Aluminized Steel Gate And Post, Add  185.83 
    For Powder Coated Gate And Post, Add  100.66 
    For 1" Mesh Fabric, Add  168.41 
    For 1-1/4" Mesh Fabric, Add  108.40 
    For 1-3/4" Mesh Fabric, Add  67.36 
    For 2-1/8" Mesh Fabric, Deduct  -33.68 

. 
 32 31 13 13-0293 EA 8' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 548.06 37.25 

    For Gate With Single Barb Wire Arm, Add  47.98 
    For Gate With Double Barb Wire Arm, Add  69.78 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -81.78 
    For Aluminized Steel Gate And Post, Add  209.35 
    For Powder Coated Gate And Post, Add  113.40 
    For 1" Mesh Fabric, Add  189.73 
    For 1-1/4" Mesh Fabric, Add  122.12 
    For 1-3/4" Mesh Fabric, Add  75.89 
    For 2-1/8" Mesh Fabric, Deduct  -37.95 

. 
 32 31 13 13-0294 EA 9' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 608.50 41.91 

    For Gate With Single Barb Wire Arm, Add  53.10 
    For Gate With Double Barb Wire Arm, Add  77.23 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -90.51 
    For Aluminized Steel Gate And Post, Add  231.70 
    For Powder Coated Gate And Post, Add  125.50 
    For 1" Mesh Fabric, Add  209.98 
    For 1-1/4" Mesh Fabric, Add  135.16 
    For 1-3/4" Mesh Fabric, Add  83.99 
    For 2-1/8" Mesh Fabric, Deduct  -42.00 

. 
 32 31 13 13-0295 EA 10' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 668.94 46.48 

    For Gate With Single Barb Wire Arm, Add  58.22 
    For Gate With Double Barb Wire Arm, Add  84.68 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -99.24 
    For Aluminized Steel Gate And Post, Add  254.04 
    For Powder Coated Gate And Post, Add  137.61 
    For 1" Mesh Fabric, Add  230.23 
    For 1-1/4" Mesh Fabric, Add  148.19 
    For 1-3/4" Mesh Fabric, Add  92.09 
    For 2-1/8" Mesh Fabric, Deduct  -46.05 

. 
 32 31 13 13-0296 EA 10' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ............................................................................ 886.88 46.64 

    For Gate With Single Barb Wire Arm, Add  82.15 
    For Gate With Double Barb Wire Arm, Add  119.50 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -140.03 
    For Aluminized Steel Gate And Post, Add  358.49 
    For Powder Coated Gate And Post, Add  194.18 
    For 1" Mesh Fabric, Add  324.88 
    For 1-1/4" Mesh Fabric, Add  209.12 
    For 1-3/4" Mesh Fabric, Add  129.95 
    For 2-1/8" Mesh Fabric, Deduct  -64.98 
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. 
 32 31 13 13-0297 EA 12' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,047.61 50.24 

    For Gate With Single Barb Wire Arm, Add  98.65 
    For Gate With Double Barb Wire Arm, Add  143.49 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -168.15 
    For Aluminized Steel Gate And Post, Add  430.47 
    For Powder Coated Gate And Post, Add  233.17 
    For 1" Mesh Fabric, Add  390.11 
    For 1-1/4" Mesh Fabric, Add  251.11 
    For 1-3/4" Mesh Fabric, Add  156.04 
    For 2-1/8" Mesh Fabric, Deduct  -78.02 

. 
 32 31 13 13-0298 EA 14' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,210.14 54.40 

    For Gate With Single Barb Wire Arm, Add  115.14 
    For Gate With Double Barb Wire Arm, Add  167.48 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -196.27 
    For Aluminized Steel Gate And Post, Add  502.45 
    For Powder Coated Gate And Post, Add  272.16 
    For 1" Mesh Fabric, Add  455.34 
    For 1-1/4" Mesh Fabric, Add  293.10 
    For 1-3/4" Mesh Fabric, Add  182.14 
    For 2-1/8" Mesh Fabric, Deduct  -91.07 

. 
 32 31 13 13-0299 EA 16' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,393.69 65.55 

    For Gate With Single Barb Wire Arm, Add  131.64 
    For Gate With Double Barb Wire Arm, Add  191.48 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -224.39 
    For Aluminized Steel Gate And Post, Add  574.43 
    For Powder Coated Gate And Post, Add  311.15 
    For 1" Mesh Fabric, Add  520.58 
    For 1-1/4" Mesh Fabric, Add  335.08 
    For 1-3/4" Mesh Fabric, Add  208.23 
    For 2-1/8" Mesh Fabric, Deduct  -104.12 

. 
 32 31 13 13-0300 EA 18' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,554.76 70.26 

    For Gate With Single Barb Wire Arm, Add  147.81 
    For Gate With Double Barb Wire Arm, Add  215.00 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -251.95 
    For Aluminized Steel Gate And Post, Add  645.00 
    For Powder Coated Gate And Post, Add  349.37 
    For 1" Mesh Fabric, Add  584.53 
    For 1-1/4" Mesh Fabric, Add  376.25 
    For 1-3/4" Mesh Fabric, Add  233.81 
    For 2-1/8" Mesh Fabric, Deduct  -116.91 

. 
 32 31 13 13-0301 EA 20' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,723.90 75.70 

    For Gate With Single Barb Wire Arm, Add  164.63 
    For Gate With Double Barb Wire Arm, Add  239.46 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -280.62 
    For Aluminized Steel Gate And Post, Add  718.39 
    For Powder Coated Gate And Post, Add  389.13 
    For 1" Mesh Fabric, Add  651.04 
    For 1-1/4" Mesh Fabric, Add  419.06 
    For 1-3/4" Mesh Fabric, Add  260.42 
    For 2-1/8" Mesh Fabric, Deduct  -130.21 

. 
 32 31 13 13-0302 EA 22' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,892.79 81.98 

    For Gate With Single Barb Wire Arm, Add  181.13 
    For Gate With Double Barb Wire Arm, Add  263.46 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -308.74 
    For Aluminized Steel Gate And Post, Add  790.37 
    For Powder Coated Gate And Post, Add  428.12 
    For 1" Mesh Fabric, Add  716.27 
    For 1-1/4" Mesh Fabric, Add  461.05 
    For 1-3/4" Mesh Fabric, Add  286.51 
    For 2-1/8" Mesh Fabric, Deduct  -143.25 

. 
 32 31 13 13-0303 EA 24' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,062.19 89.46 

    For Gate With Single Barb Wire Arm, Add  197.30 
    For Gate With Double Barb Wire Arm, Add  286.98 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -336.30 
    For Aluminized Steel Gate And Post, Add  860.94 
    For Powder Coated Gate And Post, Add  466.34 
    For 1" Mesh Fabric, Add  780.22 
    For 1-1/4" Mesh Fabric, Add  502.21 
    For 1-3/4" Mesh Fabric, Add  312.09 
    For 2-1/8" Mesh Fabric, Deduct  -156.04 

. 
 32 31 13 13-0304 EA 26' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,241.95 98.42 

    For Gate With Single Barb Wire Arm, Add  214.12 
    For Gate With Double Barb Wire Arm, Add  311.44 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -364.97 
    For Aluminized Steel Gate And Post, Add  934.33 
    For Powder Coated Gate And Post, Add  506.10 
    For 1" Mesh Fabric, Add  846.74 
    For 1-1/4" Mesh Fabric, Add  545.03 
    For 1-3/4" Mesh Fabric, Add  338.69 
    For 2-1/8" Mesh Fabric, Deduct  -169.35 
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. 
 32 31 13 13-0305 EA 28' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,422.88 109.31 

    For Gate With Single Barb Wire Arm, Add  230.41 
    For Gate With Double Barb Wire Arm, Add  335.14 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -392.74 
    For Aluminized Steel Gate And Post, Add  1,005.42 
    For Powder Coated Gate And Post, Add  544.60 
    For 1" Mesh Fabric, Add  911.16 
    For 1-1/4" Mesh Fabric, Add  586.49 
    For 1-3/4" Mesh Fabric, Add  364.46 
    For 2-1/8" Mesh Fabric, Deduct  -182.23 

. 
 32 31 13 13-0306 EA  30' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,609.84 122.97 

    For Gate With Single Barb Wire Arm, Add  246.46 
    For Gate With Double Barb Wire Arm, Add  358.49 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -420.10 
    For Aluminized Steel Gate And Post, Add  1,075.46 
    For Powder Coated Gate And Post, Add  582.54 
    For 1" Mesh Fabric, Add  974.64 
    For 1-1/4" Mesh Fabric, Add  627.35 
    For 1-3/4" Mesh Fabric, Add  389.86 
    For 2-1/8" Mesh Fabric, Deduct  -194.93 

XXXXXXX 
. 
 32 31 13 13-0307  6' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0308 EA 3' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 269.72 23.28 
    For Gate With Single Barb Wire Arm, Add  21.97 
    For Gate With Double Barb Wire Arm, Add  31.95 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -37.44 
    For Aluminized Steel Gate And Post, Add  95.86 
    For Powder Coated Gate And Post, Add  51.92 
    For 1" Mesh Fabric, Add  86.87 
    For 1-1/4" Mesh Fabric, Add  55.92 
    For 1-3/4" Mesh Fabric, Add  34.75 
    For 2-1/8" Mesh Fabric, Deduct  -17.37 

. 
 32 31 13 13-0309 EA 4' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 335.88 23.28 

    For Gate With Single Barb Wire Arm, Add  29.24 
    For Gate With Double Barb Wire Arm, Add  42.54 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -49.85 
    For Aluminized Steel Gate And Post, Add  127.61 
    For Powder Coated Gate And Post, Add  69.12 
    For 1" Mesh Fabric, Add  115.65 
    For 1-1/4" Mesh Fabric, Add  74.44 
    For 1-3/4" Mesh Fabric, Add  46.26 
    For 2-1/8" Mesh Fabric, Deduct  -23.13 

. 
 32 31 13 13-0310 EA 5' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 390.80 24.75 

    For Gate With Single Barb Wire Arm, Add  34.81 
    For Gate With Double Barb Wire Arm, Add  50.63 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -59.34 
    For Aluminized Steel Gate And Post, Add  151.90 
    For Powder Coated Gate And Post, Add  82.28 
    For 1" Mesh Fabric, Add  137.66 
    For 1-1/4" Mesh Fabric, Add  88.61 
    For 1-3/4" Mesh Fabric, Add  55.06 
    For 2-1/8" Mesh Fabric, Deduct  -27.53 

. 
 32 31 13 13-0311 EA 6' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 454.94 29.90 

    For Gate With Single Barb Wire Arm, Add  40.16 
    For Gate With Double Barb Wire Arm, Add  58.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -68.45 
    For Aluminized Steel Gate And Post, Add  175.24 
    For Powder Coated Gate And Post, Add  94.92 
    For 1" Mesh Fabric, Add  158.81 
    For 1-1/4" Mesh Fabric, Add  102.23 
    For 1-3/4" Mesh Fabric, Add  63.53 
    For 2-1/8" Mesh Fabric, Deduct  -31.76 

. 
 32 31 13 13-0312 EA 7' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 521.92 35.13 

    For Gate With Single Barb Wire Arm, Add  45.82 
    For Gate With Double Barb Wire Arm, Add  66.65 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -78.10 
    For Aluminized Steel Gate And Post, Add  199.94 
    For Powder Coated Gate And Post, Add  108.30 
    For 1" Mesh Fabric, Add  181.20 
    For 1-1/4" Mesh Fabric, Add  116.63 
    For 1-3/4" Mesh Fabric, Add  72.48 
    For 2-1/8" Mesh Fabric, Deduct  -36.24 

. 
 32 31 13 13-0313 EA 8' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 585.63 40.03 

    For Gate With Single Barb Wire Arm, Add  51.21 
    For Gate With Double Barb Wire Arm, Add  74.49 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -87.29 
    For Aluminized Steel Gate And Post, Add  223.47 
    For Powder Coated Gate And Post, Add  121.05 
    For 1" Mesh Fabric, Add  202.52 
    For 1-1/4" Mesh Fabric, Add  130.36 
    For 1-3/4" Mesh Fabric, Add  81.01 
    For 2-1/8" Mesh Fabric, Deduct  -40.50 
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. 
 32 31 13 13-0314 EA 9' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 650.15 45.17 

    For Gate With Single Barb Wire Arm, Add  56.60 
    For Gate With Double Barb Wire Arm, Add  82.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -96.48 
    For Aluminized Steel Gate And Post, Add  246.99 
    For Powder Coated Gate And Post, Add  133.79 
    For 1" Mesh Fabric, Add  223.83 
    For 1-1/4" Mesh Fabric, Add  144.08 
    For 1-3/4" Mesh Fabric, Add  89.53 
    For 2-1/8" Mesh Fabric, Deduct  -44.77 

. 
 32 31 13 13-0315 EA 10' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 692.63 50.31 

    For Gate With Single Barb Wire Arm, Add  59.57 
    For Gate With Double Barb Wire Arm, Add  86.64 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -101.54 
    For Aluminized Steel Gate And Post, Add  259.93 
    For Powder Coated Gate And Post, Add  140.80 
    For 1" Mesh Fabric, Add  235.56 
    For 1-1/4" Mesh Fabric, Add  151.63 
    For 1-3/4" Mesh Fabric, Add  94.22 
    For 2-1/8" Mesh Fabric, Deduct  -47.11 

. 
 32 31 13 13-0316 EA 10' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ............................................................................ 947.64 50.24 

    For Gate With Single Barb Wire Arm, Add  87.65 
    For Gate With Double Barb Wire Arm, Add  127.49 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -149.41 
    For Aluminized Steel Gate And Post, Add  382.48 
    For Powder Coated Gate And Post, Add  207.18 
    For 1" Mesh Fabric, Add  346.63 
    For 1-1/4" Mesh Fabric, Add  223.12 
    For 1-3/4" Mesh Fabric, Add  138.65 
    For 2-1/8" Mesh Fabric, Deduct  -69.33 

. 
 32 31 13 13-0317 EA 12' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,118.99 54.40 

    For Gate With Single Barb Wire Arm, Add  105.12 
    For Gate With Double Barb Wire Arm, Add  152.90 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -179.18 
    For Aluminized Steel Gate And Post, Add  458.70 
    For Powder Coated Gate And Post, Add  248.46 
    For 1" Mesh Fabric, Add  415.69 
    For 1-1/4" Mesh Fabric, Add  267.57 
    For 1-3/4" Mesh Fabric, Add  166.28 
    For 2-1/8" Mesh Fabric, Deduct  -83.14 

. 
 32 31 13 13-0318 EA 14' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,328.36 70.26 

    For Gate With Single Barb Wire Arm, Add  122.91 
    For Gate With Double Barb Wire Arm, Add  178.77 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -209.50 
    For Aluminized Steel Gate And Post, Add  536.32 
    For Powder Coated Gate And Post, Add  290.51 
    For 1" Mesh Fabric, Add  486.04 
    For 1-1/4" Mesh Fabric, Add  312.86 
    For 1-3/4" Mesh Fabric, Add  194.42 
    For 2-1/8" Mesh Fabric, Deduct  -97.21 

. 
 32 31 13 13-0319 EA 16' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,503.38 75.70 

    For Gate With Single Barb Wire Arm, Add  140.37 
    For Gate With Double Barb Wire Arm, Add  204.18 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -239.27 
    For Aluminized Steel Gate And Post, Add  612.54 
    For Powder Coated Gate And Post, Add  331.79 
    For 1" Mesh Fabric, Add  555.11 
    For 1-1/4" Mesh Fabric, Add  357.31 
    For 1-3/4" Mesh Fabric, Add  222.04 
    For 2-1/8" Mesh Fabric, Deduct  -111.02 

. 
 32 31 13 13-0320 EA 18' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,684.03 81.98 

    For Gate With Single Barb Wire Arm, Add  158.16 
    For Gate With Double Barb Wire Arm, Add  230.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -269.60 
    For Aluminized Steel Gate And Post, Add  690.16 
    For Powder Coated Gate And Post, Add  373.84 
    For 1" Mesh Fabric, Add  625.46 
    For 1-1/4" Mesh Fabric, Add  402.60 
    For 1-3/4" Mesh Fabric, Add  250.18 
    For 2-1/8" Mesh Fabric, Deduct  -125.09 

. 
 32 31 13 13-0321 EA 20' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,868.13 89.46 

    For Gate With Single Barb Wire Arm, Add  175.95 
    For Gate With Double Barb Wire Arm, Add  255.93 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -299.92 
    For Aluminized Steel Gate And Post, Add  767.79 
    For Powder Coated Gate And Post, Add  415.89 
    For 1" Mesh Fabric, Add  695.81 
    For 1-1/4" Mesh Fabric, Add  447.88 
    For 1-3/4" Mesh Fabric, Add  278.32 
    For 2-1/8" Mesh Fabric, Deduct  -139.16 
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 32 31 13 13-0322 EA 22' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,053.77 98.42 

    For Gate With Single Barb Wire Arm, Add  193.42 
    For Gate With Double Barb Wire Arm, Add  281.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -329.69 
    For Aluminized Steel Gate And Post, Add  844.00 
    For Powder Coated Gate And Post, Add  457.17 
    For 1" Mesh Fabric, Add  764.88 
    For 1-1/4" Mesh Fabric, Add  492.34 
    For 1-3/4" Mesh Fabric, Add  305.95 
    For 2-1/8" Mesh Fabric, Deduct  -152.98 

. 
 32 31 13 13-0323 EA 24' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,246.84 109.31 

    For Gate With Single Barb Wire Arm, Add  211.04 
    For Gate With Double Barb Wire Arm, Add  306.97 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -359.73 
    For Aluminized Steel Gate And Post, Add  920.92 
    For Powder Coated Gate And Post, Add  498.83 
    For 1" Mesh Fabric, Add  834.58 
    For 1-1/4" Mesh Fabric, Add  537.20 
    For 1-3/4" Mesh Fabric, Add  333.83 
    For 2-1/8" Mesh Fabric, Deduct  -166.92 

. 
 32 31 13 13-0324 EA 26' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,446.36 122.97 

    For Gate With Single Barb Wire Arm, Add  228.48 
    For Gate With Double Barb Wire Arm, Add  332.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -389.45 
    For Aluminized Steel Gate And Post, Add  996.99 
    For Powder Coated Gate And Post, Add  540.04 
    For 1" Mesh Fabric, Add  903.53 
    For 1-1/4" Mesh Fabric, Add  581.58 
    For 1-3/4" Mesh Fabric, Add  361.41 
    For 2-1/8" Mesh Fabric, Deduct  -180.71 

. 
 32 31 13 13-0325 EA 28' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,659.66 140.51 

    For Gate With Single Barb Wire Arm, Add  246.14 
    For Gate With Double Barb Wire Arm, Add  358.02 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -419.55 
    For Aluminized Steel Gate And Post, Add  1,074.05 
    For Powder Coated Gate And Post, Add  581.78 
    For 1" Mesh Fabric, Add  973.36 
    For 1-1/4" Mesh Fabric, Add  626.53 
    For 1-3/4" Mesh Fabric, Add  389.34 
    For 2-1/8" Mesh Fabric, Deduct  -194.67 

. 
 32 31 13 13-0326 EA  30' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,890.84 163.97 

    For Gate With Single Barb Wire Arm, Add  263.83 
    For Gate With Double Barb Wire Arm, Add  383.75 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -449.71 
    For Aluminized Steel Gate And Post, Add  1,151.26 
    For Powder Coated Gate And Post, Add  623.60 
    For 1" Mesh Fabric, Add  1,043.33 
    For 1-1/4" Mesh Fabric, Add  671.57 
    For 1-3/4" Mesh Fabric, Add  417.33 
    For 2-1/8" Mesh Fabric, Deduct  -208.67 

XXXXXXX 
. 
 32 31 13 13-0327  7' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0328 EA 3' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 283.68 25.08 
    For Gate With Single Barb Wire Arm, Add  22.91 
    For Gate With Double Barb Wire Arm, Add  33.32 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -39.05 
    For Aluminized Steel Gate And Post, Add  99.97 
    For Powder Coated Gate And Post, Add  54.15 
    For 1" Mesh Fabric, Add  90.60 
    For 1-1/4" Mesh Fabric, Add  58.32 
    For 1-3/4" Mesh Fabric, Add  36.24 
    For 2-1/8" Mesh Fabric, Deduct  -18.12 

. 
 32 31 13 13-0329 EA 4' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 352.28 25.08 

    For Gate With Single Barb Wire Arm, Add  30.46 
    For Gate With Double Barb Wire Arm, Add  44.30 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -51.92 
    For Aluminized Steel Gate And Post, Add  132.90 
    For Powder Coated Gate And Post, Add  71.99 
    For 1" Mesh Fabric, Add  120.44 
    For 1-1/4" Mesh Fabric, Add  77.53 
    For 1-3/4" Mesh Fabric, Add  48.18 
    For 2-1/8" Mesh Fabric, Deduct  -24.09 

. 
 32 31 13 13-0330 EA 5' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 411.70 26.38 

    For Gate With Single Barb Wire Arm, Add  36.57 
    For Gate With Double Barb Wire Arm, Add  53.19 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -62.34 
    For Aluminized Steel Gate And Post, Add  159.58 
    For Powder Coated Gate And Post, Add  86.44 
    For 1" Mesh Fabric, Add  144.62 
    For 1-1/4" Mesh Fabric, Add  93.09 
    For 1-3/4" Mesh Fabric, Add  57.85 
    For 2-1/8" Mesh Fabric, Deduct  -28.92 
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. 
 32 31 13 13-0331 EA 6' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 504.32 32.11 

    For Gate With Single Barb Wire Arm, Add  44.87 
    For Gate With Double Barb Wire Arm, Add  65.27 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -76.49 
    For Aluminized Steel Gate And Post, Add  195.81 
    For Powder Coated Gate And Post, Add  106.06 
    For 1" Mesh Fabric, Add  177.45 
    For 1-1/4" Mesh Fabric, Add  114.22 
    For 1-3/4" Mesh Fabric, Add  70.98 
    For 2-1/8" Mesh Fabric, Deduct  -35.49 

. 
 32 31 13 13-0332 EA 7' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 596.14 37.58 

    For Gate With Single Barb Wire Arm, Add  53.18 
    For Gate With Double Barb Wire Arm, Add  77.35 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -90.64 
    For Aluminized Steel Gate And Post, Add  232.04 
    For Powder Coated Gate And Post, Add  125.69 
    For 1" Mesh Fabric, Add  210.29 
    For 1-1/4" Mesh Fabric, Add  135.36 
    For 1-3/4" Mesh Fabric, Add  84.12 
    For 2-1/8" Mesh Fabric, Deduct  -42.06 

. 
 32 31 13 13-0333 EA 8' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 688.77 43.22 

    For Gate With Single Barb Wire Arm, Add  61.48 
    For Gate With Double Barb Wire Arm, Add  89.42 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -104.79 
    For Aluminized Steel Gate And Post, Add  268.27 
    For Powder Coated Gate And Post, Add  145.31 
    For 1" Mesh Fabric, Add  243.12 
    For 1-1/4" Mesh Fabric, Add  156.49 
    For 1-3/4" Mesh Fabric, Add  97.25 
    For 2-1/8" Mesh Fabric, Deduct  -48.62 

. 
 32 31 13 13-0334 EA 9' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 780.59 48.69 

    For Gate With Single Barb Wire Arm, Add  69.78 
    For Gate With Double Barb Wire Arm, Add  101.50 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -118.95 
    For Aluminized Steel Gate And Post, Add  304.50 
    For Powder Coated Gate And Post, Add  164.94 
    For 1" Mesh Fabric, Add  275.96 
    For 1-1/4" Mesh Fabric, Add  177.63 
    For 1-3/4" Mesh Fabric, Add  110.38 
    For 2-1/8" Mesh Fabric, Deduct  -55.19 

. 
 32 31 13 13-0335 EA 10' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 859.62 54.40 

    For Gate With Single Barb Wire Arm, Add  76.59 
    For Gate With Double Barb Wire Arm, Add  111.40 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -130.55 
    For Aluminized Steel Gate And Post, Add  334.20 
    For Powder Coated Gate And Post, Add  181.03 
    For 1" Mesh Fabric, Add  302.87 
    For 1-1/4" Mesh Fabric, Add  194.95 
    For 1-3/4" Mesh Fabric, Add  121.15 
    For 2-1/8" Mesh Fabric, Deduct  -60.57 

. 
 32 31 13 13-0336 EA 10' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,077.29 54.40 

    For Gate With Single Barb Wire Arm, Add  100.53 
    For Gate With Double Barb Wire Arm, Add  146.23 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -171.36 
    For Aluminized Steel Gate And Post, Add  438.68 
    For Powder Coated Gate And Post, Add  237.62 
    For 1" Mesh Fabric, Add  397.56 
    For 1-1/4" Mesh Fabric, Add  255.90 
    For 1-3/4" Mesh Fabric, Add  159.02 
    For 2-1/8" Mesh Fabric, Deduct  -79.51 

. 
 32 31 13 13-0337 EA 12' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,227.23 70.26 

    For Gate With Single Barb Wire Arm, Add  111.78 
    For Gate With Double Barb Wire Arm, Add  162.59 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -190.54 
    For Aluminized Steel Gate And Post, Add  487.78 
    For Powder Coated Gate And Post, Add  264.21 
    For 1" Mesh Fabric, Add  442.05 
    For 1-1/4" Mesh Fabric, Add  284.54 
    For 1-3/4" Mesh Fabric, Add  176.82 
    For 2-1/8" Mesh Fabric, Deduct  -88.41 

. 
 32 31 13 13-0338 EA 14' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,412.83 75.70 

    For Gate With Single Barb Wire Arm, Add  130.41 
    For Gate With Double Barb Wire Arm, Add  189.69 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -222.29 
    For Aluminized Steel Gate And Post, Add  569.07 
    For Powder Coated Gate And Post, Add  308.25 
    For 1" Mesh Fabric, Add  515.72 
    For 1-1/4" Mesh Fabric, Add  331.96 
    For 1-3/4" Mesh Fabric, Add  206.29 
    For 2-1/8" Mesh Fabric, Deduct  -103.14 
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 32 31 13 13-0339 EA 16' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,586.99 81.98 

    For Gate With Single Barb Wire Arm, Add  147.49 
    For Gate With Double Barb Wire Arm, Add  214.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -251.40 
    For Aluminized Steel Gate And Post, Add  643.58 
    For Powder Coated Gate And Post, Add  348.61 
    For 1" Mesh Fabric, Add  583.25 
    For 1-1/4" Mesh Fabric, Add  375.42 
    For 1-3/4" Mesh Fabric, Add  233.30 
    For 2-1/8" Mesh Fabric, Deduct  -116.65 

. 
 32 31 13 13-0340 EA 18' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,779.91 89.46 

    For Gate With Single Barb Wire Arm, Add  166.25 
    For Gate With Double Barb Wire Arm, Add  241.81 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -283.38 
    For Aluminized Steel Gate And Post, Add  725.44 
    For Powder Coated Gate And Post, Add  392.95 
    For 1" Mesh Fabric, Add  657.43 
    For 1-1/4" Mesh Fabric, Add  423.18 
    For 1-3/4" Mesh Fabric, Add  262.97 
    For 2-1/8" Mesh Fabric, Deduct  -131.49 

. 
 32 31 13 13-0341 EA 20' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,974.38 98.42 

    For Gate With Single Barb Wire Arm, Add  184.68 
    For Gate With Double Barb Wire Arm, Add  268.63 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -314.80 
    For Aluminized Steel Gate And Post, Add  805.90 
    For Powder Coated Gate And Post, Add  436.53 
    For 1" Mesh Fabric, Add  730.34 
    For 1-1/4" Mesh Fabric, Add  470.11 
    For 1-3/4" Mesh Fabric, Add  292.14 
    For 2-1/8" Mesh Fabric, Deduct  -146.07 

. 
 32 31 13 13-0342 EA 22' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,174.81 109.31 

    For Gate With Single Barb Wire Arm, Add  203.12 
    For Gate With Double Barb Wire Arm, Add  295.45 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -346.23 
    For Aluminized Steel Gate And Post, Add  886.34 
    For Powder Coated Gate And Post, Add  480.10 
    For 1" Mesh Fabric, Add  803.25 
    For 1-1/4" Mesh Fabric, Add  517.03 
    For 1-3/4" Mesh Fabric, Add  321.30 
    For 2-1/8" Mesh Fabric, Deduct  -160.65 

. 
 32 31 13 13-0343 EA 24' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,383.44 122.97 

    For Gate With Single Barb Wire Arm, Add  221.56 
    For Gate With Double Barb Wire Arm, Add  322.26 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -377.65 
    For Aluminized Steel Gate And Post, Add  966.79 
    For Powder Coated Gate And Post, Add  523.68 
    For 1" Mesh Fabric, Add  876.16 
    For 1-1/4" Mesh Fabric, Add  563.96 
    For 1-3/4" Mesh Fabric, Add  350.46 
    For 2-1/8" Mesh Fabric, Deduct  -175.23 

. 
 32 31 13 13-0344 EA 26' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,603.80 140.51 

    For Gate With Single Barb Wire Arm, Add  239.99 
    For Gate With Double Barb Wire Arm, Add  349.08 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -409.08 
    For Aluminized Steel Gate And Post, Add  1,047.24 
    For Powder Coated Gate And Post, Add  567.26 
    For 1" Mesh Fabric, Add  949.06 
    For 1-1/4" Mesh Fabric, Add  610.89 
    For 1-3/4" Mesh Fabric, Add  379.62 
    For 2-1/8" Mesh Fabric, Deduct  -189.81 

. 
 32 31 13 13-0345 EA 28' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,841.74 163.97 

    For Gate With Single Barb Wire Arm, Add  258.43 
    For Gate With Double Barb Wire Arm, Add  375.90 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -440.50 
    For Aluminized Steel Gate And Post, Add  1,127.69 
    For Powder Coated Gate And Post, Add  610.83 
    For 1" Mesh Fabric, Add  1,021.97 
    For 1-1/4" Mesh Fabric, Add  657.82 
    For 1-3/4" Mesh Fabric, Add  408.79 
    For 2-1/8" Mesh Fabric, Deduct  -204.39 

. 
 32 31 13 13-0346 EA  30' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,107.82 196.74 

    For Gate With Single Barb Wire Arm, Add  276.86 
    For Gate With Double Barb Wire Arm, Add  402.71 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -471.93 
    For Aluminized Steel Gate And Post, Add  1,208.14 
    For Powder Coated Gate And Post, Add  654.41 
    For 1" Mesh Fabric, Add  1,094.87 
    For 1-1/4" Mesh Fabric, Add  704.75 
    For 1-3/4" Mesh Fabric, Add  437.95 
    For 2-1/8" Mesh Fabric, Deduct  -218.97 

XXXXXXX 
. 
 32 31 13 13-0347  8' Fence Height (32 31 13 13-0266) 
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. 
 32 31 13 13-0348 EA 3' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 330.43 27.20 

    For Gate With Single Barb Wire Arm, Add  27.36 
    For Gate With Double Barb Wire Arm, Add  39.80 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -46.64 
    For Aluminized Steel Gate And Post, Add  119.40 
    For Powder Coated Gate And Post, Add  64.67 
    For 1" Mesh Fabric, Add  108.20 
    For 1-1/4" Mesh Fabric, Add  69.65 
    For 1-3/4" Mesh Fabric, Add  43.28 
    For 2-1/8" Mesh Fabric, Deduct  -21.64 

. 
 32 31 13 13-0349 EA 4' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 413.35 27.20 

    For Gate With Single Barb Wire Arm, Add  36.48 
    For Gate With Double Barb Wire Arm, Add  53.07 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -62.19 
    For Aluminized Steel Gate And Post, Add  159.20 
    For Powder Coated Gate And Post, Add  86.23 
    For 1" Mesh Fabric, Add  144.27 
    For 1-1/4" Mesh Fabric, Add  92.86 
    For 1-3/4" Mesh Fabric, Add  57.71 
    For 2-1/8" Mesh Fabric, Deduct  -28.85 

. 
 32 31 13 13-0350 EA 5' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 481.14 30.31 

    For Gate With Single Barb Wire Arm, Add  42.91 
    For Gate With Double Barb Wire Arm, Add  62.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -73.14 
    For Aluminized Steel Gate And Post, Add  187.23 
    For Powder Coated Gate And Post, Add  101.42 
    For 1" Mesh Fabric, Add  169.68 
    For 1-1/4" Mesh Fabric, Add  109.22 
    For 1-3/4" Mesh Fabric, Add  67.87 
    For 2-1/8" Mesh Fabric, Deduct  -33.94 

. 
 32 31 13 13-0351 EA 6' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 551.40 34.31 

    For Gate With Single Barb Wire Arm, Add  49.33 
    For Gate With Double Barb Wire Arm, Add  71.76 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -84.09 
    For Aluminized Steel Gate And Post, Add  215.27 
    For Powder Coated Gate And Post, Add  116.60 
    For 1" Mesh Fabric, Add  195.09 
    For 1-1/4" Mesh Fabric, Add  125.57 
    For 1-3/4" Mesh Fabric, Add  78.04 
    For 2-1/8" Mesh Fabric, Deduct  -39.02 

. 
 32 31 13 13-0352 EA 7' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 631.05 41.34 

    For Gate With Single Barb Wire Arm, Add  55.76 
    For Gate With Double Barb Wire Arm, Add  81.10 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -95.04 
    For Aluminized Steel Gate And Post, Add  243.31 
    For Powder Coated Gate And Post, Add  131.79 
    For 1" Mesh Fabric, Add  220.50 
    For 1-1/4" Mesh Fabric, Add  141.93 
    For 1-3/4" Mesh Fabric, Add  88.20 
    For 2-1/8" Mesh Fabric, Deduct  -44.10 

. 
 32 31 13 13-0353 EA 8' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 709.89 48.12 

    For Gate With Single Barb Wire Arm, Add  62.18 
    For Gate With Double Barb Wire Arm, Add  90.45 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -106.00 
    For Aluminized Steel Gate And Post, Add  271.35 
    For Powder Coated Gate And Post, Add  146.98 
    For 1" Mesh Fabric, Add  245.91 
    For 1-1/4" Mesh Fabric, Add  158.29 
    For 1-3/4" Mesh Fabric, Add  98.36 
    For 2-1/8" Mesh Fabric, Deduct  -49.18 

. 
 32 31 13 13-0354 EA 9' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 789.54 55.22 

    For Gate With Single Barb Wire Arm, Add  68.61 
    For Gate With Double Barb Wire Arm, Add  99.80 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -116.95 
    For Aluminized Steel Gate And Post, Add  299.39 
    For Powder Coated Gate And Post, Add  162.17 
    For 1" Mesh Fabric, Add  271.32 
    For 1-1/4" Mesh Fabric, Add  174.64 
    For 1-3/4" Mesh Fabric, Add  108.53 
    For 2-1/8" Mesh Fabric, Deduct  -54.26 

. 
 32 31 13 13-0355 EA 10' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 869.19 62.32 

    For Gate With Single Barb Wire Arm, Add  75.04 
    For Gate With Double Barb Wire Arm, Add  109.14 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -127.90 
    For Aluminized Steel Gate And Post, Add  327.43 
    For Powder Coated Gate And Post, Add  177.36 
    For 1" Mesh Fabric, Add  296.73 
    For 1-1/4" Mesh Fabric, Add  191.00 
    For 1-3/4" Mesh Fabric, Add  118.69 
    For 2-1/8" Mesh Fabric, Deduct  -59.35 
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. 
 32 31 13 13-0356 EA 10' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,234.24 70.26 

    For Gate With Single Barb Wire Arm, Add  112.55 
    For Gate With Double Barb Wire Arm, Add  163.72 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -191.85 
    For Aluminized Steel Gate And Post, Add  491.15 
    For Powder Coated Gate And Post, Add  266.04 
    For 1" Mesh Fabric, Add  445.10 
    For 1-1/4" Mesh Fabric, Add  286.50 
    For 1-3/4" Mesh Fabric, Add  178.04 
    For 2-1/8" Mesh Fabric, Deduct  -89.02 

. 
 32 31 13 13-0357 EA 12' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,447.51 75.70 

    For Gate With Single Barb Wire Arm, Add  134.23 
    For Gate With Double Barb Wire Arm, Add  195.24 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -228.80 
    For Aluminized Steel Gate And Post, Add  585.72 
    For Powder Coated Gate And Post, Add  317.27 
    For 1" Mesh Fabric, Add  530.81 
    For 1-1/4" Mesh Fabric, Add  341.67 
    For 1-3/4" Mesh Fabric, Add  212.32 
    For 2-1/8" Mesh Fabric, Deduct  -106.16 

. 
 32 31 13 13-0358 EA 14' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,666.38 81.98 

    For Gate With Single Barb Wire Arm, Add  156.22 
    For Gate With Double Barb Wire Arm, Add  227.23 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -266.29 
    For Aluminized Steel Gate And Post, Add  681.69 
    For Powder Coated Gate And Post, Add  369.25 
    For 1" Mesh Fabric, Add  617.78 
    For 1-1/4" Mesh Fabric, Add  397.65 
    For 1-3/4" Mesh Fabric, Add  247.11 
    For 2-1/8" Mesh Fabric, Deduct  -123.56 

. 
 32 31 13 13-0359 EA 16' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,894.59 89.46 

    For Gate With Single Barb Wire Arm, Add  178.86 
    For Gate With Double Barb Wire Arm, Add  260.16 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -304.88 
    For Aluminized Steel Gate And Post, Add  780.49 
    For Powder Coated Gate And Post, Add  422.77 
    For 1" Mesh Fabric, Add  707.32 
    For 1-1/4" Mesh Fabric, Add  455.29 
    For 1-3/4" Mesh Fabric, Add  282.93 
    For 2-1/8" Mesh Fabric, Deduct  -141.46 

. 
 32 31 13 13-0360 EA 18 Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire .......................................................................... 2,127.27 98.42 

    For Gate With Single Barb Wire Arm, Add  201.50 
    For Gate With Double Barb Wire Arm, Add  293.09 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -343.47 
    For Aluminized Steel Gate And Post, Add  879.28 
    For Powder Coated Gate And Post, Add  476.28 
    For 1" Mesh Fabric, Add  796.85 
    For 1-1/4" Mesh Fabric, Add  512.92 
    For 1-3/4" Mesh Fabric, Add  318.74 
    For 2-1/8" Mesh Fabric, Deduct  -159.37 

. 
 32 31 13 13-0361 EA 20' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,362.99 109.31 

    For Gate With Single Barb Wire Arm, Add  223.82 
    For Gate With Double Barb Wire Arm, Add  325.56 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -381.51 
    For Aluminized Steel Gate And Post, Add  976.67 
    For Powder Coated Gate And Post, Add  529.03 
    For 1" Mesh Fabric, Add  885.11 
    For 1-1/4" Mesh Fabric, Add  569.72 
    For 1-3/4" Mesh Fabric, Add  354.04 
    For 2-1/8" Mesh Fabric, Deduct  -177.02 

. 
 32 31 13 13-0362 EA 22' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,603.96 122.97 

    For Gate With Single Barb Wire Arm, Add  245.81 
    For Gate With Double Barb Wire Arm, Add  357.55 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -419.00 
    For Aluminized Steel Gate And Post, Add  1,072.64 
    For Powder Coated Gate And Post, Add  581.01 
    For 1" Mesh Fabric, Add  972.08 
    For 1-1/4" Mesh Fabric, Add  625.71 
    For 1-3/4" Mesh Fabric, Add  388.83 
    For 2-1/8" Mesh Fabric, Deduct  -194.42 

. 
 32 31 13 13-0363 EA 24' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,862.55 140.51 

    For Gate With Single Barb Wire Arm, Add  268.46 
    For Gate With Double Barb Wire Arm, Add  390.48 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -457.59 
    For Aluminized Steel Gate And Post, Add  1,171.44 
    For Powder Coated Gate And Post, Add  634.53 
    For 1" Mesh Fabric, Add  1,061.62 
    For 1-1/4" Mesh Fabric, Add  683.34 
    For 1-3/4" Mesh Fabric, Add  424.65 
    For 2-1/8" Mesh Fabric, Deduct  -212.32 
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. 
 32 31 13 13-0364 EA 26' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,138.71 163.97 

    For Gate With Single Barb Wire Arm, Add  291.10 
    For Gate With Double Barb Wire Arm, Add  423.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -496.19 
    For Aluminized Steel Gate And Post, Add  1,270.23 
    For Powder Coated Gate And Post, Add  688.04 
    For 1" Mesh Fabric, Add  1,151.15 
    For 1-1/4" Mesh Fabric, Add  740.97 
    For 1-3/4" Mesh Fabric, Add  460.46 
    For 2-1/8" Mesh Fabric, Deduct  -230.23 

. 
 32 31 13 13-0365 EA 28' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,440.08 196.74 

    For Gate With Single Barb Wire Arm, Add  313.41 
    For Gate With Double Barb Wire Arm, Add  455.87 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -534.23 
    For Aluminized Steel Gate And Post, Add  1,367.62 
    For Powder Coated Gate And Post, Add  740.79 
    For 1" Mesh Fabric, Add  1,239.41 
    For 1-1/4" Mesh Fabric, Add  797.78 
    For 1-3/4" Mesh Fabric, Add  495.76 
    For 2-1/8" Mesh Fabric, Deduct  -247.88 

. 
 32 31 13 13-0366 EA  30' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,790.67 245.95 

    For Gate With Single Barb Wire Arm, Add  335.73 
    For Gate With Double Barb Wire Arm, Add  488.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -572.27 
    For Aluminized Steel Gate And Post, Add  1,465.00 
    For Powder Coated Gate And Post, Add  793.54 
    For 1" Mesh Fabric, Add  1,327.66 
    For 1-1/4" Mesh Fabric, Add  854.59 
    For 1-3/4" Mesh Fabric, Add  531.06 
    For 2-1/8" Mesh Fabric, Deduct  -265.53 

XXXXXXX 
. 
 32 31 13 13-0367  10' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0368 EA 3' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 412.42 30.23 
    For Gate With Single Barb Wire Arm, Add  35.38 
    For Gate With Double Barb Wire Arm, Add  51.47 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -60.31 
    For Aluminized Steel Gate And Post, Add  154.40 
    For Powder Coated Gate And Post, Add  83.63 
    For 1" Mesh Fabric, Add  139.92 
    For 1-1/4" Mesh Fabric, Add  90.06 
    For 1-3/4" Mesh Fabric, Add  55.97 
    For 2-1/8" Mesh Fabric, Deduct  -27.98 

. 
 32 31 13 13-0369 EA 4' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 519.63 30.23 

    For Gate With Single Barb Wire Arm, Add  47.18 
    For Gate With Double Barb Wire Arm, Add  68.62 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -80.41 
    For Aluminized Steel Gate And Post, Add  205.86 
    For Powder Coated Gate And Post, Add  111.51 
    For 1" Mesh Fabric, Add  186.56 
    For 1-1/4" Mesh Fabric, Add  120.08 
    For 1-3/4" Mesh Fabric, Add  74.62 
    For 2-1/8" Mesh Fabric, Deduct  -37.31 

. 
 32 31 13 13-0370 EA 5' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 599.17 31.53 

    For Gate With Single Barb Wire Arm, Add  55.49 
    For Gate With Double Barb Wire Arm, Add  80.71 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -94.58 
    For Aluminized Steel Gate And Post, Add  242.12 
    For Powder Coated Gate And Post, Add  131.15 
    For 1" Mesh Fabric, Add  219.42 
    For 1-1/4" Mesh Fabric, Add  141.24 
    For 1-3/4" Mesh Fabric, Add  87.77 
    For 2-1/8" Mesh Fabric, Deduct  -43.88 

. 
 32 31 13 13-0371 EA 6' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 697.58 39.21 

    For Gate With Single Barb Wire Arm, Add  63.80 
    For Gate With Double Barb Wire Arm, Add  92.79 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -108.74 
    For Aluminized Steel Gate And Post, Add  278.38 
    For Powder Coated Gate And Post, Add  150.79 
    For 1" Mesh Fabric, Add  252.28 
    For 1-1/4" Mesh Fabric, Add  162.39 
    For 1-3/4" Mesh Fabric, Add  100.91 
    For 2-1/8" Mesh Fabric, Deduct  -50.46 

. 
 32 31 13 13-0372 EA 7' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 795.51 46.48 

    For Gate With Single Barb Wire Arm, Add  72.10 
    For Gate With Double Barb Wire Arm, Add  104.88 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -122.90 
    For Aluminized Steel Gate And Post, Add  314.63 
    For Powder Coated Gate And Post, Add  170.42 
    For 1" Mesh Fabric, Add  285.13 
    For 1-1/4" Mesh Fabric, Add  183.53 
    For 1-3/4" Mesh Fabric, Add  114.05 
    For 2-1/8" Mesh Fabric, Deduct  -57.03 
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. 
 32 31 13 13-0373 EA 8' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 893.57 54.16 

    For Gate With Single Barb Wire Arm, Add  80.41 
    For Gate With Double Barb Wire Arm, Add  116.96 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -137.07 
    For Aluminized Steel Gate And Post, Add  350.89 
    For Powder Coated Gate And Post, Add  190.07 
    For 1" Mesh Fabric, Add  317.99 
    For 1-1/4" Mesh Fabric, Add  204.69 
    For 1-3/4" Mesh Fabric, Add  127.20 
    For 2-1/8" Mesh Fabric, Deduct  -63.60 

. 
 32 31 13 13-0374 EA 9' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 991.17 61.51 

    For Gate With Single Barb Wire Arm, Add  88.72 
    For Gate With Double Barb Wire Arm, Add  129.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -151.23 
    For Aluminized Steel Gate And Post, Add  387.15 
    For Powder Coated Gate And Post, Add  209.71 
    For 1" Mesh Fabric, Add  350.86 
    For 1-1/4" Mesh Fabric, Add  225.84 
    For 1-3/4" Mesh Fabric, Add  140.34 
    For 2-1/8" Mesh Fabric, Deduct  -70.17 

. 
 32 31 13 13-0375 EA 10' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,089.59 69.10 

    For Gate With Single Barb Wire Arm, Add  97.03 
    For Gate With Double Barb Wire Arm, Add  141.14 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -165.40 
    For Aluminized Steel Gate And Post, Add  423.41 
    For Powder Coated Gate And Post, Add  229.35 
    For 1" Mesh Fabric, Add  383.72 
    For 1-1/4" Mesh Fabric, Add  246.99 
    For 1-3/4" Mesh Fabric, Add  153.49 
    For 2-1/8" Mesh Fabric, Deduct  -76.74 

. 
 32 31 13 13-0376 EA 10' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,557.62 78.10 

    For Gate With Single Barb Wire Arm, Add  145.55 
    For Gate With Double Barb Wire Arm, Add  211.70 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -248.09 
    For Aluminized Steel Gate And Post, Add  635.11 
    For Powder Coated Gate And Post, Add  344.02 
    For 1" Mesh Fabric, Add  575.57 
    For 1-1/4" Mesh Fabric, Add  370.48 
    For 1-3/4" Mesh Fabric, Add  230.23 
    For 2-1/8" Mesh Fabric, Deduct  -115.11 

. 
 32 31 13 13-0377 EA 12' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,693.22 84.01 

    For Gate With Single Barb Wire Arm, Add  158.49 
    For Gate With Double Barb Wire Arm, Add  230.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -270.15 
    For Aluminized Steel Gate And Post, Add  691.58 
    For Powder Coated Gate And Post, Add  374.61 
    For 1" Mesh Fabric, Add  626.75 
    For 1-1/4" Mesh Fabric, Add  403.42 
    For 1-3/4" Mesh Fabric, Add  250.70 
    For 2-1/8" Mesh Fabric, Deduct  -125.35 

. 
 32 31 13 13-0378 EA 14' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,926.03 91.13 

    For Gate With Single Barb Wire Arm, Add  181.77 
    For Gate With Double Barb Wire Arm, Add  264.40 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -309.84 
    For Aluminized Steel Gate And Post, Add  793.19 
    For Powder Coated Gate And Post, Add  429.64 
    For 1" Mesh Fabric, Add  718.83 
    For 1-1/4" Mesh Fabric, Add  462.69 
    For 1-3/4" Mesh Fabric, Add  287.53 
    For 2-1/8" Mesh Fabric, Deduct  -143.77 

. 
 32 31 13 13-0379 EA 16' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,186.00 99.34 

    For Gate With Single Barb Wire Arm, Add  207.65 
    For Gate With Double Barb Wire Arm, Add  302.03 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -353.95 
    For Aluminized Steel Gate And Post, Add  906.10 
    For Powder Coated Gate And Post, Add  490.80 
    For 1" Mesh Fabric, Add  821.15 
    For 1-1/4" Mesh Fabric, Add  528.56 
    For 1-3/4" Mesh Fabric, Add  328.46 
    For 2-1/8" Mesh Fabric, Deduct  -164.23 

. 
 32 31 13 13-0380 EA 18' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,451.20 109.31 

    For Gate With Single Barb Wire Arm, Add  233.52 
    For Gate With Double Barb Wire Arm, Add  339.67 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -398.05 
    For Aluminized Steel Gate And Post, Add  1,019.01 
    For Powder Coated Gate And Post, Add  551.96 
    For 1" Mesh Fabric, Add  923.48 
    For 1-1/4" Mesh Fabric, Add  594.42 
    For 1-3/4" Mesh Fabric, Add  369.39 
    For 2-1/8" Mesh Fabric, Deduct  -184.70 
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. 
 32 31 13 13-0381 EA 20' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,724.19 121.40 

    For Gate With Single Barb Wire Arm, Add  259.56 
    For Gate With Double Barb Wire Arm, Add  377.54 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -442.43 
    For Aluminized Steel Gate And Post, Add  1,132.63 
    For Powder Coated Gate And Post, Add  613.51 
    For 1" Mesh Fabric, Add  1,026.44 
    For 1-1/4" Mesh Fabric, Add  660.70 
    For 1-3/4" Mesh Fabric, Add  410.58 
    For 2-1/8" Mesh Fabric, Deduct  -205.29 

. 
 32 31 13 13-0382 EA 22' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,006.67 136.63 

    For Gate With Single Barb Wire Arm, Add  285.60 
    For Gate With Double Barb Wire Arm, Add  415.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -486.81 
    For Aluminized Steel Gate And Post, Add  1,246.24 
    For Powder Coated Gate And Post, Add  675.05 
    For 1" Mesh Fabric, Add  1,129.41 
    For 1-1/4" Mesh Fabric, Add  726.98 
    For 1-3/4" Mesh Fabric, Add  451.76 
    For 2-1/8" Mesh Fabric, Deduct  -225.88 

. 
 32 31 13 13-0383 EA 24' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,300.21 156.03 

    For Gate With Single Barb Wire Arm, Add  311.47 
    For Gate With Double Barb Wire Arm, Add  453.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -530.92 
    For Aluminized Steel Gate And Post, Add  1,359.15 
    For Powder Coated Gate And Post, Add  736.21 
    For 1" Mesh Fabric, Add  1,231.73 
    For 1-1/4" Mesh Fabric, Add  792.84 
    For 1-3/4" Mesh Fabric, Add  492.69 
    For 2-1/8" Mesh Fabric, Deduct  -246.35 

. 
 32 31 13 13-0384 EA 26' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,613.90 182.15 

    For Gate With Single Barb Wire Arm, Add  337.35 
    For Gate With Double Barb Wire Arm, Add  490.69 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -575.03 
    For Aluminized Steel Gate And Post, Add  1,472.06 
    For Powder Coated Gate And Post, Add  797.37 
    For 1" Mesh Fabric, Add  1,334.06 
    For 1-1/4" Mesh Fabric, Add  858.70 
    For 1-3/4" Mesh Fabric, Add  533.62 
    For 2-1/8" Mesh Fabric, Deduct  -266.81 

. 
 32 31 13 13-0385 EA 28' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,957.96 218.43 

    For Gate With Single Barb Wire Arm, Add  363.22 
    For Gate With Double Barb Wire Arm, Add  528.32 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -619.13 
    For Aluminized Steel Gate And Post, Add  1,584.97 
    For Powder Coated Gate And Post, Add  858.53 
    For 1" Mesh Fabric, Add  1,436.38 
    For 1-1/4" Mesh Fabric, Add  924.57 
    For 1-3/4" Mesh Fabric, Add  574.55 
    For 2-1/8" Mesh Fabric, Deduct  -287.28 

. 
 32 31 13 13-0386 EA  30' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 4,360.84 273.28 

    For Gate With Single Barb Wire Arm, Add  389.42 
    For Gate With Double Barb Wire Arm, Add  566.43 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -663.79 
    For Aluminized Steel Gate And Post, Add  1,699.29 
    For Powder Coated Gate And Post, Add  920.45 
    For 1" Mesh Fabric, Add  1,539.98 
    For 1-1/4" Mesh Fabric, Add  991.25 
    For 1-3/4" Mesh Fabric, Add  615.99 
    For 2-1/8" Mesh Fabric, Deduct  -308.00 

XXXXXXX 
. 
 32 31 13 13-0387  12' Fence Height (32 31 13 13-0266) 
. 
. 

 32 31 13 13-0388 EA 3' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 512.57 33.57 
    For Gate With Single Barb Wire Arm, Add  45.29 
    For Gate With Double Barb Wire Arm, Add  65.88 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -77.20 
    For Aluminized Steel Gate And Post, Add  197.63 
    For Powder Coated Gate And Post, Add  107.05 
    For 1" Mesh Fabric, Add  179.10 
    For 1-1/4" Mesh Fabric, Add  115.28 
    For 1-3/4" Mesh Fabric, Add  71.64 
    For 2-1/8" Mesh Fabric, Deduct  -35.82 

. 
 32 31 13 13-0389 EA 4' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 649.80 33.57 

    For Gate With Single Barb Wire Arm, Add  60.38 
    For Gate With Double Barb Wire Arm, Add  87.83 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -102.93 
    For Aluminized Steel Gate And Post, Add  263.50 
    For Powder Coated Gate And Post, Add  142.73 
    For 1" Mesh Fabric, Add  238.79 
    For 1-1/4" Mesh Fabric, Add  153.71 
    For 1-3/4" Mesh Fabric, Add  95.52 
    For 2-1/8" Mesh Fabric, Deduct  -47.76 
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. 
 32 31 13 13-0390 EA 5' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 750.20 34.80 

    For Gate With Single Barb Wire Arm, Add  71.02 
    For Gate With Double Barb Wire Arm, Add  103.30 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -121.06 
    For Aluminized Steel Gate And Post, Add  309.91 
    For Powder Coated Gate And Post, Add  167.87 
    For 1" Mesh Fabric, Add  280.86 
    For 1-1/4" Mesh Fabric, Add  180.78 
    For 1-3/4" Mesh Fabric, Add  112.34 
    For 2-1/8" Mesh Fabric, Deduct  -56.17 

. 
 32 31 13 13-0391 EA 6' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 872.22 43.22 

    For Gate With Single Barb Wire Arm, Add  81.66 
    For Gate With Double Barb Wire Arm, Add  118.77 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -139.19 
    For Aluminized Steel Gate And Post, Add  356.32 
    For Powder Coated Gate And Post, Add  193.01 
    For 1" Mesh Fabric, Add  322.92 
    For 1-1/4" Mesh Fabric, Add  207.86 
    For 1-3/4" Mesh Fabric, Add  129.17 
    For 2-1/8" Mesh Fabric, Deduct  -64.58 

. 
 32 31 13 13-0392 EA 7' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 450.64 51.71 

    For Gate With Single Barb Wire Arm, Add  32.50 
    For Gate With Double Barb Wire Arm, Add  47.27 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -55.39 
    For Aluminized Steel Gate And Post, Add  141.81 
    For Powder Coated Gate And Post, Add  76.81 
    For 1" Mesh Fabric, Add  128.51 
    For 1-1/4" Mesh Fabric, Add  82.72 
    For 1-3/4" Mesh Fabric, Add  51.40 
    For 2-1/8" Mesh Fabric, Deduct  -25.70 

. 
 32 31 13 13-0393 EA 8' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 509.19 59.87 

    For Gate With Single Barb Wire Arm, Add  36.24 
    For Gate With Double Barb Wire Arm, Add  52.72 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -61.78 
    For Aluminized Steel Gate And Post, Add  158.15 
    For Powder Coated Gate And Post, Add  85.66 
    For 1" Mesh Fabric, Add  143.32 
    For 1-1/4" Mesh Fabric, Add  92.25 
    For 1-3/4" Mesh Fabric, Add  57.33 
    For 2-1/8" Mesh Fabric, Deduct  -28.66 

. 
 32 31 13 13-0394 EA 9' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 568.55 68.29 

    For Gate With Single Barb Wire Arm, Add  39.99 
    For Gate With Double Barb Wire Arm, Add  58.16 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -68.16 
    For Aluminized Steel Gate And Post, Add  174.49 
    For Powder Coated Gate And Post, Add  94.52 
    For 1" Mesh Fabric, Add  158.13 
    For 1-1/4" Mesh Fabric, Add  101.79 
    For 1-3/4" Mesh Fabric, Add  63.25 
    For 2-1/8" Mesh Fabric, Deduct  -31.63 

. 
 32 31 13 13-0395 EA 10' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................ 627.93 76.70 

    For Gate With Single Barb Wire Arm, Add  43.73 
    For Gate With Double Barb Wire Arm, Add  63.61 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -74.54 
    For Aluminized Steel Gate And Post, Add  190.83 
    For Powder Coated Gate And Post, Add  103.37 
    For 1" Mesh Fabric, Add  172.94 
    For 1-1/4" Mesh Fabric, Add  111.32 
    For 1-3/4" Mesh Fabric, Add  69.18 
    For 2-1/8" Mesh Fabric, Deduct  -34.59 

. 
 32 31 13 13-0396 EA 10' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire .......................................................................... 814.44 86.78 

    For Gate With Single Barb Wire Arm, Add  60.93 
    For Gate With Double Barb Wire Arm, Add  88.63 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -103.86 
    For Aluminized Steel Gate And Post, Add  265.88 
    For Powder Coated Gate And Post, Add  144.02 
    For 1" Mesh Fabric, Add  240.96 
    For 1-1/4" Mesh Fabric, Add  155.10 
    For 1-3/4" Mesh Fabric, Add  96.38 
    For 2-1/8" Mesh Fabric, Deduct  -48.19 

. 
 32 31 13 13-0397 EA 12' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire .......................................................................... 889.19 93.43 

    For Gate With Single Barb Wire Arm, Add  66.97 
    For Gate With Double Barb Wire Arm, Add  97.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -114.15 
    For Aluminized Steel Gate And Post, Add  292.22 
    For Powder Coated Gate And Post, Add  158.29 
    For 1" Mesh Fabric, Add  264.82 
    For 1-1/4" Mesh Fabric, Add  170.46 
    For 1-3/4" Mesh Fabric, Add  105.93 
    For 2-1/8" Mesh Fabric, Deduct  -52.96 
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. 
 32 31 13 13-0398 EA 14' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,001.77 101.19 

    For Gate With Single Barb Wire Arm, Add  76.76 
    For Gate With Double Barb Wire Arm, Add  111.65 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -130.84 
    For Aluminized Steel Gate And Post, Add  334.96 
    For Powder Coated Gate And Post, Add  181.44 
    For 1" Mesh Fabric, Add  303.56 
    For 1-1/4" Mesh Fabric, Add  195.39 
    For 1-3/4" Mesh Fabric, Add  121.42 
    For 2-1/8" Mesh Fabric, Deduct  -60.71 

. 
 32 31 13 13-0399 EA 16' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,128.73 110.32 

    For Gate With Single Barb Wire Arm, Add  87.70 
    For Gate With Double Barb Wire Arm, Add  127.56 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -149.48 
    For Aluminized Steel Gate And Post, Add  382.67 
    For Powder Coated Gate And Post, Add  207.28 
    For 1" Mesh Fabric, Add  346.80 
    For 1-1/4" Mesh Fabric, Add  223.22 
    For 1-3/4" Mesh Fabric, Add  138.72 
    For 2-1/8" Mesh Fabric, Deduct  -69.36 

. 
 32 31 13 13-0400 EA 18' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,910.90 121.50 

    For Gate With Single Barb Wire Arm, Add  280.10 
    For Gate With Double Barb Wire Arm, Add  407.42 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -477.44 
    For Aluminized Steel Gate And Post, Add  1,222.25 
    For Powder Coated Gate And Post, Add  662.05 
    For 1" Mesh Fabric, Add  1,107.66 
    For 1-1/4" Mesh Fabric, Add  712.98 
    For 1-3/4" Mesh Fabric, Add  443.06 
    For 2-1/8" Mesh Fabric, Deduct  -221.53 

. 
 32 31 13 13-0401 EA 20' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,236.50 134.88 

    For Gate With Single Barb Wire Arm, Add  311.47 
    For Gate With Double Barb Wire Arm, Add  453.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -530.92 
    For Aluminized Steel Gate And Post, Add  1,359.15 
    For Powder Coated Gate And Post, Add  736.21 
    For 1" Mesh Fabric, Add  1,231.73 
    For 1-1/4" Mesh Fabric, Add  792.84 
    For 1-3/4" Mesh Fabric, Add  492.69 
    For 2-1/8" Mesh Fabric, Deduct  -246.35 

. 
 32 31 13 13-0402 EA 22' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,569.75 151.78 

    For Gate With Single Barb Wire Arm, Add  342.52 
    For Gate With Double Barb Wire Arm, Add  498.21 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -583.85 
    For Aluminized Steel Gate And Post, Add  1,494.64 
    For Powder Coated Gate And Post, Add  809.60 
    For 1" Mesh Fabric, Add  1,354.52 
    For 1-1/4" Mesh Fabric, Add  871.88 
    For 1-3/4" Mesh Fabric, Add  541.81 
    For 2-1/8" Mesh Fabric, Deduct  -270.90 

. 
 32 31 13 13-0403 EA 24' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,919.77 173.38 

    For Gate With Single Barb Wire Arm, Add  373.90 
    For Gate With Double Barb Wire Arm, Add  543.85 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -637.32 
    For Aluminized Steel Gate And Post, Add  1,631.55 
    For Powder Coated Gate And Post, Add  883.76 
    For 1" Mesh Fabric, Add  1,478.59 
    For 1-1/4" Mesh Fabric, Add  951.74 
    For 1-3/4" Mesh Fabric, Add  591.44 
    For 2-1/8" Mesh Fabric, Deduct  -295.72 

. 
 32 31 13 13-0404 EA 26' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 4,286.28 202.47 

    For Gate With Single Barb Wire Arm, Add  404.62 
    For Gate With Double Barb Wire Arm, Add  588.54 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -689.70 
    For Aluminized Steel Gate And Post, Add  1,765.63 
    For Powder Coated Gate And Post, Add  956.38 
    For 1" Mesh Fabric, Add  1,600.10 
    For 1-1/4" Mesh Fabric, Add  1,029.95 
    For 1-3/4" Mesh Fabric, Add  640.04 
    For 2-1/8" Mesh Fabric, Deduct  -320.02 

. 
 32 31 13 13-0405 EA 28' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 4,689.48 242.72 

    For Gate With Single Barb Wire Arm, Add  435.67 
    For Gate With Double Barb Wire Arm, Add  633.71 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -742.62 
    For Aluminized Steel Gate And Post, Add  1,901.12 
    For Powder Coated Gate And Post, Add  1,029.77 
    For 1" Mesh Fabric, Add  1,722.89 
    For 1-1/4" Mesh Fabric, Add  1,108.98 
    For 1-3/4" Mesh Fabric, Add  689.15 
    For 2-1/8" Mesh Fabric, Deduct  -344.58 
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. 
 32 31 13 13-0406 EA  30' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 5,157.71 303.65 

    For Gate With Single Barb Wire Arm, Add  467.05 
    For Gate With Double Barb Wire Arm, Add  679.34 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -796.10 
    For Aluminized Steel Gate And Post, Add  2,038.02 
    For Powder Coated Gate And Post, Add  1,103.93 
    For 1" Mesh Fabric, Add  1,846.96 
    For 1-1/4" Mesh Fabric, Add  1,188.85 
    For 1-3/4" Mesh Fabric, Add  738.78 
    For 2-1/8" Mesh Fabric, Deduct  -369.39 

XXXXXXX 
. 
 32 31 13 13-0407  Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0265) 

Note: Includes posts (3" diameter posts for up to 15' wide gate and 4" diameter over 15' wide), caps, upper and 
lower rails, track brackets, roller gate wheel carrier, track rollers, 2" diameter Schedule 40 pipe frame top and 
bottom bar, and 1-1/2" bracing. Includes truss rod, latches, track rollers with brackets, pipe track clamps and two 
wheel carriers. Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. See CSI section 
32 31 13 13-0458 for additonal gate accessories, 32 31 13 13-0556 for gate repacement parts. 

. 

. 
 32 31 13 13-0408  4' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0407) 
. 
. 

 32 31 13 13-0409 EA 10' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 1,768.22 299.68 
    For 1" Mesh Fabric, Add  508.44 
    For 1-1/4" Mesh Fabric, Add  327.27 
    For 1-3/4" Mesh Fabric, Add  203.37 
    For 2-1/8" Mesh Fabric, Deduct  -101.69 
    For Gate With Barb Wire Arm, Add  128.57 
    For Vinyl Coated, Add  350.65 

. 
 32 31 13 13-0410 EA 12' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,126.13 361.82 

    For 1" Mesh Fabric, Add  610.13 
    For 1-1/4" Mesh Fabric, Add  392.73 
    For 1-3/4" Mesh Fabric, Add  244.05 
    For 2-1/8" Mesh Fabric, Deduct  -122.03 
    For Gate With Barb Wire Arm, Add  154.28 
    For Vinyl Coated, Add  420.78 

. 
 32 31 13 13-0411 EA 14' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,480.64 422.10 

    For 1" Mesh Fabric, Add  711.81 
    For 1-1/4" Mesh Fabric, Add  458.18 
    For 1-3/4" Mesh Fabric, Add  284.72 
    For 2-1/8" Mesh Fabric, Deduct  -142.36 
    For Gate With Barb Wire Arm, Add  180.00 
    For Vinyl Coated, Add  490.91 

. 
 32 31 13 13-0412 EA 16' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,840.41 485.16 

    For 1" Mesh Fabric, Add  813.50 
    For 1-1/4" Mesh Fabric, Add  523.63 
    For 1-3/4" Mesh Fabric, Add  325.40 
    For 2-1/8" Mesh Fabric, Deduct  -162.70 
    For Gate With Barb Wire Arm, Add  205.71 
    For Vinyl Coated, Add  561.04 

. 
 32 31 13 13-0413 EA 18' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,195.49 545.81 

    For 1" Mesh Fabric, Add  915.19 
    For 1-1/4" Mesh Fabric, Add  589.09 
    For 1-3/4" Mesh Fabric, Add  366.08 
    For 2-1/8" Mesh Fabric, Deduct  -183.04 
    For Gate With Barb Wire Arm, Add  231.43 
    For Vinyl Coated, Add  631.16 

. 
 32 31 13 13-0414 EA 20' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,539.38 600.83 

    For 1" Mesh Fabric, Add  1,016.88 
    For 1-1/4" Mesh Fabric, Add  654.54 
    For 1-3/4" Mesh Fabric, Add  406.75 
    For 2-1/8" Mesh Fabric, Deduct  -203.38 
    For Gate With Barb Wire Arm, Add  257.14 
    For Vinyl Coated, Add  701.30 

. 
 32 31 13 13-0415 EA 24' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,231.66 723.54 

    For 1" Mesh Fabric, Add  1,211.30 
    For 1-1/4" Mesh Fabric, Add  779.69 
    For 1-3/4" Mesh Fabric, Add  484.52 
    For 2-1/8" Mesh Fabric, Deduct  -242.26 
    For Gate With Barb Wire Arm, Add  306.30 
    For Vinyl Coated, Add  835.38 

. 
 32 31 13 13-0416 EA 30' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,237.92 1,365.73 

    For 1" Mesh Fabric, Add  1,525.31 
    For 1-1/4" Mesh Fabric, Add  981.81 
    For 1-3/4" Mesh Fabric, Add  610.13 
    For 2-1/8" Mesh Fabric, Deduct  -305.06 
    For Gate With Barb Wire Arm, Add  385.71 
    For Vinyl Coated, Add  1,051.94 

. 
 32 31 13 13-0417 EA  40' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 8,317.22 1,820.98 

    For 1" Mesh Fabric, Add  2,033.75 
    For 1-1/4" Mesh Fabric, Add  1,309.08 
    For 1-3/4" Mesh Fabric, Add  813.50 
    For 2-1/8" Mesh Fabric, Deduct  -406.75 
    For Gate With Barb Wire Arm, Add  514.28 
    For Vinyl Coated, Add  1,402.59 

XXXXXXX 
. 
 32 31 13 13-0418  5' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0407) 
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. 

. 
 32 31 13 13-0419 EA 10' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 1,855.52 326.18 

    For 1" Mesh Fabric, Add  523.38 
    For 1-1/4" Mesh Fabric, Add  336.89 
    For 1-3/4" Mesh Fabric, Add  209.35 
    For 2-1/8" Mesh Fabric, Deduct  -104.68 
    For Gate With Barb Wire Arm, Add  132.35 
    For Vinyl Coated, Add  360.95 

. 
 32 31 13 13-0420 EA 12' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,225.71 390.99 

    For 1" Mesh Fabric, Add  628.06 
    For 1-1/4" Mesh Fabric, Add  404.27 
    For 1-3/4" Mesh Fabric, Add  251.22 
    For 2-1/8" Mesh Fabric, Deduct  -125.61 
    For Gate With Barb Wire Arm, Add  158.82 
    For Vinyl Coated, Add  433.14 

. 
 32 31 13 13-0421 EA 14' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,596.51 456.07 

    For 1" Mesh Fabric, Add  732.74 
    For 1-1/4" Mesh Fabric, Add  471.65 
    For 1-3/4" Mesh Fabric, Add  293.09 
    For 2-1/8" Mesh Fabric, Deduct  -146.55 
    For Gate With Barb Wire Arm, Add  185.29 
    For Vinyl Coated, Add  505.34 

. 
 32 31 13 13-0422 EA 16' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,967.69 521.35 

    For 1" Mesh Fabric, Add  837.41 
    For 1-1/4" Mesh Fabric, Add  539.02 
    For 1-3/4" Mesh Fabric, Add  334.96 
    For 2-1/8" Mesh Fabric, Deduct  -167.48 
    For Gate With Barb Wire Arm, Add  211.76 
    For Vinyl Coated, Add  577.52 

. 
 32 31 13 13-0423 EA 18' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,338.43 586.34 

    For 1" Mesh Fabric, Add  942.08 
    For 1-1/4" Mesh Fabric, Add  606.40 
    For 1-3/4" Mesh Fabric, Add  376.83 
    For 2-1/8" Mesh Fabric, Deduct  -188.42 
    For Gate With Barb Wire Arm, Add  238.23 
    For Vinyl Coated, Add  649.71 

. 
 32 31 13 13-0424 EA 20' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,709.43 651.52 

    For 1" Mesh Fabric, Add  1,046.76 
    For 1-1/4" Mesh Fabric, Add  673.78 
    For 1-3/4" Mesh Fabric, Add  418.70 
    For 2-1/8" Mesh Fabric, Deduct  -209.35 
    For Gate With Barb Wire Arm, Add  264.70 
    For Vinyl Coated, Add  721.91 

. 
 32 31 13 13-0425 EA 24' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,431.90 782.72 

    For 1" Mesh Fabric, Add  1,246.90 
    For 1-1/4" Mesh Fabric, Add  802.60 
    For 1-3/4" Mesh Fabric, Add  498.76 
    For 2-1/8" Mesh Fabric, Deduct  -249.38 
    For Gate With Barb Wire Arm, Add  315.31 
    For Vinyl Coated, Add  859.93 

. 
 32 31 13 13-0426 EA 30' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,564.48 977.51 

    For 1" Mesh Fabric, Add  1,570.14 
    For 1-1/4" Mesh Fabric, Add  1,010.67 
    For 1-3/4" Mesh Fabric, Add  628.06 
    For 2-1/8" Mesh Fabric, Deduct  -314.03 
    For Gate With Barb Wire Arm, Add  397.05 
    For Vinyl Coated, Add  1,082.86 

. 
 32 31 13 13-0427 EA  40' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 7,418.84 1,303.04 

    For 1" Mesh Fabric, Add  2,093.52 
    For 1-1/4" Mesh Fabric, Add  1,347.55 
    For 1-3/4" Mesh Fabric, Add  837.41 
    For 2-1/8" Mesh Fabric, Deduct  -418.70 
    For Gate With Barb Wire Arm, Add  529.40 
    For Vinyl Coated, Add  1,443.81 

XXXXXXX 
. 
 32 31 13 13-0428  6' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0407) 
. 
. 

 32 31 13 13-0429 EA 10' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 1,991.95 382.40 
    For 1" Mesh Fabric, Add  533.84 
    For 1-1/4" Mesh Fabric, Add  343.62 
    For 1-3/4" Mesh Fabric, Add  213.54 
    For 2-1/8" Mesh Fabric, Deduct  -106.77 
    For Gate With Barb Wire Arm, Add  134.99 
    For Vinyl Coated, Add  368.17 

. 
 32 31 13 13-0430 EA 12' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,387.65 457.46 

    For 1" Mesh Fabric, Add  640.61 
    For 1-1/4" Mesh Fabric, Add  412.34 
    For 1-3/4" Mesh Fabric, Add  256.24 
    For 2-1/8" Mesh Fabric, Deduct  -128.12 
    For Gate With Barb Wire Arm, Add  161.99 
    For Vinyl Coated, Add  441.80 



32
 32 Exterior Improvements 

32 30 Site Improvements 
32 31 Fences And Gates 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 32 - 70  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 
 32 31 13 13-0431 EA 14' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,785.43 533.63 

    For 1" Mesh Fabric, Add  747.38 
    For 1-1/4" Mesh Fabric, Add  481.07 
    For 1-3/4" Mesh Fabric, Add  298.95 
    For 2-1/8" Mesh Fabric, Deduct  -149.48 
    For Gate With Barb Wire Arm, Add  188.99 
    For Vinyl Coated, Add  515.43 

. 
 32 31 13 13-0432 EA 16' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,183.54 609.98 

    For 1" Mesh Fabric, Add  854.14 
    For 1-1/4" Mesh Fabric, Add  549.79 
    For 1-3/4" Mesh Fabric, Add  341.66 
    For 2-1/8" Mesh Fabric, Deduct  -170.83 
    For Gate With Barb Wire Arm, Add  215.99 
    For Vinyl Coated, Add  589.07 

. 
 32 31 13 13-0433 EA 18' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,581.32 686.14 

    For 1" Mesh Fabric, Add  960.92 
    For 1-1/4" Mesh Fabric, Add  618.52 
    For 1-3/4" Mesh Fabric, Add  384.37 
    For 2-1/8" Mesh Fabric, Deduct  -192.18 
    For Gate With Barb Wire Arm, Add  242.99 
    For Vinyl Coated, Add  662.70 

. 
 32 31 13 13-0434 EA 20' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,984.23 764.90 

    For 1" Mesh Fabric, Add  1,067.68 
    For 1-1/4" Mesh Fabric, Add  687.24 
    For 1-3/4" Mesh Fabric, Add  427.07 
    For 2-1/8" Mesh Fabric, Deduct  -213.54 
    For Gate With Barb Wire Arm, Add  269.99 
    For Vinyl Coated, Add  736.33 

. 
 32 31 13 13-0435 EA 24' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,753.71 915.01 

    For 1" Mesh Fabric, Add  1,271.82 
    For 1-1/4" Mesh Fabric, Add  818.64 
    For 1-3/4" Mesh Fabric, Add  508.73 
    For 2-1/8" Mesh Fabric, Deduct  -254.36 
    For Gate With Barb Wire Arm, Add  321.61 
    For Vinyl Coated, Add  877.12 

. 
 32 31 13 13-0436 EA 30' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,969.71 1,144.07 

    For 1" Mesh Fabric, Add  1,601.52 
    For 1-1/4" Mesh Fabric, Add  1,030.86 
    For 1-3/4" Mesh Fabric, Add  640.61 
    For 2-1/8" Mesh Fabric, Deduct  -320.30 
    For Gate With Barb Wire Arm, Add  404.98 
    For Vinyl Coated, Add  1,104.50 

. 
 32 31 13 13-0437 EA  40' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 7,958.36 1,524.71 

    For 1" Mesh Fabric, Add  2,135.36 
    For 1-1/4" Mesh Fabric, Add  1,374.49 
    For 1-3/4" Mesh Fabric, Add  854.15 
    For 2-1/8" Mesh Fabric, Deduct  -427.07 
    For Gate With Barb Wire Arm, Add  539.98 
    For Vinyl Coated, Add  1,472.66 

XXXXXXX 
. 
 32 31 13 13-0438  7' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0407) 
. 
. 

 32 31 13 13-0439 EA 10' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,128.39 426.53 
    For 1" Mesh Fabric, Add  554.76 
    For 1-1/4" Mesh Fabric, Add  357.09 
    For 1-3/4" Mesh Fabric, Add  221.91 
    For 2-1/8" Mesh Fabric, Deduct  -110.95 
    For Gate With Barb Wire Arm, Add  140.29 
    For Vinyl Coated, Add  382.60 

. 
 32 31 13 13-0440 EA 12' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,553.39 511.47 

    For 1" Mesh Fabric, Add  665.73 
    For 1-1/4" Mesh Fabric, Add  428.52 
    For 1-3/4" Mesh Fabric, Add  266.29 
    For 2-1/8" Mesh Fabric, Deduct  -133.15 
    For Gate With Barb Wire Arm, Add  168.35 
    For Vinyl Coated, Add  459.13 

. 
 32 31 13 13-0441 EA 14' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,979.78 597.14 

    For 1" Mesh Fabric, Add  776.66 
    For 1-1/4" Mesh Fabric, Add  499.92 
    For 1-3/4" Mesh Fabric, Add  310.66 
    For 2-1/8" Mesh Fabric, Deduct  -155.33 
    For Gate With Barb Wire Arm, Add  196.40 
    For Vinyl Coated, Add  535.63 

. 
 32 31 13 13-0442 EA 16' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,404.71 682.08 

    For 1" Mesh Fabric, Add  887.62 
    For 1-1/4" Mesh Fabric, Add  571.34 
    For 1-3/4" Mesh Fabric, Add  355.05 
    For 2-1/8" Mesh Fabric, Deduct  -177.52 
    For Gate With Barb Wire Arm, Add  224.46 
    For Vinyl Coated, Add  612.15 

. 
 32 31 13 13-0443 EA 18' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,830.44 767.48 

    For 1" Mesh Fabric, Add  998.57 
    For 1-1/4" Mesh Fabric, Add  642.76 
    For 1-3/4" Mesh Fabric, Add  399.43 
    For 2-1/8" Mesh Fabric, Deduct  -199.71 
    For Gate With Barb Wire Arm, Add  252.51 
    For Vinyl Coated, Add  688.67 
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 32 31 13 13-0444 EA 20' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,255.58 852.51 

    For 1" Mesh Fabric, Add  1,109.52 
    For 1-1/4" Mesh Fabric, Add  714.18 
    For 1-3/4" Mesh Fabric, Add  443.81 
    For 2-1/8" Mesh Fabric, Deduct  -221.90 
    For Gate With Barb Wire Arm, Add  280.57 
    For Vinyl Coated, Add  765.19 

. 
 32 31 13 13-0445 EA 24' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,084.23 1,022.94 

    For 1" Mesh Fabric, Add  1,321.66 
    For 1-1/4" Mesh Fabric, Add  850.72 
    For 1-3/4" Mesh Fabric, Add  528.66 
    For 2-1/8" Mesh Fabric, Deduct  -264.33 
    For Gate With Barb Wire Arm, Add  334.21 
    For Vinyl Coated, Add  911.49 

. 
 32 31 13 13-0446 EA 30' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,383.36 1,278.68 

    For 1" Mesh Fabric, Add  1,664.28 
    For 1-1/4" Mesh Fabric, Add  1,071.26 
    For 1-3/4" Mesh Fabric, Add  665.71 
    For 2-1/8" Mesh Fabric, Deduct  -332.86 
    For Gate With Barb Wire Arm, Add  420.85 
    For Vinyl Coated, Add  1,147.78 

. 
 32 31 13 13-0447 EA  40' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 8,511.14 1,704.93 

    For 1" Mesh Fabric, Add  2,219.04 
    For 1-1/4" Mesh Fabric, Add  1,428.35 
    For 1-3/4" Mesh Fabric, Add  887.62 
    For 2-1/8" Mesh Fabric, Deduct  -443.81 
    For Gate With Barb Wire Arm, Add  561.14 
    For Vinyl Coated, Add  1,530.38 

XXXXXXX 
. 
 32 31 13 13-0448  8' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0407) 
. 
. 

 32 31 13 13-0449 EA 10' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,237.25 462.08 
    For 1" Mesh Fabric, Add  571.20 
    For 1-1/4" Mesh Fabric, Add  367.67 
    For 1-3/4" Mesh Fabric, Add  228.48 
    For 2-1/8" Mesh Fabric, Deduct  -114.24 
    For Gate With Barb Wire Arm, Add  144.44 
    For Vinyl Coated, Add  393.93 

. 
 32 31 13 13-0450 EA 12' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,682.05 553.20 

    For 1" Mesh Fabric, Add  685.44 
    For 1-1/4" Mesh Fabric, Add  441.20 
    For 1-3/4" Mesh Fabric, Add  274.18 
    For 2-1/8" Mesh Fabric, Deduct  -137.09 
    For Gate With Barb Wire Arm, Add  173.33 
    For Vinyl Coated, Add  472.72 

. 
 32 31 13 13-0451 EA 14' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,129.12 645.43 

    For 1" Mesh Fabric, Add  799.68 
    For 1-1/4" Mesh Fabric, Add  514.74 
    For 1-3/4" Mesh Fabric, Add  319.87 
    For 2-1/8" Mesh Fabric, Deduct  -159.94 
    For Gate With Barb Wire Arm, Add  202.22 
    For Vinyl Coated, Add  551.50 

. 
 32 31 13 13-0452 EA 16' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,576.36 737.66 

    For 1" Mesh Fabric, Add  913.92 
    For 1-1/4" Mesh Fabric, Add  588.27 
    For 1-3/4" Mesh Fabric, Add  365.57 
    For 2-1/8" Mesh Fabric, Deduct  -182.78 
    For Gate With Barb Wire Arm, Add  231.11 
    For Vinyl Coated, Add  630.29 

. 
 32 31 13 13-0453 EA 18' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,022.57 829.53 

    For 1" Mesh Fabric, Add  1,028.16 
    For 1-1/4" Mesh Fabric, Add  661.80 
    For 1-3/4" Mesh Fabric, Add  411.26 
    For 2-1/8" Mesh Fabric, Deduct  -205.63 
    For Gate With Barb Wire Arm, Add  259.99 
    For Vinyl Coated, Add  709.07 

. 
 32 31 13 13-0454 EA 20' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,469.89 921.84 

    For 1" Mesh Fabric, Add  1,142.40 
    For 1-1/4" Mesh Fabric, Add  735.34 
    For 1-3/4" Mesh Fabric, Add  456.96 
    For 2-1/8" Mesh Fabric, Deduct  -228.48 
    For Gate With Barb Wire Arm, Add  288.88 
    For Vinyl Coated, Add  787.86 

. 
 32 31 13 13-0455 EA 24' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,340.97 1,106.30 

    For 1" Mesh Fabric, Add  1,360.82 
    For 1-1/4" Mesh Fabric, Add  875.93 
    For 1-3/4" Mesh Fabric, Add  544.33 
    For 2-1/8" Mesh Fabric, Deduct  -272.16 
    For Gate With Barb Wire Arm, Add  344.12 
    For Vinyl Coated, Add  938.50 

. 
 32 31 13 13-0456 EA 30' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,705.53 1,383.08 

    For 1" Mesh Fabric, Add  1,713.60 
    For 1-1/4" Mesh Fabric, Add  1,103.00 
    For 1-3/4" Mesh Fabric, Add  685.44 
    For 2-1/8" Mesh Fabric, Deduct  -342.72 
    For Gate With Barb Wire Arm, Add  433.32 
    For Vinyl Coated, Add  1,181.79 
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. 
 32 31 13 13-0457 EA  40' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 8,937.94 1,842.77 

    For 1" Mesh Fabric, Add  2,284.79 
    For 1-1/4" Mesh Fabric, Add  1,470.67 
    For 1-3/4" Mesh Fabric, Add  913.92 
    For 2-1/8" Mesh Fabric, Deduct  -456.96 
    For Gate With Barb Wire Arm, Add  577.76 
    For Vinyl Coated, Add  1,575.72 

XXXXXXX 
. 
 32 31 13 13-0458  Gate Accessories (32 31 13 13-0265) 
. 
. 

 32 31 13 13-0459 EA Gate Center Stop, Cast Steel, Ground .................................................................................................................................. 29.70  
. 

 32 31 13 13-0460 EA Gate Latch, Malleable Galvanized Steel ............................................................................................................................... 34.60  
. 

 32 31 13 13-0461 EA Gate Keeper, Full Length, Galvanized Steel ....................................................................................................................... 152.37  
. 

 32 31 13 13-0462 EA Gate Keeper Hold-Open For Cantilever Gate ....................................................................................................................... 73.88 15.52 
. 

 32 31 13 13-0463 EA Heavy Duty Gate Latch, Malleable Galvanized Steel ............................................................................................................ 42.30  
. 

 32 31 13 13-0464 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod For 3' To 5' High 
Gate ................................................................................................................................................................................... 783.05  

. 
 32 31 13 13-0465 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod For >5' To 8' 

High Gate ........................................................................................................................................................................... 839.81  
. 

 32 31 13 13-0466 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod For >8' To 12' 
High Gate ........................................................................................................................................................................... 896.56  

. 
 32 31 13 13-0467 LF Aluminum V-Groove Gate Track ........................................................................................................................................... 45.50 9.01 

. 
 32 31 13 13-0468 LF Galvanized Steel V-Groove Gate Track ................................................................................................................................ 38.07 9.01 

XXXXXXX 
. 
 32 31 13 13-0469  Tube Gate (32 31 13 13-0265) 
. 
. 
 32 31 13 13-0470  50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube 

Gate (32 31 13 13-0469) 
Note: Round top edges. Includes lag bolt hinges, lock plate and hardware. Excludes bollard and chain. 

. 

. 
 32 31 13 13-0471 EA 4' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................... 136.55 22.05 

    For 13 Gauge Tubing, Add  20.78 
    For Galvanized Finish, Add  10.68 

. 
 32 31 13 13-0472 EA 6' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................... 177.73 28.59 

    For 13 Gauge Tubing, Add  26.97 
    For Galvanized Finish, Add  13.79 

. 
 32 31 13 13-0473 EA 8' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................... 238.13 36.76 

    For 13 Gauge Tubing, Add  36.60 
    For Galvanized Finish, Add  19.18 

. 
 32 31 13 13-0474 EA 10' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................. 278.25 45.74 

    For 13 Gauge Tubing, Add  41.76 
    For Galvanized Finish, Add  20.91 

. 
 32 31 13 13-0475 EA 12' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................. 329.67 54.40 

    For 13 Gauge Tubing, Add  49.60 
    For Galvanized Finish, Add  24.95 

. 
 32 31 13 13-0476 EA 14' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................. 361.62 61.26 

    For 13 Gauge Tubing, Add  53.95 
    For Galvanized Finish, Add  26.67 

. 
 32 31 13 13-0477 EA 16' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................. 423.54 70.65 

    For 13 Gauge Tubing, Add  63.47 
    For Galvanized Finish, Add  31.67 

XXXXXXX 
. 
 32 31 13 13-0478  33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail 

Tube Gate (32 31 13 13-0469) 
Note: Round top edges. Includes lag bolt hinges, lock plate and hardware. 

. 

. 
 32 31 13 13-0479 EA 4' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .......................................... 172.34 22.05 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  42.80 
. 

 32 31 13 13-0480 EA 6' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .......................................... 208.55 28.59 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  49.11 

. 
 32 31 13 13-0481 EA 8' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .......................................... 251.63 36.76 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  56.54 
. 

 32 31 13 13-0482 EA 10' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 293.62 45.74 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  61.90 

. 
 32 31 13 13-0483 EA 12' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 334.82 54.40 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  68.58 
. 

 32 31 13 13-0484 EA 14' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 371.79 61.26 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  75.20 

. 
 32 31 13 13-0485 EA 16' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 417.50 70.65 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  82.05 
. 

 32 31 13 13-0486 EA 18' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 478.76 79.52 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  95.12 

. 
 32 31 13 13-0487 EA 20' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 526.12 88.96 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  112.42 

XXXXXXX 
. 
 32 31 13 13-0488  33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube 

Gate (32 31 13 13-0469) 
Note: Round top edges. Includes lag bolt hinges, lock plate and hardware. 

. 

. 
 32 31 13 13-0489 EA 4' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ................................................ 184.87 22.05 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  47.81 
. 

 32 31 13 13-0490 EA 6' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ................................................ 220.88 28.59 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  54.04 



 

 Exterior Improvements 32

32
 

Site Improvements 32 30
Fences And Gates 32 31

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 32 - 73

. 
 32 31 13 13-0491 EA 8' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ................................................ 259.98 36.76 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  59.88 
. 

 32 31 13 13-0492 EA 10' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 305.81 45.74 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  66.78 

. 
 32 31 13 13-0493 EA 12' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 343.63 54.40 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  72.10 
. 

 32 31 13 13-0494 EA 14' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 392.36 61.26 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  83.43 

. 
 32 31 13 13-0495 EA 16' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 439.83 70.65 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  90.98 
. 

 32 31 13 13-0496 EA 18' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 512.83 79.52 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  108.74 

. 
 32 31 13 13-0497 EA 20' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 556.76 88.96 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  124.68 

XXXXXXX 
. 
 32 31 13 13-0498  Tubular Steel Barrier Gate (Triangular Shape) (32 31 13 13-0469) 

Note: Includes posts, caps, welded hinges and lock keeper. Excludes augering, concrete, and bollards. 
. 
. 

 32 31 13 13-0499 EA 4' High x 10' Wide Opening Tubular Galvanized Steel Barrier Gate With 3" Diameter Post ............................................ 1,308.73 45.74 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  393.91 

. 
 32 31 13 13-0500 EA 4' High x 12' Wide Opening Tubular Galvanized Steel Barrier Gate With 3" Diameter Post ............................................ 1,426.39 54.40 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  422.46 
. 

 32 31 13 13-0501 EA 4' High x 14' Wide Opening Tubular Galvanized Steel Barrier Gate With 3" Diameter Post ............................................ 1,679.46 61.26 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  507.35 

. 
 32 31 13 13-0502 EA 4' High x 10' Wide Opening Tubular Galvanized Steel Barrier Gate With 4" Diameter Post ............................................ 1,356.42 45.74 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  412.72 
. 

 32 31 13 13-0503 EA 4' High x 12' Wide Opening Tubular Galvanized Steel Barrier Gate With 4" Diameter Post ............................................ 1,480.89 54.40 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  443.96 

. 
 32 31 13 13-0504 EA 4' High x 14' Wide Opening Tubular Galvanized Steel Barrier Gate With 4" Diameter Post ............................................ 1,733.96 61.26 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  528.85 

XXXXXXX 
. 
 32 31 13 13-0505  Four Rail Tube Gate, 1-1/2" Diameter Welded Galvanized Steel Tubing (32 31 

13 13-0469) 
Note: Excludes augering holes and concrete. 

. 

. 
 32 31 13 13-0506 EA 4' Four Rail Metal Frame Tube Gate, 1-1/2" Diameter Welded Galvanized Steel With Posts ............................................. 352.07 22.05 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  23.20 

XXXXXXX 
. 
 32 31 13 13-0507  Tubular Horse Gate (32 31 13 13-0469) 

Note: Includes posts, caps and hardware. Treated with Natina (or Equal) galvanized surface stain "rustic brown 
finish". Excludes augering holes and concrete. 

. 

. 
 32 31 13 13-0508 EA 5-1/2' Above Ground, 5' Wide Tubular Galvanized Steel Horse Gate With 3" Diameter Posts ........................................ 2,173.45 22.05 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  558.98 

XXXXXXX 
. 
 32 31 13 13-0509  Pipe Gate (32 31 13 13-0265) 
. 
. 

 32 31 13 13-0510 EA 20' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 2,411.64  
. 

 32 31 13 13-0511 EA 25' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 3,008.24  
. 

 32 31 13 13-0512 EA 30' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 3,578.95  

XXXXXXX 
. 
 32 31 13 13-0513  Vertical-Pivot Lift Gate (32 31 13 13-0265) 

Note: Includes 2" diameter Schedule 40 pipe frame top and bottom bar, and 1-1/2" bracing. Includes operator. 
Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. Width listed on tasks is opening 
width of gate. 

. 

. 
 32 31 13 13-0514 EA 5' High x 12' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 17,149.82 692.42 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0515 EA 5' High x 14' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 17,426.79 830.90 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0516 EA 5' High x 16' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 17,703.76 969.39 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  287.50 

. 
 32 31 13 13-0517 EA 5' High x 18' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,178.41 1,107.88 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

. 
 32 31 13 13-0518 EA 5' High x 20' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,643.18 1,246.36 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

. 
 32 31 13 13-0519 EA 6' High x 12' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 17,950.76 900.15 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0520 EA 6' High x 14' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,227.72 1,038.63 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0521 EA 6' High x 16' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,504.70 1,177.12 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  287.50 
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. 
 32 31 13 13-0522 EA 6' High x 18' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,890.38 1,315.61 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

. 
 32 31 13 13-0523 EA 6' High x 20' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 19,444.11 1,454.08 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

XXXXXXX 
. 
 32 31 13 13-0524  Reinforced Gate (32 31 13 13-0265) 

Note: With cross bracing, tension rods, gate keeper (full height, stainless steel rod, internal locking device, gate 
stop), off-set hinges, and 6 gauge fabric. Excludes gate posts. 

. 

. 
 32 31 13 13-0525 LF Reinforced Single Gate, 4' High, Galvanized ...................................................................................................................... 320.02 9.80 

    For Vinyl Coated, Add  180.25 
    For Powder Coated, Add  240.34 
    For Aluminum Coated, Add  375.53 

. 
 32 31 13 13-0526 LF Reinforced Single Gate, 5' High, Galvanized ...................................................................................................................... 343.45 10.61 

    For Vinyl Coated, Add  193.33 
    For Powder Coated, Add  257.77 
    For Aluminum Coated, Add  402.76 

. 
 32 31 13 13-0527 LF Reinforced Single Gate, 6' High, Galvanized ...................................................................................................................... 366.92 11.85 

    For Vinyl Coated, Add  205.94 
    For Powder Coated, Add  274.58 
    For Aluminum Coated, Add  429.04 

. 
 32 31 13 13-0528 LF Reinforced Single Gate, 7' High, Galvanized ...................................................................................................................... 388.85 12.66 

    For Vinyl Coated, Add  218.11 
    For Powder Coated, Add  290.82 
    For Aluminum Coated, Add  454.40 

. 
 32 31 13 13-0529 LF Reinforced Single Gate, 8' High, Galvanized ...................................................................................................................... 412.03 14.30 

    For Vinyl Coated, Add  230.06 
    For Powder Coated, Add  306.75 
    For Aluminum Coated, Add  479.30 

. 
 32 31 13 13-0530 LF Reinforced Double Gate, 4' High, Galvanized ..................................................................................................................... 220.83 9.80 

    For Vinyl Coated, Add  120.74 
    For Powder Coated, Add  160.98 
    For Aluminum Coated, Add  251.54 

. 
 32 31 13 13-0531 LF Reinforced Double Gate, 5' High, Galvanized ..................................................................................................................... 247.64 10.61 

    For Vinyl Coated, Add  135.84 
    For Powder Coated, Add  181.12 
    For Aluminum Coated, Add  283.00 

. 
 32 31 13 13-0532 LF Reinforced Double Gate, 6' High, Galvanized ..................................................................................................................... 274.36 11.85 

    For Vinyl Coated, Add  150.40 
    For Powder Coated, Add  200.54 
    For Aluminum Coated, Add  313.34 

. 
 32 31 13 13-0533 LF Reinforced Double Gate, 7' High, Galvanized ..................................................................................................................... 350.49 12.66 

    For Vinyl Coated, Add  195.10 
    For Powder Coated, Add  260.13 
    For Aluminum Coated, Add  406.45 

. 
 32 31 13 13-0534 LF Reinforced Double Gate, 8' High, Galvanized ..................................................................................................................... 426.45 14.30 

    For Vinyl Coated, Add  238.72 
    For Powder Coated, Add  318.29 
    For Aluminum Coated, Add  497.33 

XXXXXXX 
. 
 32 31 13 13-0535  Accessories (32 31 13 13) 
. 
. 
 32 31 13 13-0536  Barbed And Concertina Wire (32 31 13 13-0535) 
. 
. 
 32 31 13 13-0537  Single Strand Barbed Wire (32 31 13 13-0536) 
. 
. 

 32 31 13 13-0538 LF Galvanized Barbed Wire, Per Strand ......................................................................................................................................0.86 0.41 
Note: Includes clips. 4 points 12-1/2 Gauge, Class I. 

    For >500 To 2,000, Deduct  -0.08 
    For >2,000, Deduct  -0.13 

. 
 32 31 13 13-0539 LF Vinyl Coated Barbed Wire (Fused), Per Strand.......................................................................................................................0.95 0.41 

Note: Includes clips. 
    For >500 To 2,000, Deduct  -0.09 
    For >2,000, Deduct  -0.13 

. 
 32 31 13 13-0540 EA Barbed Wire Extension Arms 3 Strands (Single Arm) .............................................................................................................8.99 6.54 

. 
 32 31 13 13-0541 EA Barbed Wire Extension Arms 6 Strands (Double Arm) .......................................................................................................... 13.85 7.85 

. 
 32 31 13 13-0542 EA Barbed Wire Eye Tops (For Single Strand) .............................................................................................................................9.58 6.54 

XXXXXXX 
. 
 32 31 13 13-0543  Tension Bar (32 31 13 13-0535) 
. 
. 

 32 31 13 13-0544 EA 3' Long x 5/8" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 11.61  
. 

 32 31 13 13-0545 EA 3-1/2' Long x 5/8" Wide x 3/16" Thick Galvanized Steel Tension Bar ................................................................................... 12.32  
. 

 32 31 13 13-0546 EA 4' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 14.72  
. 

 32 31 13 13-0547 EA 5' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 16.88  
. 

 32 31 13 13-0548 EA 6' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 19.66  
. 

 32 31 13 13-0549 EA 7' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 22.54  
. 

 32 31 13 13-0550 EA 8' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 25.41  
. 

 32 31 13 13-0551 EA 9' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 30.10  
. 

 32 31 13 13-0552 EA 10' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ....................................................................................... 35.95  

XXXXXXX 
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. 
 32 31 13 13-0553  Truss Rods (32 31 13 13-0535) 
. 
. 

 32 31 13 13-0554 LF 3/8" Diameter Truss Rods ....................................................................................................................................................... 1.56 0.47 

XXXXXXX 
. 
 32 31 13 13-0555  Fence And Gate Repair And Replacement (32 31 13 13) 
. 
. 
 32 31 13 13-0556  Fence And Gate Parts Replacement (32 31 13 13-0555) 
. 
. 

 32 31 13 13-0557 EA Cantilever Roller Assembly, Ball Bearing With Fittings, Replacement .................................................................................. 90.71  
. 

 32 31 13 13-0558 EA Sliding Gate Roller Assembly Replacement .......................................................................................................................... 91.08  
. 

 32 31 13 13-0559 EA Rod And Lock Gate Keeper Replacement ............................................................................................................................ 89.02  
. 

 32 31 13 13-0560 EA Galvanized Gate Holdback Replacement ............................................................................................................................. 21.57  
. 

 32 31 13 13-0561 LF 3/8" Cross Bracing Rod Replacement ..................................................................................................................................... 1.18  
. 

 32 31 13 13-0562 LF 1-5/8" Diagonal Pipe Bracing Replacement ............................................................................................................................ 1.81  
. 

 32 31 13 13-0563 EA 2-3/8" To 2-1/2" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .............................................................. 18.16  
. 

 32 31 13 13-0564 EA 2-7/8" To 3" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .................................................................... 21.01  
. 

 32 31 13 13-0565 EA 3-1/2" To 4" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .................................................................... 23.82  
. 

 32 31 13 13-0566 EA 6-1/2" To 6-5/8" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .............................................................. 34.82  
. 

 32 31 13 13-0567 EA 8-5/8" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .............................................................................. 71.53  
. 

 32 31 13 13-0568 EA 2-1/2" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 19.38  
. 

 32 31 13 13-0569 EA 3" x 2" Off Set Gate Hinge Replacement .............................................................................................................................. 20.26  
. 

 32 31 13 13-0570 EA 4" x 2" Off Set Gate Hinge Replacement .............................................................................................................................. 21.65  
. 

 32 31 13 13-0571 EA 6-5/8" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 33.73  
. 

 32 31 13 13-0572 EA 8-5/8" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 51.48  
. 

 32 31 13 13-0573 EA 1-5/8" Aluminum Die-Cast Post Cap Replacement ................................................................................................................. 4.62  
. 

 32 31 13 13-0574 EA 2" Aluminum Die-Cast Post Cap Replacement ....................................................................................................................... 5.07  
. 

 32 31 13 13-0575 EA 2-1/2" Aluminum Die-Cast Post Cap Replacement ................................................................................................................. 5.85  
. 

 32 31 13 13-0576 EA 3" Aluminum Die-Cast Post Cap Replacement ....................................................................................................................... 6.77  
. 

 32 31 13 13-0577 EA 2" Galvanized Post Cap Replacement .................................................................................................................................... 5.15  
. 

 32 31 13 13-0578 EA 2-1/2" Galvanized Post Cap Replacement .............................................................................................................................. 5.59  
. 

 32 31 13 13-0579 EA 3" Galvanized Post Cap Replacement .................................................................................................................................... 6.37  
. 

 32 31 13 13-0580 EA 4" Galvanized Post Cap Replacement .................................................................................................................................... 9.03  
. 

 32 31 13 13-0581 EA 6-5/8" Galvanized Post Cap Replacement ............................................................................................................................ 15.83  
. 

 32 31 13 13-0582 EA 8-5/8" Galvanized Post Cap Replacement ............................................................................................................................ 25.45  
. 

 32 31 13 13-0583 EA 1-5/8" Boulevard Clamp Replacement .................................................................................................................................... 8.75  
. 

 32 31 13 13-0584 EA 2" Boulevard Clamp Replacement ........................................................................................................................................ 10.63  
. 

 32 31 13 13-0585 EA 2-1/2" Boulevard Clamp Replacement .................................................................................................................................. 12.47  
. 

 32 31 13 13-0586 EA 3" Boulevard Clamp Replacement ........................................................................................................................................ 15.14  
. 

 32 31 13 13-0587 EA 1-5/8" Gate Brace Or End Rail Clamp Replacement ............................................................................................................... 8.61  
. 

 32 31 13 13-0588 EA 2" Gate Brace Or End Rail Clamp Replacement ................................................................................................................... 10.44  
. 

 32 31 13 13-0589 EA 2-1/2" Gate Brace Or End Rail Clamp Replacement ............................................................................................................. 12.28  
. 

 32 31 13 13-0590 EA 3" Gate Brace Or End Rail Clamp Replacement ................................................................................................................... 14.94  
. 

 32 31 13 13-0591 EA 1-3/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 8.76  
. 

 32 31 13 13-0592 EA 1-5/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 8.82  
. 

 32 31 13 13-0593 EA 2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ......................................................................................... 8.98  
. 

 32 31 13 13-0594 EA 2-1/2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 8.91  
. 

 32 31 13 13-0595 EA 3" Heavy Duty Galvanized Tension Band With Bolt, Replacement ......................................................................................... 9.03  
. 

 32 31 13 13-0596 EA 3-1/2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 9.13  
. 

 32 31 13 13-0597 EA 4" Heavy Duty Galvanized Tension Band With Bolt, Replacement ......................................................................................... 9.42  
. 

 32 31 13 13-0598 EA 6-5/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................. 11.56  

XXXXXXX 
. 
 32 31 13 13-0599  Remove And Reinstall Chain Link Fences (32 31 13 13) 

Note: Includes removal, storage, cleaning and reinstallation of fence fabric, rails and other components. Excludes 
post work. 

. 

. 
 32 31 13 13-0600 LF Removal And Reinstallation Of Chain Link Fence Up To 5' Height ....................................................................................... 16.34  

. 
 32 31 13 13-0601 LF Removal And Reinstallation Of Chain Link Fence 6' To 12' Height ....................................................................................... 24.50  

XXXXXXX 
. 
 32 31 29  Wood Fences And Gates (32 31)

See CSI section 32 31 13 13-0001 for drilling for augering holes and backfill. 
. 
. 
 32 31 29 00-0001  Basket Weave (32 31 29) 

Note: 3/8" x 4" boards, 4" x 4" post 
. 
. 

 32 31 29 00-0002 LF  6' High #1 Cedar Basket Weave Fence 3/8" x 4" Boards, 4" x 4" Post ................................................................................. 38.46 2.98 
    For Fastening With Screws Instead Of Nails, Add  2.23 

. 
 32 31 29 00-0003 LF  6' High, Pressure Treated Pine Basket Weave 3/8" x 4" Boards, 4" x 4" Post ...................................................................... 24.88 2.98 

    For Fastening With Screws Instead Of Nails, Add  1.58 

XXXXXXX 
. 
 32 31 29 00-0004  Board Fence (32 31 29) 

Note: 1x4" board, 2x4" rail, 4x4" post. 
. 
. 

 32 31 29 00-0005 LF Board Fence, 2 - 2" x 4" Rails, 3' High 1" x 4" Boards, Preservative Treated ....................................................................... 22.96 2.98 
    For 1" x 6" Boards, Deduct  -2.43 
    For 1" x 3" Boards (Stockade Top), Add  3.02 
    For Fastening With Screws Instead Of Nails, Add  1.49 

. 
 32 31 29 00-0006 LF Board Fence, 2 - 2" x 4" Rails, 4' High 1" x 4" Boards, Preservative Treated ....................................................................... 25.54 2.98 

    For 1" x 6" Boards, Deduct  -2.65 
    For 1" x 3" Boards (Stockade Top), Add  3.28 
    For Fastening With Screws Instead Of Nails, Add  1.65 
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. 
 32 31 29 00-0007 LF Board Fence, 3 - 2" x 4" Rails, 5' High 1" x 4" Boards, Preservative Treated ....................................................................... 28.49 2.98 

    For 1" x 6" Boards, Deduct  -2.83 
    For 1" x 3" Boards (Stockade Top), Add  3.46 
    For Fastening With Screws Instead Of Nails, Add  1.81 

. 
 32 31 29 00-0008 LF Board Fence, 3 - 2" x 4" Rails, 6' High 1" x 4" Boards, Preservative Treated ....................................................................... 30.42 2.98 

    For 1" x 6" Boards, Deduct  -2.97 
    For 1" x 3" Boards (Stockade Top), Add  3.62 
    For Fastening With Screws Instead Of Nails, Add  1.92 

. 
 32 31 29 00-0009 LF Board Fence, 3 - 2" x 4" Rails, 8' High 1" x 4" Boards, Preservative Treated ....................................................................... 32.49 2.98 

    For 1" x 6" Boards, Deduct  -3.12 
    For 1" x 3" Boards (Stockade Top), Add  3.79 
    For Fastening With Screws Instead Of Nails, Add  2.04 

. 
 32 31 29 00-0010 LF Board Fence, 2 - 2" x 4" Rails, 3' High 1" x 4" #2 Grade Western Cedar .............................................................................. 24.52 2.98 

    For 1" x 6" Boards, Deduct  -2.49 
    For 1" x 3" Boards (Stockade Top), Add  3.07 
    For Fastening With Screws Instead Of Nails, Add  1.57 

. 
 32 31 29 00-0011 LF Board Fence, 2 - 2" x 4" Rails, 4' High 1" x 4" #2 Grade Western Cedar .............................................................................. 26.74 2.98 

    For 1" x 6" Boards, Deduct  -2.69 
    For 1" x 3" Boards (Stockade Top), Add  3.31 
    For Fastening With Screws Instead Of Nails, Add  1.71 

. 
 32 31 29 00-0012 LF Board Fence, 3 - 2" x 4" Rails, 5' High 1" x 4" #2 Grade Western Cedar .............................................................................. 28.49 2.98 

    For 1" x 6" Boards, Deduct  -2.83 
    For 1" x 3" Boards (Stockade Top), Add  3.46 
    For Fastening With Screws Instead Of Nails, Add  1.81 

. 
 32 31 29 00-0013 LF Board Fence, 3 - 2" x 4" Rails, 6' High 1" x 4" #2 Grade Western Cedar .............................................................................. 30.42 2.98 

    For 1" x 6" Boards, Deduct  -2.97 
    For 1" x 3" Boards (Stockade Top), Add  3.62 
    For Fastening With Screws Instead Of Nails, Add  1.92 

. 
 32 31 29 00-0014 LF Board Fence, 3 - 2" x 4" Rails, 8' High 1" x 4" #2 Grade Western Cedar .............................................................................. 32.49 2.98 

    For 1" x 6" Boards, Deduct  -3.12 
    For 1" x 3" Boards (Stockade Top), Add  3.79 
    For Fastening With Screws Instead Of Nails, Add  2.04 

. 
 32 31 29 00-0015 LF Board Fence, 2 - 2" x 4" Rails, 3' High 1" x 4" #1 Grade Cedar ............................................................................................ 24.52 2.98 

    For 1" x 6" Boards, Deduct  -2.49 
    For 1" x 3" Boards (Stockade Top), Add  3.07 
    For Fastening With Screws Instead Of Nails, Add  1.57 

. 
 32 31 29 00-0016 LF Board Fence, 2 - 2" x 4" Rails, 4' High 1" x 4" #1 Grade Cedar ............................................................................................ 32.05 2.98 

    For 1" x 6" Boards, Deduct  -2.91 
    For 1" x 3" Boards (Stockade Top), Add  3.47 
    For Fastening With Screws Instead Of Nails, Add  1.97 

. 
 32 31 29 00-0017 LF Board Fence, 3 - 2" x 4" Rails, 5' High 1" x 4" #1 Grade Cedar ............................................................................................ 33.58 2.98 

    For 1" x 6" Boards, Deduct  -3.03 
    For 1" x 3" Boards (Stockade Top), Add  3.61 
    For Fastening With Screws Instead Of Nails, Add  2.06 

. 
 32 31 29 00-0018 LF Board Fence, 3 - 2" x 4" Rails, 6' High 1" x 4" #1 Grade Cedar ............................................................................................ 36.11 2.98 

    For 1" x 6" Boards, Deduct  -3.20 
    For 1" x 3" Boards (Stockade Top), Add  3.79 
    For Fastening With Screws Instead Of Nails, Add  2.20 

. 
 32 31 29 00-0019 LF Board Fence, 3 - 2" x 4" Rails, 8' High 1" x 4" #1 Grade Cedar ............................................................................................ 38.84 2.98 

    For 1" x 6" Boards, Deduct  -3.38 
    For 1" x 3" Boards (Stockade Top), Add  3.98 
    For Fastening With Screws Instead Of Nails, Add  2.36 

XXXXXXX 
. 
 32 31 29 00-0020  Shadow Box (32 31 29) 

Note: 1x6" board, 2x4" Rail, 4x4" post. 
. 
. 

 32 31 29 00-0021 LF  Shadow Box, 3 - 2" x 4" Rails, 6' High 1" x 6" Pressure Treated Pine ................................................................................... 40.46 2.98 
    For Fastening With Screws Instead Of Nails, Add  2.33 

. 
 32 31 29 00-0022 LF  Shadow Box, 3 - 2" x 4" Rails, 4' High 1" x 4" #1 Cedar ........................................................................................................ 50.61 2.98 

    For Fastening With Screws Instead Of Nails, Add  2.90 
. 

 32 31 29 00-0023 LF  Shadow Box, 3 - 2" x 4" Rails, 6' High 1" x 4" #1 Cedar ........................................................................................................ 54.95 2.98 
    For Fastening With Screws Instead Of Nails, Add  3.13 

. 
 32 31 29 00-0024 LF Shadow Box, 3 - 2" x 4" Rails, 8' High 1" x 4" #1 Cedar ........................................................................................................ 59.03 2.98 

    For Fastening With Screws Instead Of Nails, Add  3.36 

XXXXXXX 
. 
 32 31 29 00-0025  Open Rail Fence (32 31 29) 
. 
. 
 32 31 29 00-0026  Post And Rail Fence, Ranch Style (32 31 29 00-0025) 
. 
. 

 32 31 29 00-0027 LF Post And Rail Fence, 2 Rails, 3' High #1 Cedar .................................................................................................................... 22.53 2.98 
. 

 32 31 29 00-0028 LF Post And Rail Fence, 2 Rails, 3' High #2 Cedar .................................................................................................................... 17.79 2.98 
. 

 32 31 29 00-0029 LF Post And Rail Fence, 3 Rails, 4' High #1 Cedar .................................................................................................................... 26.59 2.98 
. 

 32 31 29 00-0030 LF Post And Rail Fence, 3 Rails, 4' High #2 Cedar .................................................................................................................... 19.20 2.98 

XXXXXXX 
. 
 32 31 29 00-0031  Split Rail Fence (32 31 29 00-0025) 
. 
. 

 32 31 29 00-0032 LF Split Rail Fence, 2 Rails, 3' High #1 Cedar ........................................................................................................................... 21.31 2.98 
. 

 32 31 29 00-0033 LF Split Rail Fence, 2 Rails, 3' High #2 Cedar ........................................................................................................................... 17.73 2.98 
. 

 32 31 29 00-0034 LF Split Rail Fence, 3 Rail, 4' High #1 Cedar ............................................................................................................................. 24.26 2.98 
. 

 32 31 29 00-0035 LF Split Rail Fence, 3 Rail, 4' High #2 Cedar ............................................................................................................................. 19.89 2.98 

XXXXXXX 
. 
 32 31 29 00-0036  Picket Fence (32 31 29) 
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. 

. 
 32 31 29 00-0037 LF Picket Fence, 2 Rail, 3' High, Pressure Treated.................................................................................................................... 23.89 2.98 

    For Fastening With Screws Instead Of Nails, Add  1.55 
. 

 32 31 29 00-0038 LF Picket Fence, 2 Rail, 3' High #1 Cedar ................................................................................................................................. 22.52 2.98 
    For Fastening With Screws Instead Of Nails, Add  1.48 

XXXXXXX 
. 
 32 31 29 00-0039  Wood Fence Post Accessories (32 31 29) 
. 
. 

 32 31 29 00-0040 EA 3-1/2" x 3-1/2" Copper, Pyramid Slip Over, Wood Fence Post Cap ...................................................................................... 31.87  
. 

 32 31 29 00-0041 EA 4" x 4" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 35.11  
. 

 32 31 29 00-0042 EA 6" x 6" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 38.43  
. 

 32 31 29 00-0043 EA 8" x 8" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 54.69  

XXXXXXX 
. 
 32 31 29 00-0044  Wood Gate (32 31 29) 
. 
. 
 32 31 29 00-0045  Board Fence Gates, Pressure Treated Wood (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (treated lumber). 

. 

. 
 32 31 29 00-0046 EA 3' To 5' High x 3' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 378.45 121.83 

. 
 32 31 29 00-0047 EA 3' To 5' High x 3'-6" Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .......... 417.33 129.15 

. 
 32 31 29 00-0048 EA 3' To 5' High x 4' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 465.95 141.34 

. 
 32 31 29 00-0049 EA 3' To 5' High x 5' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 526.40 148.64 

. 
 32 31 29 00-0050 EA 3' To 5' High x 6' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 586.84 155.95 

. 
 32 31 29 00-0051 EA >5' To 8' High x 3' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 483.38 160.83 

. 
 32 31 29 00-0052 EA >5' To 8' High x 3'-6" Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And 

Hardware ........................................................................................................................................................................... 524.95 168.14 
. 

 32 31 29 00-0053 EA >5' To 8' High x 4' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 566.53 175.44 
. 

 32 31 29 00-0054 EA >5' To 8' High x 5' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 635.05 182.76 
. 

 32 31 29 00-0055 EA >5' To 8' High x 6' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 690.11 190.07 

XXXXXXX 
. 
 32 31 29 00-0056  Board Fence Gates, Grade 2 Cedar (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (cedar lumber) 

. 

. 
 32 31 29 00-0057 EA 3' To 5' High x 3' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 550.37 93.24 

. 
 32 31 29 00-0058 EA 3' To 5' High x 3'-6" Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ....................... 569.65 98.84 

. 
 32 31 29 00-0059 EA 3' To 5' High x 4' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 599.08 108.17 

. 
 32 31 29 00-0060 EA 3' To 5' High x 5' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 631.82 113.76 

. 
 32 31 29 00-0061 EA 3' To 5' High x 6' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 672.66 119.36 

. 
 32 31 29 00-0062 EA >5' To 8' High x 3' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 650.47 123.09 

. 
 32 31 29 00-0063 EA >5' To 8' High x 3'-6" Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ..................... 675.14 128.68 

. 
 32 31 29 00-0064 EA >5' To 8' High x 4' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 713.28 134.27 

. 
 32 31 29 00-0065 EA >5' To 8' High x 5' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 751.43 139.86 

. 
 32 31 29 00-0066 EA >5' To 8' High x 6' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 789.57 145.46 

XXXXXXX 
. 
 32 31 29 00-0067  Board Fence Gates, Grade 1 Cedar (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (cedar lumber) 

. 

. 
 32 31 29 00-0068 EA 3' To 5' High x 3' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 590.80 93.24 

. 
 32 31 29 00-0069 EA 3' To 5' High x 3'-6" Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ....................... 615.47 98.84 

. 
 32 31 29 00-0070 EA 3' To 5' High x 4' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 647.59 108.17 

. 
 32 31 29 00-0071 EA 3' To 5' High x 5' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 685.73 113.76 

. 
 32 31 29 00-0072 EA 3' To 5' High x 6' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 723.87 119.36 

. 
 32 31 29 00-0073 EA >5' To 8' High x 3' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 704.38 123.09 

. 
 32 31 29 00-0074 EA >5' To 8' High x 3'-6" Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ..................... 729.05 128.68 

. 
 32 31 29 00-0075 EA >5' To 8' High x 4' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 767.19 134.27 

. 
 32 31 29 00-0076 EA >5' To 8' High x 5' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 805.33 139.86 

. 
 32 31 29 00-0077 EA >5' To 8' High x 6' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 856.95 145.46 

XXXXXXX 
. 
 32 31 41  Precast Concrete Fences (32 31)
. 
. 
 32 31 41 00-0001  Precast Post And Rail Fence, Ranch Style, With Integral Color Concrete. (32 

31 41) 
Note: Includes post holes, fill, spreading of excess material on site. See CSI section 32 31 13 13-0001 for drilling 
for augering holes and backfill. 

. 

. 
 32 31 41 00-0002 LF Precast Post And Rail Fence With Integral Color Concrete, 2 Rails, 3' Above Ground With 2' Bury .................................... 52.25 2.98 

Note: Includes 12" diameter holes with concrete fill for line posts and 18" diameter holes with concrete fill at 
corners. 

XXXXXXX 
. 
 32 32  Retaining Walls (32 30) 
. 
. 
 32 32 13  Cast-In-Place Concrete Retaining Wall (32 32)

Note: System elements include all necessary forms (4 uses), 3000 PSI concrete with an 8" chute, all necessary reinforcing 
steel, and underdrain. Exposed concrete is patched and rubbed. Excludes initial site grading, subbase preparation or finish 
grading. 

. 

. 
 32 32 13 00-0001 LF 4' High With Base, 10" Thick Reinforced ............................................................................................................................. 369.92 115.72 

    For >3:1 Sloped Soil At Top, Add  11.78 
. 

 32 32 13 00-0002 LF 6' High With Base, 10" Thick Reinforced ............................................................................................................................. 463.78 142.40 
    For >3:1 Sloped Soil At Top, Add  15.21 



32
 32 Exterior Improvements 

32 30 Site Improvements 
32 32 Retaining Walls 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 32 - 78  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 
 32 32 13 00-0003 LF 8' High With Base, 10" Thick Reinforced ............................................................................................................................. 507.11 153.60 

    For >3:1 Sloped Soil At Top, Add  16.99 
. 

 32 32 13 00-0004 LF 10' High With Base, 13" Thick Reinforced ........................................................................................................................... 653.21 189.91 
    For >3:1 Sloped Soil At Top, Add  23.24 

. 
 32 32 13 00-0005 LF 12' High With Base, 14" Thick Reinforced ........................................................................................................................... 753.62 218.14 

    For >3:1 Sloped Soil At Top, Add  26.97 
. 

 32 32 13 00-0006 LF 16' High With Base, 16" Thick Reinforced ........................................................................................................................ 1,084.80 320.02 
    For >3:1 Sloped Soil At Top, Add  37.81 

. 
 32 32 13 00-0007 LF 20' High With Base, 18" Thick Reinforced ........................................................................................................................ 1,485.99 441.82 

    For >3:1 Sloped Soil At Top, Add  51.19 
. 

 32 32 13 00-0008 LF 4' High With Base, 12" Thick Reinforced ............................................................................................................................. 407.43 126.38 
    For >3:1 Sloped Soil At Top, Add  13.15 

. 
 32 32 13 00-0009 LF 6' High With Base, 12" Thick Reinforced ............................................................................................................................. 501.78 152.27 

    For >3:1 Sloped Soil At Top, Add  16.77 
. 

 32 32 13 00-0010 LF 8' High With Base, 12" Thick Reinforced ............................................................................................................................. 534.20 158.89 
    For >3:1 Sloped Soil At Top, Add  18.40 

. 
 32 32 13 00-0011 LF 10' High With Base, 16" Thick Reinforced ........................................................................................................................... 741.86 212.93 

    For >3:1 Sloped Soil At Top, Add  26.85 
. 

 32 32 13 00-0012 LF 12' High With Base, 18" Thick Reinforced ........................................................................................................................... 936.32 273.52 
    For >3:1 Sloped Soil At Top, Add  33.09 

. 
 32 32 13 00-0013 LF 16' High With Base, 21" Thick Reinforced ........................................................................................................................ 1,398.49 414.60 

    For >3:1 Sloped Soil At Top, Add  48.40 
. 

 32 32 13 00-0014 LF 20' High With Base, 24" Thick Reinforced ........................................................................................................................ 1,973.49 585.23 
    For >3:1 Sloped Soil At Top, Add  68.26 

XXXXXXX 
. 
 32 32 16  Precast Concrete Retaining Walls (32 32)
. 
. 
 32 32 16 00-0001  Precast Retaining Walls (32 32 16) 

Note: Tied-back earth walls. Includes precast filter fabric, soil reinforcing mesh and cast-in-place coping. 
Excludes concrete leveling pad, or select earth excavation and backfill. 

. 

. 
 32 32 16 00-0002 SF Precast Concrete Retaining Walls, 10-15' High Tied-back Earth Walls ................................................................................ 81.14 11.27 

. 
 32 32 16 00-0003 SF Precast Concrete Retaining Walls, 16-20' High Tied-back Earth Walls ................................................................................ 83.49 9.06 

. 
 32 32 16 00-0004 SF Precast Concrete Retaining Walls, 21-25' High Tied-back Earth Walls ................................................................................ 86.72 7.55 

. 
 32 32 16 00-0005 SF Precast Concrete Retaining Walls, 26-30' High Tied-back Earth Walls ................................................................................ 93.82 7.55 

. 
 32 32 16 00-0006 SF Precast Concrete Retaining Walls, >30' High Tied-back Earth Walls .................................................................................... 99.36 6.44 

XXXXXXX 
. 
 32 32 23  Segmental Retaining Walls (32 32) 
. 
. 
 32 32 23 13  Segmental Concrete Unit Masonry Retaining Walls (32 32 23)
. 
. 
 32 32 23 13-0001  Modular Retaining Wall Systems (32 32 23 13) 

Note: Includes installation, material and manufacturer’s wall design. Includes stone wall, cap stones, #57 stone 
backing, Geo-Grid (2/3 height of wall), miradrain and fill with earth, and compaction. Includes cap at top, pins, 
and installation. Excludes initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 23 13-0002  "Criblock" Or Equal (Precast) Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0003 SF Up To 4' Height "Criblock" Type Modular Retaining Wall System ......................................................................................... 69.86 7.88 
    For >3:1 Sloped Soil At Top, Add  4.60 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0004 SF 4 To 8' Height "Criblock" Type Modular Retaining Wall System ............................................................................................ 73.71 8.30 

    For >3:1 Sloped Soil At Top, Add  4.85 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0005 SF 8 To 12' Height "Criblock" Type Modular Retaining Wall System .......................................................................................... 76.66 9.13 

    For >3:1 Sloped Soil At Top, Add  4.96 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0006 SF 12 To 16' Height "Criblock" Type Modular Retaining Wall System ........................................................................................ 79.80 9.96 

    For >3:1 Sloped Soil At Top, Add  5.09 
    For Gravel Backfill Instead Of Earth, Add  0.25 

XXXXXXX 
. 
 32 32 29  Timber Retaining Walls (32 32) 
. 
. 
 32 32 29 00-0001  Wood Post Retaining Walls (32 32 29) 

Note: System elements include wood posts installed side-by-side to various heights, and underdrain. Excludes 
initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 29 00-0002 LF  4" x 4", 1' High, Redwood, Wood Post Retaining Walls ........................................................................................................ 74.32 26.83 

    For >3:1 Sloped Soil At Top, Add  1.76 
. 

 32 32 29 00-0003 LF  4" x 4", 2' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 145.46 52.52 
    For >3:1 Sloped Soil At Top, Add  3.44 

. 
 32 32 29 00-0004 LF  4" x 4", 1' High, Cedar, Wood Post Retaining Walls .............................................................................................................. 71.67 26.83 

    For >3:1 Sloped Soil At Top, Add  1.54 
. 

 32 32 29 00-0005 LF  4" x 4", 2' High, Cedar, Wood Post Retaining Walls ............................................................................................................ 140.31 52.52 
    For >3:1 Sloped Soil At Top, Add  3.00 

. 
 32 32 29 00-0006 LF  4" x 4", 1' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................... 70.13 23.43 

    For >3:1 Sloped Soil At Top, Add  1.97 
. 

 32 32 29 00-0007 LF  4" x 4", 2' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................. 137.26 45.84 
    For >3:1 Sloped Soil At Top, Add  3.87 

. 
 32 32 29 00-0008 LF  4" x 4", 1' High, Creosoted Lumber, Wood Post Retaining Walls .......................................................................................... 59.15 20.80 

    For >3:1 Sloped Soil At Top, Add  1.49 
. 

 32 32 29 00-0009 LF  4" x 4", 2' High, Creosoted Lumber, Wood Post Retaining Walls ........................................................................................ 106.95 37.65 
    For >3:1 Sloped Soil At Top, Add  2.69 

. 
 32 32 29 00-0010 LF  6" x 6", 2' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 194.97 63.63 

    For >3:1 Sloped Soil At Top, Add  5.76 
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. 
 32 32 29 00-0011 LF  6" x 6", 4' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 384.78 124.71 

    For >3:1 Sloped Soil At Top, Add  11.51 
. 

 32 32 29 00-0012 LF  6" x 6", 2' High, Cedar, Wood Post Retaining Walls ............................................................................................................ 192.02 63.63 
    For >3:1 Sloped Soil At Top, Add  5.51 

. 
 32 32 29 00-0013 LF  6" x 6", 4' High, Cedar, Wood Post Retaining Walls ............................................................................................................ 377.42 124.71 

    For >3:1 Sloped Soil At Top, Add  10.89 
. 

 32 32 29 00-0014 LF  6" x 6", 2' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................. 177.25 51.67 
    For >3:1 Sloped Soil At Top, Add  6.28 

. 
 32 32 29 00-0015 LF  6" x 6", 4' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................. 351.86 102.03 

    For >3:1 Sloped Soil At Top, Add  12.56 
. 

 32 32 29 00-0016 LF  6" x 6", 2' High, Creosoted Lumber, Wood Post Retaining Walls ........................................................................................ 133.51 41.32 
    For >3:1 Sloped Soil At Top, Add  4.32 

. 
 32 32 29 00-0017 LF  6" x 6", 4' High, Creosoted Lumber, Wood Post Retaining Walls ........................................................................................ 262.55 80.85 

    For >3:1 Sloped Soil At Top, Add  8.57 
. 

 32 32 29 00-0018 LF  8" x 8", 4' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 477.53 137.89 
    For >3:1 Sloped Soil At Top, Add  17.14 

. 
 32 32 29 00-0019 LF  8" x 8", 6' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 893.18 257.43 

    For >3:1 Sloped Soil At Top, Add  32.16 
. 

 32 32 29 00-0020 LF  8" x 8", 4' High, Cedar, Wood Post Retaining Walls ............................................................................................................ 462.81 137.89 
    For >3:1 Sloped Soil At Top, Add  15.89 

. 
 32 32 29 00-0021 LF  8" x 8", 6' High, Cedar, Wood Post Retaining Walls ............................................................................................................ 865.21 257.43 

    For >3:1 Sloped Soil At Top, Add  29.78 
. 

 32 32 29 00-0022 LF  8" x 8", 4' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................. 493.37 159.07 
    For >3:1 Sloped Soil At Top, Add  14.89 

. 
 32 32 29 00-0023 LF  8" x 8", 6' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................. 920.51 297.06 

    For >3:1 Sloped Soil At Top, Add  27.74 
. 

 32 32 29 00-0024 LF  8" x 8", 4' High, Creosoted Lumber, Wood Post Retaining Walls ........................................................................................ 378.59 128.57 
    For >3:1 Sloped Soil At Top, Add  10.32 

. 
 32 32 29 00-0025 LF  8" x 8", 6' High, Creosoted Lumber, Wood Post Retaining Walls ........................................................................................ 702.20 238.51 

    For >3:1 Sloped Soil At Top, Add  19.15 
. 

 32 32 29 00-0026 LF  4' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 142.87 52.99 
    For >3:1 Sloped Soil At Top, Add  3.13 

. 
 32 32 29 00-0027 LF  6' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 213.57 79.53 

    For >3:1 Sloped Soil At Top, Add  4.63 
. 

 32 32 29 00-0028 LF  8' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 284.17 105.99 
    For >3:1 Sloped Soil At Top, Add  6.13 

. 
 32 32 29 00-0029 LF  4' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls .............................................................. 95.99 29.93 

    For >3:1 Sloped Soil At Top, Add  3.07 
. 

 32 32 29 00-0030 LF  6' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls ............................................................ 139.43 43.20 
    For >3:1 Sloped Soil At Top, Add  4.51 

. 
 32 32 29 00-0031 LF  8' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls ............................................................ 188.78 58.36 

    For >3:1 Sloped Soil At Top, Add  6.13 

XXXXXXX 
. 
 32 32 29 00-0032  Post And Board Retaining Walls (32 32 29) 

Note: System includes all the elements that must go into a wall that resists lateral pressure. System elements 
include posts and boards, cap, underdrain, and deadman where required. Excludes initial site grading, subbase 
preparation or finish grading. 

. 

. 
 32 32 29 00-0033 LF  4" x 4" Post, 4' Spacing, 3' High, 2" Planking, Redwood, Post And Board Retaining Walls .................................................. 58.54 15.90 

    For >3:1 Sloped Soil At Top, Add  2.27 
. 

 32 32 29 00-0034 LF  4" x 4" Post, 2' Spacing, 4' High, 2" Planking, Redwood, Post And Board Retaining Walls .................................................. 90.42 27.20 
    For >3:1 Sloped Soil At Top, Add  3.07 

. 
 32 32 29 00-0035 LF  6" x 6" Post, 4' Spacing, 5' High 2" Planking, Redwood, Post And Board Retaining Walls ................................................. 118.41 33.79 

    For >3:1 Sloped Soil At Top, Add  4.32 
. 

 32 32 29 00-0036 LF  6" x 6" Post, 3' Spacing, 6' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 165.66 47.91 
    For >3:1 Sloped Soil At Top, Add  5.94 

. 
 32 32 29 00-0037 LF  6" x 6" With Deadman, 3' Spacing, 8' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................ 216.63 62.31 

    For >3:1 Sloped Soil At Top, Add  7.82 
. 

 32 32 29 00-0038 LF  8" x 8" Post, 2' Spacing, 8' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 443.88 123.30 
    For >3:1 Sloped Soil At Top, Add  16.77 

. 
 32 32 29 00-0039 LF  8" x 8" With Deadman, 2' Spacing, 9' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................ 501.30 136.58 

    For >3:1 Sloped Soil At Top, Add  19.40 
. 

 32 32 29 00-0040 LF  4" x 4" Post, 4' Spacing, 3' High, 2" Planking, Cedar, Post And Board Retaining Walls ....................................................... 59.49 16.57 
    For >3:1 Sloped Soil At Top, Add  2.24 

. 
 32 32 29 00-0041 LF  4" x 4" With Deadman, 2' Spacing, 4' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................... 104.51 29.46 

    For >3:1 Sloped Soil At Top, Add  3.88 
. 

 32 32 29 00-0042 LF  6" x 6" Post, 4' Spacing, 4' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................................... 102.71 28.90 
    For >3:1 Sloped Soil At Top, Add  3.82 

. 
 32 32 29 00-0043 LF  6" x 6" Post, 3' Spacing, 5' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................................... 144.10 41.51 

    For >3:1 Sloped Soil At Top, Add  5.19 
. 

 32 32 29 00-0044 LF  6" x 6" Post, 2' Spacing, 6' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................................... 224.60 66.26 
    For >3:1 Sloped Soil At Top, Add  7.82 

. 
 32 32 29 00-0045 LF  6 x 6 Post With Deadman, 3' Spacing, 6' High, 2" Planking, Cedar .................................................................................... 177.64 50.92 

    For >3:1 Sloped Soil At Top, Add  6.44 
. 

 32 32 29 00-0046 LF  8 x 8 Post With Deadman, 2' Spacing, 8' High, 2" Planking, Cedar .................................................................................... 459.12 127.26 
    For >3:1 Sloped Soil At Top, Add  17.40 

. 
 32 32 29 00-0047 LF  4 x 4 Post, 4' Spacing, 3' High 2" Planking, Pressure Treated .............................................................................................. 76.34 30.59 

    For >3:1 Sloped Soil At Top, Add  1.28 
. 

 32 32 29 00-0048 LF  4 x 4 Post, 3' Spacing, 4' High 2" Planking, Pressure Treated ............................................................................................ 110.32 43.49 
    For >3:1 Sloped Soil At Top, Add  1.98 

. 
 32 32 29 00-0049 LF  4 x 4 Post With Deadman, 2' Space, 5' High, 2" Planking, Pressure Treat ......................................................................... 159.78 59.67 

    For >3:1 Sloped Soil At Top, Add  3.44 
. 

 32 32 29 00-0050 LF  6 x 6 Post, 3' Spacing, 6' High, 2" Planking, Pressure Treated ........................................................................................... 280.24 100.71 
    For >3:1 Sloped Soil At Top, Add  6.70 
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. 
 32 32 29 00-0051 LF  6 x 6 Post, 2' Spacing, 7' High, 2" Planking, Pressure Treated ........................................................................................... 283.92 100.71 

    For >3:1 Sloped Soil At Top, Add  7.01 
. 

 32 32 29 00-0052 LF  6 x 6 Post With Deadman, 3' Spacing 8' High, 2" Planking, Pressure Treat ....................................................................... 267.18 96.76 
    For >3:1 Sloped Soil At Top, Add  6.26 

. 
 32 32 29 00-0053 LF  8 x 8 Post With Deadman, 2' Spacing 10' High, 2" Planking, Pressure Treated ................................................................. 627.70 222.60 

    For >3:1 Sloped Soil At Top, Add  15.52 
. 

 32 32 29 00-0054 LF  4 x 4 Post, 4' Spacing, 3' High Creosoted 2" Planking .......................................................................................................... 76.34 30.59 
    For >3:1 Sloped Soil At Top, Add  1.28 

. 
 32 32 29 00-0055 LF  4 x 4 Post, 3' Spacing, 4' High Creosoted, 2" Planking ....................................................................................................... 110.32 43.49 

    For >3:1 Sloped Soil At Top, Add  1.98 
. 

 32 32 29 00-0056 LF  4 x 4 Post With Deadman, 2' Spacing, 5' High, Creosoted, 2" Planking ............................................................................. 159.78 59.67 
    For >3:1 Sloped Soil At Top, Add  3.44 

. 
 32 32 29 00-0057 LF  6 x 6 Post, 3' Spacing, 6' High Creosoted, 2" Planking ....................................................................................................... 200.73 74.26 

    For >3:1 Sloped Soil At Top, Add  4.44 
. 

 32 32 29 00-0058 LF  6" x 6" Post, 2' Spacing, 7' High, 2" Planking, Creosoted, Post And Board Retaining Walls ............................................... 280.24 100.71 
    For >3:1 Sloped Soil At Top, Add  6.70 

. 
 32 32 29 00-0059 LF  6" x 6" Post With Deadman, 3' Spacing, 8' High, 2" Planking, Creosoted, Post And Board Retaining Walls ...................... 267.18 96.76 

    For >3:1 Sloped Soil At Top, Add  6.26 
. 

 32 32 29 00-0060 LF  8" x 8" Post With Deadman, 2' Spacing, 10' High, Creosoted, 2" Planking, Post And Board Retaining Walls .................... 627.70 222.60 
    For >3:1 Sloped Soil At Top, Add  15.52 

XXXXXXX 
. 
 32 32 53  Stone Retaining Walls (32 32) 
. 
. 
 32 32 53 00-0001  Stone Retaining Walls (32 32 53) 

Note: Construction is either dry set or mortar set. System elements include concrete base, crushed stone, 
underdrain, and backfill. Standard design to have 12" thick top with vertical backside and sloped face at 2" per 
foot of height. Excludes initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 53 00-0002  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $16.00/ton. 
. 
. 

 32 32 53 00-0003 LF  $16.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 402.88 186.83 
    For >3:1 Sloped Soil At Top, Add  2.48 

. 
 32 32 53 00-0004 LF  $16.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 476.46 222.26 

    For >3:1 Sloped Soil At Top, Add  2.71 
. 

 32 32 53 00-0005 LF  $16.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 627.88 295.30 
    For >3:1 Sloped Soil At Top, Add  3.17 

. 
 32 32 53 00-0006 LF  $16.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................... 971.64 461.72 

    For >3:1 Sloped Soil At Top, Add  4.09 
. 

 32 32 53 00-0007 LF  $16.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,264.97 603.98 
    For >3:1 Sloped Soil At Top, Add  4.84 

. 
 32 32 53 00-0008 LF  $16.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,571.45 752.12 

    For >3:1 Sloped Soil At Top, Add  5.71 
. 

 32 32 53 00-0009 LF  $16.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 359.99 165.42 
    For >3:1 Sloped Soil At Top, Add  2.48 

. 
 32 32 53 00-0010 LF  $16.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 423.34 195.71 

    For >3:1 Sloped Soil At Top, Add  2.71 
. 

 32 32 53 00-0011 LF  $16.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 549.48 256.05 
    For >3:1 Sloped Soil At Top, Add  3.17 

. 
 32 32 53 00-0012 LF  $16.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 845.43 398.64 

    For >3:1 Sloped Soil At Top, Add  4.09 
. 

 32 32 53 00-0013 LF  $16.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,087.94 515.50 
    For >3:1 Sloped Soil At Top, Add  4.84 

. 
 32 32 53 00-0014 LF  $16.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,353.07 642.99 

    For >3:1 Sloped Soil At Top, Add  5.71 

XXXXXXX 
. 
 32 32 53 00-0015  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $32.00/ton. 
. 
. 

 32 32 53 00-0016 LF  $32.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 411.70 186.83 
    For >3:1 Sloped Soil At Top, Add  3.23 

. 
 32 32 53 00-0017 LF  $32.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 488.66 222.26 

    For >3:1 Sloped Soil At Top, Add  3.75 
. 

 32 32 53 00-0018 LF  $32.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 645.52 295.30 
    For >3:1 Sloped Soil At Top, Add  4.67 

. 
 32 32 53 00-0019 LF  $32.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................... 997.42 461.72 

    For >3:1 Sloped Soil At Top, Add  6.28 
. 

 32 32 53 00-0020 LF  $32.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,300.24 603.98 
    For >3:1 Sloped Soil At Top, Add  7.84 

. 
 32 32 53 00-0021 LF  $32.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,616.22 752.12 

    For >3:1 Sloped Soil At Top, Add  9.51 
. 

 32 32 53 00-0022 LF  $32.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 368.81 165.42 
    For >3:1 Sloped Soil At Top, Add  3.23 

. 
 32 32 53 00-0023 LF  $32.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 435.54 195.71 

    For >3:1 Sloped Soil At Top, Add  3.75 
. 

 32 32 53 00-0024 LF  $32.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 567.12 256.05 
    For >3:1 Sloped Soil At Top, Add  4.67 

. 
 32 32 53 00-0025 LF  $32.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 871.21 398.64 

    For >3:1 Sloped Soil At Top, Add  6.28 
. 

 32 32 53 00-0026 LF  $32.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,123.21 515.50 
    For >3:1 Sloped Soil At Top, Add  7.84 

. 
 32 32 53 00-0027 LF  $32.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,397.84 642.99 

    For >3:1 Sloped Soil At Top, Add  9.51 

XXXXXXX 
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. 
 32 32 53 00-0028  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $48.00/ton. 
. 
. 

 32 32 53 00-0029 LF  $48.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 421.20 186.83 
    For >3:1 Sloped Soil At Top, Add  4.04 

. 
 32 32 53 00-0030 LF  $48.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 500.74 222.26 

    For >3:1 Sloped Soil At Top, Add  4.77 
. 

 32 32 53 00-0031 LF  $48.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 662.47 295.30 
    For >3:1 Sloped Soil At Top, Add  6.11 

. 
 32 32 53 00-0032 LF  $48.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................ 1,023.19 461.72 

    For >3:1 Sloped Soil At Top, Add  8.47 
. 

 32 32 53 00-0033 LF  $48.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,335.51 603.98 
    For >3:1 Sloped Soil At Top, Add  10.84 

. 
 32 32 53 00-0034 LF  $48.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,661.66 752.12 

    For >3:1 Sloped Soil At Top, Add  13.37 
. 

 32 32 53 00-0035 LF  $48.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 378.31 165.42 
    For >3:1 Sloped Soil At Top, Add  4.04 

. 
 32 32 53 00-0036 LF  $48.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 447.75 195.71 

    For >3:1 Sloped Soil At Top, Add  4.78 
. 

 32 32 53 00-0037 LF  $48.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 584.07 256.05 
    For >3:1 Sloped Soil At Top, Add  6.11 

. 
 32 32 53 00-0038 LF  $48.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 896.98 398.64 

    For >3:1 Sloped Soil At Top, Add  8.47 
. 

 32 32 53 00-0039 LF  $48.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,158.48 515.50 
    For >3:1 Sloped Soil At Top, Add  10.84 

. 
 32 32 53 00-0040 LF  $48.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,443.28 642.99 

    For >3:1 Sloped Soil At Top, Add  13.37 

XXXXXXX 
. 
 32 32 53 00-0041  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $64.00/ton. 
. 
. 

 32 32 53 00-0042 LF  $64.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 430.69 186.83 
    For >3:1 Sloped Soil At Top, Add  4.84 

. 
 32 32 53 00-0043 LF  $64.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 499.52 222.26 

    For >3:1 Sloped Soil At Top, Add  4.67 
. 

 32 32 53 00-0044 LF  $64.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 680.78 295.30 
    For >3:1 Sloped Soil At Top, Add  7.67 

. 
 32 32 53 00-0045 LF  $64.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................ 1,050.32 461.72 

    For >3:1 Sloped Soil At Top, Add  10.78 
. 

 32 32 53 00-0046 LF  $64.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,372.13 603.98 
    For >3:1 Sloped Soil At Top, Add  13.95 

. 
 32 32 53 00-0047 LF  $64.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,707.78 752.12 

    For >3:1 Sloped Soil At Top, Add  17.29 
. 

 32 32 53 00-0048 LF  $64.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 387.80 165.42 
    For >3:1 Sloped Soil At Top, Add  4.84 

. 
 32 32 53 00-0049 LF  $64.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 459.96 195.71 

    For >3:1 Sloped Soil At Top, Add  5.82 
. 

 32 32 53 00-0050 LF  $64.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 602.38 256.05 
    For >3:1 Sloped Soil At Top, Add  7.67 

. 
 32 32 53 00-0051 LF  $64.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 924.11 398.64 

    For >3:1 Sloped Soil At Top, Add  10.78 
. 

 32 32 53 00-0052 LF  $64.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,195.10 515.50 
    For >3:1 Sloped Soil At Top, Add  13.95 

. 
 32 32 53 00-0053 LF  $64.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,489.40 642.99 

    For >3:1 Sloped Soil At Top, Add  17.29 

XXXXXXX 
. 
 32 35  Screening Devices (32 30) 
. 
. 
 32 35 16  Sound Barriers (32 35) 
. 
. 
 32 35 16 00-0001  Precast Concrete Roadway Sound Barriers And Support Including Caps 

For Columns (32 35 16) 
Note: Installed on steel supports.  Finish to be determined by owner (ribbed, patterned, stamped, exposed 
aggregate or smooth) 

. 

. 
 32 35 16 00-0002  4" Thick (32 35 16 00-0001) 
. 
. 

 32 35 16 00-0003 LF 6' High x 4" Thick Precast Concrete Sound Walls ............................................................................................................... 157.42 20.51 
    For > 500 To 1000, Deduct  -15.74 
    For > 1000, Deduct  -27.55 

. 
 32 35 16 00-0004 LF 7' High x 4" Thick Precast Concrete Sound Walls ............................................................................................................... 170.15 22.90 

    For > 500 To 1000, Deduct  -17.02 
    For > 1000, Deduct  -29.78 

. 
 32 35 16 00-0005 LF 8' High x 4" Thick Precast Concrete Sound Walls ............................................................................................................... 185.24 24.80 

    For > 500 To 1000, Deduct  -18.52 
    For > 1000, Deduct  -32.42 

. 
 32 35 16 00-0006 LF 9' High x 4" Thick Precast Concrete Sound Walls ............................................................................................................... 197.57 26.71 

    For > 500 To 1000, Deduct  -19.76 
    For > 1000, Deduct  -34.57 

. 
 32 35 16 00-0007 LF 10' High x 4" Thick Precast Concrete Sound Walls ............................................................................................................. 208.96 28.62 

    For > 500 To 1000, Deduct  -20.90 
    For > 1000, Deduct  -36.57 

. 
 32 35 16 00-0008 LF 11' High x 4" Thick Precast Concrete Sound Walls ............................................................................................................. 225.33 29.57 

    For > 500 To 1000, Deduct  -22.53 
    For > 1000, Deduct  -39.43 
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. 
 32 35 16 00-0009 LF 12' High x 4" Thick Precast Concrete Sound Walls ............................................................................................................. 241.31 31.01 

    For > 500 To 1000, Deduct  -24.13 
    For > 1000, Deduct  -42.23 

XXXXXXX 
. 
 32 35 16 00-0010  6" Thick (32 35 16 00-0001) 
. 
. 

 32 35 16 00-0011 LF 6' High x 6" Thick Precast Concrete Sound Walls ............................................................................................................... 187.93 23.85 
    For > 500 To 1000, Deduct  -18.79 
    For > 1000, Deduct  -32.89 

. 
 32 35 16 00-0012 LF 7' High x 6" Thick Precast Concrete Sound Walls ............................................................................................................... 203.10 26.71 

    For > 500 To 1000, Deduct  -20.31 
    For > 1000, Deduct  -35.54 

. 
 32 35 16 00-0013 LF 8' High x 6" Thick Precast Concrete Sound Walls ............................................................................................................... 221.12 29.57 

    For > 500 To 1000, Deduct  -22.11 
    For > 1000, Deduct  -38.70 

. 
 32 35 16 00-0014 LF 9' High x 6" Thick Precast Concrete Sound Walls ............................................................................................................... 235.81 31.48 

    For > 500 To 1000, Deduct  -23.58 
    For > 1000, Deduct  -41.27 

. 
 32 35 16 00-0015 LF 10' High x 6" Thick Precast Concrete Sound Walls ............................................................................................................. 249.41 33.39 

    For > 500 To 1000, Deduct  -24.94 
    For > 1000, Deduct  -43.65 

. 
 32 35 16 00-0016 LF 11' High x 6" Thick Precast Concrete Sound Walls ............................................................................................................. 269.00 34.82 

    For > 500 To 1000, Deduct  -26.90 
    For > 1000, Deduct  -47.08 

. 
 32 35 16 00-0017 LF 12' High x 6" Thick Precast Concrete Sound Walls ............................................................................................................. 288.12 36.25 

    For > 500 To 1000, Deduct  -28.81 
    For > 1000, Deduct  -50.42 

XXXXXXX 
. 
 32 35 16 00-0018  8" Thick (32 35 16 00-0001) 
. 
. 

 32 35 16 00-0019 LF 6' High x 8" Thick Precast Concrete Sound Walls ............................................................................................................... 227.14 28.62 
    For > 500 To 1000, Deduct  -22.71 
    For > 1000, Deduct  -39.75 

. 
 32 35 16 00-0020 LF 7' High x 8" Thick Precast Concrete Sound Walls ............................................................................................................... 245.43 31.48 

    For > 500 To 1000, Deduct  -24.54 
    For > 1000, Deduct  -42.95 

. 
 32 35 16 00-0021 LF 8' High x 8" Thick Precast Concrete Sound Walls ............................................................................................................... 267.22 34.35 

    For > 500 To 1000, Deduct  -26.72 
    For > 1000, Deduct  -46.76 

. 
 32 35 16 00-0022 LF 9' High x 8" Thick Precast Concrete Sound Walls ............................................................................................................... 284.94 37.20 

    For > 500 To 1000, Deduct  -28.49 
    For > 1000, Deduct  -49.86 

. 
 32 35 16 00-0023 LF 10' High x 8" Thick Precast Concrete Sound Walls ............................................................................................................. 301.36 39.59 

    For > 500 To 1000, Deduct  -30.14 
    For > 1000, Deduct  -52.74 

. 
 32 35 16 00-0024 LF 11' High x 8" Thick Precast Concrete Sound Walls ............................................................................................................. 325.13 41.02 

    For > 500 To 1000, Deduct  -32.51 
    For > 1000, Deduct  -56.90 

. 
 32 35 16 00-0025 LF 12' High x 8" Thick Precast Concrete Sound Walls ............................................................................................................. 348.34 42.93 

    For > 500 To 1000, Deduct  -34.83 
    For > 1000, Deduct  -60.96 

XXXXXXX 
. 
 32 35 16 00-0026  Redwood Top (32 35 16 00-0001) 
. 
. 

 32 35 16 00-0027 LF 2" x 6" Redwood, Construction Grade/Rough .........................................................................................................................4.09 1.10 
. 

 32 35 16 00-0028 LF 2" x 8" Redwood, Construction Grade/Rough .........................................................................................................................4.83 1.44 
. 

 32 35 16 00-0029 LF 2" x 10" Redwood, Construction Grade/Rough .......................................................................................................................7.21 1.76 
. 

 32 35 16 00-0030 LF 2" x 12" Redwood, Construction Grade/Rough .......................................................................................................................8.69 2.20 
. 

 32 35 16 00-0031 LF 2" x 6" Redwood, Con Heart/Smooth ......................................................................................................................................4.89 1.10 
. 

 32 35 16 00-0032 LF 2" x 8" Redwood, Con Heart/Smooth ......................................................................................................................................7.01 1.44 
. 

 32 35 16 00-0033 LF 2" x 10" Redwood, Con Heart/Smooth ....................................................................................................................................9.23 1.76 
. 

 32 35 16 00-0034 LF 2" x 12" Redwood, Con Heart/Smooth .................................................................................................................................. 11.09 2.20 

XXXXXXX 
. 
 32 39  Manufactured Site Specialties (32 30) 

Note: Excludes coredrilling, augering, concrete footing and compaction See CSI section 02 41 19 13-0025 for concrete core drilling, 
02 41 19 13-0163 for asphalt core drilling, 32 31 13 13-0002 for augering, 32 31 13 13-0019 for concrete footing, 32 31 13 13-0045 
for compaction of earth. 

. 

. 
 32 39 13  Manufactured Metal Bollards (32 39) 
. 
. 
 32 39 13 00-0001  Metal Pipe Bollards (32 39 13) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. See CSI section 
32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill for post and post 
holes. 

. 

. 
 32 39 13 00-0002  Steel Pipe Bollard, Schedule 40 Pipe, Painted Or Powered Coated (32 39 13 00-0001) 
. 
. 

 32 39 13 00-0003 LF 4" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ........................................................................................... 43.57 11.25 
    For Galvanized Steel, Add  3.58 
    For 304 Stainless Steel, Add  28.43 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  114.04 
    For Each Sleeve For Removable, Lockable Bollard (Includes Tamper Proof Screw), Add  81.52 
    For Schedule 80, Add  5.41 
    For Concrete Fill, Add Per LF Of Pipe Bollard  10.55 
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. 
 32 39 13 00-0004 LF 6" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ........................................................................................... 55.72 11.25 

    For Galvanized Steel, Add  5.65 
    For 304 Stainless Steel, Add  44.83 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  114.04 
    For Each Sleeve For Removable, Lockable Bollard (Includes Tamper Proof Screw), Add  81.52 
    For Schedule 80, Add  7.23 
    For Concrete Fill, Add Per LF Of Pipe Bollard  15.11 

. 
 32 39 13 00-0005 LF 8" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ........................................................................................... 77.39 14.07 

    For Galvanized Steel, Add  8.37 
    For 304 Stainless Steel, Add  66.50 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  150.52 
    For Each Sleeve For Removable, Lockable Bollard, Add  122.65 
    For Schedule 80, Add  10.20 
    For Concrete Fill, Add Per LF Of Pipe Bollard  20.18 

. 
 32 39 13 00-0006 LF 10" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ....................................................................................... 101.16 16.87 

    For Galvanized Steel, Add  11.46 
    For 304 Stainless Steel, Add  90.99 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  173.04 
    For Each Sleeve For Removable, Lockable Bollard, Add  133.56 
    For Schedule 80, Add  13.49 
    For Concrete Fill, Add Per LF Of Pipe Bollard  24.80 

. 
 32 39 13 00-0007 LF 12" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ....................................................................................... 128.65 22.51 

    For Galvanized Steel, Add  14.22 
    For 304 Stainless Steel, Add  112.91 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  233.00 
    For Each Sleeve For Removable, Lockable Bollard, Add  184.07 
    For Schedule 80, Add  17.05 
    For Concrete Fill, Add Per LF Of Pipe Bollard  29.14 

XXXXXXX 
. 
 32 39 13 00-0008  Cast Bollards (32 39 13 00-0001) 
. 
. 

 32 39 13 00-0009 EA 36" Cast Aluminum Bollard, Black Powder Coat Finish ................................................................................................... 1,127.75 67.52 
Note: 8-1/2" diameter, embedded mounting plate, all colors. 

. 
 32 39 13 00-0010 EA 36" Cast Aluminum Removable Bollard, Black Powder Coat Finish ................................................................................ 1,874.29 67.52 

Note: 8-1/2" diameter, embedded mounting plate, lockable, all colors. 
. 

 32 39 13 00-0011 EA 36" Cast Iron Bollard, Powder Coat Finish .......................................................................................................................... 962.69 67.52 
Note: 8-1/2" diameter, embedded mounting plate, all colors. 

. 
 32 39 13 00-0012 EA 36" Cast Iron Removable Bollard, Black Powder Coat Finish .......................................................................................... 1,713.66 67.52 

Note: 8-1/2" diameter, embedded mounting plate, lockable, all colors. 

XXXXXXX 
. 
 32 39 23  Manufactured Concrete Bollards (32 39)
. 
. 
 32 39 23 00-0001  Concrete Bollards (32 39 23) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. See CSI section 
32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 

. 

. 
 32 39 23 00-0002  Concrete Bollard, Exposed Aggregate (32 39 23 00-0001) 
. 
. 

 32 39 23 00-0003 EA 12" x 12" x 30" High Concrete Bollard, Light Sandblast ...................................................................................................... 759.92 90.01 
Note: Surface mounted with anchor bolts embedded into grout pockets. 

. 
 32 39 23 00-0004 EA 12" Diameter x 30" High Concrete Bollard, Light Sandblast ................................................................................................ 759.92 90.01 

Note: Surface mounted with anchor bolts embedded into grout pockets. 

XXXXXXX 
. 
 32 39 25  Manufactured Wood Bollards (32 39)
. 
. 
 32 39 25 00-0001  Wood Bollards (32 39 25) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. See CSI section 
32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 

. 

. 
 32 39 25 00-0002  Wood Bollard, Pressure Treated Timber (32 39 25 00-0001) 
. 
. 

 32 39 25 00-0003 LF 4" x 4", Pressure Treated Wood Bollard ................................................................................................................................ 20.15 9.00 
    For Each Sleeve For Removable, Lockable Bollard, Add  81.90 

. 
 32 39 25 00-0004 LF 6" x 6", Pressure Treated Wood Bollard ................................................................................................................................ 22.41 9.00 

    For Each Sleeve For Removable, Lockable Bollard, Add  81.90 
. 

 32 39 25 00-0005 LF 8" x 8", Pressure Treated Wood Bollard ................................................................................................................................ 28.10 10.12 
    For Each Sleeve For Removable, Lockable Bollard, Add  124.44 

. 
 32 39 25 00-0006 LF 10" x 10", Pressure Treated Wood Bollard ............................................................................................................................ 39.24 13.50 

    For Each Sleeve For Removable, Lockable Bollard, Add  137.52 
. 

 32 39 25 00-0007 LF 12" x 12", Pressure Treated Wood Bollard ............................................................................................................................ 53.62 18.00 
    For Each Sleeve For Removable, Lockable Bollard, Add  193.11 

XXXXXXX 
. 
 32 39 27  Manufactured Plastic Bollards (32 39)
. 
. 
 32 39 27 00-0001  Plastic Bollards (32 39 27) 

See CSI section 32 31 13 13-0001 for augering and filling holes for bollards., 32 31 13 13-0018 for concrete fill. 
. 
. 
 32 39 27 00-0002  Recycled Plastic Bollards (32 39 27 00-0001) 
. 
. 

 32 39 27 00-0003 EA 6" x 6" x 33" Surface Mounted Recycled Plastic Bollard ..................................................................................................... 231.49 45.01 
Note: Includes anchor bolts. 

. 
 32 39 27 00-0004 EA 6" Diameter x 6' Steel Reinforced Recycled Plastic Bollard ................................................................................................ 357.45 45.01 

XXXXXXX 
. 
 32 39 27 00-0005  Plastic Bollard Covers (32 39 27 00-0001) 
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. 

. 
 32 39 27 00-0006 EA 4" x 60", 1/8" Thick LDPE Bollard Cover, Fits 4" To 4-1/2" Pipe ........................................................................................... 56.51 9.54 

    For Reflective Tape, Add  5.94 
. 

 32 39 27 00-0007 EA 6" x 60", 1/8" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ........................................................................................... 61.29 10.50 
    For Reflective Tape, Add  5.94 

. 
 32 39 27 00-0008 EA 3" x 60", 1/4" Thick LDPE Bollard Cover, Fits 3" To 3 1/2" Pipe............................................................................................ 75.23 9.54 

    For Reflective Tape, Add  5.94 
. 

 32 39 27 00-0009 EA 3-1/2" x 52", 1/4" Thick LDPE Bollard Cover, Fits 3 -1/2" To 4" Pipe .................................................................................... 75.23 9.54 
    For Reflective Tape, Add  5.94 

. 
 32 39 27 00-0010 EA 3-1/2" x 68", 1/4" Thick LDPE Bollard Cover, Fits 3-1/2" To 4" Pipe ..................................................................................... 83.97 9.54 

    For Reflective Tape, Add  5.94 
. 

 32 39 27 00-0011 EA 4" x 52", 1/4" Thick LDPE Bollard Cover, Fits 4' To 4-1/2" Pipe ............................................................................................ 75.23 9.54 
    For Reflective Tape, Add  5.94 

. 
 32 39 27 00-0012 EA 4" x 60", 1/4" Thick LDPE Bollard Cover, Fits 4" To 4-1/2" Pipe ........................................................................................... 76.48 9.54 

    For Reflective Tape, Add  5.94 
. 

 32 39 27 00-0013 EA 5" x 52", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ......................................................................................... 75.23 9.54 
    For Reflective Tape, Add  5.94 

. 
 32 39 27 00-0014 EA 5" x 60", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ......................................................................................... 76.48 9.54 

    For Reflective Tape, Add  5.94 
. 

 32 39 27 00-0015 EA 5" x 72", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ....................................................................................... 105.18 9.54 
    For Reflective Tape, Add  5.94 

. 
 32 39 27 00-0016 EA 6" x 52", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ........................................................................................... 77.14 10.50 

    For Reflective Tape, Add  5.94 
. 

 32 39 27 00-0017 EA 6" x 65", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ........................................................................................... 97.11 10.50 
    For Reflective Tape, Add  5.94 

. 
 32 39 27 00-0018 EA 6" x 84", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ......................................................................................... 109.97 10.50 

    For Reflective Tape, Add  5.94 
. 

 32 39 27 00-0019 EA 7" x 56", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ........................................................................................... 94.03 11.45 
    For Reflective Tape, Add  5.94 

. 
 32 39 27 00-0020 EA 8" x 52", 1/4" Thick LDPE Bollard Cover, Fits 7" To 7-5/16" Pipe ....................................................................................... 101.51 11.45 

    For Reflective Tape, Add  5.94 
. 

 32 39 27 00-0021 EA 8" x 69", 1/4" Thick LDPE Bollard Cover, Fits 8" To 8-5/8" Pipe ......................................................................................... 101.51 11.45 
    For Reflective Tape, Add  5.94 

. 
 32 39 27 00-0022 EA 10" x 69", 1/4" Thick LDPE Bollard Cover, Fits 10" To 11" Pipe.......................................................................................... 135.22 11.45 

    For Reflective Tape, Add  5.94 

XXXXXXX 
. 
 32 39 29  Manufactured Stone Bollards (32 39) 
. 
. 
 32 39 29 00-0001  Stone Bollards (32 39 29) 

See CSI section 32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 
. 
. 
 32 39 29 00-0002  Granite Bollards (32 39 29 00-0001) 
. 
. 

 32 39 29 00-0003 EA 16" x 16" x 30" Granite Bollard, Smooth Matt Finish ........................................................................................................ 1,212.53 112.52 
Note: Surface mounted with anchors embedded into grout pockets. 

. 
 32 39 29 00-0004 EA 16" x 16" x 54" Granite Bollard, Smooth Matt Finish ........................................................................................................ 1,535.95 157.53 

Note: Surface mounted with anchors embedded into grout pockets. 
. 

 32 39 29 00-0005 EA 12" x 12" x 24" Granite Bollard, Rough Finish, Pyramid Top ............................................................................................... 752.90 112.52 
Note: Surface mounted with anchors embedded into grout pockets. 

. 
 32 39 29 00-0006 EA 12" Diameter x 18" Granite Bollard, Smooth Matt Finish .................................................................................................. 1,113.66 90.01 

Note: Flat Top, surface mounted with anchors embedded into grout pockets. 
. 

 32 39 29 00-0007 EA 24" x 24" x 20" Granite Bollard, Octagonal Cross Section ............................................................................................... 1,661.27 90.01 
Note: Smooth matt finish, flat top, surface mounted with anchors embedded into grout pockets. 

XXXXXXX 
. 
 32 80  Irrigation (32) 
. 
. 
 32 84  Planting Irrigation (32 80) 
. 
. 
 32 84 13  Drip Irrigation (32 84) 
. 
. 
 32 84 13 00-0001  Drip Emitter Irrigation Devices (32 84 13) 
. 
. 
 32 84 13 00-0002  Drip Emitter Irrigation Valves (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0003 EA  1/2" Air/Vacuum Relief Valve For Drip Emitter Irrigation Systems (Rain Bird® ARV050) ..................................................... 49.55 13.40 
. 

 32 84 13 00-0004 EA 1", Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® LFV100) ............................................ 65.40 13.40 
. 

 32 84 13 00-0005 EA 3/4", Anti-Siphon, Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® LFV075) .................... 64.29 13.40 
. 

 32 84 13 00-0006 EA 3/4", Latching Solenoid, Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® 
LFV075TBOS) ..................................................................................................................................................................... 79.18 13.40 

XXXXXXX 
. 
 32 84 13 00-0007  Drip Emitter Irrigation Filters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0008 EA  3/4" Inlet/Outlet, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® QKCHK-075) ................................... 110.65 13.40 
. 

 32 84 13 00-0009 EA 1" Inlet/Outlet, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® QKCHK-100) ...................................... 111.47 13.40 
. 

 32 84 13 00-0010 EA 3/4" Inlet/Outlet, Inline Wye Filter For Drip Emitter Irrigation Systems (Rain Bird® RBY075MPTX) ..................................... 56.47 13.40 
. 

 32 84 13 00-0011 EA 1" Inlet/Outlet, Inline Wye Filter For Drip Emitter Irrigation Systems (Rain Bird® RBY100MPTX) ........................................ 57.13 13.40 
. 

 32 84 13 00-0012 EA 1" Inlet/Outlet, Pressure Regulating, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® PRB-
QCHK-100) ........................................................................................................................................................................ 118.28 13.40 

. 
 32 84 13 00-0013 EA 3/4" Inlet/Outlet, Pressure Regulating, Inline RBY Filter For Drip Emitter Irrigation Systems (Rain Bird® 

PRF075RBY) ....................................................................................................................................................................... 66.33 13.40 
. 

 32 84 13 00-0014 EA 1" Inlet/Outlet, Pressure Regulating, Inline RBY Filter For Drip Emitter Irrigation Systems (Rain Bird® 
PRF100RBY) ....................................................................................................................................................................... 71.46 13.40 

XXXXXXX 
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. 
 32 84 13 00-0015  Drip Emitter Irrigation Pressure Regulators (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0016 EA  3/4", 6 To 300 GPH, 30 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-L30X-
075)...................................................................................................................................................................................... 55.81 13.40 

. 
 32 84 13 00-0017 EA  3/4", 120 To 600 GPH, 30 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-

M30X-075) ........................................................................................................................................................................... 55.81 13.40 
. 

 32 84 13 00-0018 EA 3/4", 120 To 600 GPH, 40 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-
M40X-075) ........................................................................................................................................................................... 55.81 13.40 

. 
 32 84 13 00-0019 EA 1", 120 To 900 GPH, 40 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-

M40X-100) ........................................................................................................................................................................... 61.20 13.40 

XXXXXXX 
. 
 32 84 13 00-0020  Drip Emitter Irrigation Tubing (32 84 13 00-0001) 

Note: Includes surface installation and covering of tubing with existing pine straw, pine bark etc. 
. 
. 

 32 84 13 00-0021 LF 1/4", Landscape Dripline With Extruded Non-Pressure Compensating Drip Emitters (Rain Bird® LDQ0806100) .................. 4.45 1.88 
. 

 32 84 13 00-0022 LF 1/2", Landscape Dripline With Extruded Pressure Compensating Drip Emitters (Rain Bird® XFD0612100) .......................... 4.45 2.15 
. 

 32 84 13 00-0023 LF 1/4", UV-Resistant, Polyethylene, Distribution Tubing For Drip Emitter Irrigation Systems (Rain Bird® XQ100) .................... 3.92 1.88 
    For Shallow Trenching And Backfill By Hand, Add  7.72 

. 
 32 84 13 00-0024 LF 1/2", UV-Resistant, Polyethylene, Distribution Tubing For Drip Emitter Irrigation Systems (Rain Bird® XT700100) .............. 4.44 2.15 

    For Shallow Trenching And Backfill By Hand, Add  8.36 

XXXXXXX 
. 
 32 84 13 00-0025  Drip Emitter Irrigation Fittings (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0026 EA  1/4", Barbed Coupling For Irrigation Tubing (Rain Bird® XBF1CONN) ................................................................................... 3.45  
. 

 32 84 13 00-0027 EA  1/4", Barbed Elbow For Irrigation Tubing (Rain Bird® XBF2EL) ............................................................................................. 3.47  
. 

 32 84 13 00-0028 EA  1/4", Barbed Tee For Irrigation Tubing (Rain Bird® XBF3TEE) .............................................................................................. 3.50  
. 

 32 84 13 00-0029 EA  1/4", Self Piercing Barbed Coupling For Irrigation Tubing (Rain Bird® SPB025) .................................................................... 3.59  
. 

 32 84 13 00-0030 EA  1/4", Plug For Irrigation Tubing (Rain Bird® EMAGPX) .......................................................................................................... 3.43  
. 

 32 84 13 00-0031 EA  17mm, Barbed Coupling For Irrigation Tubing (Rain Bird® XFFCOUP) ................................................................................. 3.55  
    For Compression Fitting, Add  0.20 

. 
 32 84 13 00-0032 EA  17mm, Barbed Elbow For Irrigation Tubing (Rain Bird® XFF-ELBOW) .................................................................................. 3.60  

    For Compression Fitting, Add  0.25 
. 

 32 84 13 00-0033 EA  17mm, Barbed Tee For Irrigation Tubing (Rain Bird® XFF-TEE) ........................................................................................... 3.63  
    For Compression Fitting, Add  0.28 

. 
 32 84 13 00-0034 EA  17mm, Barbed Male Adapter For Irrigation Tubing (Rain Bird® XFFMA050) ......................................................................... 3.64  

    For Compression Fitting, Add  0.29 
. 

 32 84 13 00-0035 EA  17mm, Barbed Cross For Irrigation Tubing (Rain Bird® XFDCROSS) ................................................................................... 3.76  
    For Compression Fitting, Add  0.41 

. 
 32 84 13 00-0036 EA  1/2", Plug For Irrigation Tubing (Rain Bird® MDCFCAP) ........................................................................................................ 3.90  

. 
 32 84 13 00-0037 EA 12 Gauge, Galvanized Stake For Irrigation Tubing (Rain Bird® TDS050BEND) .................................................................... 1.94  

XXXXXXX 
. 
 32 84 13 00-0038  Drip Emitters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0039 EA  0.5 To 2 GPH, Single Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 
XB20PC) ................................................................................................................................................................................ 7.01  

. 
 32 84 13 00-0040 EA 5 To 24 GPH, Single Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 

PC24) ..................................................................................................................................................................................... 7.53  
. 

 32 84 13 00-0041 EA  0.5 To 2 GPH, Six Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 
XB056) ................................................................................................................................................................................. 13.75  

XXXXXXX 
. 
 32 84 13 00-0042  Drip Emitter Irrigation Micro-Bubblers, Sprays And Misters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0043 EA Adjustable Stream Bubbler With Spike For Drip Emitter Irrigation Systems (Rain Bird® SXB360SPYK) ............................. 27.63 12.07 
. 

 32 84 13 00-0044 EA  Adjustable Micro Spray With Spike For Drip Emitter Irrigation Systems (Rain Bird® XS360TSPYK) ................................... 27.66 12.07 
. 

 32 84 13 00-0045 EA 12" Height, Riser Assembly With Pressure Compensating Nozzle For Drip Emitter Irrigation Systems (Rain Bird® 
SQADP12 With SQFUL) ...................................................................................................................................................... 29.11 12.07 

. 
 32 84 13 00-0046 EA 24" Height, Riser Assembly With Pressure Compensating Nozzle For Drip Emitter Irrigation Systems (Rain Bird® 

SQADP24 With SQFUL) ...................................................................................................................................................... 29.26 12.07 
. 

 32 84 13 00-0047 EA 4" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP-400X With SQFUL) ............. 40.60 15.82 
Note: Includes nozzle. 

. 
 32 84 13 00-0048 EA 6" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP-600X With SQFUL) ............. 42.47 15.82 

Note: Includes nozzle. 
. 

 32 84 13 00-0049 EA 12" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP1200X With SQFUL) ........... 38.63 15.82 
Note: Includes nozzle. 

XXXXXXX 
. 
 32 84 13 00-0050  Subsurface Drip Emitter Irrigation Tubing (Rain Bird® XFS) (32 84 13 00-0001) 

Note: Brown or purple tubing. Includes layout, trenching 4" to 6", installing tubing and backfilling trench. 
. 
. 

 32 84 13 00-0051 LF 0.536" ID, 0.634" OD, Subsurface Drip Emitter Irrigation Tubing (Rain Bird® XFS Copper Shield) ....................................... 5.04 2.35 

XXXXXXX 
. 
 32 84 23  Underground Sprinklers (32 84)
. 
. 
 32 84 23 00-0001  Sprinkler Heads (32 84 23) 
. 
. 
 32 84 23 00-0002  Spray Sprinkler Heads (32 84 23 00-0001) 

Note: Includes plastic riser and case. Includes spray, variable arc or bubbler nozzle with partial or full circle 
coverage. 

. 

. 
 32 84 23 00-0003 EA 2" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1802P) .............................................................................................. 36.53 14.81 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0004 EA 4" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1804P) .............................................................................................. 35.47 14.81 
    For Rotary Nozzle, Add  3.25 
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. 
 32 84 23 00-0005 EA 6" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1806P) .............................................................................................. 39.40 14.81 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0006 EA 12" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1812P) ............................................................................................ 42.68 14.81 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0007 EA 4" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1804-SAM)........................................................... 36.95 14.81 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0008 EA 6" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1806-SAM)........................................................... 42.47 14.81 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0009 EA 12" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1812-SAM) ......................................................... 45.13 14.81 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0010 EA 4" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1804-PRS) ................................................ 38.52 14.81 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0011 EA 6" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1806-PRS) ................................................ 43.56 14.81 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0012 EA 12" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1812-PRS) .............................................. 46.04 14.81 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0013 EA 4" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1804-SAM-PRS) ........... 39.15 14.81 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0014 EA 6" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1806-SAM-PRS) ........... 46.88 14.81 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0015 EA 12" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1812-SAM-

PRS) .................................................................................................................................................................................... 49.32 14.81 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0016 EA Bubbler Head With Screen, 1/2" NPT (Rain Bird® 1300) ...................................................................................................... 33.41 14.81 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0017 EA Pressure Compensating Bubbler With Screen, 1/2" NPT (Rain Bird® 1400) ........................................................................ 35.87 14.81 

XXXXXXX 
. 
 32 84 23 00-0018  Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0001) 

Note: Maximum spacing is equivalent to maximum radius. 
. 
. 
 32 84 23 00-0019  1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover and nozzle with partial or full circle coverage. 
. 
. 

 32 84 23 00-0020 EA 4" Pop-Up Height, 1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 3504PC) ........................ 44.29 14.81 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0021 EA 4" Pop-Up Height, 1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 3504-PC-SAM) .......................................................................................................................................................... 45.16 14.81 
    For Non-Potable Cover, Add  2.00 

XXXXXXX 
. 
 32 84 23 00-0022  3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover and nozzle with partial or full circle coverage. 
. 
. 

 32 84 23 00-0023 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 5004-PLPC) .................. 42.19 14.81 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0024 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 5006-PLPC) .................. 51.63 14.81 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0025 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 5004-PLPCS) ............................................................................................................................................................. 43.94 14.81 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0026 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 5006-PLPCS) ............................................................................................................................................................. 53.03 14.81 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0027 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Pressure Regulator 

(Rain Bird® 5004+PCR) ...................................................................................................................................................... 44.64 14.81 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0028 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5004+FCSR) .................................................................................................................... 46.04 14.81 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0029 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5006+PCSR) .................................................................................................................... 55.12 14.81 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0030 EA 12" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5012+PCSR) .................................................................................................................... 60.72 14.81 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0031 EA Shrub Type, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain Bird® 

5000S-PLPCS) .................................................................................................................................................................... 45.86 14.81 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0032 EA Shrub Type, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And Pressure 

Regulator (Rain Bird® 5000S+PCSR) ................................................................................................................................. 51.45 14.81 
    For Non-Potable Cover, Add  2.00 

XXXXXXX 
. 
 32 84 23 00-0033  1" Inlet, Up To 65' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover, check valve and nozzle with partial or full circle 
coverage. 
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. 

. 
 32 84 23 00-0034 EA 4" Pop-Up Height, 1" Inlet, Up To 65' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® F4PC) .............................. 64.74 14.81 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 
    For Stainless Steel Riser And High Speed Rotor, Add  25.73 

XXXXXXX 
. 
 32 84 23 00-0035  1" Inlet, Up To 80' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover, check valve and nozzle with partial or full circle 
coverage. 

. 

. 
 32 84 23 00-0036 EA 5" Pop-Up Height, 1" Inlet, Up To 80' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 8005) ................................ 85.01 14.81 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

XXXXXXX 
. 
 32 84 23 00-0037  Impact-Drive Sprinkler Heads (32 84 23 00-0001) 

Note: Includes partial or full circle coverage. Maximum spacing is equivalent to maximum radius. 
. 
. 

 32 84 23 00-0038 EA 1/2" Inlet, Up To 45' Spacing, Pop-Up, Impact-Drive Rotary Sprinkler Head (Rain Bird® 2045A-08) ................................... 54.95 14.81 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0039 EA 1/2" Inlet, Up To 45' Spacing, Riser Mounted, Plastic Body, Impact-Drive Sprinkler Head (Rain Bird® 2045-PJ08) ............ 46.56 14.81 

. 
 32 84 23 00-0040 EA 3/4" Inlet, Up To 51' Spacing, Riser Mounted, Brass/Bronze Body, Impact-Drive Sprinkler Head (Rain Bird® 35A-

ADJ-TNTB) .......................................................................................................................................................................... 74.51 14.81 

XXXXXXX 
. 
 32 84 23 00-0041  Electric Remote Control Irrigation Valves (32 84 23) 
. 
. 
 32 84 23 00-0042  0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valves (Rain 

Bird® DV Series) (32 84 23 00-0041) 
Note: 15 to 150 PSI. 

. 

. 
 32 84 23 00-0043 EA 3/4", 0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 75DV) ................................................ 153.93 61.72 

. 
 32 84 23 00-0044 EA 1", 0.2 To 40 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100DV) ................................................. 153.93 61.72 

. 
 32 84 23 00-0045 EA 1", 0.2 To 40 GPM, Slip-On, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100DVSS) .............................. 171.57 70.36 

. 
 32 84 23 00-0046 EA 1", 0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Angle Valve (Rain Bird® 100DVA) .................................... 154.63 61.72 

XXXXXXX 
. 
 32 84 23 00-0047  0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Flow Control (Rain Bird® DVF Series) (32 84 23 00-0041) 
Note: 15 to 150 PSI. 

. 

. 
 32 84 23 00-0048 EA 1", 0.2 To 40 GPM, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 100DVF) ................. 154.63 61.72 

. 
 32 84 23 00-0049 EA 1", 0.2 To 40 GPM, Slip-On, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 

100DVFSS) ........................................................................................................................................................................ 172.62 70.36 
. 

 32 84 23 00-0050 EA 1", 0.2 To 40 GPM, Male x Barb, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 
100DVFMB) ....................................................................................................................................................................... 173.31 70.36 

XXXXXXX 
. 
 32 84 23 00-0051  0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves (Rain 

Bird® PEB Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI. 

. 

. 
 32 84 23 00-0052 EA 1", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100PEB)........................................... 210.55 61.72 

. 
 32 84 23 00-0053 EA 1-1/2", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 150PEB) .................................... 235.02 61.72 

. 
 32 84 23 00-0054 EA 2", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 200PEB)........................................... 266.47 61.72 

XXXXXXX 
. 
 32 84 23 00-0055  5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Pressure Regulator (Rain Bird® PEB PRS-D Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0056 EA 1", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 100PEB 

PRS-D) .............................................................................................................................................................................. 280.13 69.37 
. 

 32 84 23 00-0057 EA 1-1/2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 
150PEB PRS-D) ................................................................................................................................................................ 304.60 69.37 

. 
 32 84 23 00-0058 EA 2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 200PEB 

PRS-D) .............................................................................................................................................................................. 336.05 69.37 

XXXXXXX 
. 
 32 84 23 00-0059  20 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Pressure Regulator And Scrubber Valve (Rain Bird® PESB PRS-D Series) 
(32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0060 EA 1", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber Valve 

(Rain Bird® 100PESB PRS-D) .......................................................................................................................................... 315.08 69.37 
. 

 32 84 23 00-0061 EA 1-1/2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber 
Valve (Rain Bird® 150PESB PRS-D) ................................................................................................................................ 339.55 69.37 

. 
 32 84 23 00-0062 EA 2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber Valve 

(Rain Bird® 200PESB PRS-D) .......................................................................................................................................... 371.01 69.37 

XXXXXXX 
. 
 32 84 23 00-0063  0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves (Hunter 

IBV Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure. 

. 

. 
 32 84 23 00-0064 EA 1", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-101G-B) .............................................. 280.14 61.72 

. 
 32 84 23 00-0065 EA 1-1/2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-151G-B) ........................................ 392.62 61.72 

. 
 32 84 23 00-0066 EA 2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-201G-B) .............................................. 402.79 61.72 
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. 
 32 84 23 00-0067 EA 3", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-301G-B) ............................................... 877.86 83.31 

XXXXXXX 
. 
 32 84 23 00-0068  5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves (Rain Bird® EFB-CP Series) (32 84 23 00-0041) 
Note: 15 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0069 EA 1", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 100EFB-CP) ........ 272.54 69.37 

. 
 32 84 23 00-0070 EA 1-1/4", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 125EFB-

CP) ..................................................................................................................................................................................... 305.99 69.37 
. 

 32 84 23 00-0071 EA 1-1/2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 150EFB-
CP) ..................................................................................................................................................................................... 342.31 69.37 

. 
 32 84 23 00-0072 EA 2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 200EFB-CP) ........ 390.12 69.37 

XXXXXXX 
. 
 32 84 23 00-0073  0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves (Hunter IBV FS Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0074 EA 1", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-101G-B-

FS) ..................................................................................................................................................................................... 335.42 69.37 
. 

 32 84 23 00-0075 EA 1-1/2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-151G-
B-FS) ................................................................................................................................................................................. 468.87 69.37 

. 
 32 84 23 00-0076 EA 2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-201G-B-

FS) ..................................................................................................................................................................................... 480.31 69.37 
. 

 32 84 23 00-0077 EA 3", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-301G-B-
FS) ..................................................................................................................................................................................... 916.26 69.37 

XXXXXXX 
. 
 32 84 23 00-0078  0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With 

Pressure Regulator (Hunter IBV ACCU-SYNC Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0079 EA 1", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-101G-

B ACCU-SYNC-ADJ) ......................................................................................................................................................... 330.98 61.72 
. 

 32 84 23 00-0080 EA 1-1/2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-
151G-B ACCU-SYNC-ADJ) ............................................................................................................................................... 443.46 61.72 

. 
 32 84 23 00-0081 EA 2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-201G-

B ACCU-SYNC-ADJ) ......................................................................................................................................................... 453.63 61.72 
. 

 32 84 23 00-0082 EA 3", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-301G-
B ACCU-SYNC-ADJ) ......................................................................................................................................................... 928.70 83.31 

XXXXXXX 
. 
 32 84 23 00-0083  5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves With Pressure Regulator (Rain Bird® EFB-CP PRS-D 
Series) (32 84 23 00-0041) 
Note: 15 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0084 EA 1", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure Regulator 

(Rain Bird® 100EFB-CP PRS-D) ....................................................................................................................................... 324.97 69.37 
. 

 32 84 23 00-0085 EA 1-1/4", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Rain Bird® 125EFB-CP PRS-D) ...................................................................................................................... 358.42 69.37 

. 
 32 84 23 00-0086 EA 1-1/2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Rain Bird® 150EFB-CP PRS-D) ...................................................................................................................... 394.74 69.37 
. 

 32 84 23 00-0087 EA 2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure Regulator 
(Rain Bird® 200EFB-CP PRS-D) ....................................................................................................................................... 442.55 69.37 

XXXXXXX 
. 
 32 84 23 00-0088  0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves With Pressure Regulator (Hunter IBV FS ACCU-SYNC 
Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0089 EA 1", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Hunter IBV-101G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 386.26 69.37 
. 

 32 84 23 00-0090 EA 1-1/2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Hunter IBV-151G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 519.71 69.37 

. 
 32 84 23 00-0091 EA 2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Hunter IBV-201G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 531.15 69.37 
. 

 32 84 23 00-0092 EA 3", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Hunter IBV-301G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 967.10 69.37 

XXXXXXX 
. 
 32 84 23 00-0093  Other Electric Remote Control Valves/Accessories (32 84 23 00-0041) 
. 
. 

 32 84 23 00-0094 EA Pressure Regulator Module For Electric Remote Control Valves (Rain Bird® PRS-DIAL) ................................................. 101.81  

XXXXXXX 
. 
 32 84 23 00-0095  Remote Control Valve Assemblies (32 84 23 00-0041) 

Note: Includes excavation and disposal of soil, installation of 6" minimum depth gravel or crushed rock, woven 
wire cloth, valve, fittings, valve box (Carson 1419-12), as detailed in the Caltrans Standard Plans 2010 page 224. 

. 

. 
 32 84 23 00-0096 EA 1" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And Box 

(Carson 1419-12) ............................................................................................................................................................... 486.49 154.30 
. 

 32 84 23 00-0097 EA 1-1/2" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And 
Box (Carson 1419-12) ........................................................................................................................................................ 510.96 154.30 
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. 
 32 84 23 00-0098 EA 2" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And Box 

(Carson 1419-12) ............................................................................................................................................................... 542.42 154.30 
. 

 32 84 23 00-0099 EA 1" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 
PESB-R) And Box (Carson 1419-12) ................................................................................................................................. 521.45 154.30 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0100 EA 1-1/2" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 
PESB-R) And Box (Carson 1419-12) ................................................................................................................................. 545.91 154.30 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0101 EA 2" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 
PESB-R) And Box (Carson 1419-12) ................................................................................................................................. 577.37 154.30 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0102 EA 1" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 
(Carson 1419-12) ............................................................................................................................................................... 531.34 154.30 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0103 EA 1-1/2" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 
(Carson 1419-12) ............................................................................................................................................................... 601.10 154.30 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0104 EA 2" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 
(Carson 1419-12) ............................................................................................................................................................... 648.92 154.30 

Note: Purple components for use with recycled water 

XXXXXXX 
. 
 32 84 23 00-0105  Irrigation Valve Boxes (32 84 23) 

Note: Includes lid. 
. 
. 

 32 84 23 00-0106 EA 6" Round Irrigation Valve Box With Lid (Rain Bird® PVB-6RND) ....................................................................................... 101.48 44.43 
. 

 32 84 23 00-0107 EA 7" Round Irrigation Valve Box With Lid (Rain Bird® VB-7RND) .......................................................................................... 109.74 44.43 
. 

 32 84 23 00-0108 EA 10" Round Irrigation Valve Box With Lid (Rain Bird® VB-10RND) ...................................................................................... 144.16 58.51 
. 

 32 84 23 00-0109 EA 21.8" x 16.6" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Rain Bird® VB-STD) .............................................. 232.65 85.41 
. 

 32 84 23 00-0110 EA 21.8" x 16.6" x 12" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-STDH) ......................................... 235.61 85.41 
. 

 32 84 23 00-0111 EA 26.3" x 19.8" x 12.1" Depth, Rectangular Irrigation Valve Box With Lid (Rain Bird® VB-JMB) ........................................... 256.85 85.41 
. 

 32 84 23 00-0112 EA 26.3" x 19.8" x 12.1" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-JMBH) ...................................... 259.38 85.41 
. 

 32 84 23 00-0113 EA 33.1" x 23.8" x 15" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-SPRH) ......................................... 380.78 85.41 
. 

 32 84 23 00-0114 EA 40.3" x 27.1" x 18" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-MAXH) ........................................ 538.02 85.41 
. 

 32 84 23 00-0115 EA Number 5 CALTRANS Concrete Valve Box With Non-Traffic Rated Concrete Lid ............................................................. 331.59 111.43 
    For 12" Extension, Add  66.29 

. 
 32 84 23 00-0116 EA Number 5 CALTRANS Concrete Valve Box With Non-Traffic Rated Steel Lid ................................................................... 486.05 111.43 

    For 12" Extension, Add  66.29 
. 

 32 84 23 00-0117 EA 12" x 17" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Carson 1419-12) .......................................................... 189.74 74.06 
. 

 32 84 23 00-0118 EA 15" x 21" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Carson 1220-12) .......................................................... 258.19 85.41 
. 

 32 84 23 00-0119 EA 10" Round Irrigation Valve Box With Lid (Carson 910-10) .................................................................................................. 151.58 58.51 

XXXXXXX 
. 
 32 84 23 00-0120  Irrigation Controllers (32 84 23) 
. 
. 
 32 84 23 00-0121  Irrigation Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0122  Irrigation Controllers (Rain Bird®) (32 84 23 00-0121) 
. 
. 
 32 84 23 00-0123  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0124  Four Program, Modular Irrigation Controllers (Rain Bird® ESP-ME Series) 

(32 84 23 00-0123) 
. 
. 
 32 84 23 00-0125  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-MEI Series) (32 84 23 00-0124) 
. 
. 

 32 84 23 00-0126 EA 4-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ................................. 223.07 29.75 
. 

 32 84 23 00-0127 EA 7-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ................................. 312.97 29.75 
. 

 32 84 23 00-0128 EA 10-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 402.87 29.75 
. 

 32 84 23 00-0129 EA 13-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 492.76 29.75 
. 

 32 84 23 00-0130 EA 16-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 552.92 29.75 
. 

 32 84 23 00-0131 EA 19-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 646.53 29.75 
. 

 32 84 23 00-0132 EA 22-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 740.15 29.75 

XXXXXXX 
. 
 32 84 23 00-0133  Four Program, Outdoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-ME Series) (32 84 23 00-0124) 
. 
. 

 32 84 23 00-0134 EA 4-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................... 249.35 29.75 
. 

 32 84 23 00-0135 EA 7-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................... 339.25 29.75 
. 

 32 84 23 00-0136 EA 10-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 429.15 29.75 
. 

 32 84 23 00-0137 EA 13-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 519.04 29.75 
. 

 32 84 23 00-0138 EA 16-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 579.20 29.75 
. 

 32 84 23 00-0139 EA 19-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 672.81 29.75 
. 

 32 84 23 00-0140 EA 22-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 766.43 29.75 

XXXXXXX 
. 
 32 84 23 00-0141  Four Program, Modular Irrigation Controllers (Rain Bird® ESP-SMTE 

Series) (32 84 23 00-0123) 
. 
. 
 32 84 23 00-0142  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-SMTEI Series) (32 84 23 00-0141) 
. 
. 

 32 84 23 00-0143 EA 4-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ............................ 314.37 29.75 
. 

 32 84 23 00-0144 EA 7-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ............................ 404.27 29.75 
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. 
 32 84 23 00-0145 EA 10-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 494.17 29.75 

. 
 32 84 23 00-0146 EA 13-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 584.06 29.75 

. 
 32 84 23 00-0147 EA 16-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 644.22 29.75 

. 
 32 84 23 00-0148 EA 19-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 737.83 29.75 

. 
 32 84 23 00-0149 EA 22-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 831.45 29.75 

XXXXXXX 
. 
 32 84 23 00-0150  Four Program, Outdoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-SMTE Series) (32 84 23 00-0141) 
. 
. 

 32 84 23 00-0151 EA 4-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) .......................... 334.06 29.75 
. 

 32 84 23 00-0152 EA 7-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) .......................... 423.96 29.75 
. 

 32 84 23 00-0153 EA 10-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 513.86 29.75 
. 

 32 84 23 00-0154 EA 13-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 603.75 29.75 
. 

 32 84 23 00-0155 EA 16-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 663.91 29.75 
. 

 32 84 23 00-0156 EA 19-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 757.52 29.75 
. 

 32 84 23 00-0157 EA 22-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 851.14 29.75 

XXXXXXX 
. 
 32 84 23 00-0158  Accessories For ESP-ME/MEI Irrigation Controllers (32 84 23 00-0123) 
. 
. 

 32 84 23 00-0159 EA 3-Station Expansion Module For ESP Series Irrigation Controllers (Rain Bird® ESP-SM3) ................................................. 93.61  
Note: Use task for increasing capacity of existing ESP series irrigation controllers up to a maximum of 22-
stations. 

. 
 32 84 23 00-0160 EA 6-Station Expansion Module For ESP Series Irrigation Controllers (Rain Bird® ESP-SM6) ............................................... 181.75  

Note: Use task for increasing capacity of existing ESP series irrigation controllers up to a maximum of 22-
stations. 

. 
 32 84 23 00-0161 EA Smart Controller Upgrade Kit For ESP Series Irrigation Controllers (Rain Bird® ESPSMTEUPG) ..................................... 200.62  

XXXXXXX 
. 
 32 84 23 00-0162  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LX Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0163  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LX Basic Series) (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0164 EA 12-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 499.26 29.75 
. 

 32 84 23 00-0165 EA 16-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 610.79 29.75 
. 

 32 84 23 00-0166 EA 20-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 723.60 29.75 
. 

 32 84 23 00-0167 EA 24-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 835.13 29.75 
. 

 32 84 23 00-0168 EA 28-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 947.95 29.75 
. 

 32 84 23 00-0169 EA 32-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,059.48 29.75 
. 

 32 84 23 00-0170 EA 36-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,172.30 29.75 
. 

 32 84 23 00-0171 EA 40-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,283.82 29.75 
. 

 32 84 23 00-0172 EA 44-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,396.64 29.75 
. 

 32 84 23 00-0173 EA 48-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,508.18 29.75 

XXXXXXX 
. 
 32 84 23 00-0174  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LXME Series) (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0175 EA 8-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ................ 464.20 29.75 
. 

 32 84 23 00-0176 EA 12-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .............. 575.74 29.75 
. 

 32 84 23 00-0177 EA 16-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .............. 688.55 29.75 
. 

 32 84 23 00-0178 EA 20-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .............. 800.08 29.75 
. 

 32 84 23 00-0179 EA 24-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .............. 912.89 29.75 
. 

 32 84 23 00-0180 EA 28-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,024.44 29.75 
. 

 32 84 23 00-0181 EA 32-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,137.23 29.75 
. 

 32 84 23 00-0182 EA 36-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,248.78 29.75 
. 

 32 84 23 00-0183 EA 40-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,361.58 29.75 
. 

 32 84 23 00-0184 EA 44-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,473.12 29.75 
. 

 32 84 23 00-0185 EA 48-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ........... 1,585.93 29.75 

XXXXXXX 
. 
 32 84 23 00-0186  Accessories For ESP-LX/LXME Irrigation Controllers (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0187 EA Powder Coated Steel Wall Cabinet For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMM) ..................................... 306.99  
. 

 32 84 23 00-0188 EA Powder Coated Steel Cabinet And Pedestal For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMPED + 
LXMM) ............................................................................................................................................................................... 700.03  

Note: Excludes concrete foundation. 
. 

 32 84 23 00-0189 EA Stainless Steel Wall Cabinet For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMSS) .......................................... 628.85  
. 

 32 84 23 00-0190 EA Stainless Steel Cabinet And Pedestal For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMSSPED + 
LXMMSS) ....................................................................................................................................................................... 1,388.37  

Note: Excludes concrete foundation. 
. 

 32 84 23 00-0191 EA 4-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM4) .................................... 111.53  
Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0192 EA 8-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM8) .................................... 224.34  

Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0193 EA 12-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM12) ................................ 344.64  

Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0194 EA Flow Smart Water Management Module For ESP-LXME Irrigation Controllers (Rain Bird® FSM-LXME) .......................... 120.03  

XXXXXXX 
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. 
 32 84 23 00-0195  Three Program, Battery-Operated, Buriable Irrigation Control Modules 

(Rain Bird® TBOS-II Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0196  Three Program, Battery-Operated, Buriable Irrigation Control Modules 

(Rain Bird® TBOS-II Series) (32 84 23 00-0195) 
. 
. 

 32 84 23 00-0197 EA 1-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 223.07 29.75 
. 

 32 84 23 00-0198 EA 2-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 275.12 29.75 
. 

 32 84 23 00-0199 EA 4-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 357.55 29.75 

XXXXXXX 
. 
 32 84 23 00-0200  Accessories For TBOS-II Series Irrigation Controllers (32 84 23 00-0195) 
. 
. 

 32 84 23 00-0201 EA Field Transmitter For TBOS-II Series Irrigation Controllers (Rain Bird® TBOS2FTUS) ...................................................... 223.07  
. 

 32 84 23 00-0202 EA Potted Latching Solenoid For TBOS-II Series Irrigation Controllers (Rain Bird® TBOSPSOL) ............................................. 63.95 22.31 

XXXXXXX 
. 
 32 84 23 00-0203  Accessories For Irrigation Controllers (Rain Bird®) (32 84 23 00-0122) 
. 
. 

 32 84 23 00-0204 EA Wired Rain Sensor For Irrigation Controllers (Rain Bird® RSDBEX) .................................................................................. 110.26 22.31 
. 

 32 84 23 00-0205 EA Wireless Rain Sensor And Controller Interface For Irrigation Controllers (Rain Bird® WR2RC) ........................................ 207.99 22.31 
. 

 32 84 23 00-0206 EA Wireless Rain/Freeze Sensor And Controller Interface For Irrigation Controllers (Rain Bird® WR2RFC) .......................... 215.64 22.31 
. 

 32 84 23 00-0207 EA Soil Moisture Sensor And Controller Interface For Irrigation Controllers (Rain Bird® SMRT-Y) ......................................... 281.93 22.31 

XXXXXXX 
. 
 32 84 23 00-0208  Two-Wire Decoder Systems (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0209  Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0208) 
. 
. 
 32 84 23 00-0210  Controllers For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) 

(32 84 23 00-0209) 
Note: Includes water resistant cabinet. 

. 

. 
 32 84 23 00-0211 EA 50-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ..................................... 1,263.01 29.75 

. 
 32 84 23 00-0212 EA 125-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ................................... 1,981.09 29.75 

. 
 32 84 23 00-0213 EA 200-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ................................... 2,699.17 29.75 

XXXXXXX 
. 
 32 84 23 00-0214  Field Decoders For Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0209) 
. 
. 

 32 84 23 00-0215 EA One Individual Valve Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD101TURF) ........................ 167.52 29.75 
. 

 32 84 23 00-0216 EA One Pair Of Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD102TURF) .......................... 210.43 29.75 
. 

 32 84 23 00-0217 EA Two Pair Of Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD202TURF) .......................... 307.34 29.75 
. 

 32 84 23 00-0218 EA Up To Four Individual Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD401TURF) ........... 361.37 29.75 
. 

 32 84 23 00-0219 EA Up To Six Individual Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD601TURF) ............. 573.26 29.75 

XXXXXXX 
. 
 32 84 23 00-0220  Accessories For Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0209) 
. 
. 

 32 84 23 00-0221 EA 50-Station Replacement Base Module For ESP-LXD Series Two Wire Decoder Based Controllers (Rain Bird® 
MOD50-LXD) ..................................................................................................................................................................... 969.83  

. 
 32 84 23 00-0222 EA 75-Station Expansion Module For ESP-LXD Series Two Wire Decoder Based Controllers (Rain Bird® 

SPLXDSM75) .................................................................................................................................................................... 718.07  
. 

 32 84 23 00-0223 EA Line Surge Protection For ESP-LXD Series Two-Wire Decoder Systems (Rain Bird® LSP1TURF) .................................. 128.31 26.03 
. 

 32 84 23 00-0224 EA Sensor Decoder Interface For ESP-LXD Series Two-Wire Decoder Systems (Rain Bird® SD210TURF) .......................... 479.08 29.75 

XXXXXXX 
. 
 32 84 23 00-0225  Calsense Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0226  Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0227 EA 6 Station ET-Driven Irrigation Controller (Calsense ET2000E-6) ..................................................................................... 1,651.44 74.36 
. 

 32 84 23 00-0228 EA 8 Station ET-Driven Irrigation Controller (Calsense ET2000E-8) ..................................................................................... 2,124.33 83.65 
. 

 32 84 23 00-0229 EA 12 Station ET-Driven Irrigation Controller (Calsense ET2000E-12) ................................................................................. 2,904.77 92.94 
. 

 32 84 23 00-0230 EA 16 Station ET-Driven Irrigation Controller (Calsense ET2000E-16) ................................................................................. 3,191.33 92.94 
. 

 32 84 23 00-0231 EA 24 Station ET-Driven Irrigation Controller (Calsense ET2000E-24) ................................................................................. 3,769.07 102.24 
. 

 32 84 23 00-0232 EA 32 Station ET-Driven Irrigation Controller (Calsense ET2000E-32) ................................................................................. 4,537.91 102.24 
. 

 32 84 23 00-0233 EA 40 Station ET-Driven Irrigation Controller (Calsense ET2000E-40) ................................................................................. 5,136.62 111.54 
. 

 32 84 23 00-0234 EA 48 Station ET-Driven Irrigation Controller (Calsense ET2000E-48) ................................................................................. 5,744.70 111.54 
. 

 32 84 23 00-0235 EA Upgrade Existing Calsense Controller To ET2000E (Calsense ET2000E-UPGRADE) ................................................... 1,662.86 37.18 
. 

 32 84 23 00-0236 EA Upgrade Existing Calsense Controller With 8 Additional Stations (Calsense STATION UPGRADE) ................................. 709.76 37.18 

XXXXXXX 
. 
 32 84 23 00-0237  Irrigation Controller Accessories (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0238 EA Set Of 10 Keys For Calsense Controllers Or Enclosures (Calsense KEY-1) ........................................................................ 67.10  
. 

 32 84 23 00-0239 EA Spare Lock For Enclosures (Calsense PAD) ........................................................................................................................ 72.69  
. 

 32 84 23 00-0240 EA Hardware And Software For Up To 4 Additional Light Circuits (Calsense L) ........................................................................ 91.27 9.30 
. 

 32 84 23 00-0241 EA Transformer For Irrigation Controllers (Calsense TR-1) ...................................................................................................... 144.25 37.18 
. 

 32 84 23 00-0242 EA AC Line Protection For Irrigation Controllers (Calsense TP-110) ........................................................................................ 360.93 37.18 
. 

 32 84 23 00-0243 EA Transient Protection Board For Irrigation Controller Stations (Calsense TP-1) ................................................................... 472.76 37.18 
    For Outdoor Gray Powder Coated Stainless Steel Enclosure, Add  343.64 

XXXXXXX 
. 
 32 84 23 00-0244  Sensors For Irrigation Controllers (32 84 23 00-0225) 
. 
. 
 32 84 23 00-0245  Flow Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0246 EA 1-1/2" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 1.5) .............................................. 824.46 55.76 
    For Flow Meter Replacement Insert Only, Deduct  -455.10 
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. 
 32 84 23 00-0247 EA 2" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 2) ........................................................ 852.42 55.76 

    For Flow Meter Replacement Insert Only, Deduct  -483.06 
. 

 32 84 23 00-0248 EA 3" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 3) ........................................................ 880.37 55.76 
    For Flow Meter Replacement Insert Only, Deduct  -511.01 

. 
 32 84 23 00-0249 EA 1" Brass Tee Mounted Flow Meter (Calsense FM 1B) ........................................................................................................ 980.46 74.36 

    For Flow Meter Replacement Insert Only, Deduct  -610.88 
. 

 32 84 23 00-0250 EA 1-1/4" Brass Tee Mounted Flow Meter (Calsense FM 1.25B) .......................................................................................... 1,050.35 74.36 
    For Flow Meter Replacement Insert Only, Deduct  -680.77 

. 
 32 84 23 00-0251 EA 1-1/2" Brass Tee Mounted Flow Meter (Calsense FM 1.5B) ............................................................................................ 1,078.31 74.36 

    For Flow Meter Replacement Insert Only, Deduct  -708.73 
. 

 32 84 23 00-0252 EA 2" Brass Tee Mounted Flow Meter (Calsense FM 2B) ..................................................................................................... 1,260.03 74.36 
    For Flow Meter Replacement Insert Only, Deduct  -762.17 

. 
 32 84 23 00-0253 EA 2" Pipe Saddle Mounted Insertion Flow Meter (Calsense FMBX) ....................................................................................... 969.00 37.18 

Note: For 4" and larger pipe. Excludes pipe saddle. 
    For Flow Meter Replacement Insert Only, Deduct  -471.14 

XXXXXXX 
. 
 32 84 23 00-0254  Moisture Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0255 EA Soil Moisture Sensor (Calsense 1000-S) ............................................................................................................................ 349.31 27.88 

XXXXXXX 
. 
 32 84 23 00-0256  Weather Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0257 EA Wind Gage, Irrigation Weather Sensor (Calsense WG-1) ................................................................................................... 952.50 74.36 
. 

 32 84 23 00-0258 EA Tipping Rain Bucket, Irrigation Weather Sensor (Calsense RB-1) ................................................................................... 1,129.17 148.72 
. 

 32 84 23 00-0259 EA ET Gage, Irrigation Weather Sensor (Calsense ETG) ..................................................................................................... 2,145.15 111.54 

XXXXXXX 
. 
 32 84 23 00-0260  Weather Sensor Accessories (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0261 EA Ceramic Cup For ET Gage Weather Sensor (Calsense ETG-C) ........................................................................................ 633.51  
. 

 32 84 23 00-0262 EA Removal And Replacement Of Circuit Board For ET Gage Weather Sensor (Calsense ETG-PCB) ................................ 1,178.69  
. 

 32 84 23 00-0263 EA Vandal Resistant Mounting Base For ET Gage Enclosure (Calsense ETGE-BASE) .......................................................... 633.51 37.18 
. 

 32 84 23 00-0264 EA Vandal Resistant Stainless Steel Enclosure For ET Gage (Calsense ETGE) .................................................................. 1,428.07 37.18 

XXXXXXX 
. 
 32 84 23 00-0265  Antennas For Irrigation Controllers (32 84 23 00-0225) 

Note: Excludes antenna cable. 
. 
. 

 32 84 23 00-0266 EA Local Radio Dome Antenna (Calsense LR-DOME) ............................................................................................................. 339.96 37.18 
. 

 32 84 23 00-0267 EA Local Radio Stick Antenna (Calsense LR-STICK) ............................................................................................................... 486.73 37.18 
. 

 32 84 23 00-0268 EA Local Radio Yagi Antenna (Calsense LR-YAGI) ................................................................................................................. 561.09 74.36 
. 

 32 84 23 00-0269 EA Local Radio And Calsense Radio, Remote Dome Antenna (Calsense LR-DOME-RR) ...................................................... 339.96 37.18 
. 

 32 84 23 00-0270 EA Local Radio And Calsense Radio, Enhanced Remote Dome Antenna (Calsense LR-DOME-RRE) ................................... 339.96 37.18 
. 

 32 84 23 00-0271 EA GPRS Stubby Antenna (Calsense GR-STUBBY) ............................................................................................................... 339.96 37.18 
. 

 32 84 23 00-0272 EA GPRS Stick Antenna (Calsense GR-STICK) ...................................................................................................................... 486.73 37.18 
. 

 32 84 23 00-0273 EA Spread Spectrum Dome Antenna (Calsense SR-DOME) ................................................................................................... 339.96 37.18 
. 

 32 84 23 00-0274 EA Spread Spectrum Stick Antenna (Calsense SR-STICK) ..................................................................................................... 486.73 37.18 
. 

 32 84 23 00-0275 EA Spread Spectrum Yagi Antenna (Calsense SR-YAGI) ........................................................................................................ 561.09 74.36 
. 

 32 84 23 00-0276 EA Spread Spectrum And Calsense Radio, Remote Dome Antenna (Calsense SR-DOME-RR) ............................................. 339.96 37.18 
. 

 32 84 23 00-0277 EA Spread Spectrum And Calsense Radio, Enhanced Remote Dome Antenna (Calsense SR-DOME-RRE) ......................... 339.96 37.18 
. 

 32 84 23 00-0278 EA Spread Spectrum Stubby Antenna (Calsense SR-STUBBY) .............................................................................................. 339.96 37.18 
. 

 32 84 23 00-0279 EA WiFi Stubby Antenna (Calsense WEN-STUBBY) ............................................................................................................... 339.96 37.18 
. 

 32 84 23 00-0280 LF Antenna Cable With End Connectors (Calsense LMR-400-DB) .............................................................................................9.00 0.44 
. 

 32 84 23 00-0281 EA Surge Protection Device For Antenna (Calsense ANT-PROT) ........................................................................................... 330.73 18.58 
. 

 32 84 23 00-0282 EA 5' High, Non-Penetrating, Antenna Tripod Mount (Calsense ANT-TRIP5) .......................................................................... 542.65 37.18 
. 

 32 84 23 00-0283 EA 3' Antenna Stand Off Mount For 3" Maximum Tower Leg (Calsense ANT-SOM) ............................................................... 454.31  
. 

 32 84 23 00-0284 EA Local Radio Frequency Filter (Calsense LR-FILTER) ......................................................................................................... 643.02  
. 

 32 84 23 00-0285 EA Spread Spectrum Frequency Filter (Calsense SR-FILTER) ................................................................................................ 475.28  

XXXXXXX 
. 
 32 84 23 00-0286  Pedestals And Enclosures For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0287 EA 15 Amp, Circuit Breaker With Enclosure For Irrigation Controllers (Calsense SSE-BREAKER) ......................................... 321.22 55.76 
. 

 32 84 23 00-0288 EA Standard Gray Powder Coated Stainless Steel Controller Enclosure (Calsense C-BOX) ................................................... 757.75 92.94 
. 

 32 84 23 00-0289 EA Indoor Wall Mount, Stainless Steel Back Panel (Calsense SSBP)...................................................................................... 808.25 37.18 
Note: Includes GFI and receptacle. 

. 
 32 84 23 00-0290 EA Standard Gray Powder Coated Stainless Steel Pedestal (Calsense PD-1) ........................................................................ 957.39 27.88 

Note: Includes factory installed transient protection board and AC line protection. 
. 

 32 84 23 00-0291 EA Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE) ........................................................... 2,971.29 27.88 
Note: Includes factory installed transient protection board and AC line protection. 

. 
 32 84 23 00-0292 EA Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-R) ....................................................... 3,354.76 27.88 

Note: Includes factory installed transient protection board, AC line protection and dome antenna. 
. 

 32 84 23 00-0293 EA Double-Wide Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-D) ................................. 4,875.13 55.76 
Note: Includes factory installed transient protection boards and AC line protection. Pre-wired for two controllers. 

. 
 32 84 23 00-0294 EA Double-Wide Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-D-R) .............................. 5,108.64 55.76 

Note: Includes factory installed transient protection boards, AC line protection and dome antenna. Pre-wired for 
two controllers. 

. 
 32 84 23 00-0295 EA Bolt Mounting Template For Heavy-Duty Stainless Steel Enclosures (Calsense SSE-CAM) ............................................. 171.08  

. 
 32 84 23 00-0296 EA Stainless Steel Fully Enclosed Riser For Calsense SSE Enclosures (Calsense SSE-PED) ............................................... 552.01  

XXXXXXX 
. 
 32 84 23 00-0297  Central Computer For Irrigation Control Systems (32 84 23 00-0225) 
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. 

. 
 32 84 23 00-0298 EA Central Computer For Irrigation Control Systems (Calsense COMP-2) ........................................................................... 3,746.97  

Note: Includes a minimum of 133 MHz Pentium, 32 Meg Ram, 1.2 GB hard drive, 14.4 modem and a printer. 
Excludes Command Center Water Management software. 

. 
 32 84 23 00-0299 EA Command Center Water Management Software For Central Computer (Calsense COMM-1) ........................................ 6,618.98  

. 
 32 84 23 00-0300 EA Up To 5 Simultaneous Users Capacity, Calsense Advantage Client/Server Database Add-On (Calsense CS-5) ........... 1,276.21  

Note: Package price for up to 5 users. Includes remote communication through internet connection. 
. 

 32 84 23 00-0301 EA >5 To 10 Simultaneous Users Capacity, Calsense Advantage Client/Server Database Add-On (Calsense CS-10) ....... 2,500.37  
Note: Package price for 6 to 10 users. Includes remote communication through internet connection. 

. 
 32 84 23 00-0302 EA Data Logger With Phone Modem For Irrigation Control Systems (Calsense DL-2) ......................................................... 4,021.60  

. 
 32 84 23 00-0303 EA GPRS Radio For Use At Central Computer (Calsense DTR-G) ....................................................................................... 2,401.81  

XXXXXXX 
. 
 32 84 23 00-0304  Data Access Service (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0305 EA 1 Month, Data Access Plan For Up To 2 Controllers (Calsense COMM-1MN) ..................................................................... 20.33  
Note: For communication between GPRS unit and up to 2 controllers. 

. 
 32 84 23 00-0306 EA 1 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-1YR) ...................................................................... 222.39  

Note: For communication between GPRS unit and up to 2 controllers. 
. 

 32 84 23 00-0307 EA 5 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-5YR) ...................................................................... 953.10  
Note: For communication between GPRS unit and up to 2 controllers. 

. 
 32 84 23 00-0308 EA 1 Month, Data Access Plan For Up To 2 Controllers (Calsense COMM-1MN-M) ................................................................. 82.60  

Note: For communication between GPRS unit and multiple controllers. 
. 

 32 84 23 00-0309 EA 1 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-1YR-M) .................................................................. 889.56  
Note: For communication between GPRS unit and multiple controllers. 

. 
 32 84 23 00-0310 EA 5 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-5YR-M) ............................................................... 3,812.40  

Note: For communication between GPRS unit and multiple controllers. 

XXXXXXX 
. 
 32 84 23 00-0311  Communication Options For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0312 EA FCC License Fee (Calsense) .............................................................................................................................................. 145.20  
. 

 32 84 23 00-0313 EA P.C.I.A. And/Or A.P.C.O. Fee (Calsense) ........................................................................................................................... 272.28  
Note: Per frequency or frequency pair. 

. 
 32 84 23 00-0314 EA Hardware Communication Option For Irrigation Controllers (Calsense M) ......................................................................... 737.06  

Note: Allows multiple controllers to be chained together via a communications cable and share one phone line. 
. 

 32 84 23 00-0315 EA Phone Line Communication Option For Irrigation Controllers (Calsense R) ....................................................................... 775.19  
. 

 32 84 23 00-0316 EA Ethernet Communication Option For Irrigation Controllers (Calsense EN) ......................................................................... 775.19  
. 

 32 84 23 00-0317 EA WiFi Communication Option For Irrigation Controllers (Calsense WEN) ......................................................................... 1,588.50  
. 

 32 84 23 00-0318 EA Local Radio Communication Option For Irrigation Controllers (Calsense LR) ................................................................. 2,020.57  
. 

 32 84 23 00-0319 EA Spread Spectrum Radio Communication Option For Irrigation Controllers (Calsense SR) .............................................. 2,020.57  
. 

 32 84 23 00-0320 EA GPRS Radio Modem Communication Option For Irrigation Controllers (Calsense GR) .................................................. 2,020.57  
. 

 32 84 23 00-0321 EA Fiber Optic Modem Communication Option For Irrigation Controllers (Calsense FOM) .................................................. 6,481.08  
. 

 32 84 23 00-0322 EA Communication Hub For Irrigation Controllers (Calsense HUB) ...................................................................................... 2,505.71  
Note: Accepts up to two communication options. Excludes communication options. 

XXXXXXX 
. 
 32 84 23 00-0323  Retrofit Options For Irrigation Controllers (32 84 23 00-0225) 
. 
. 
 32 84 23 00-0324  Weather Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0325 EA Add One Flow Sensor Interface To An Existing Calsense Controller (Calsense F-RETRO)............................................ 1,008.40  
. 

 32 84 23 00-0326 EA Add One ET Gage Interface To An Existing Calsense Controller (Calsense G-RETRO) ................................................ 1,008.40  
. 

 32 84 23 00-0327 EA Add One Tipping Rain Bucket Interface To An Existing Calsense Controller (Calsense RB-RETRO) ............................. 1,008.40  
. 

 32 84 23 00-0328 EA Add One Wind Gage Interface To An Existing Calsense Controller (Calsense WG-RETRO) .......................................... 1,008.40  

XXXXXXX 
. 
 32 84 23 00-0329  Phone Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0330 EA Add The Ability To Chain To Another Calsense Controller With The Phone Line Communication Option And 
Share One Phone Line (Calsense M-RETRO) ............................................................................................................... 1,059.23  

. 
 32 84 23 00-0331 EA Add The Phone Line Communication Option To An Existing Calsense Controller (Calsense R-RETRO) ....................... 1,249.85  

. 
 32 84 23 00-0332 EA Add The Phone Line Communication Option And The Ability To Chain To Another Calsense Controller And Share 

One Phone Line (Calsense MLR-RETRO) ..................................................................................................................... 1,993.27  

XXXXXXX 
. 
 32 84 23 00-0333  Local Radio Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0334 EA Add The Ability To Chain To Another Calsense Controller With The Local Radio Communication Option And 
Share One Local Radio (Calsense ML-RETRO) ............................................................................................................. 1,186.31  

. 
 32 84 23 00-0335 EA Add The Local Radio Communication Option To An Existing Calsense Controller (Calsense LR-RETRO) .................... 2,482.53  

. 
 32 84 23 00-0336 EA Add The Local Radio Communication Option And The Ability To Chain To Another Calsense Controller And 

Share One Local Radio (Calsense MLR-RETRO) .......................................................................................................... 3,219.59  

XXXXXXX 
. 
 32 84 23 00-0337  Spread Spectrum Radio Communication Retrofits For Irrigation Controllers 

(32 84 23 00-0323) 
. 
. 

 32 84 23 00-0338 EA Add The Ability To Chain To Another Calsense Controller With The Spread Spectrum Radio Communication 
Option And Share One Spread Spectrum Radio (Calsense MS-Retro) .......................................................................... 1,186.31  

. 
 32 84 23 00-0339 EA Add The Spread Spectrum Radio Communication Option To An Existing Calsense Controller (Calsense SR-

RETRO) .......................................................................................................................................................................... 2,482.53  
. 

 32 84 23 00-0340 EA Add The Spread Spectrum Radio Communication Option And The Ability To Chain To Another Calsense 
Controller And Share One Spread Spectrum Radio (Calsense MSR-RETRO) ............................................................... 3,219.59  

XXXXXXX 
. 
 32 84 23 00-0341  Ethernet Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0342 EA Add The Ability To Chain To Another Calsense Controller With The Ethernet Communication Option And Share 
One Ethernet Device (Calsense ME-Retro) .................................................................................................................... 1,186.31  
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. 
 32 84 23 00-0343 EA Add The Ethernet Communication Option To An Existing Calsense Controller (Calsense EN-RETRO) ......................... 1,249.85  

. 
 32 84 23 00-0344 EA Add The Ethernet Communication Option And The Ability To Chain To Another Calsense Controller And Share 

One Ethernet Device (Calsense MEN-RETRO) .............................................................................................................. 1,993.27  

XXXXXXX 
. 
 32 84 23 00-0345  GPRS Radio Modem Communication Retrofits For Irrigation Controllers (32 84 

23 00-0323) 
. 
. 

 32 84 23 00-0346 EA Add The Ability To Chain To Another Calsense Controller With The GPRS Communication Option And Share One 
GPRS Modem (Calsense MG-RETRO) .......................................................................................................................... 1,186.31  

. 
 32 84 23 00-0347 EA Add The GPRS Communication Option To An Existing Calsense Controller (Calsense GR-RETRO) ............................ 2,482.53  

. 
 32 84 23 00-0348 EA Add The GPRS Communication Option And The Ability To Chain To Another Calsense Controller And Share One 

GPRS Modem (Calsense MGR-RETRO) ....................................................................................................................... 3,219.59  

XXXXXXX 
. 
 32 84 23 00-0349  Radio Remote Units For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0350 EA Enhanced Radio Remote Hand-Held Transmitter With Carry Case (Calsense RRe-TRAN) ........................................... 1,192.66  
. 

 32 84 23 00-0351 EA Calsense Integrated Radio Remote Receiver Board (Calsense RR/RRe) .......................................................................... 251.62  
Note: Includes polyvinyl chloride (PVC) stick antenna. Excludes antenna cable. 

. 
 32 84 23 00-0352 EA Wall Mount Charger For Hand-Held Transmitter (Calsense RRTRAN-CHG) ..................................................................... 108.02  

. 
 32 84 23 00-0353 EA Removal And Replacement Of Battery For Hand-Held Transmitter (Calsense RRTRAN-BAT) .......................................... 196.49  

. 
 32 84 23 00-0354 EA Polyvinyl Chloride (PVC) Stick Antenna For Radio Remote Receiver Board (Calsense RR-ANT) ..................................... 126.60 9.30 

Note: Excludes antenna cable. 
. 

 32 84 23 00-0355 EA Whip Antenna For Radio Remote Receiver Board (Calsense RRe-WHIP) ......................................................................... 240.97 9.30 
Note: Excludes antenna cable. 

. 
 32 84 23 00-0356 EA Dome Antenna For Radio Remote Receiver Board (Calsense RR-Dome/RRe-Dome) ...................................................... 260.03 9.30 

Note: Excludes antenna cable. 

XXXXXXX 
. 
 32 84 23 00-0357  Satellite Irrigation Controllers (Rain Bird® ESP-SAT) (32 84 23 00-0120) 

Note: Satellite controllers compatible with Maxi-Con Central Control. Includes link communication with SEMET at 
the controller and stainless steel cabinet. Excludes concrete pad. 

. 

. 
 32 84 23 00-0358 EA 12 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP12SATLS) ............................ 2,839.43 167.30 

. 
 32 84 23 00-0359 EA 24 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP24SATLS) ............................ 2,994.52 176.60 

. 
 32 84 23 00-0360 EA 40 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP40SATLS) ............................ 4,129.42 185.89 

XXXXXXX 
. 
 32 84 23 00-0361  LEIT Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0362  LEIT X Series Irrigation Controller (32 84 23 00-0361) 
. 
. 

 32 84 23 00-0363 EA 10 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 2,650.55 29.75 
. 

 32 84 23 00-0364 EA 12 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 2,905.94 29.75 
. 

 32 84 23 00-0365 EA 16 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 3,333.63 29.75 
. 

 32 84 23 00-0366 EA 20 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 3,761.33 29.75 
. 

 32 84 23 00-0367 EA 24 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 4,068.77 29.75 
. 

 32 84 23 00-0368 EA 28 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 4,376.22 29.75 

XXXXXXX 
. 
 32 84 23 00-0369  LEIT X Series Irrigation Controller Assembly (32 84 23 00-0361) 

Note: Includes excavation and concrete for footing, 2" diameter galvanized steel pole (minimum 18" bury), 2" 
sweeps, controller, and number 5 concrete box with non-traffic rated lid per detail. 

. 

. 
 32 84 23 00-0370 EA 10 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 3,081.54 155.10 

. 
 32 84 23 00-0371 EA 12 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 3,336.94 155.10 

. 
 32 84 23 00-0372 EA 16 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 3,764.63 155.10 

. 
 32 84 23 00-0373 EA 20 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 4,192.33 155.10 

. 
 32 84 23 00-0374 EA 24 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 4,499.77 155.10 

. 
 32 84 23 00-0375 EA 28 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 4,807.21 155.10 

XXXXXXX 
. 
 32 84 23 00-0376  Enclosure For LEIT Controller Assembly (32 84 23 00-0361) 

Note: Includes mounting bolts to concrete foundation and installation of enclosure per detail. 
. 
. 

 32 84 23 00-0377 EA 12" x 12" x 54" Milled Steel, #9 Expanded Metal, Painted Per Detail, Enclosure With Access Hatch .............................. 2,049.33 193.88 
Note: For LEIT Controller 

XXXXXXX 
. 
 32 84 23 00-0378  Hunter Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0379  Hunter XC Hybrid Controller (32 84 23 00-0378) 

Note: Operates DC latching solenoids with battery power or a plug in 24 VAC transformer.  Includes 6 AA 
batteries, outdoor stainless steel enclosure and installation of controller in Irrigation Controller Enclosure. 

. 

. 
 32 84 23 00-0380 EA 6 Station Hybrid Irrigation Controller With Stainless Steel Enclosure (Hunter XCH-600-SS) .............................................. 467.35 74.36 

. 
 32 84 23 00-0381 EA 12 Station Hybrid Irrigation Controller With Stainless Steel Enclosure (Hunter XCH-1200-SS) .......................................... 593.77 92.94 

XXXXXXX 
. 
 32 84 23 00-0382  DC Latching Solenoid (32 84 23 00-0120) 
. 
. 

 32 84 23 00-0383 EA DC Latching Solenoid (Micro Power Solenoid) For Non LEIT Controllers ............................................................................. 28.94  
Note: As per manufacture of valve. 

. 
 32 84 23 00-0384 EA DC Solenoid For LEIT Controllers (DIG S-305DC) ............................................................................................................... 42.48  

XXXXXXX 
. 
 32 84 23 00-0385  Irrigation Controller Enclosure Cabinet (32 84 23 00-0120) 

Note: Includes excavation, installation of concrete foundation, mounting bolts, sweeps, number 5 concrete pull 
box with non-traffic rated lid and installation of enclosure per detail. 
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. 

. 
 32 84 23 00-0386 EA 35” (H) x 18” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 

(Tan) ............................................................................................................................................................................... 2,138.28 408.56 
. 

 32 84 23 00-0387 EA 35” (H) x 24” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 
(Tan) ............................................................................................................................................................................... 2,312.83 445.70 

. 
 32 84 23 00-0388 EA 35” (H) x 36” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 

(Tan) ............................................................................................................................................................................... 2,557.45 482.85 
. 

 32 84 23 00-0389 EA 35” (H) x 18” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Irrigation Controller Enclosure Cabinet,................................. 2,138.31 408.56 
. 

 32 84 23 00-0390 EA 35” (H) x 24” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Steel Irrigation Controller Enclosure Cabinet ........................ 2,312.83 445.70 
. 

 32 84 23 00-0391 EA 35” (H) x 36” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Steel Irrigation Controller Enclosure Cabinet ........................ 2,557.45 482.85 
. 

 32 84 23 00-0392 EA 35” (H) x 18” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 2,598.63 408.56 
. 

 32 84 23 00-0393 EA 35” (H) x 24” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 2,830.69 445.70 
. 

 32 84 23 00-0394 EA 35” (H) x 36” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 3,075.31 482.85 

XXXXXXX 
. 
 32 84 23 00-0395  Irrigation Valves (32 84 23) 
. 
. 
 32 84 23 00-0396  Reduced Pressure Zone Valves With QT Shut-Offs (32 84 23 00-0395) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 009 QT series). 

. 

. 
 32 84 23 00-0397 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M3 QT series) ....................... 581.70 50.95 

. 
 32 84 23 00-0398 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .......................... 692.08 62.21 

. 
 32 84 23 00-0399 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,022.68 72.41 

. 
 32 84 23 00-0400 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,087.75 83.13 

. 
 32 84 23 00-0401 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ....................... 1,313.93 107.26 

XXXXXXX 
. 
 32 84 23 00-0402  Brass Quick-Coupling Irrigation Valves (32 84 23 00-0395) 
. 
. 

 32 84 23 00-0403 EA 3/4", 1-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 3RC) .................................................................... 143.49 44.43 
    For Valve Key, Add  25.69 

. 
 32 84 23 00-0404 EA 3/4", 2-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 33DRC) ................................................................ 146.46 44.43 

    For Locking Cover, Add  25.00 
    For Valve Key, Add  25.69 

. 
 32 84 23 00-0405 EA 1", 1-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 44RC) ..................................................................... 179.14 44.43 

    For Valve Key, Add  65.71 
. 

 32 84 23 00-0406 EA 1", 2-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 44LRC) ................................................................... 191.02 44.43 
    For Valve Key, Add  65.71 

. 
 32 84 23 00-0407 EA 1", 1-Piece Brass Body, Non-Potable (Purple) Quick-Coupling Irrigation Valve (Rain Bird® 5NP) ..................................... 185.43 44.43 

. 
 32 84 23 00-0408 EA 1", 2-Piece Brass Body, Non-Potable (Purple) Quick-Coupling Irrigation Valve (Rain Bird® 44NP) ................................... 191.02 44.43 

XXXXXXX 
. 
 32 84 23 00-0409  Anti-Siphon Pressure Type Vacuum Breaker (32 84 23 00-0395) 

Note: Pressure: 15 to 150 PSI, temperature: 33 to 140 degrees Fahrenheit. 
. 
. 

 32 84 23 00-0410 EA 3/4" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) ................................................................................. 223.15 37.54 
. 

 32 84 23 00-0411 EA 1" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .................................................................................... 310.31 42.91 
. 

 32 84 23 00-0412 EA 1-1/4" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .............................................................................. 539.81 49.61 
. 

 32 84 23 00-0413 EA 1-1/2" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .............................................................................. 655.48 54.97 
. 

 32 84 23 00-0414 EA 2" Anti-Siphon Pressure Type Vacuum Breaker ................................................................................................................. 669.92 67.03 

XXXXXXX 
. 
 32 84 23 00-0415  Aluminum Cam And Groove Adapter (32 84 23 00-0395) 
. 
. 

 32 84 23 00-0416 EA 1-1/2" Type A Aluminum Cam And Groove Male Adapter x 1-1/2" NPT Female Pipe Thread .............................................. 43.45  
. 

 32 84 23 00-0417 EA 2" Type A Aluminum Cam And Groove Male Adapter x 2" NPT Female Pipe Thread .......................................................... 45.79  
. 

 32 84 23 00-0418 EA 1-1/2" Type F Aluminum Cam And Groove Male Adapter x 1-1/2" NPT Male Pipe Thread .................................................. 44.18  
. 

 32 84 23 00-0419 EA 2" Type F Aluminum Cam And Groove Male Adapter x 2" NPT Male Pipe Thread .............................................................. 47.15  

XXXXXXX 
. 
 32 84 23 00-0420  Irrigation Piping (32 84 23) 
. 
. 
 32 84 23 00-0421  Irrigation Piping With Fittings, On Grade With Pipe Stabilizers (32 84 23 00-0420) 

Note: Install stabilizers every 20', at change of direction and at sprinkler heads less than 12" tall. 
. 
. 
 32 84 23 00-0422  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, On 

Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0423 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................ 3.18 1.24 
    For >1,000, Deduct  -0.16 

. 
 32 84 23 00-0424 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................ 3.92 1.55 

    For >1,000, Deduct  -0.20 
. 

 32 84 23 00-0425 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................... 4.73 1.85 
    For >1,000, Deduct  -0.24 

. 
 32 84 23 00-0426 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ......................................... 6.27 2.35 

    For >1,000, Deduct  -0.31 
. 

 32 84 23 00-0427 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................... 7.85 2.93 
    For >1,000, Deduct  -0.39 

. 
 32 84 23 00-0428 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ......................................... 9.82 3.44 

    For >1,000, Deduct  -0.49 
. 

 32 84 23 00-0429 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 13.63 4.94 
    For >1,000, Deduct  -0.68 

. 
 32 84 23 00-0430 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 17.65 6.17 

    For >1,000, Deduct  -0.88 
. 

 32 84 23 00-0431 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 24.49 7.71 
    For >1,000, Deduct  -1.22 

XXXXXXX 
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. 
 32 84 23 00-0432  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

On Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0433 LF 3/4" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers .............................3.75 1.55 
    For >1,000, Deduct  -0.19 

. 
 32 84 23 00-0434 LF 1" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ................................4.45 1.85 

    For >1,000, Deduct  -0.22 
. 

 32 84 23 00-0435 LF 1-1/2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ..........................6.07 2.35 
    For >1,000, Deduct  -0.30 

. 
 32 84 23 00-0436 LF 2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ................................7.68 2.93 

    For >1,000, Deduct  -0.38 
. 

 32 84 23 00-0437 LF 2-1/2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ..........................9.57 3.44 
    For >1,000, Deduct  -0.48 

. 
 32 84 23 00-0438 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................... 13.54 4.94 

    For >1,000, Deduct  -0.68 
. 

 32 84 23 00-0439 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................... 18.17 6.17 
    For >1,000, Deduct  -0.91 

. 
 32 84 23 00-0440 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................... 27.83 7.71 

    For >1,000, Deduct  -1.39 

XXXXXXX 
. 
 32 84 23 00-0441  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, On Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0442 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ...............................3.89 1.55 
    For >1,000, Deduct  -0.19 

. 
 32 84 23 00-0443 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ..................................4.64 1.85 

    For >1,000, Deduct  -0.23 
. 

 32 84 23 00-0444 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................6.44 2.35 
    For >1,000, Deduct  -0.32 

. 
 32 84 23 00-0445 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ..................................8.29 2.93 

    For >1,000, Deduct  -0.41 
. 

 32 84 23 00-0446 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers .......................... 10.55 3.44 
    For >1,000, Deduct  -0.53 

. 
 32 84 23 00-0447 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 13.63 4.94 

    For >1,000, Deduct  -0.68 
. 

 32 84 23 00-0448 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 17.65 6.17 
    For >1,000, Deduct  -0.88 

. 
 32 84 23 00-0449 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 24.82 7.71 

    For >1,000, Deduct  -1.24 

XXXXXXX 
. 
 32 84 23 00-0450  Irrigation Piping With Fittings, Trenching, Cover, Backfilled And Compacted 

(32 84 23 00-0420) 
Note: Install thrust blocks per Caltrans details for 3" piping and larger, upstream of remote control valve. 

. 

. 
 32 84 23 00-0451  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0452 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ..............................5.60 1.55 
    For >1,000, Deduct  -0.28 

. 
 32 84 23 00-0453 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .................................6.39 1.85 

    For >1,000, Deduct  -0.32 
. 

 32 84 23 00-0454 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ..........................7.93 2.35 
    For >1,000, Deduct  -0.40 

. 
 32 84 23 00-0455 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .................................9.51 2.93 

    For >1,000, Deduct  -0.48 
. 

 32 84 23 00-0456 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ........................ 11.50 3.44 
    For >1,000, Deduct  -0.58 

. 
 32 84 23 00-0457 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 15.31 4.94 

    For >1,000, Deduct  -0.77 
. 

 32 84 23 00-0458 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 19.32 6.17 
    For >1,000, Deduct  -0.97 

. 
 32 84 23 00-0459 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 26.16 7.71 

    For >1,000, Deduct  -1.31 

XXXXXXX 
. 
 32 84 23 00-0460  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0461 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ..............................5.80 1.55 
    For >1,000, Deduct  -0.29 

. 
 32 84 23 00-0462 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .................................6.59 1.85 

    For >1,000, Deduct  -0.33 
. 

 32 84 23 00-0463 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ..........................8.13 2.35 
    For >1,000, Deduct  -0.41 

. 
 32 84 23 00-0464 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .................................9.70 2.93 

    For >1,000, Deduct  -0.49 
. 

 32 84 23 00-0465 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ........................ 11.68 3.44 
    For >1,000, Deduct  -0.58 

. 
 32 84 23 00-0466 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 15.50 4.94 

    For >1,000, Deduct  -0.78 
. 

 32 84 23 00-0467 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 19.51 6.17 
    For >1,000, Deduct  -0.98 

. 
 32 84 23 00-0468 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 26.35 7.71 

    For >1,000, Deduct  -1.32 
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XXXXXXX 
. 
 32 84 23 00-0469  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0470 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ............................. 5.99 1.55 
    For >1,000, Deduct  -0.30 

. 
 32 84 23 00-0471 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted................................. 6.78 1.85 

    For >1,000, Deduct  -0.34 
. 

 32 84 23 00-0472 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .......................... 8.31 2.35 
    For >1,000, Deduct  -0.42 

. 
 32 84 23 00-0473 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted................................. 9.90 2.93 

    For >1,000, Deduct  -0.50 
. 

 32 84 23 00-0474 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ........................ 11.87 3.44 
    For >1,000, Deduct  -0.59 

. 
 32 84 23 00-0475 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 15.70 4.94 

    For >1,000, Deduct  -0.79 
. 

 32 84 23 00-0476 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 19.71 6.17 
    For >1,000, Deduct  -0.99 

. 
 32 84 23 00-0477 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 26.55 7.71 

    For >1,000, Deduct  -1.33 

XXXXXXX 
. 
 32 84 23 00-0478  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0479 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................... 5.51 1.55 
    For >1,000, Deduct  -0.28 

. 
 32 84 23 00-0480 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ...................... 6.25 1.85 

    For >1,000, Deduct  -0.31 
. 

 32 84 23 00-0481 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................ 7.94 2.35 
    For >1,000, Deduct  -0.40 

. 
 32 84 23 00-0482 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ...................... 9.81 2.93 

    For >1,000, Deduct  -0.49 
. 

 32 84 23 00-0483 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 11.98 3.44 
    For >1,000, Deduct  -0.60 

. 
 32 84 23 00-0484 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 15.21 4.94 
    For >1,000, Deduct  -0.76 

. 
 32 84 23 00-0485 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 19.85 6.17 
    For >1,000, Deduct  -0.99 

. 
 32 84 23 00-0486 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 29.49 7.71 
    For >1,000, Deduct  -1.47 

XXXXXXX 
. 
 32 84 23 00-0487  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0488 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................... 5.71 1.55 
    For >1,000, Deduct  -0.29 

. 
 32 84 23 00-0489 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ...................... 6.45 1.85 

    For >1,000, Deduct  -0.32 
. 

 32 84 23 00-0490 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................ 8.14 2.35 
    For >1,000, Deduct  -0.41 

. 
 32 84 23 00-0491 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .................... 10.00 2.93 

    For >1,000, Deduct  -0.50 
. 

 32 84 23 00-0492 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 12.16 3.44 
    For >1,000, Deduct  -0.61 

. 
 32 84 23 00-0493 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 15.40 4.94 
    For >1,000, Deduct  -0.77 

. 
 32 84 23 00-0494 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 20.04 6.17 
    For >1,000, Deduct  -1.00 

. 
 32 84 23 00-0495 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 29.68 7.71 
    For >1,000, Deduct  -1.48 

XXXXXXX 
. 
 32 84 23 00-0496  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0497 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................... 5.90 1.55 
    For >1,000, Deduct  -0.30 

. 
 32 84 23 00-0498 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ...................... 6.64 1.85 

    For >1,000, Deduct  -0.33 
. 

 32 84 23 00-0499 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 124" Of Cover, Backfilled And Compacted .............. 8.32 2.35 
    For >1,000, Deduct  -0.42 

. 
 32 84 23 00-0500 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .................... 10.20 2.93 

    For >1,000, Deduct  -0.51 
. 

 32 84 23 00-0501 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 12.35 3.44 
    For >1,000, Deduct  -0.62 
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. 
 32 84 23 00-0502 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 15.60 4.94 
    For >1,000, Deduct  -0.78 

. 
 32 84 23 00-0503 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 20.24 6.17 
    For >1,000, Deduct  -1.01 

. 
 32 84 23 00-0504 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 29.88 7.71 
    For >1,000, Deduct  -1.49 

XXXXXXX 
. 
 32 84 23 00-0505  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0506 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................5.57 1.55 
    For >1,000, Deduct  -0.28 

. 
 32 84 23 00-0507 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ...................6.30 1.85 

    For >1,000, Deduct  -0.32 
. 

 32 84 23 00-0508 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............8.10 2.35 
    For >1,000, Deduct  -0.41 

. 
 32 84 23 00-0509 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ...................9.96 2.93 

    For >1,000, Deduct  -0.50 
. 

 32 84 23 00-0510 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ........... 12.22 3.44 
    For >1,000, Deduct  -0.61 

. 
 32 84 23 00-0511 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 15.31 4.94 
    For >1,000, Deduct  -0.77 

. 
 32 84 23 00-0512 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 19.32 6.17 
    For >1,000, Deduct  -0.97 

. 
 32 84 23 00-0513 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 26.48 7.71 
    For >1,000, Deduct  -1.32 

XXXXXXX 
. 
 32 84 23 00-0514  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0515 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................5.77 1.55 
    For >1,000, Deduct  -0.29 

. 
 32 84 23 00-0516 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ...................6.50 1.85 

    For >1,000, Deduct  -0.33 
. 

 32 84 23 00-0517 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............8.30 2.35 
    For >1,000, Deduct  -0.42 

. 
 32 84 23 00-0518 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................. 10.15 2.93 

    For >1,000, Deduct  -0.51 
. 

 32 84 23 00-0519 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ........... 12.40 3.44 
    For >1,000, Deduct  -0.62 

. 
 32 84 23 00-0520 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 15.50 4.94 
    For >1,000, Deduct  -0.78 

. 
 32 84 23 00-0521 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 19.51 6.17 
    For >1,000, Deduct  -0.98 

. 
 32 84 23 00-0522 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 26.67 7.71 
    For >1,000, Deduct  -1.33 

XXXXXXX 
. 
 32 84 23 00-0523  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0524 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................5.96 1.55 
    For >1,000, Deduct  -0.30 

. 
 32 84 23 00-0525 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ...................6.69 1.85 

    For >1,000, Deduct  -0.33 
. 

 32 84 23 00-0526 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............8.48 2.35 
    For >1,000, Deduct  -0.42 

. 
 32 84 23 00-0527 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................. 10.35 2.93 

    For >1,000, Deduct  -0.52 
. 

 32 84 23 00-0528 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ........... 12.59 3.44 
    For >1,000, Deduct  -0.63 

. 
 32 84 23 00-0529 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 15.70 4.94 
    For >1,000, Deduct  -0.79 

. 
 32 84 23 00-0530 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 19.71 6.17 
    For >1,000, Deduct  -0.99 

. 
 32 84 23 00-0531 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted........................................................................................................................................................................... 26.87 7.71 
    For >1,000, Deduct  -1.34 

XXXXXXX 
. 
 32 84 23 00-0532  Irrigation Riser Piping With Fittings (32 84 23 00-0420) 
. 
. 

 32 84 23 00-0533 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 6" Exposed, Type IV ....................................................................... 14.35 3.71 
Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 
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. 
 32 84 23 00-0534 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 6" Exposed, Type IV ....................................................................... 15.83 4.63 

Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 
. 

 32 84 23 00-0535 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 12" Exposed, Type IV ..................................................................... 15.74 4.32 
Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 

. 
 32 84 23 00-0536 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 12" Exposed, Type IV ..................................................................... 17.59 5.40 

Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 
. 

 32 84 23 00-0537 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 24" Exposed, Type I ....................................................................... 29.71 6.48 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

. 
 32 84 23 00-0538 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 24" Exposed, Type I ....................................................................... 32.32 8.10 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 
. 

 32 84 23 00-0539 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 36" Exposed, Type I ....................................................................... 35.25 8.34 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

. 
 32 84 23 00-0540 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 36" Exposed, Type I ....................................................................... 38.60 10.42 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 
. 

 32 84 23 00-0541 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 48" Exposed, Type I ....................................................................... 40.80 10.18 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

. 
 32 84 23 00-0542 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 48" Exposed, Type I ....................................................................... 44.89 12.74 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

XXXXXXX 
. 
 32 84 23 00-0543  Irrigation Crossover Piping With Fittings (32 84 23 00-0420) 

Note: Install per Caltrans details.  Includes thrust blocks, HDPE sleeve pipe and fittings, 3" pvc irrigation piping 
and 1" electrical pvc conduit.  Excludes #5 concrete irrigation pull boxes on ends, electrical control wiring. See 
CSI section 32 84 23 00-0105 for #5 concrete pull box, 32 84 23 00-0587 for irrigation wiring. 

. 

. 
 32 84 23 00-0544  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

24" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0545 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ..................... 31.64  
    For >1,000, Deduct  -1.58 

. 
 32 84 23 00-0546 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ..................... 43.77  

    For >1,000, Deduct  -2.19 
. 

 32 84 23 00-0547 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ................... 59.14  
    For >1,000, Deduct  -2.96 

. 
 32 84 23 00-0548 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ................... 77.29  

    For >1,000, Deduct  -3.86 

XXXXXXX 
. 
 32 84 23 00-0549  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

36" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0550 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 32.21  
    For >1,000, Deduct  -1.61 

. 
 32 84 23 00-0551 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 44.42  

    For >1,000, Deduct  -2.22 
. 

 32 84 23 00-0552 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 59.85  
    For >1,000, Deduct  -2.99 

. 
 32 84 23 00-0553 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 78.06  

    For >1,000, Deduct  -3.90 

XXXXXXX 
. 
 32 84 23 00-0554  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

48" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0555 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 48" Open Trench Installation ..................... 32.80  
    For >1,000, Deduct  -1.64 

. 
 32 84 23 00-0556 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 45.06  

    For >1,000, Deduct  -2.25 
. 

 32 84 23 00-0557 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 60.56  
    For >1,000, Deduct  -3.03 

. 
 32 84 23 00-0558 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 78.84  

    For >1,000, Deduct  -3.94 

XXXXXXX 
. 
 32 84 23 00-0559  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

Directional Bore (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0560 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation ...................... 76.60  
    For >1,000, Deduct  -3.83 

. 
 32 84 23 00-0561 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation ...................... 97.84  

    For >1,000, Deduct  -4.89 
. 

 32 84 23 00-0562 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation .................. 117.69  
    For >1,000, Deduct  -5.88 

. 
 32 84 23 00-0563 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation .................. 140.31  

    For >1,000, Deduct  -7.02 

XXXXXXX 
. 
 32 84 23 00-0564  Below Ground Cam Adapter Assembly (32 84 23 00-0420) 

Note: Includes minimum 6" depth gravel or crushed rock, woven wire cloth, jumbo valve box with 15" x 21.5" 
cover, 1-1/2" brass ball valve, 1-1/2" aluminum male cam adapter x female NPT, 1-1/2" PVC elbow, 2" PVC 
reducing tee, 30" PVC pipe 

. 

. 
 32 84 23 00-0565 EA Below Ground Cam Adapter Assembly ............................................................................................................................... 714.78  

Note: Includes 6" depth gravel or crushed rock, woven wire cloth, jumbo valve box with 15" x 21.5" cover, 1-1/2" 
brass ball valve, 1-1/2" aluminum male cam adapter x female NPT, 1-1/2" PVC elbow, 2" PVC reducing tee, 30" 
PVC pipe. 

XXXXXXX 
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. 
 32 84 23 00-0566  Above Ground Cam Adapter Assembly (32 84 23 00-0420) 

Note: Includes concrete thrust block, 1-1/2" plastic ball valve, 1-1/2" aluminum male cam adapter x female NPT, 
1-1/2" PVC elbow, 2" PVC reducing tee, 30" PVC pipe 

. 

. 
 32 84 23 00-0567 EA Above Ground Cam Adapter Assembly .............................................................................................................................. 464.72  

Note: Includes concrete thrust block, 1-1/2" plastic ball valve, 1-1/2" aluminum male cam adapter x female NPT, 
1-1/2" PVC elbow, 2" PVC reducing tee, 30" PVC pipe. 

XXXXXXX 
. 
 32 84 23 00-0568  Thrust Block (32 84 23 00-0420) 
. 
. 

 32 84 23 00-0569 EA Thrust Block For 1-1/2" Pipe Size And Smaller ..................................................................................................................... 36.24  
. 

 32 84 23 00-0570 EA Thrust Block For 2" Pipe ....................................................................................................................................................... 63.46  
. 

 32 84 23 00-0571 EA Thrust Block For 3" And 4" Pipe ............................................................................................................................................ 90.67  
. 

 32 84 23 00-0572 EA Thrust Block For 6" Pipe ..................................................................................................................................................... 145.48  
. 

 32 84 23 00-0573 EA Thrust Block For 8" Pipe ..................................................................................................................................................... 210.24  

XXXXXXX 
. 
 32 84 23 00-0574  Irrigation Swing Joints (32 84 23) 
. 
. 

 32 84 23 00-0575 EA 3/4" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint (Rain Bird® TSJ12075) .................................. 54.32 24.57 
. 

 32 84 23 00-0576 EA 1" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint (Rain Bird® TSJ12) ........................................... 61.41 27.43 
. 

 32 84 23 00-0577 EA 1" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint With 70 PSI Pressure Regulator (Rain 
Bird® TSJ100PRS) .............................................................................................................................................................. 75.39 27.43 

. 
 32 84 23 00-0578 EA 1/2" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I .......................................... 50.01 32.02 

Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 
. 

 32 84 23 00-0579 EA 3/4" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I .......................................... 66.75 42.71 
Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 

. 
 32 84 23 00-0580 EA 1" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I ............................................. 82.87 52.37 

Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 
. 

 32 84 23 00-0581 EA 1/2" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type II ......................................... 71.81 32.51 
Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0582 EA 3/4" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type II ......................................... 94.90 43.14 

Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0583 EA 1" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type II .......................................... 115.98 52.90 

Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0584 EA 1/2" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III ........................................................... 40.59 19.91 

Note: Consists of two street 90 degree elbows. 
. 

 32 84 23 00-0585 EA 3/4" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III ........................................................... 54.18 26.55 
Note: Consists of two street 90 degree elbows. 

. 
 32 84 23 00-0586 EA 1" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III .............................................................. 63.59 32.92 

Note: Consists of two street 90 degree elbows. 

XXXXXXX 
. 
 32 84 23 00-0587  Irrigation Control Wire (32 84 23) 

Note: Excludes excavation and backfill. 
. 
. 
 32 84 23 00-0588  18 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0589 CLF 1-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 48.80 18.51 
. 

 32 84 23 00-0590 CLF 2-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 61.50 21.60 
. 

 32 84 23 00-0591 CLF 3-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 70.62 24.69 
. 

 32 84 23 00-0592 CLF 4-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 80.38 27.77 
. 

 32 84 23 00-0593 CLF 5-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 90.80 30.86 
. 

 32 84 23 00-0594 CLF 6-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ........................................................................................ 105.81 33.95 
. 

 32 84 23 00-0595 CLF 7-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ........................................................................................ 120.30 37.03 
. 

 32 84 23 00-0596 CLF 8-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ........................................................................................ 130.61 40.12 
. 

 32 84 23 00-0597 CLF 9-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ........................................................................................ 142.63 43.20 
. 

 32 84 23 00-0598 CLF 10-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ...................................................................................... 156.00 46.29 
. 

 32 84 23 00-0599 CLF 11-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ...................................................................................... 162.82 49.38 
. 

 32 84 23 00-0600 CLF 12-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ...................................................................................... 170.29 52.46 
. 

 32 84 23 00-0601 CLF 13-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ...................................................................................... 179.86 55.54 

XXXXXXX 
. 
 32 84 23 00-0602  16 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0603 CLF 1-Conductor, 16 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 50.53 18.51 

XXXXXXX 
. 
 32 84 23 00-0604  14 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0605 CLF 1-Conductor, 14 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 50.54 18.51 

XXXXXXX 
. 
 32 84 23 00-0606  12 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0607 CLF 1-Conductor, 12 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 62.03 18.51 

XXXXXXX 
. 
 32 84 23 00-0608  10 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0609 CLF 1-Conductor, 10 AWG, Irrigation Control Wire, Buried In Trench .......................................................................................... 76.60 18.51 

XXXXXXX 
. 
 32 84 23 00-0610  Root Watering Systems (32 84 23) 

Note: Includes swing assembly. 
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. 

. 
 32 84 23 00-0611 EA 0.25 GPM Bubbler On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-B-1401) .................. 82.73 24.69 

    For Root Watering Sand Sock, Add  0.84 
. 

 32 84 23 00-0612 EA 0.25 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-B-C-1401) ................................................................................................................................................................... 87.36 24.69 

    For Root Watering Sand Sock, Add  0.84 
. 

 32 84 23 00-0613 EA 0.5 GPM Bubbler On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-B-1402) .................... 82.73 24.69 
    For Root Watering Sand Sock, Add  0.84 

. 
 32 84 23 00-0614 EA 0.5 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-B-C-1402) ................................................................................................................................................................... 87.36 24.69 
    For Root Watering Sand Sock, Add  0.84 

. 
 32 84 23 00-0615 EA 1 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-B-C-1404) ................................................................................................................................................................... 87.36 24.69 
    For Root Watering Sand Sock, Add  0.84 

. 
 32 84 23 00-0616 EA 0.25 GPM Bubbler On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-M-B-1401) .............. 71.97 21.60 

    For Root Watering Sand Sock, Add  0.84 
. 

 32 84 23 00-0617 EA 0.25 GPM Bubbler And Check Valve On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-M-B-C-1401)............................................................................................................................................................... 76.40 21.60 

    For Root Watering Sand Sock, Add  0.84 
. 

 32 84 23 00-0618 EA 0.5 GPM Bubbler On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-M-B-1402) ................ 71.97 21.60 
    For Root Watering Sand Sock, Add  0.84 

. 
 32 84 23 00-0619 EA 0.5 GPM Bubbler And Check Valve On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-M-B-C-1402)............................................................................................................................................................... 76.40 21.60 
    For Root Watering Sand Sock, Add  0.84 

. 
 32 84 23 00-0620 EA 0.25 GPM Bubbler On Riser, 10" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-S-B-1401) .............. 52.33 18.51 

    For Root Watering Sand Sock, Add  0.84 
. 

 32 84 23 00-0621 EA 0.25 GPM Bubbler And Check Valve On Riser, 10" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-S-B-C-1401) ............................................................................................................................................................... 56.56 18.51 

    For Root Watering Sand Sock, Add  0.84 

XXXXXXX 
. 
 32 90  Planting (32) 

Note: Plant installation includes the initial watering only. The extended watering period for the establishment of lawns, plants and trees is 
addressed on a per plant per amount per occurrence basis as directed in the specification. cvs = cultivar. 

. 

. 
 32 92  Turf And Grasses (32 90) 
. 
. 
 32 92 19  Seeding (32 92) 
. 
. 
 32 92 19 13  Mechanical Seeding (32 92 19)

Note: Includes fertilizing, liming, mixing, seeding and initial watering. 
. 
. 
 32 92 19 13-0001  Hydro Or Air Mechanical Seeding (32 92 19 13) 
. 
. 

 32 92 19 13-0002 MSF Tall Fescue, Hydro Or Air Seeding ....................................................................................................................................... 77.42  
Note: 5.5 LB/MSF spread rate. 

    For Spot Areas Up To 1, Add  78.05 
    For >1 To 4, Add  49.72 
    For >4 To 7.5, Add  33.42 
    For >7.5 To 10, Add  16.71 
    For >45, Deduct  -6.01 
    For Tackifier, Add  0.82 

. 
 32 92 19 13-0003 MSF Rye, Hydro Or Air Spread ..................................................................................................................................................... 73.04  

Note: 10 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  76.30 
    For >1 To 4, Add  48.85 
    For >4 To 7.5, Add  32.98 
    For >7.5 To 10, Add  16.49 
    For >45, Deduct  -5.79 
    For Tackifier, Add  0.82 

. 
 32 92 19 13-0004 MSF Utility Mix, Hydro Or Air Seeding ........................................................................................................................................... 73.88  

Note: 7 LB/MSF spread rate. Mixture of perennial/annual rye, creeping red fescue and bluegrass. 
    For Spot Areas Up To 1, Add  76.63 
    For >1 To 4, Add  49.02 
    For >4 To 7.5, Add  33.07 
    For >7.5 To 10, Add  16.53 
    For >45, Deduct  -5.83 
    For Tackifier, Add  0.82 

. 
 32 92 19 13-0005 MSF 2,500 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................... 78.70  

Note: Applied with seed. Excludes seed. 
    For Spot Areas Up To 1, Add  55.02 
    For >1 To 4, Add  32.86 
    For >4 To 7.5, Add  20.71 
    For >7.5 To 10, Add  10.36 
    For >45, Deduct  -5.01 

. 
 32 92 19 13-0006 MSF 3,000 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................... 91.23  

Note: Applied with seed. Excludes seed. 
    For Spot Areas Up To 1, Add  61.21 
    For >1 To 4, Add  36.22 
    For >4 To 7.5, Add  22.61 
    For >7.5 To 10, Add  11.30 
    For >45, Deduct  -5.69 
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. 
 32 92 19 13-0007 MSF 3,500 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................. 103.83  

Note: Applied with seed. Excludes seed. 
    For Spot Areas Up To 1, Add  67.49 
    For >1 To 4, Add  39.65 
    For >4 To 7.5, Add  24.54 
    For >7.5 To 10, Add  12.27 
    For >45, Deduct  -6.37 

. 
 32 92 19 13-0008 MSF 4,000 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................. 116.45  

Note: Applied with seed. Excludes seed. 
    For Spot Areas Up To 1, Add  73.83 
    For >1 To 4, Add  43.11 
    For >4 To 7.5, Add  26.51 
    For >7.5 To 10, Add  13.25 
    For >45, Deduct  -7.06 

. 
 32 92 19 13-0009 MSF 4,500 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................. 129.16  

Note: Applied with seed. Excludes seed. 
    For Spot Areas Up To 1, Add  80.29 
    For >1 To 4, Add  46.65 
    For >4 To 7.5, Add  28.53 
    For >7.5 To 10, Add  14.26 
    For >45, Deduct  -7.76 
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. 
33  Utilities 
. 
. 
 33 01  Operation And Maintenance Of Utilities (33) 
. 
. 
 33 01 10  Operation And Maintenance Of Water Utilities (33 01) 
. 
. 
 33 01 10 54  Cleaning of Water Utility Piping (33 01 10)

See CSI section 33 01 30 41-0006 for cleaning of water lines. 
. 
. 
 33 01 10 58  Disinfection of Water Utility Piping Systems (33 01 10)
. 
. 
 33 01 10 58-0001  Water Main Disinfection/Sterilization (33 01 10 58) 

Note: Gas chlorination. Continuous or plug method. 
. 
. 

 33 01 10 58-0002 EA Setting Up And Removing Equipment For Water Main Disinfection/Sterilization, Gas Chlorination Method ....................... 831.91  
. 

 33 01 10 58-0003 EA Re-Set Up/Move Equipment For Water Main Disinfection/Sterilization, Gas Chlorination Method ..................................... 415.95  
. 

 33 01 10 58-0004 LF Up To 4" Diameter Pipe Water Main Disinfection/Sterilization ................................................................................................ 0.31  
    For >250 To 500, Deduct  -0.02 
    For >500 To 1,000, Deduct  -0.03 
    For >1,000 To 2,000, Deduct  -0.05 
    For >2,000 To 5,000, Deduct  -0.06 
    For >5,000, Deduct  -0.08 

. 
 33 01 10 58-0005 LF 6" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................................... 0.48  

    For >250 To 500, Deduct  -0.02 
    For >500 To 1,000, Deduct  -0.05 
    For >1,000 To 2,000, Deduct  -0.07 
    For >2,000 To 5,000, Deduct  -0.10 
    For >5,000, Deduct  -0.12 

. 
 33 01 10 58-0006 LF 8" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................................... 0.63  

    For >250 To 500, Deduct  -0.03 
    For >500 To 1,000, Deduct  -0.06 
    For >1,000 To 2,000, Deduct  -0.09 
    For >2,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.16 

. 
 33 01 10 58-0007 LF 10" Diameter Pipe Water Main Disinfection/Sterilization ......................................................................................................... 0.74  

    For >250 To 500, Deduct  -0.04 
    For >500 To 1,000, Deduct  -0.07 
    For >1,000 To 2,000, Deduct  -0.11 
    For >2,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.19 

. 
 33 01 10 58-0008 LF 12" Diameter Pipe Water Main Disinfection/Sterilization ......................................................................................................... 0.96  

    For >250 To 500, Deduct  -0.05 
    For >500 To 1,000, Deduct  -0.10 
    For >1,000 To 2,000, Deduct  -0.14 
    For >2,000 To 5,000, Deduct  -0.19 
    For >5,000, Deduct  -0.24 

. 
 33 01 10 58-0009 LF >12" To 16" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.08  

    For >250 To 500, Deduct  -0.05 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.16 
    For >2,000 To 5,000, Deduct  -0.22 
    For >5,000, Deduct  -0.27 

. 
 33 01 10 58-0010 LF >16" To 24" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.25  

    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.13 
    For >1,000 To 2,000, Deduct  -0.19 
    For >2,000 To 5,000, Deduct  -0.25 
    For >5,000, Deduct  -0.31 

. 
 33 01 10 58-0011 LF >24" To 30" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.47  

    For >250 To 500, Deduct  -0.07 
    For >500 To 1,000, Deduct  -0.15 
    For >1,000 To 2,000, Deduct  -0.22 
    For >2,000 To 5,000, Deduct  -0.29 
    For >5,000, Deduct  -0.37 

. 
 33 01 10 58-0012 LF >30" To 42" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.89  

    For >250 To 500, Deduct  -0.09 
    For >500 To 1,000, Deduct  -0.19 
    For >1,000 To 2,000, Deduct  -0.28 
    For >2,000 To 5,000, Deduct  -0.38 
    For >5,000, Deduct  -0.47 

. 
 33 01 10 58-0013 LF >42" To 60" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 2.77  

    For >250 To 500, Deduct  -0.14 
    For >500 To 1,000, Deduct  -0.28 
    For >1,000 To 2,000, Deduct  -0.42 
    For >2,000 To 5,000, Deduct  -0.55 
    For >5,000, Deduct  -0.69 

. 
 33 01 10 58-0014 LF >60" Diameter Pipe Water Main Disinfection/Sterilization ....................................................................................................... 3.84  

    For >250 To 500, Deduct  -0.19 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000 To 2,000, Deduct  -0.58 
    For >2,000 To 5,000, Deduct  -0.77 
    For >5,000, Deduct  -0.96 

XXXXXXX 



33
 33 Utilities 

33 01 Operation And Maintenance Of Utilities
33 01 10 Operation And Maintenance Of Water Utilities

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 33 - 2  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 
 33 01 10 71  Relining Water Utilities Pipelines (33 01 10)

See CSI section 33 01 30 71-0000 for relining water pipelines. 
. 
. 
 33 01 10 71-0001  Relining Underground Water Pipelines (33 01 10 71) 

Note: Excludes costs for CCTV inspection, pipe cleaning, pavement; temporary and permanent, emergency after 
hours response for homeowners backups. 

. 

. 
 33 01 10 71-0002  Relining Underground Water Pipelines Set-Up And Reinsertion (33 01 10 71-0001) 
. 
. 

 33 01 10 71-0003 EA Initial Set Up And Final Equipment Removal For Relining Underground Water Pipelines ............................................... 4,445.80  
. 

 33 01 10 71-0004 EA Move And Reset Up At Different Access/Location ........................................................................................................... 1,778.32  

XXXXXXX 
. 
 33 01 10 71-0005  Lining Pipe With Cement (33 01 10 71-0001) 
. 
. 

 33 01 10 71-0006 LF Up To 500', 4" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................... 64.98  
    For 3/16" Thickness, Add  0.85 
    For 1/4" Thickness, Add  1.70 

. 
 33 01 10 71-0007 LF >500' To 1,000', 4" Pipe, 1/8" Pipe Lining With Cement ........................................................................................................ 57.84  

    For 3/16" Thickness, Add  0.85 
    For 1/4" Thickness, Add  1.70 

. 
 33 01 10 71-0008 LF >1,000' To 5,000', 4" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 48.25  

    For 3/16" Thickness, Add  0.85 
    For 1/4" Thickness, Add  1.70 

. 
 33 01 10 71-0009 LF >5,000', 4" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 36.24  

    For 3/16" Thickness, Add  0.85 
    For 1/4" Thickness, Add  1.70 

. 
 33 01 10 71-0010 LF Up To 500', 6" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................... 67.44  

    For 3/16" Thickness, Add  1.27 
    For 1/4" Thickness, Add  2.53 

. 
 33 01 10 71-0011 LF >500' To 1,000', 6" Pipe, 1/8" Pipe Lining With Cement ........................................................................................................ 60.03  

    For 3/16" Thickness, Add  1.27 
    For 1/4" Thickness, Add  2.53 

. 
 33 01 10 71-0012 LF >1,000' To 5,000', 6" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 50.12  

    For 3/16" Thickness, Add  1.27 
    For 1/4" Thickness, Add  2.53 

. 
 33 01 10 71-0013 LF >5,000', 6" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 37.93  

    For 3/16" Thickness, Add  1.27 
    For 1/4" Thickness, Add  2.53 

. 
 33 01 10 71-0014 LF Up To 500', 8" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................... 69.82  

    For 3/16" Thickness, Add  1.69 
    For 1/4" Thickness, Add  3.37 

. 
 33 01 10 71-0015 LF >500' To 1,000', 8" Pipe, 1/8" Pipe Lining With Cement ........................................................................................................ 62.24  

    For 3/16" Thickness, Add  1.69 
    For 1/4" Thickness, Add  3.37 

. 
 33 01 10 71-0016 LF >1,000' To 5,000', 8" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 52.00  

    For 3/16" Thickness, Add  1.69 
    For 1/4" Thickness, Add  3.37 

. 
 33 01 10 71-0017 LF >5,000', 8" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 39.65  

    For 3/16" Thickness, Add  1.69 
    For 1/4" Thickness, Add  3.37 

. 
 33 01 10 71-0018 LF Up To 500', 10" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................. 71.61  

    For 3/16" Thickness, Add  2.12 
    For 1/4" Thickness, Add  4.23 

. 
 33 01 10 71-0019 LF >500' To 1,000', 10" Pipe, 1/8" Pipe Lining With Cement ...................................................................................................... 63.90  

    For 3/16" Thickness, Add  2.12 
    For 1/4" Thickness, Add  4.23 

. 
 33 01 10 71-0020 LF >1,000' To 5,000', 10" Pipe, 1/8" Pipe Lining With Cement ................................................................................................... 53.51  

    For 3/16" Thickness, Add  2.12 
    For 1/4" Thickness, Add  4.23 

. 
 33 01 10 71-0021 LF >5,000', 10" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................. 41.39  

    For 3/16" Thickness, Add  2.12 
    For 1/4" Thickness, Add  4.23 

. 
 33 01 10 71-0022 LF Up To 500', 12" Pipe, 1/8" Pipe Lining With Cement ............................................................................................................. 77.31  

    For 3/16" Thickness, Add  2.54 
    For 1/4" Thickness, Add  5.07 

. 
 33 01 10 71-0023 LF >500' To 1,000', 12" Pipe, 1/8" Pipe Lining With Cement ...................................................................................................... 69.12  

    For 3/16" Thickness, Add  2.54 
    For 1/4" Thickness, Add  5.07 

. 
 33 01 10 71-0024 LF >1,000' To 5,000', 12" Pipe, 1/8" Pipe Lining With Cement ................................................................................................... 58.07  

    For 3/16" Thickness, Add  2.54 
    For 1/4" Thickness, Add  5.07 

. 
 33 01 10 71-0025 LF >5,000', 12" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................. 44.96  

    For 3/16" Thickness, Add  2.54 
    For 1/4" Thickness, Add  5.07 

. 
 33 01 10 71-0026 LF Up To 500', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 82.88  

    For 1/4" Thickness, Add  2.82 
    For 5/16" Thickness, Add  5.64 

. 
 33 01 10 71-0027 LF >500' To 1,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 74.39  

    For 1/4" Thickness, Add  2.82 
    For 5/16" Thickness, Add  5.64 

. 
 33 01 10 71-0028 LF >1,000' To 5,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 62.88  

    For 1/4" Thickness, Add  2.82 
    For 5/16" Thickness, Add  5.64 

. 
 33 01 10 71-0029 LF >5,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 50.31  

    For 1/4" Thickness, Add  2.82 
    For 5/16" Thickness, Add  5.64 
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. 
 33 01 10 71-0030 LF Up To 500', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 86.75  

    For 1/4" Thickness, Add  3.38 
    For 5/16" Thickness, Add  6.76 

. 
 33 01 10 71-0031 LF >500' To 1,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 77.99  

    For 1/4" Thickness, Add  3.38 
    For 5/16" Thickness, Add  6.76 

. 
 33 01 10 71-0032 LF >1,000' To 5,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 66.09  

    For 1/4" Thickness, Add  3.38 
    For 5/16" Thickness, Add  6.76 

. 
 33 01 10 71-0033 LF >5,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 54.18  

    For 1/4" Thickness, Add  3.38 
    For 5/16" Thickness, Add  6.76 

. 
 33 01 10 71-0034 LF Up To 500', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 91.62  

    For 1/4" Thickness, Add  3.95 
    For 5/16" Thickness, Add  7.89 

. 
 33 01 10 71-0035 LF >500' To 1,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 82.56  

    For 1/4" Thickness, Add  3.95 
    For 5/16" Thickness, Add  7.89 

. 
 33 01 10 71-0036 LF >1,000' To 5,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 70.09  

    For 1/4" Thickness, Add  3.95 
    For 5/16" Thickness, Add  7.89 

. 
 33 01 10 71-0037 LF >5,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 58.94  

    For 1/4" Thickness, Add  3.95 
    For 5/16" Thickness, Add  7.89 

. 
 33 01 10 71-0038 LF Up To 500', 24" Pipe, 3/16" Pipe Lining With Cement ........................................................................................................... 96.59  

    For 1/4" Thickness, Add  4.51 
    For 5/16" Thickness, Add  9.02 

. 
 33 01 10 71-0039 LF >500' To 1,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 87.15  

    For 1/4" Thickness, Add  4.51 
    For 5/16" Thickness, Add  9.02 

. 
 33 01 10 71-0040 LF >1,000' To 5,000', 24" Pipe, 3/16" Pipe Lining With Cement................................................................................................. 74.29  

    For 1/4" Thickness, Add  4.51 
    For 5/16" Thickness, Add  9.02 

. 
 33 01 10 71-0041 LF >5,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 63.92  

    For 1/4" Thickness, Add  4.51 
    For 5/16" Thickness, Add  9.02 

. 
 33 01 10 71-0042 LF Up To 500', 30" Pipe, 3/16" Pipe Lining With Cement ......................................................................................................... 103.12  

    For 1/4" Thickness, Add  5.63 
    For 5/16" Thickness, Add  11.27 

. 
 33 01 10 71-0043 LF >500' To 1,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 93.15  

    For 1/4" Thickness, Add  5.63 
    For 5/16" Thickness, Add  11.27 

. 
 33 01 10 71-0044 LF >1,000' To 5,000', 30" Pipe, 3/16" Pipe Lining With Cement................................................................................................. 79.52  

    For 1/4" Thickness, Add  5.63 
    For 5/16" Thickness, Add  11.27 

. 
 33 01 10 71-0045 LF >5,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 69.03  

    For 1/4" Thickness, Add  5.63 
    For 5/16" Thickness, Add  11.27 

. 
 33 01 10 71-0046 LF Up To 500', 36" Pipe, 3/16" Pipe Lining With Cement ......................................................................................................... 109.58  

    For 1/4" Thickness, Add  6.77 
    For 5/16" Thickness, Add  13.53 

. 
 33 01 10 71-0047 LF 500' To 1,000', 36" Pipe, 3/16" Pipe Lining With Cement ...................................................................................................... 99.17  

    For 1/4" Thickness, Add  6.77 
    For 5/16" Thickness, Add  13.53 

. 
 33 01 10 71-0048 LF >1,000' To 5,000', 36" Pipe, 3/16" Pipe Lining With Cement................................................................................................. 84.78  

    For 1/4" Thickness, Add  6.77 
    For 5/16" Thickness, Add  13.53 

. 
 33 01 10 71-0049 LF >5,000', 36" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 74.18  

    For 1/4" Thickness, Add  6.77 
    For 5/16" Thickness, Add  13.53 

. 
 33 01 10 71-0050 LF Up To 500', 42" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 133.10  

    For 3/8" Thickness, Add  17.76 
    For 7/16" Thickness, Add  26.63 

. 
 33 01 10 71-0051 LF >500' To 1,000', 42" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 121.75  

    For 3/8" Thickness, Add  17.76 
    For 7/16" Thickness, Add  26.63 

. 
 33 01 10 71-0052 LF >1,000' To 5,000', 42" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 106.11  

    For 3/8" Thickness, Add  17.76 
    For 7/16" Thickness, Add  26.63 

. 
 33 01 10 71-0053 LF >5,000', 42" Pipe, 1/4" Pipe Lining With Cement .................................................................................................................. 95.18  

    For 3/8" Thickness, Add  17.76 
    For 7/16" Thickness, Add  26.63 

. 
 33 01 10 71-0054 LF Up To 500', 48" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 146.36  

    For 3/8" Thickness, Add  20.29 
    For 7/16" Thickness, Add  30.43 

. 
 33 01 10 71-0055 LF >500' To 1,000', 48" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 134.21  

    For 3/8" Thickness, Add  20.29 
    For 7/16" Thickness, Add  30.43 

. 
 33 01 10 71-0056 LF >1,000' To 5,000', 48" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 117.40  

    For 3/8" Thickness, Add  20.29 
    For 7/16" Thickness, Add  30.43 

. 
 33 01 10 71-0057 LF >5,000', 48" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 106.25  

    For 3/8" Thickness, Add  20.29 
    For 7/16" Thickness, Add  30.43 
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. 
 33 01 10 71-0058 LF Up To 500', 54" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 153.40  

    For 3/8" Thickness, Add  22.82 
    For 7/16" Thickness, Add  34.23 

. 
 33 01 10 71-0059 LF >500' To 1,000', 54" Pipe, 1/4" Pipe Lining With Cement .................................................................................................... 140.99  

    For 3/8" Thickness, Add  22.82 
    For 7/16" Thickness, Add  34.23 

. 
 33 01 10 71-0060 LF >1,000' To 5,000', 54" Pipe, 1/4" Pipe Lining With Cement ................................................................................................. 123.78  

    For 3/8" Thickness, Add  22.82 
    For 7/16" Thickness, Add  34.23 

. 
 33 01 10 71-0061 LF >5,000', 54" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 113.07  

    For 3/8" Thickness, Add  22.82 
    For 7/16" Thickness, Add  34.23 

. 
 33 01 10 71-0062 LF Up To 500', 60" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 160.46  

    For 3/8" Thickness, Add  25.37 
    For 7/16" Thickness, Add  38.05 

. 
 33 01 10 71-0063 LF >500' To 1,000', 60" Pipe, 1/4" Pipe Lining With Cement .................................................................................................... 147.82  

    For 3/8" Thickness, Add  25.37 
    For 7/16" Thickness, Add  38.05 

. 
 33 01 10 71-0064 LF >1,000' To 5,000', 60" Pipe, 1/4" Pipe Lining With Cement ................................................................................................. 130.29  

    For 3/8" Thickness, Add  25.37 
    For 7/16" Thickness, Add  38.05 

. 
 33 01 10 71-0065 LF >5,000', 60" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 119.91  

    For 3/8" Thickness, Add  25.37 
    For 7/16" Thickness, Add  38.05 

. 
 33 01 10 71-0066 LF Up To 500', 66" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 167.81  

    For 3/8" Thickness, Add  27.90 
    For 7/16" Thickness, Add  41.85 

. 
 33 01 10 71-0067 LF >500' To 1,000', 66" Pipe, 1/4" Pipe Lining With Cement .................................................................................................... 154.92  

    For 3/8" Thickness, Add  27.90 
    For 7/16" Thickness, Add  41.85 

. 
 33 01 10 71-0068 LF >1,000' To 5,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................. 137.11  

    For 3/8" Thickness, Add  27.90 
    For 7/16" Thickness, Add  41.85 

. 
 33 01 10 71-0069 LF >5,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 127.49  

    For 3/8" Thickness, Add  27.90 
    For 7/16" Thickness, Add  41.85 

. 
 33 01 10 71-0070 LF Up To 500', 72" Pipe, 1/4" Pipe Lining With Cement ........................................................................................................... 175.62  

    For 3/8" Thickness, Add  30.44 
    For 7/16" Thickness, Add  45.65 

. 
 33 01 10 71-0071 LF >500' To 1,000', 72" Pipe, 1/4" Pipe Lining With Cement .................................................................................................... 162.51  

    For 3/8" Thickness, Add  30.44 
    For 7/16" Thickness, Add  45.65 

. 
 33 01 10 71-0072 LF >1,000' To 5,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................. 144.26  

    For 3/8" Thickness, Add  30.44 
    For 7/16" Thickness, Add  45.65 

. 
 33 01 10 71-0073 LF >5,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 135.18  

    For 3/8" Thickness, Add  30.44 
    For 7/16" Thickness, Add  45.65 

XXXXXXX 
. 
 33 01 30  Operation And Maintenance Of Sewer Utilities (33 01) 
. 
. 
 33 01 30 11  Television Inspection Of Pipelines (33 01 30)

Note: Rotating head color camera. Includes all log records and color video tape, DVD or CD. 
. 
. 
 33 01 30 11-0001  Remote Visual Inspection (RVI) Of Pipe Interior And Culverts (33 01 30 11) 
. 
. 
 33 01 30 11-0002  Video Camera Set-up (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0003 EA Initial Set Up For "Push Camera" Video Camera Inspection, 1" To 12" Diameter Pipe Or Culvert ..................................... 742.98  
Note: A "push camera" is a straight view camera at the end of a rigid push rod for 1"-12" diameter pipes for 
distances up to 300 feet. 

. 
 33 01 30 11-0004 EA Initial Set Up For "Crawler" Video Camera Inspection, 4" To 30" Diameter Pipe Or Culvert ............................................ 1,485.96  

Note: Crawlers are generally remotely operated vehicles (ROVs) for longer distances (over 300') and for larger 
diameters (4" and larger). 

. 
 33 01 30 11-0005 EA Initial Set Up For "Crawler" Video Camera Inspection, >30" Diameter Pipe Or Culvert ................................................... 2,228.93  

. 
 33 01 30 11-0006 EA Re-Set Up/Move For "Push Camera" Video Camera Inspection, 1" To 12" Diameter Pipe Or Culvert ............................... 371.49  

. 
 33 01 30 11-0007 EA Re-Set Up/Move For "Crawler" Video Camera Inspection, 4" And Larger Diameter Pipe Or Culvert.................................. 742.98  

XXXXXXX 
. 
 33 01 30 11-0008  Video Camera Planning And Analysis Inspection (33 01 30 11-0001) 

Note: For pipe interior and culverts. 
. 
. 

 33 01 30 11-0009 LF 4" To 6" Diameter Pipe Inspection, Planning/Analysis Phase .................................................................................................1.89  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.19 
    For >1,000 To 5,000, Deduct  -0.47 
    For >5,000, Deduct  -0.66 

. 
 33 01 30 11-0010 LF >6" To 12" Diameter Pipe Inspection, Planning/Analysis Phase .............................................................................................2.51  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.25 
    For >1,000 To 5,000, Deduct  -0.63 
    For >5,000, Deduct  -0.88 

. 
 33 01 30 11-0011 LF >12" To 21" Diameter Pipe Inspection, Planning/Analysis Phase ...........................................................................................3.14  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.31 
    For >1,000 To 5,000, Deduct  -0.79 
    For >5,000, Deduct  -1.10 
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. 
 33 01 30 11-0012 LF >21" To 30" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 4.18  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.42 
    For >1,000 To 5,000, Deduct  -1.05 
    For >5,000, Deduct  -1.46 

. 
 33 01 30 11-0013 LF >30" To 42" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 5.89  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.59 
    For >1,000 To 5,000, Deduct  -1.47 
    For >5,000, Deduct  -2.06 

. 
 33 01 30 11-0014 LF >42" To 60" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 7.85  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.79 
    For >1,000 To 5,000, Deduct  -1.96 
    For >5,000, Deduct  -2.75 

. 
 33 01 30 11-0015 LF >60" To 72" Diameter Pipe Inspection, Planning/Analysis Phase ......................................................................................... 11.08  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.11 
    For >1,000 To 5,000, Deduct  -2.77 
    For >5,000, Deduct  -3.88 

. 
 33 01 30 11-0016 LF >72" To 84" Diameter Pipe Inspection, Planning/Analysis Phase ......................................................................................... 15.70  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.57 
    For >1,000 To 5,000, Deduct  -3.93 
    For >5,000, Deduct  -5.50 

XXXXXXX 
. 
 33 01 30 11-0017  Video Camera Pre-Rehab For Pipe Interior And Culverts (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0018 LF 4" To 6" Diameter Pipe Inspection, Pre-Rehabilitation Phase ................................................................................................. 2.78  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.28 
    For >1,000 To 5,000, Deduct  -0.70 
    For >5,000, Deduct  -0.97 

. 
 33 01 30 11-0019 LF >6" To 12" Diameter Pipe Inspection, Pre-Rehabilitation Phase ............................................................................................. 3.72  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.37 
    For >1,000 To 5,000, Deduct  -0.93 
    For >5,000, Deduct  -1.30 

. 
 33 01 30 11-0020 LF >12" To 21" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................... 4.65  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.47 
    For >1,000 To 5,000, Deduct  -1.16 
    For >5,000, Deduct  -1.63 

. 
 33 01 30 11-0021 LF >21" To 30" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................... 6.19  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.62 
    For >1,000 To 5,000, Deduct  -1.55 
    For >5,000, Deduct  -2.17 

. 
 33 01 30 11-0022 LF >30" To 42" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................... 8.71  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.87 
    For >1,000 To 5,000, Deduct  -2.18 
    For >5,000, Deduct  -3.05 

. 
 33 01 30 11-0023 LF >42" To 60" Diameter Pipe Inspection, Pre-Rehabilitation Phase ......................................................................................... 11.61  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.16 
    For >1,000 To 5,000, Deduct  -2.90 
    For >5,000, Deduct  -4.06 

. 
 33 01 30 11-0024 LF >60" To 72" Diameter Pipe Inspection, Pre-Rehabilitation Phase ......................................................................................... 16.39  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.64 
    For >1,000 To 5,000, Deduct  -4.10 
    For >5,000, Deduct  -5.74 

. 
 33 01 30 11-0025 LF >72" To 84" Diameter Pipe Inspection, Pre-Rehabilitation Phase ......................................................................................... 23.22  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -2.32 
    For >1,000 To 5,000, Deduct  -5.81 
    For >5,000, Deduct  -8.13 

XXXXXXX 
. 
 33 01 30 11-0026  Video Camera Post-Rehab For Pipe Interior And Culverts (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0027 LF 4" To 6" Diameter Pipe Inspection, Post-Rehabilitation Phase ............................................................................................... 1.99  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.20 
    For >1,000 To 5,000, Deduct  -0.50 
    For >5,000, Deduct  -0.70 

. 
 33 01 30 11-0028 LF >6" To 12" Diameter Pipe Inspection, Post-Rehabilitation Phase ........................................................................................... 2.65  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.27 
    For >1,000 To 5,000, Deduct  -0.66 
    For >5,000, Deduct  -0.93 

. 
 33 01 30 11-0029 LF >12" To 21" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 3.31  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.33 
    For >1,000 To 5,000, Deduct  -0.83 
    For >5,000, Deduct  -1.16 
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. 
 33 01 30 11-0030 LF >21" To 30" Diameter Pipe Inspection, Post-Rehabilitation Phase .........................................................................................4.43  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000 To 5,000, Deduct  -1.11 
    For >5,000, Deduct  -1.55 

. 
 33 01 30 11-0031 LF >30" To 42" Diameter Pipe Inspection, Post-Rehabilitation Phase .........................................................................................6.22  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.62 
    For >1,000 To 5,000, Deduct  -1.56 
    For >5,000, Deduct  -2.18 

. 
 33 01 30 11-0032 LF >42" To 60" Diameter Pipe Inspection, Post-Rehabilitation Phase .........................................................................................8.29  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000 To 5,000, Deduct  -2.07 
    For >5,000, Deduct  -2.90 

. 
 33 01 30 11-0033 LF >60" To 72" Diameter Pipe Inspection, Post-Rehabilitation Phase ....................................................................................... 11.71  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.17 
    For >1,000 To 5,000, Deduct  -2.93 
    For >5,000, Deduct  -4.10 

. 
 33 01 30 11-0034 LF >72" To 84" Diameter Pipe Inspection, Post-Rehabilitation Phase ....................................................................................... 16.58  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000 To 5,000, Deduct  -4.15 
    For >5,000, Deduct  -5.80 

XXXXXXX 
. 
 33 01 30 41  Cleaning of Sewers (33 01 30) 
. 
. 
 33 01 30 41-0001  Pipe Line Cleaning And Flushing (33 01 30 41) 

Note: Includes flushing. Owner provided water. 
. 
. 
 33 01 30 41-0002  Pipe Line Cleaning (33 01 30 41-0001) 

Note: Includes removal of all debris/waste. Excludes disposal. 
. 
. 
 33 01 30 41-0003  Hydro Jet Set-up And Reinsertion (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0004 EA Initial Set Up And Final Equipment Removal For Jet Cleaning ........................................................................................ 2,198.72  
. 

 33 01 30 41-0005 EA Move And Reset Up At Different Access/Location For Jet Cleaning ................................................................................... 549.67  

XXXXXXX 
. 
 33 01 30 41-0006  Hydro Jet Cleaning Of Sewer And Water Pipelines (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0007 LF Up To 4" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .....................................................2.95  
    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.30 
    For >1,000 To 2,000, Deduct  -0.44 
    For >2,000 To 5,000, Deduct  -0.59 
    For >5,000, Deduct  -0.74 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  2.21 

. 
 33 01 30 41-0008 LF 6" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................................3.39  

    For >250 To 500, Deduct  -0.17 
    For >500 To 1,000, Deduct  -0.34 
    For >1,000 To 2,000, Deduct  -0.51 
    For >2,000 To 5,000, Deduct  -0.68 
    For >5,000, Deduct  -0.85 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  2.54 

. 
 33 01 30 41-0009 LF 8" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................................3.99  

    For >250 To 500, Deduct  -0.20 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000 To 2,000, Deduct  -0.60 
    For >2,000 To 5,000, Deduct  -0.80 
    For >5,000, Deduct  -1.00 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  2.99 

. 
 33 01 30 41-0010 LF 10" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ..............................................................4.92  

    For >250 To 500, Deduct  -0.25 
    For >500 To 1,000, Deduct  -0.49 
    For >1,000 To 2,000, Deduct  -0.74 
    For >2,000 To 5,000, Deduct  -0.98 
    For >5,000, Deduct  -1.23 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  3.69 

. 
 33 01 30 41-0011 LF 12" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ..............................................................5.59  

    For >250 To 500, Deduct  -0.28 
    For >500 To 1,000, Deduct  -0.56 
    For >1,000 To 2,000, Deduct  -0.84 
    For >2,000 To 5,000, Deduct  -1.12 
    For >5,000, Deduct  -1.40 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  4.19 

. 
 33 01 30 41-0012 LF >12" To 16" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................6.45  

    For >250 To 500, Deduct  -0.32 
    For >500 To 1,000, Deduct  -0.65 
    For >1,000 To 2,000, Deduct  -0.97 
    For >2,000 To 5,000, Deduct  -1.29 
    For >5,000, Deduct  -1.61 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  4.84 
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. 
 33 01 30 41-0013 LF >16" To 24" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 7.76  

    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000 To 2,000, Deduct  -1.16 
    For >2,000 To 5,000, Deduct  -1.55 
    For >5,000, Deduct  -1.94 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  5.82 

. 
 33 01 30 41-0014 LF >24" To 30" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 8.81  

    For >250 To 500, Deduct  -0.44 
    For >500 To 1,000, Deduct  -0.88 
    For >1,000 To 2,000, Deduct  -1.32 
    For >2,000 To 5,000, Deduct  -1.76 
    For >5,000, Deduct  -2.20 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  6.61 

. 
 33 01 30 41-0015 LF >30" To 42" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .............................................. 10.41  

    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -1.04 
    For >1,000 To 2,000, Deduct  -1.56 
    For >2,000 To 5,000, Deduct  -2.08 
    For >5,000, Deduct  -2.60 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  7.81 

. 
 33 01 30 41-0016 LF >42" To 60" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .............................................. 13.09  

    For >250 To 500, Deduct  -0.65 
    For >500 To 1,000, Deduct  -1.31 
    For >1,000 To 2,000, Deduct  -1.96 
    For >2,000 To 5,000, Deduct  -2.62 
    For >5,000, Deduct  -3.27 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  9.82 

. 
 33 01 30 41-0017 LF >60" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ......................................................... 15.27  

    For >250 To 500, Deduct  -0.76 
    For >500 To 1,000, Deduct  -1.53 
    For >1,000 To 2,000, Deduct  -2.29 
    For >2,000 To 5,000, Deduct  -3.05 
    For >5,000, Deduct  -3.82 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  11.45 

XXXXXXX 
. 
 33 01 30 41-0018  Flushing Of Storm Water Pipelines (33 01 30 41-0002) 

Note: To remove silt and small debris from storm drainage pipes. Excludes disposal. 
. 
. 

 33 01 30 41-0019 LF 12" To 16" Diameter Pipe Line Flushing ................................................................................................................................. 1.20  
    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.12 
    For >1,000 To 2,000, Deduct  -0.18 
    For >2,000 To 5,000, Deduct  -0.24 
    For >5,000, Deduct  -0.30 

. 
 33 01 30 41-0020 LF >16" To 24" Diameter Pipe Line Flushing ............................................................................................................................... 1.37  

    For >250 To 500, Deduct  -0.07 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000 To 2,000, Deduct  -0.21 
    For >2,000 To 5,000, Deduct  -0.27 
    For >5,000, Deduct  -0.34 

. 
 33 01 30 41-0021 LF >24" To 30" Diameter Pipe Line Flushing ............................................................................................................................... 1.61  

    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.16 
    For >1,000 To 2,000, Deduct  -0.24 
    For >2,000 To 5,000, Deduct  -0.32 
    For >5,000, Deduct  -0.40 

. 
 33 01 30 41-0022 LF >30" To 42" Diameter Pipe Line Flushing ............................................................................................................................... 1.86  

    For >250 To 500, Deduct  -0.09 
    For >500 To 1,000, Deduct  -0.19 
    For >1,000 To 2,000, Deduct  -0.28 
    For >2,000 To 5,000, Deduct  -0.37 
    For >5,000, Deduct  -0.47 

. 
 33 01 30 41-0023 LF >42" To 60" Diameter Pipe Line Flushing ............................................................................................................................... 2.48  

    For >250 To 500, Deduct  -0.12 
    For >500 To 1,000, Deduct  -0.25 
    For >1,000 To 2,000, Deduct  -0.37 
    For >2,000 To 5,000, Deduct  -0.50 
    For >5,000, Deduct  -0.62 

XXXXXXX 
. 
 33 01 30 41-0024  Hydro Jet Cleaning Of Culverts (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0025 LF Jet Cleaning Of Culvert, 0-250 LF ......................................................................................................................................... 13.67  
    For >250 To 500, Deduct  -0.68 
    For >500 To 1,000, Deduct  -1.37 
    For >1,000 To 2,000, Deduct  -2.05 
    For >2,000 To 5,000, Deduct  -2.73 
    For >5,000, Deduct  -3.42 

XXXXXXX 
. 
 33 01 30 41-0026  Pipe Line Cleaning, Mechanical Method (33 01 30 41-0001) 

Note: Power winching buckets, scrapers, scooters, porcupines, brushes and other debris removing equipment. 
Includes removal of all debris/waste. Excludes disposal. 

. 

. 
 33 01 30 41-0027 EA Initial Set Up And Final Equipment Removal For Mechanical Cleaning .............................................................................. 998.30  

. 
 33 01 30 41-0028 EA Move And Reset Up At Different Access/Location .............................................................................................................. 332.76  
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. 
 33 01 30 41-0029 LF Up To 4" Diameter Pipe Line Cleaning, Mechanical Method ...................................................................................................5.71  

    For >250 To 500, Deduct  -0.28 
    For >500 To 1,000, Deduct  -0.55 
    For >1,000 To 2,000, Deduct  -0.83 
    For >2,000 To 5,000, Deduct  -1.11 
    For >5,000, Deduct  -1.39 

. 
 33 01 30 41-0030 LF 6" Diameter Pipe Line Cleaning, Mechanical Method .............................................................................................................7.48  

    For >250 To 500, Deduct  -0.36 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000 To 2,000, Deduct  -1.07 
    For >2,000 To 5,000, Deduct  -1.43 
    For >5,000, Deduct  -1.78 

. 
 33 01 30 41-0031 LF 8" Diameter Pipe Line Cleaning, Mechanical Method .............................................................................................................8.75  

    For >250 To 500, Deduct  -0.42 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000 To 2,000, Deduct  -1.25 
    For >2,000 To 5,000, Deduct  -1.66 
    For >5,000, Deduct  -2.08 

. 
 33 01 30 41-0032 LF 10" Diameter Pipe Line Cleaning, Mechanical Method ......................................................................................................... 10.12  

    For >250 To 500, Deduct  -0.48 
    For >500 To 1,000, Deduct  -0.96 
    For >1,000 To 2,000, Deduct  -1.44 
    For >2,000 To 5,000, Deduct  -1.92 
    For >5,000, Deduct  -2.40 

. 
 33 01 30 41-0033 LF 12" Diameter Pipe Line Cleaning, Mechanical Method ......................................................................................................... 11.00  

    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -1.04 
    For >1,000 To 2,000, Deduct  -1.56 
    For >2,000 To 5,000, Deduct  -2.08 
    For >5,000, Deduct  -2.60 

. 
 33 01 30 41-0034 LF >12" To 16" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 12.67  

    For >250 To 500, Deduct  -0.59 
    For >500 To 1,000, Deduct  -1.19 
    For >1,000 To 2,000, Deduct  -1.78 
    For >2,000 To 5,000, Deduct  -2.38 
    For >5,000, Deduct  -2.97 

. 
 33 01 30 41-0035 LF >16" To 24" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 15.89  

    For >250 To 500, Deduct  -0.73 
    For >500 To 1,000, Deduct  -1.47 
    For >1,000 To 2,000, Deduct  -2.20 
    For >2,000 To 5,000, Deduct  -2.94 
    For >5,000, Deduct  -3.67 

. 
 33 01 30 41-0036 LF >24" To 30" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 18.10  

    For >250 To 500, Deduct  -0.82 
    For >500 To 1,000, Deduct  -1.64 
    For >1,000 To 2,000, Deduct  -2.46 
    For >2,000 To 5,000, Deduct  -3.27 
    For >5,000, Deduct  -4.09 

. 
 33 01 30 41-0037 LF >30" To 42" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 21.00  

    For >250 To 500, Deduct  -0.94 
    For >500 To 1,000, Deduct  -1.88 
    For >1,000 To 2,000, Deduct  -2.83 
    For >2,000 To 5,000, Deduct  -3.77 
    For >5,000, Deduct  -4.71 

. 
 33 01 30 41-0038 LF >42 To 60" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................. 27.55  

    For >250 To 500, Deduct  -1.25 
    For >500 To 1,000, Deduct  -2.50 
    For >1,000 To 2,000, Deduct  -3.74 
    For >2,000 To 5,000, Deduct  -4.99 
    For >5,000, Deduct  -6.24 

. 
 33 01 30 41-0039 LF >60" Diameter Pipe Line Cleaning, Mechanical Method ....................................................................................................... 31.18  

    For >250 To 500, Deduct  -1.39 
    For >500 To 1,000, Deduct  -2.77 
    For >1,000 To 2,000, Deduct  -4.16 
    For >2,000 To 5,000, Deduct  -5.55 
    For >5,000, Deduct  -6.93 

XXXXXXX 
. 
 33 01 30 41-0040  Pipe Line Auguring/Rod Out Pipe (33 01 30 41-0001) 
. 
. 

 33 01 30 41-0041 EA Initial Set Up And Final Equipment Removal For Auguring ................................................................................................. 998.30  
. 

 33 01 30 41-0042 EA Move And Reset Up At Different Location ........................................................................................................................... 332.76  
. 

 33 01 30 41-0043 LF Up To 4" Diameter Pipe Line Auguring/Rod Out .....................................................................................................................3.32  
    For >250 To 500, Deduct  -0.17 
    For >500 To 1,000, Deduct  -0.33 
    For >1,000 To 2,000, Deduct  -0.50 
    For >2,000 To 5,000, Deduct  -0.66 
    For >5,000, Deduct  -0.83 

. 
 33 01 30 41-0044 LF 6" Diameter Pipe Line Auguring/Rod Out ................................................................................................................................4.31  

    For >250 To 500, Deduct  -0.22 
    For >500 To 1,000, Deduct  -0.43 
    For >1,000 To 2,000, Deduct  -0.65 
    For >2,000 To 5,000, Deduct  -0.86 
    For >5,000, Deduct  -1.08 
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. 
 33 01 30 41-0045 LF 8" Diameter Pipe Line Auguring/Rod Out ................................................................................................................................ 4.99  

    For >250 To 500, Deduct  -0.25 
    For >500 To 1,000, Deduct  -0.50 
    For >1,000 To 2,000, Deduct  -0.75 
    For >2,000 To 5,000, Deduct  -1.00 
    For >5,000, Deduct  -1.25 

. 
 33 01 30 41-0046 LF 10" Diameter Pipe Line Auguring/Rod Out .............................................................................................................................. 5.80  

    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000 To 2,000, Deduct  -0.87 
    For >2,000 To 5,000, Deduct  -1.16 
    For >5,000, Deduct  -1.45 

. 
 33 01 30 41-0047 LF 12" Diameter Pipe Line Auguring/Rod Out .............................................................................................................................. 6.24  

    For >250 To 500, Deduct  -0.31 
    For >500 To 1,000, Deduct  -0.62 
    For >1,000 To 2,000, Deduct  -0.94 
    For >2,000 To 5,000, Deduct  -1.25 
    For >5,000, Deduct  -1.56 

. 
 33 01 30 41-0048 LF >12" To 16" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 7.13  

    For >250 To 500, Deduct  -0.36 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000 To 2,000, Deduct  -1.07 
    For >2,000 To 5,000, Deduct  -1.43 
    For >5,000, Deduct  -1.78 

. 
 33 01 30 41-0049 LF >16" To 24" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 8.76  

    For >250 To 500, Deduct  -0.44 
    For >500 To 1,000, Deduct  -0.88 
    For >1,000 To 2,000, Deduct  -1.31 
    For >2,000 To 5,000, Deduct  -1.75 
    For >5,000, Deduct  -2.19 

. 
 33 01 30 41-0050 LF >24" To 30" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 9.79  

    For >250 To 500, Deduct  -0.49 
    For >500 To 1,000, Deduct  -0.98 
    For >1,000 To 2,000, Deduct  -1.47 
    For >2,000 To 5,000, Deduct  -1.96 
    For >5,000, Deduct  -2.45 

. 
 33 01 30 41-0051 LF >30" To 42" Diameter Pipe Line Auguring/Rod Out .............................................................................................................. 11.34  

    For >250 To 500, Deduct  -0.57 
    For >500 To 1,000, Deduct  -1.13 
    For >1,000 To 2,000, Deduct  -1.70 
    For >2,000 To 5,000, Deduct  -2.27 
    For >5,000, Deduct  -2.84 

. 
 33 01 30 41-0052 LF >42 To 60" Diameter Pipe Line Auguring/Rod Out ............................................................................................................... 15.60  

    For >250 To 500, Deduct  -0.78 
    For >500 To 1,000, Deduct  -1.56 
    For >1,000 To 2,000, Deduct  -2.34 
    For >2,000 To 5,000, Deduct  -3.12 
    For >5,000, Deduct  -3.90 

. 
 33 01 30 41-0053 LF >60" Diameter Pipe Line Auguring/Rod Out .......................................................................................................................... 16.64  

    For >250 To 500, Deduct  -0.83 
    For >500 To 1,000, Deduct  -1.66 
    For >1,000 To 2,000, Deduct  -2.50 
    For >2,000 To 5,000, Deduct  -3.33 
    For >5,000, Deduct  -4.16 

XXXXXXX 
. 
 33 01 30 42  Cleaning of Manholes (33 01 30)
. 
. 
 33 01 30 42-0001  Structure Cleaning And Flushing (33 01 30 42) 

Note: Includes flushing. Owner provided water. 
. 
. 
 33 01 30 42-0002  Rod Out Structures And Other Hand Operations (33 01 30 42-0001) 
. 
. 

 33 01 30 42-0003 EA Rod Out Waste Water Drain ................................................................................................................................................. 54.64  
. 

 33 01 30 42-0004 EA Rod Out Sewer Catch Basin ............................................................................................................................................... 109.28  
. 

 33 01 30 42-0005 EA Up To 6" Diameter Pipe, Rod Out Blockage ......................................................................................................................... 21.85  
. 

 33 01 30 42-0006 EA 8" Diameter Pipe, Rod Out Blockage .................................................................................................................................... 24.04  
. 

 33 01 30 42-0007 EA 10" Diameter Pipe, Rod Out Blockage .................................................................................................................................. 27.33  
. 

 33 01 30 42-0008 EA 12" Diameter Pipe, Rod Out Blockage .................................................................................................................................. 31.69  
. 

 33 01 30 42-0009 EA >12" To 16" Diameter Pipe, Rod Out Blockage..................................................................................................................... 37.16  
. 

 33 01 30 42-0010 EA >16" To 24" Diameter Pipe, Rod Out Blockage..................................................................................................................... 43.72  
. 

 33 01 30 42-0011 EA >24" To 30" Diameter Pipe, Rod Out Blockage..................................................................................................................... 51.36  
. 

 33 01 30 42-0012 EA >30" To 42" Diameter Pipe, Rod Out Blockage..................................................................................................................... 59.01  
. 

 33 01 30 42-0013 EA >42" To 60" Diameter Pipe, Rod Out Blockage..................................................................................................................... 68.85  
. 

 33 01 30 42-0014 EA >60" Diameter Pipe, Rod Out Blockage ................................................................................................................................ 81.97  
. 

 33 01 30 42-0015 EA Clean Out Debris From Entrance To Inlet Structure ........................................................................................................... 273.22  
. 

 33 01 30 42-0016 EA 3' To 4' Diameter, Clean Out Blocked Manhole By Hand .................................................................................................... 743.57  
    For >10 To 100, Deduct  -111.54 
    For >100 To 250, Deduct  -167.30 
    For >250, Deduct  -223.07 

. 
 33 01 30 42-0017 EA 5' To 6' Diameter, Clean Out Blocked Manhole By Hand .................................................................................................... 892.28  

    For >10 To 100, Deduct  -133.84 
    For >100 To 250, Deduct  -200.76 
    For >250, Deduct  -267.68 
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. 
 33 01 30 42-0018 EA Clean Out Blocked Catch Basin By Hand ........................................................................................................................... 446.14  

    For >10 To 100, Deduct  -66.92 
    For >100 To 250, Deduct  -100.38 
    For >250, Deduct  -133.84 

XXXXXXX 
. 
 33 01 30 42-0019  Cleaning Manholes And Drainage Structures With Jet/Vacuum (33 01 30 42-0001) 

Note: Includes the removal of debris with high pressure water jetting and vacuum equipment and cleaning of 
grate. Excludes hardened concrete debris and disposal of material. 

. 

. 
 33 01 30 42-0020 EA Jet/Vacuum Clean 1 To 2 Catch Basins Or Manholes ........................................................................................................ 217.66  

. 
 33 01 30 42-0021 EA Jet/Vacuum Clean 3 To 10 Catch Basins Or Manholes ...................................................................................................... 202.42  

. 
 33 01 30 42-0022 EA Jet/Vacuum Clean 11 To 25 Catch Basins Or Manholes .................................................................................................... 187.18  

. 
 33 01 30 42-0023 EA Jet/Vacuum Clean 26 To 100 Catch Basins Or Manholes .................................................................................................. 171.95  

. 
 33 01 30 42-0024 EA Jet/Vacuum Clean 101 To 250 Catch Basins Or Manholes ................................................................................................ 156.71  

. 
 33 01 30 42-0025 EA Jet/Vacuum Clean >250 Catch Basins Or Manholes .......................................................................................................... 141.47  

XXXXXXX 
. 
 33 01 30 51  Maintenance Of Utilities (33 01 30) 
. 
. 
 33 01 30 51-0001  Pipe Repair (33 01 30 51) 
. 
. 
 33 01 30 51-0002  Pipe Repair Clamp, Full Circle, Single Band (33 01 30 51-0001) 

Note: Repair clamps for asbestos cement pipe, cast iron soil pipe, non-reinforced concrete pipe, PVC pipe, 
vitrified clay pipe, gray iron pipe and ductile iron pipe. 

. 

. 
 33 01 30 51-0003 EA 2" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 129.89  

    For Stainless Steel Nuts And Bolts, Add  19.70 
. 

 33 01 30 51-0004 EA 2" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 182.70  
    For Stainless Steel Nuts And Bolts, Add  29.69 

. 
 33 01 30 51-0005 EA 2" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 210.34  

    For Stainless Steel Nuts And Bolts, Add  34.96 
. 

 33 01 30 51-0006 EA 2" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 239.22  
    For Stainless Steel Nuts And Bolts, Add  40.22 

. 
 33 01 30 51-0007 EA 2-1/2" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .................... 139.94  

    For Stainless Steel Nuts And Bolts, Add  21.39 
. 

 33 01 30 51-0008 EA 2-1/2" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 194.05  
    For Stainless Steel Nuts And Bolts, Add  31.68 

. 
 33 01 30 51-0009 EA 2-1/2" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .................. 221.82  

    For Stainless Steel Nuts And Bolts, Add  36.83 
. 

 33 01 30 51-0010 EA 2-1/2" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 255.76  
    For Stainless Steel Nuts And Bolts, Add  43.10 

. 
 33 01 30 51-0011 EA 3" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 150.03  

    For Stainless Steel Nuts And Bolts, Add  23.40 
. 

 33 01 30 51-0012 EA 3" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 201.67  
    For Stainless Steel Nuts And Bolts, Add  33.12 

. 
 33 01 30 51-0013 EA 3" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 232.53  

    For Stainless Steel Nuts And Bolts, Add  38.83 
. 

 33 01 30 51-0014 EA 3" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 270.18  
    For Stainless Steel Nuts And Bolts, Add  46.10 

. 
 33 01 30 51-0015 EA 4" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 168.76  

    For Stainless Steel Nuts And Bolts, Add  26.61 
. 

 33 01 30 51-0016 EA 4" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 222.15  
    For Stainless Steel Nuts And Bolts, Add  35.82 

. 
 33 01 30 51-0017 EA 4" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 269.22  

    For Stainless Steel Nuts And Bolts, Add  43.61 
. 

 33 01 30 51-0018 EA 4" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 324.25  
    For Stainless Steel Nuts And Bolts, Add  52.60 

. 
 33 01 30 51-0019 EA 4" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 421.84  

    For Stainless Steel Nuts And Bolts, Add  70.65 
. 

 33 01 30 51-0020 EA 4" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 523.91  
    For Stainless Steel Nuts And Bolts, Add  88.70 

. 
 33 01 30 51-0021 EA 4" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 638.48  

    For Stainless Steel Nuts And Bolts, Add  108.81 
. 

 33 01 30 51-0022 EA 6" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 198.25  
    For Stainless Steel Nuts And Bolts, Add  31.40 

. 
 33 01 30 51-0023 EA 6" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 262.35  

    For Stainless Steel Nuts And Bolts, Add  42.60 
. 

 33 01 30 51-0024 EA 6" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 310.97  
    For Stainless Steel Nuts And Bolts, Add  50.23 

. 
 33 01 30 51-0025 EA 6" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 364.87  

    For Stainless Steel Nuts And Bolts, Add  58.37 
. 

 33 01 30 51-0026 EA 6" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 501.05  
    For Stainless Steel Nuts And Bolts, Add  84.58 

. 
 33 01 30 51-0027 EA 6" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 608.90  

    For Stainless Steel Nuts And Bolts, Add  103.14 
. 

 33 01 30 51-0028 EA 6" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 727.19  
    For Stainless Steel Nuts And Bolts, Add  123.25 

. 
 33 01 30 51-0029 EA 8" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 262.09  

    For Stainless Steel Nuts And Bolts, Add  37.57 
. 

 33 01 30 51-0030 EA 8" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 339.56  
    For Stainless Steel Nuts And Bolts, Add  49.71 

. 
 33 01 30 51-0031 EA 8" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 409.69  

    For Stainless Steel Nuts And Bolts, Add  60.16 
. 

 33 01 30 51-0032 EA 8" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................... 489.42  
    For Stainless Steel Nuts And Bolts, Add  71.68 
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. 
 33 01 30 51-0033 EA 8" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 645.32  

    For Stainless Steel Nuts And Bolts, Add  99.31 
. 

 33 01 30 51-0034 EA 8" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 771.84  
    For Stainless Steel Nuts And Bolts, Add  118.75 

. 
 33 01 30 51-0035 EA 8" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226)............................... 915.06  

    For Stainless Steel Nuts And Bolts, Add  139.77 
. 

 33 01 30 51-0036 EA 10" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 304.96  
    For Stainless Steel Nuts And Bolts, Add  45.73 

. 
 33 01 30 51-0037 EA 10" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 407.67  

    For Stainless Steel Nuts And Bolts, Add  63.25 
. 

 33 01 30 51-0038 EA 10" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ...................... 480.74  
    For Stainless Steel Nuts And Bolts, Add  73.95 

. 
 33 01 30 51-0039 EA 10" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 589.00  

    For Stainless Steel Nuts And Bolts, Add  91.46 
. 

 33 01 30 51-0040 EA 10" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 768.98  
    For Stainless Steel Nuts And Bolts, Add  124.06 

. 
 33 01 30 51-0041 EA 10" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 878.12  

    For Stainless Steel Nuts And Bolts, Add  138.66 
. 

 33 01 30 51-0042 EA 10" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,124.93  
    For Stainless Steel Nuts And Bolts, Add  182.93 

. 
 33 01 30 51-0043 EA 12" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 347.67  

    For Stainless Steel Nuts And Bolts, Add  51.58 
. 

 33 01 30 51-0044 EA 12" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 452.53  
    For Stainless Steel Nuts And Bolts, Add  68.59 

. 
 33 01 30 51-0045 EA 12" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ...................... 546.03  

    For Stainless Steel Nuts And Bolts, Add  83.00 
. 

 33 01 30 51-0046 EA 12" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 670.62  
    For Stainless Steel Nuts And Bolts, Add  103.14 

. 
 33 01 30 51-0047 EA 12" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 858.92  

    For Stainless Steel Nuts And Bolts, Add  136.23 
. 

 33 01 30 51-0048 EA 12" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,011.38  
    For Stainless Steel Nuts And Bolts, Add  159.09 

. 
 33 01 30 51-0049 EA 12" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,280.72  

    For Stainless Steel Nuts And Bolts, Add  206.28 

XXXXXXX 
. 
 33 01 30 51-0050  Pipe Repair Clamp, Full Circle, Double Bands (33 01 30 51-0001) 

Note: Repair clamps for reinforced concrete pipe, gray iron pipe and ductile iron pipe. 
. 
. 

 33 01 30 51-0051 EA 14.38"-15.13" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 751.50  

    For Stainless Steel Nuts And Bolts, Add  198.43 
. 

 33 01 30 51-0052 EA 14.38"-15.13" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,061.40  

    For Stainless Steel Nuts And Bolts, Add  286.46 
. 

 33 01 30 51-0053 EA 14.38"-15.13" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,427.11  

    For Stainless Steel Nuts And Bolts, Add  388.48 
. 

 33 01 30 51-0054 EA 14.38"-15.13" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,091.81  

    For Stainless Steel Nuts And Bolts, Add  585.52 
. 

 33 01 30 51-0055 EA 15.07"-15.82" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 788.85  

    For Stainless Steel Nuts And Bolts, Add  208.20 
. 

 33 01 30 51-0056 EA 15.07"-15.82" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,111.18  

    For Stainless Steel Nuts And Bolts, Add  299.74 
. 

 33 01 30 51-0057 EA 15.07"-15.82" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,490.60  

    For Stainless Steel Nuts And Bolts, Add  405.25 
. 

 33 01 30 51-0058 EA 15.07"-15.82" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,193.08  

    For Stainless Steel Nuts And Bolts, Add  613.46 
. 

 33 01 30 51-0059 EA 15.92"-16.67" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 809.86  

    For Stainless Steel Nuts And Bolts, Add  212.40 
. 

 33 01 30 51-0060 EA 15.92"-16.67" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,138.75  

    For Stainless Steel Nuts And Bolts, Add  305.34 
. 

 33 01 30 51-0061 EA 15.92"-16.67" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,530.93  

    For Stainless Steel Nuts And Bolts, Add  414.33 
. 

 33 01 30 51-0062 EA 15.92"-16.67" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,250.63  

    For Stainless Steel Nuts And Bolts, Add  626.73 
. 

 33 01 30 51-0063 EA 16.56"-17.31" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 832.06  

    For Stainless Steel Nuts And Bolts, Add  216.59 
. 

 33 01 30 51-0064 EA 16.56"-17.31" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,170.22  

    For Stainless Steel Nuts And Bolts, Add  311.63 
. 

 33 01 30 51-0065 EA 16.56"-17.31" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,570.80  

    For Stainless Steel Nuts And Bolts, Add  422.01 
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. 
 33 01 30 51-0066 EA 16.56"-17.31" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,308.62  
    For Stainless Steel Nuts And Bolts, Add  639.31 

. 
 33 01 30 51-0067 EA 17.15"-17.90" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................... 852.24  
    For Stainless Steel Nuts And Bolts, Add  220.09 

. 
 33 01 30 51-0068 EA 17.15"-17.90" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,197.53  
    For Stainless Steel Nuts And Bolts, Add  316.51 

. 
 33 01 30 51-0069 EA 17.15"-17.90" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,610.67  
    For Stainless Steel Nuts And Bolts, Add  429.70 

. 
 33 01 30 51-0070 EA 17.15"-17.90" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,361.70  
    For Stainless Steel Nuts And Bolts, Add  649.79 

. 
 33 01 30 51-0071 EA 17.82"-18.57" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................... 871.16  
    For Stainless Steel Nuts And Bolts, Add  223.59 

. 
 33 01 30 51-0072 EA 17.82"-18.57" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,225.09  
    For Stainless Steel Nuts And Bolts, Add  322.10 

. 
 33 01 30 51-0073 EA 17.82"-18.57" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,646.05  
    For Stainless Steel Nuts And Bolts, Add  436.69 

. 
 33 01 30 51-0074 EA 17.82"-18.57" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,396.82  
    For Stainless Steel Nuts And Bolts, Add  655.03 

. 
 33 01 30 51-0075 EA 18.46"-19.21" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................... 892.60  
    For Stainless Steel Nuts And Bolts, Add  227.94 

. 
 33 01 30 51-0076 EA 18.46"-19.21" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,257.36  
    For Stainless Steel Nuts And Bolts, Add  329.09 

. 
 33 01 30 51-0077 EA 18.46"-19.21" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 1,683.44  
    For Stainless Steel Nuts And Bolts, Add  444.37 

. 
 33 01 30 51-0078 EA 18.46"-19.21" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,469.83  
    For Stainless Steel Nuts And Bolts, Add  673.55 

XXXXXXX 
. 
 33 01 30 51-0079  Polyseal Pipe Coupler (33 01 30 51-0001) 
. 
. 

 33 01 30 51-0080 EA 18" Diameter Pipe, PolySeal Repair Couplers (MarMac) .................................................................................................... 330.20  
. 

 33 01 30 51-0081 EA 24" Diameter Pipe, PolySeal Repair Couplers (MarMac) .................................................................................................... 373.75  

XXXXXXX 
. 
 33 01 30 71  Relining Sewer Utilities Pipelines (33 01 30)
. 
. 
 33 01 30 71-0001  Relining Underground Pipelines (33 01 30 71) 

Note: Excludes CCTV inspection, sewer cleaning, pavement both temporary and permanent, emergency after 
hours response for homeowners backups. See CSI section 01 22 20 00-0000 for hourly rates for after hours 
response for homeowners backups, 32 01 17 63-0000 for temporary pavement, 32 12 16 00-0000 for permanent 
pavement, 33 01 30 11-0000 for CCTV Inspection, 33 01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 71-0002  Lining Pipe, Spray Applied With Structural Polyurethane (33 01 30 71-0001) 

Note: Two part structural polyurethane. 
. 
. 
 33 01 30 71-0003  Mobilization And Setup For Spray Applied Structural Polyurethane Lining (33 

01 30 71-0002) 
. 
. 

 33 01 30 71-0004 EA Initial Set Up And Final Equipment Removal For Spray Applied Structural Polyurethane Lining ..................................... 1,541.00  

XXXXXXX 
. 
 33 01 30 71-0005  Lining Pipe, Spray Applied With 100 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0006 LF 36" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 39.18  
    For Up To 75, Add  8.67 
    For >75 To 150, Add  3.92 
    For >500 To 1,000, Deduct  -1.12 
    For >1,000 To 2,000, Deduct  -2.15 
    For >2,000 To 5,000, Deduct  -3.35 
    For >5,000, Deduct  -4.75 

. 
 33 01 30 71-0007 LF 42" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 45.71  

    For Up To 75, Add  10.11 
    For >75 To 150, Add  4.57 
    For >500 To 1,000, Deduct  -1.30 
    For >1,000 To 2,000, Deduct  -2.51 
    For >2,000 To 5,000, Deduct  -3.91 
    For >5,000, Deduct  -5.54 

. 
 33 01 30 71-0008 LF 48" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 52.25  

    For Up To 75, Add  11.56 
    For >75 To 150, Add  5.23 
    For >500 To 1,000, Deduct  -1.49 
    For >1,000 To 2,000, Deduct  -2.87 
    For >2,000 To 5,000, Deduct  -4.47 
    For >5,000, Deduct  -6.33 
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. 
 33 01 30 71-0009 LF 54" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 58.77  

    For Up To 75, Add  13.00 
    For >75 To 150, Add  5.88 
    For >500 To 1,000, Deduct  -1.67 
    For >1,000 To 2,000, Deduct  -3.22 
    For >2,000 To 5,000, Deduct  -5.02 
    For >5,000, Deduct  -7.12 

. 
 33 01 30 71-0010 LF 60" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 65.31  

    For Up To 75, Add  14.45 
    For >75 To 150, Add  6.53 
    For >500 To 1,000, Deduct  -1.86 
    For >1,000 To 2,000, Deduct  -3.58 
    For >2,000 To 5,000, Deduct  -5.58 
    For >5,000, Deduct  -7.92 

. 
 33 01 30 71-0011 LF 66" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 71.83  

    For Up To 75, Add  15.89 
    For >75 To 150, Add  7.18 
    For >500 To 1,000, Deduct  -2.05 
    For >1,000 To 2,000, Deduct  -3.94 
    For >2,000 To 5,000, Deduct  -6.14 
    For >5,000, Deduct  -8.71 

. 
 33 01 30 71-0012 LF 72" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 78.37  

    For Up To 75, Add  17.34 
    For >75 To 150, Add  7.84 
    For >500 To 1,000, Deduct  -2.23 
    For >1,000 To 2,000, Deduct  -4.30 
    For >2,000 To 5,000, Deduct  -6.70 
    For >5,000, Deduct  -9.50 

. 
 33 01 30 71-0013 LF 78" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 84.89  

    For Up To 75, Add  18.78 
    For >75 To 150, Add  8.49 
    For >500 To 1,000, Deduct  -2.42 
    For >1,000 To 2,000, Deduct  -4.66 
    For >2,000 To 5,000, Deduct  -7.25 
    For >5,000, Deduct  -10.29 

. 
 33 01 30 71-0014 LF 84" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 91.43  

    For Up To 75, Add  20.23 
    For >75 To 150, Add  9.14 
    For >500 To 1,000, Deduct  -2.60 
    For >1,000 To 2,000, Deduct  -5.01 
    For >2,000 To 5,000, Deduct  -7.81 
    For >5,000, Deduct  -11.08 

. 
 33 01 30 71-0015 LF 90" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 97.95  

    For Up To 75, Add  21.67 
    For >75 To 150, Add  9.80 
    For >500 To 1,000, Deduct  -2.79 
    For >1,000 To 2,000, Deduct  -5.37 
    For >2,000 To 5,000, Deduct  -8.37 
    For >5,000, Deduct  -11.87 

. 
 33 01 30 71-0016 LF 96" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................. 104.49  

    For Up To 75, Add  23.11 
    For >75 To 150, Add  10.45 
    For >500 To 1,000, Deduct  -2.98 
    For >1,000 To 2,000, Deduct  -5.73 
    For >2,000 To 5,000, Deduct  -8.93 
    For >5,000, Deduct  -12.67 

. 
 33 01 30 71-0017 LF 102" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 111.02  

    For Up To 75, Add  24.56 
    For >75 To 150, Add  11.10 
    For >500 To 1,000, Deduct  -3.16 
    For >1,000 To 2,000, Deduct  -6.09 
    For >2,000 To 5,000, Deduct  -9.49 
    For >5,000, Deduct  -13.46 

. 
 33 01 30 71-0018 LF 108" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 117.55  

    For Up To 75, Add  26.00 
    For >75 To 150, Add  11.76 
    For >500 To 1,000, Deduct  -3.35 
    For >1,000 To 2,000, Deduct  -6.45 
    For >2,000 To 5,000, Deduct  -10.05 
    For >5,000, Deduct  -14.25 

. 
 33 01 30 71-0019 LF 114" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 124.08  

    For Up To 75, Add  27.45 
    For >75 To 150, Add  12.41 
    For >500 To 1,000, Deduct  -3.53 
    For >1,000 To 2,000, Deduct  -6.81 
    For >2,000 To 5,000, Deduct  -10.60 
    For >5,000, Deduct  -15.04 

. 
 33 01 30 71-0020 LF 120" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 130.60  

    For Up To 75, Add  28.89 
    For >75 To 150, Add  13.06 
    For >500 To 1,000, Deduct  -3.72 
    For >1,000 To 2,000, Deduct  -7.16 
    For >2,000 To 5,000, Deduct  -11.16 
    For >5,000, Deduct  -15.83 

. 
 33 01 30 71-0021 SF Structure Lining, Spray Applied With 100 mil Structural Polyurethane .................................................................................... 4.15  

XXXXXXX 
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. 
 33 01 30 71-0022  Lining Pipe, Spray Applied With 150 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0023 LF 36" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 51.35  
    For Up To 75, Add  11.14 
    For >75 To 150, Add  5.14 
    For >500 To 1,000, Deduct  -1.38 
    For >1,000 To 2,000, Deduct  -2.67 
    For >2,000 To 5,000, Deduct  -4.13 
    For >5,000, Deduct  -6.01 

. 
 33 01 30 71-0024 LF 42" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 59.91  

    For Up To 75, Add  13.00 
    For >75 To 150, Add  5.99 
    For >500 To 1,000, Deduct  -1.61 
    For >1,000 To 2,000, Deduct  -3.11 
    For >2,000 To 5,000, Deduct  -4.82 
    For >5,000, Deduct  -7.01 

. 
 33 01 30 71-0025 LF 48" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 68.48  

    For Up To 75, Add  14.86 
    For >75 To 150, Add  6.85 
    For >500 To 1,000, Deduct  -1.84 
    For >1,000 To 2,000, Deduct  -3.56 
    For >2,000 To 5,000, Deduct  -5.51 
    For >5,000, Deduct  -8.01 

. 
 33 01 30 71-0026 LF 54" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 77.03  

    For Up To 75, Add  16.72 
    For >75 To 150, Add  7.70 
    For >500 To 1,000, Deduct  -2.07 
    For >1,000 To 2,000, Deduct  -4.00 
    For >2,000 To 5,000, Deduct  -6.20 
    For >5,000, Deduct  -9.02 

. 
 33 01 30 71-0027 LF 60" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 85.60  

    For Up To 75, Add  18.58 
    For >75 To 150, Add  8.56 
    For >500 To 1,000, Deduct  -2.30 
    For >1,000 To 2,000, Deduct  -4.44 
    For >2,000 To 5,000, Deduct  -6.89 
    For >5,000, Deduct  -10.02 

. 
 33 01 30 71-0028 LF 66" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 94.14  

    For Up To 75, Add  20.43 
    For >75 To 150, Add  9.41 
    For >500 To 1,000, Deduct  -2.52 
    For >1,000 To 2,000, Deduct  -4.89 
    For >2,000 To 5,000, Deduct  -7.57 
    For >5,000, Deduct  -11.02 

. 
 33 01 30 71-0029 LF 72" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 102.72  

    For Up To 75, Add  22.29 
    For >75 To 150, Add  10.27 
    For >500 To 1,000, Deduct  -2.75 
    For >1,000 To 2,000, Deduct  -5.33 
    For >2,000 To 5,000, Deduct  -8.26 
    For >5,000, Deduct  -12.02 

. 
 33 01 30 71-0030 LF 78" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 111.26  

    For Up To 75, Add  24.15 
    For >75 To 150, Add  11.13 
    For >500 To 1,000, Deduct  -2.98 
    For >1,000 To 2,000, Deduct  -5.78 
    For >2,000 To 5,000, Deduct  -8.95 
    For >5,000, Deduct  -13.02 

. 
 33 01 30 71-0031 LF 84" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 119.83  

    For Up To 75, Add  26.01 
    For >75 To 150, Add  11.98 
    For >500 To 1,000, Deduct  -3.21 
    For >1,000 To 2,000, Deduct  -6.22 
    For >2,000 To 5,000, Deduct  -9.64 
    For >5,000, Deduct  -14.02 

. 
 33 01 30 71-0032 LF 90" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 128.39  

    For Up To 75, Add  27.87 
    For >75 To 150, Add  12.84 
    For >500 To 1,000, Deduct  -3.44 
    For >1,000 To 2,000, Deduct  -6.67 
    For >2,000 To 5,000, Deduct  -10.33 
    For >5,000, Deduct  -15.03 

. 
 33 01 30 71-0033 LF 96" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 136.95  

    For Up To 75, Add  29.72 
    For >75 To 150, Add  13.70 
    For >500 To 1,000, Deduct  -3.67 
    For >1,000 To 2,000, Deduct  -7.11 
    For >2,000 To 5,000, Deduct  -11.02 
    For >5,000, Deduct  -16.03 

. 
 33 01 30 71-0034 LF 102" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 145.51  

    For Up To 75, Add  31.58 
    For >75 To 150, Add  14.55 
    For >500 To 1,000, Deduct  -3.90 
    For >1,000 To 2,000, Deduct  -7.56 
    For >2,000 To 5,000, Deduct  -11.71 
    For >5,000, Deduct  -17.03 
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. 
 33 01 30 71-0035 LF 108" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 154.07  

    For Up To 75, Add  33.44 
    For >75 To 150, Add  15.41 
    For >500 To 1,000, Deduct  -4.13 
    For >1,000 To 2,000, Deduct  -8.00 
    For >2,000 To 5,000, Deduct  -12.39 
    For >5,000, Deduct  -18.03 

. 
 33 01 30 71-0036 LF 114" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 162.63  

    For Up To 75, Add  35.30 
    For >75 To 150, Add  16.26 
    For >500 To 1,000, Deduct  -4.36 
    For >1,000 To 2,000, Deduct  -8.44 
    For >2,000 To 5,000, Deduct  -13.08 
    For >5,000, Deduct  -19.03 

. 
 33 01 30 71-0037 LF 120" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 171.19  

    For Up To 75, Add  37.15 
    For >75 To 150, Add  17.12 
    For >500 To 1,000, Deduct  -4.59 
    For >1,000 To 2,000, Deduct  -8.89 
    For >2,000 To 5,000, Deduct  -13.77 
    For >5,000, Deduct  -20.04 

. 
 33 01 30 71-0038 SF Structure Lining, Spray Applied With 150 mil Structural Polyurethane .................................................................................... 5.44  

XXXXXXX 
. 
 33 01 30 71-0039  Lining Pipe, Spray Applied With 200 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0040 LF 36" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 63.53  
    For Up To 75, Add  13.63 
    For >75 To 150, Add  6.35 
    For >500 To 1,000, Deduct  -1.64 
    For >1,000 To 2,000, Deduct  -3.19 
    For >2,000 To 5,000, Deduct  -4.92 
    For >5,000, Deduct  -7.27 

. 
 33 01 30 71-0041 LF 42" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 74.13  

    For Up To 75, Add  15.90 
    For >75 To 150, Add  7.41 
    For >500 To 1,000, Deduct  -1.91 
    For >1,000 To 2,000, Deduct  -3.72 
    For >2,000 To 5,000, Deduct  -5.74 
    For >5,000, Deduct  -8.49 

. 
 33 01 30 71-0042 LF 48" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 84.71  

    For Up To 75, Add  18.17 
    For >75 To 150, Add  8.47 
    For >500 To 1,000, Deduct  -2.19 
    For >1,000 To 2,000, Deduct  -4.25 
    For >2,000 To 5,000, Deduct  -6.56 
    For >5,000, Deduct  -9.70 

. 
 33 01 30 71-0043 LF 54" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 95.31  

    For Up To 75, Add  20.44 
    For >75 To 150, Add  9.53 
    For >500 To 1,000, Deduct  -2.46 
    For >1,000 To 2,000, Deduct  -4.78 
    For >2,000 To 5,000, Deduct  -7.38 
    For >5,000, Deduct  -10.91 

. 
 33 01 30 71-0044 LF 60" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 105.89  

    For Up To 75, Add  22.71 
    For >75 To 150, Add  10.59 
    For >500 To 1,000, Deduct  -2.73 
    For >1,000 To 2,000, Deduct  -5.31 
    For >2,000 To 5,000, Deduct  -8.20 
    For >5,000, Deduct  -12.12 

. 
 33 01 30 71-0045 LF 66" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 116.47  

    For Up To 75, Add  24.98 
    For >75 To 150, Add  11.65 
    For >500 To 1,000, Deduct  -3.00 
    For >1,000 To 2,000, Deduct  -5.84 
    For >2,000 To 5,000, Deduct  -9.01 
    For >5,000, Deduct  -13.34 

. 
 33 01 30 71-0046 LF 72" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 127.07  

    For Up To 75, Add  27.26 
    For >75 To 150, Add  12.71 
    For >500 To 1,000, Deduct  -3.28 
    For >1,000 To 2,000, Deduct  -6.37 
    For >2,000 To 5,000, Deduct  -9.83 
    For >5,000, Deduct  -14.55 

. 
 33 01 30 71-0047 LF 78" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 137.65  

    For Up To 75, Add  29.53 
    For >75 To 150, Add  13.77 
    For >500 To 1,000, Deduct  -3.55 
    For >1,000 To 2,000, Deduct  -6.90 
    For >2,000 To 5,000, Deduct  -10.65 
    For >5,000, Deduct  -15.76 
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. 
 33 01 30 71-0048 LF 84" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 148.25  

    For Up To 75, Add  31.80 
    For >75 To 150, Add  14.83 
    For >500 To 1,000, Deduct  -3.82 
    For >1,000 To 2,000, Deduct  -7.43 
    For >2,000 To 5,000, Deduct  -11.47 
    For >5,000, Deduct  -16.97 

. 
 33 01 30 71-0049 LF 90" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 158.84  

    For Up To 75, Add  34.07 
    For >75 To 150, Add  15.88 
    For >500 To 1,000, Deduct  -4.10 
    For >1,000 To 2,000, Deduct  -7.97 
    For >2,000 To 5,000, Deduct  -12.29 
    For >5,000, Deduct  -18.19 

. 
 33 01 30 71-0050 LF 96" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 169.43  

    For Up To 75, Add  36.34 
    For >75 To 150, Add  16.94 
    For >500 To 1,000, Deduct  -4.37 
    For >1,000 To 2,000, Deduct  -8.50 
    For >2,000 To 5,000, Deduct  -13.11 
    For >5,000, Deduct  -19.40 

. 
 33 01 30 71-0051 LF 102" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 180.01  

    For Up To 75, Add  38.61 
    For >75 To 150, Add  18.00 
    For >500 To 1,000, Deduct  -4.64 
    For >1,000 To 2,000, Deduct  -9.03 
    For >2,000 To 5,000, Deduct  -13.93 
    For >5,000, Deduct  -20.61 

. 
 33 01 30 71-0052 LF 108" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 190.60  

    For Up To 75, Add  40.88 
    For >75 To 150, Add  19.06 
    For >500 To 1,000, Deduct  -4.92 
    For >1,000 To 2,000, Deduct  -9.56 
    For >2,000 To 5,000, Deduct  -14.75 
    For >5,000, Deduct  -21.82 

. 
 33 01 30 71-0053 LF 114" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 201.20  

    For Up To 75, Add  43.16 
    For >75 To 150, Add  20.12 
    For >500 To 1,000, Deduct  -5.19 
    For >1,000 To 2,000, Deduct  -10.09 
    For >2,000 To 5,000, Deduct  -15.57 
    For >5,000, Deduct  -23.04 

. 
 33 01 30 71-0054 LF 120" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 211.79  

    For Up To 75, Add  45.43 
    For >75 To 150, Add  21.18 
    For >500 To 1,000, Deduct  -5.46 
    For >1,000 To 2,000, Deduct  -10.62 
    For >2,000 To 5,000, Deduct  -16.39 
    For >5,000, Deduct  -24.25 

. 
 33 01 30 71-0055 SF Structure Lining, Spray Applied With 200 mil Structural Polyurethane ....................................................................................6.75  

XXXXXXX 
. 
 33 01 30 71-0056  Lining Pipe, Spray Applied With 250 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0057 LF 36" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................... 75.79  
    For Up To 75, Add  16.13 
    For >75 To 150, Add  7.58 
    For >500 To 1,000, Deduct  -1.90 
    For >1,000 To 2,000, Deduct  -3.71 
    For >2,000 To 5,000, Deduct  -5.71 
    For >5,000, Deduct  -8.55 

. 
 33 01 30 71-0058 LF 42" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................... 88.42  

    For Up To 75, Add  18.82 
    For >75 To 150, Add  8.84 
    For >500 To 1,000, Deduct  -2.22 
    For >1,000 To 2,000, Deduct  -4.33 
    For >2,000 To 5,000, Deduct  -6.66 
    For >5,000, Deduct  -9.97 

. 
 33 01 30 71-0059 LF 48" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 101.04  

    For Up To 75, Add  21.50 
    For >75 To 150, Add  10.10 
    For >500 To 1,000, Deduct  -2.54 
    For >1,000 To 2,000, Deduct  -4.95 
    For >2,000 To 5,000, Deduct  -7.61 
    For >5,000, Deduct  -11.40 

. 
 33 01 30 71-0060 LF 54" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 113.66  

    For Up To 75, Add  24.19 
    For >75 To 150, Add  11.37 
    For >500 To 1,000, Deduct  -2.85 
    For >1,000 To 2,000, Deduct  -5.56 
    For >2,000 To 5,000, Deduct  -8.56 
    For >5,000, Deduct  -12.82 
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. 
 33 01 30 71-0061 LF 60" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 126.30  

    For Up To 75, Add  26.88 
    For >75 To 150, Add  12.63 
    For >500 To 1,000, Deduct  -3.17 
    For >1,000 To 2,000, Deduct  -6.18 
    For >2,000 To 5,000, Deduct  -9.52 
    For >5,000, Deduct  -14.25 

. 
 33 01 30 71-0062 LF 66" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 138.93  

    For Up To 75, Add  29.56 
    For >75 To 150, Add  13.89 
    For >500 To 1,000, Deduct  -3.49 
    For >1,000 To 2,000, Deduct  -6.80 
    For >2,000 To 5,000, Deduct  -10.47 
    For >5,000, Deduct  -15.67 

. 
 33 01 30 71-0063 LF 72" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 151.57  

    For Up To 75, Add  32.25 
    For >75 To 150, Add  15.16 
    For >500 To 1,000, Deduct  -3.81 
    For >1,000 To 2,000, Deduct  -7.42 
    For >2,000 To 5,000, Deduct  -11.42 
    For >5,000, Deduct  -17.10 

. 
 33 01 30 71-0064 LF 78" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 164.20  

    For Up To 75, Add  34.94 
    For >75 To 150, Add  16.42 
    For >500 To 1,000, Deduct  -4.12 
    For >1,000 To 2,000, Deduct  -8.04 
    For >2,000 To 5,000, Deduct  -12.37 
    For >5,000, Deduct  -18.52 

. 
 33 01 30 71-0065 LF 84" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 176.83  

    For Up To 75, Add  37.63 
    For >75 To 150, Add  17.68 
    For >500 To 1,000, Deduct  -4.44 
    For >1,000 To 2,000, Deduct  -8.66 
    For >2,000 To 5,000, Deduct  -13.32 
    For >5,000, Deduct  -19.95 

. 
 33 01 30 71-0066 LF 90" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 189.46  

    For Up To 75, Add  40.32 
    For >75 To 150, Add  18.95 
    For >500 To 1,000, Deduct  -4.76 
    For >1,000 To 2,000, Deduct  -9.27 
    For >2,000 To 5,000, Deduct  -14.28 
    For >5,000, Deduct  -21.37 

. 
 33 01 30 71-0067 LF 96" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 202.09  

    For Up To 75, Add  43.00 
    For >75 To 150, Add  20.21 
    For >500 To 1,000, Deduct  -5.08 
    For >1,000 To 2,000, Deduct  -9.89 
    For >2,000 To 5,000, Deduct  -15.23 
    For >5,000, Deduct  -22.79 

. 
 33 01 30 71-0068 LF 102" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 214.72  

    For Up To 75, Add  45.69 
    For >75 To 150, Add  21.47 
    For >500 To 1,000, Deduct  -5.39 
    For >1,000 To 2,000, Deduct  -10.51 
    For >2,000 To 5,000, Deduct  -16.18 
    For >5,000, Deduct  -24.22 

. 
 33 01 30 71-0069 LF 108" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 227.36  

    For Up To 75, Add  48.38 
    For >75 To 150, Add  22.74 
    For >500 To 1,000, Deduct  -5.71 
    For >1,000 To 2,000, Deduct  -11.13 
    For >2,000 To 5,000, Deduct  -17.13 
    For >5,000, Deduct  -25.64 

. 
 33 01 30 71-0070 LF 114" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 239.99  

    For Up To 75, Add  51.07 
    For >75 To 150, Add  24.00 
    For >500 To 1,000, Deduct  -6.03 
    For >1,000 To 2,000, Deduct  -11.75 
    For >2,000 To 5,000, Deduct  -18.08 
    For >5,000, Deduct  -27.07 

. 
 33 01 30 71-0071 LF 120" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 252.62  

    For Up To 75, Add  53.76 
    For >75 To 150, Add  25.26 
    For >500 To 1,000, Deduct  -6.35 
    For >1,000 To 2,000, Deduct  -12.37 
    For >2,000 To 5,000, Deduct  -19.04 
    For >5,000, Deduct  -28.49 

. 
 33 01 30 71-0072 SF Structure Lining, Spray Applied With 250 mil Structural Polyurethane .................................................................................... 8.04  

XXXXXXX 
. 
 33 01 30 71-0073  Lining Pipe, Spray Applied With 300 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
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. 

. 
 33 01 30 71-0074 LF 36" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................... 88.13  

    For Up To 75, Add  18.65 
    For >75 To 150, Add  8.81 
    For >500 To 1,000, Deduct  -2.17 
    For >1,000 To 2,000, Deduct  -4.24 
    For >2,000 To 5,000, Deduct  -6.51 
    For >5,000, Deduct  -9.83 

. 
 33 01 30 71-0075 LF 42" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 102.81  

    For Up To 75, Add  21.75 
    For >75 To 150, Add  10.28 
    For >500 To 1,000, Deduct  -2.53 
    For >1,000 To 2,000, Deduct  -4.95 
    For >2,000 To 5,000, Deduct  -7.60 
    For >5,000, Deduct  -11.47 

. 
 33 01 30 71-0076 LF 48" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 117.50  

    For Up To 75, Add  24.86 
    For >75 To 150, Add  11.75 
    For >500 To 1,000, Deduct  -2.89 
    For >1,000 To 2,000, Deduct  -5.65 
    For >2,000 To 5,000, Deduct  -8.68 
    For >5,000, Deduct  -13.11 

. 
 33 01 30 71-0077 LF 54" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 132.20  

    For Up To 75, Add  27.97 
    For >75 To 150, Add  13.22 
    For >500 To 1,000, Deduct  -3.26 
    For >1,000 To 2,000, Deduct  -6.36 
    For >2,000 To 5,000, Deduct  -9.77 
    For >5,000, Deduct  -14.75 

. 
 33 01 30 71-0078 LF 60" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 146.88  

    For Up To 75, Add  31.08 
    For >75 To 150, Add  14.69 
    For >500 To 1,000, Deduct  -3.62 
    For >1,000 To 2,000, Deduct  -7.07 
    For >2,000 To 5,000, Deduct  -10.85 
    For >5,000, Deduct  -16.39 

. 
 33 01 30 71-0079 LF 66" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 161.57  

    For Up To 75, Add  34.19 
    For >75 To 150, Add  16.16 
    For >500 To 1,000, Deduct  -3.98 
    For >1,000 To 2,000, Deduct  -7.77 
    For >2,000 To 5,000, Deduct  -11.94 
    For >5,000, Deduct  -18.03 

. 
 33 01 30 71-0080 LF 72" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 176.25  

    For Up To 75, Add  37.29 
    For >75 To 150, Add  17.63 
    For >500 To 1,000, Deduct  -4.34 
    For >1,000 To 2,000, Deduct  -8.48 
    For >2,000 To 5,000, Deduct  -13.02 
    For >5,000, Deduct  -19.67 

. 
 33 01 30 71-0081 LF 78" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 190.94  

    For Up To 75, Add  40.40 
    For >75 To 150, Add  19.09 
    For >500 To 1,000, Deduct  -4.70 
    For >1,000 To 2,000, Deduct  -9.19 
    For >2,000 To 5,000, Deduct  -14.11 
    For >5,000, Deduct  -21.31 

. 
 33 01 30 71-0082 LF 84" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 205.63  

    For Up To 75, Add  43.51 
    For >75 To 150, Add  20.56 
    For >500 To 1,000, Deduct  -5.07 
    For >1,000 To 2,000, Deduct  -9.89 
    For >2,000 To 5,000, Deduct  -15.20 
    For >5,000, Deduct  -22.94 

. 
 33 01 30 71-0083 LF 90" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 220.32  

    For Up To 75, Add  46.62 
    For >75 To 150, Add  22.03 
    For >500 To 1,000, Deduct  -5.43 
    For >1,000 To 2,000, Deduct  -10.60 
    For >2,000 To 5,000, Deduct  -16.28 
    For >5,000, Deduct  -24.58 

. 
 33 01 30 71-0084 LF 96" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 235.00  

    For Up To 75, Add  49.72 
    For >75 To 150, Add  23.50 
    For >500 To 1,000, Deduct  -5.79 
    For >1,000 To 2,000, Deduct  -11.30 
    For >2,000 To 5,000, Deduct  -17.37 
    For >5,000, Deduct  -26.22 

. 
 33 01 30 71-0085 LF 102" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 249.70  

    For Up To 75, Add  52.83 
    For >75 To 150, Add  24.97 
    For >500 To 1,000, Deduct  -6.15 
    For >1,000 To 2,000, Deduct  -12.01 
    For >2,000 To 5,000, Deduct  -18.45 
    For >5,000, Deduct  -27.86 
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. 
 33 01 30 71-0086 LF 108" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 264.37  

    For Up To 75, Add  55.94 
    For >75 To 150, Add  26.44 
    For >500 To 1,000, Deduct  -6.51 
    For >1,000 To 2,000, Deduct  -12.72 
    For >2,000 To 5,000, Deduct  -19.54 
    For >5,000, Deduct  -29.50 

. 
 33 01 30 71-0087 LF 114" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 279.07  

    For Up To 75, Add  59.05 
    For >75 To 150, Add  27.91 
    For >500 To 1,000, Deduct  -6.87 
    For >1,000 To 2,000, Deduct  -13.42 
    For >2,000 To 5,000, Deduct  -20.62 
    For >5,000, Deduct  -31.14 

. 
 33 01 30 71-0088 LF 120" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 293.76  

    For Up To 75, Add  62.15 
    For >75 To 150, Add  29.38 
    For >500 To 1,000, Deduct  -7.24 
    For >1,000 To 2,000, Deduct  -14.13 
    For >2,000 To 5,000, Deduct  -21.71 
    For >5,000, Deduct  -32.78 

. 
 33 01 30 71-0089 SF Structure Lining, Spray Applied With 300 mil Structural Polyurethane .................................................................................... 9.36  

XXXXXXX 
. 
 33 01 30 71-0090  Lining Pipe, Spray Applied With 400 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0091 LF 36" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 112.91  
    For Up To 75, Add  23.72 
    For >75 To 150, Add  11.29 
    For >500 To 1,000, Deduct  -2.71 
    For >1,000 To 2,000, Deduct  -5.31 
    For >2,000 To 5,000, Deduct  -8.14 
    For >5,000, Deduct  -12.43 

. 
 33 01 30 71-0092 LF 42" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 131.73  

    For Up To 75, Add  27.67 
    For >75 To 150, Add  13.17 
    For >500 To 1,000, Deduct  -3.16 
    For >1,000 To 2,000, Deduct  -6.20 
    For >2,000 To 5,000, Deduct  -9.49 
    For >5,000, Deduct  -14.50 

. 
 33 01 30 71-0093 LF 48" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 150.54  

    For Up To 75, Add  31.62 
    For >75 To 150, Add  15.05 
    For >500 To 1,000, Deduct  -3.62 
    For >1,000 To 2,000, Deduct  -7.08 
    For >2,000 To 5,000, Deduct  -10.85 
    For >5,000, Deduct  -16.57 

. 
 33 01 30 71-0094 LF 54" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 169.37  

    For Up To 75, Add  35.58 
    For >75 To 150, Add  16.94 
    For >500 To 1,000, Deduct  -4.07 
    For >1,000 To 2,000, Deduct  -7.97 
    For >2,000 To 5,000, Deduct  -12.20 
    For >5,000, Deduct  -18.64 

. 
 33 01 30 71-0095 LF 60" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 188.18  

    For Up To 75, Add  39.53 
    For >75 To 150, Add  18.82 
    For >500 To 1,000, Deduct  -4.52 
    For >1,000 To 2,000, Deduct  -8.85 
    For >2,000 To 5,000, Deduct  -13.56 
    For >5,000, Deduct  -20.71 

. 
 33 01 30 71-0096 LF 66" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 207.01  

    For Up To 75, Add  43.48 
    For >75 To 150, Add  20.70 
    For >500 To 1,000, Deduct  -4.97 
    For >1,000 To 2,000, Deduct  -9.74 
    For >2,000 To 5,000, Deduct  -14.92 
    For >5,000, Deduct  -22.78 

. 
 33 01 30 71-0097 LF 72" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 225.82  

    For Up To 75, Add  47.43 
    For >75 To 150, Add  22.58 
    For >500 To 1,000, Deduct  -5.42 
    For >1,000 To 2,000, Deduct  -10.62 
    For >2,000 To 5,000, Deduct  -16.27 
    For >5,000, Deduct  -24.85 

. 
 33 01 30 71-0098 LF 78" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 244.64  

    For Up To 75, Add  51.38 
    For >75 To 150, Add  24.46 
    For >500 To 1,000, Deduct  -5.88 
    For >1,000 To 2,000, Deduct  -11.51 
    For >2,000 To 5,000, Deduct  -17.63 
    For >5,000, Deduct  -26.92 
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. 
 33 01 30 71-0099 LF 84" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 263.46  

    For Up To 75, Add  55.34 
    For >75 To 150, Add  26.35 
    For >500 To 1,000, Deduct  -6.33 
    For >1,000 To 2,000, Deduct  -12.39 
    For >2,000 To 5,000, Deduct  -18.98 
    For >5,000, Deduct  -28.99 

. 
 33 01 30 71-0100 LF 90" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 282.27  

    For Up To 75, Add  59.29 
    For >75 To 150, Add  28.23 
    For >500 To 1,000, Deduct  -6.78 
    For >1,000 To 2,000, Deduct  -13.27 
    For >2,000 To 5,000, Deduct  -20.34 
    For >5,000, Deduct  -31.06 

. 
 33 01 30 71-0101 LF 96" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 301.09  

    For Up To 75, Add  63.24 
    For >75 To 150, Add  30.11 
    For >500 To 1,000, Deduct  -7.23 
    For >1,000 To 2,000, Deduct  -14.16 
    For >2,000 To 5,000, Deduct  -21.69 
    For >5,000, Deduct  -33.13 

. 
 33 01 30 71-0102 LF 102" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 319.91  

    For Up To 75, Add  67.19 
    For >75 To 150, Add  31.99 
    For >500 To 1,000, Deduct  -7.68 
    For >1,000 To 2,000, Deduct  -15.05 
    For >2,000 To 5,000, Deduct  -23.05 
    For >5,000, Deduct  -35.20 

. 
 33 01 30 71-0103 LF 108" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 338.73  

    For Up To 75, Add  71.15 
    For >75 To 150, Add  33.87 
    For >500 To 1,000, Deduct  -8.14 
    For >1,000 To 2,000, Deduct  -15.93 
    For >2,000 To 5,000, Deduct  -24.41 
    For >5,000, Deduct  -37.27 

. 
 33 01 30 71-0104 LF 114" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 357.55  

    For Up To 75, Add  75.10 
    For >75 To 150, Add  35.76 
    For >500 To 1,000, Deduct  -8.59 
    For >1,000 To 2,000, Deduct  -16.82 
    For >2,000 To 5,000, Deduct  -25.76 
    For >5,000, Deduct  -39.35 

. 
 33 01 30 71-0105 LF 120" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 376.37  

    For Up To 75, Add  79.05 
    For >75 To 150, Add  37.64 
    For >500 To 1,000, Deduct  -9.04 
    For >1,000 To 2,000, Deduct  -17.70 
    For >2,000 To 5,000, Deduct  -27.12 
    For >5,000, Deduct  -41.42 

. 
 33 01 30 71-0106 SF Structure Lining, Spray Applied With 400 mil Structural Polyurethane .................................................................................. 11.98  

XXXXXXX 
. 
 33 01 30 71-0107  Lining Pipe, Spray Applied With 500 mil Structural Polyurethane (33 01 30 71-0002) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0108 LF 36" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 137.99  
    For Up To 75, Add  28.86 
    For >75 To 150, Add  13.80 
    For >500 To 1,000, Deduct  -3.26 
    For >1,000 To 2,000, Deduct  -6.40 
    For >2,000 To 5,000, Deduct  -9.79 
    For >5,000, Deduct  -15.06 

. 
 33 01 30 71-0109 LF 42" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 160.99  

    For Up To 75, Add  33.67 
    For >75 To 150, Add  16.10 
    For >500 To 1,000, Deduct  -3.81 
    For >1,000 To 2,000, Deduct  -7.47 
    For >2,000 To 5,000, Deduct  -11.42 
    For >5,000, Deduct  -17.57 

. 
 33 01 30 71-0110 LF 48" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 183.98  

    For Up To 75, Add  38.48 
    For >75 To 150, Add  18.40 
    For >500 To 1,000, Deduct  -4.35 
    For >1,000 To 2,000, Deduct  -8.53 
    For >2,000 To 5,000, Deduct  -13.05 
    For >5,000, Deduct  -20.08 

. 
 33 01 30 71-0111 LF 54" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 206.98  

    For Up To 75, Add  43.29 
    For >75 To 150, Add  20.70 
    For >500 To 1,000, Deduct  -4.90 
    For >1,000 To 2,000, Deduct  -9.60 
    For >2,000 To 5,000, Deduct  -14.69 
    For >5,000, Deduct  -22.59 
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. 
 33 01 30 71-0112 LF 60" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 229.99  

    For Up To 75, Add  48.10 
    For >75 To 150, Add  23.00 
    For >500 To 1,000, Deduct  -5.44 
    For >1,000 To 2,000, Deduct  -10.67 
    For >2,000 To 5,000, Deduct  -16.32 
    For >5,000, Deduct  -25.10 

. 
 33 01 30 71-0113 LF 66" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 252.98  

    For Up To 75, Add  52.91 
    For >75 To 150, Add  25.30 
    For >500 To 1,000, Deduct  -5.98 
    For >1,000 To 2,000, Deduct  -11.74 
    For >2,000 To 5,000, Deduct  -17.95 
    For >5,000, Deduct  -27.61 

. 
 33 01 30 71-0114 LF 72" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 275.97  

    For Up To 75, Add  57.71 
    For >75 To 150, Add  27.60 
    For >500 To 1,000, Deduct  -6.53 
    For >1,000 To 2,000, Deduct  -12.80 
    For >2,000 To 5,000, Deduct  -19.58 
    For >5,000, Deduct  -30.12 

. 
 33 01 30 71-0115 LF 78" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 298.97  

    For Up To 75, Add  62.52 
    For >75 To 150, Add  29.90 
    For >500 To 1,000, Deduct  -7.07 
    For >1,000 To 2,000, Deduct  -13.87 
    For >2,000 To 5,000, Deduct  -21.21 
    For >5,000, Deduct  -32.63 

. 
 33 01 30 71-0116 LF 84" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 321.97  

    For Up To 75, Add  67.33 
    For >75 To 150, Add  32.20 
    For >500 To 1,000, Deduct  -7.62 
    For >1,000 To 2,000, Deduct  -14.94 
    For >2,000 To 5,000, Deduct  -22.85 
    For >5,000, Deduct  -35.14 

. 
 33 01 30 71-0117 LF 90" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 344.97  

    For Up To 75, Add  72.14 
    For >75 To 150, Add  34.50 
    For >500 To 1,000, Deduct  -8.16 
    For >1,000 To 2,000, Deduct  -16.00 
    For >2,000 To 5,000, Deduct  -24.48 
    For >5,000, Deduct  -37.65 

. 
 33 01 30 71-0118 LF 96" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 367.97  

    For Up To 75, Add  76.95 
    For >75 To 150, Add  36.80 
    For >500 To 1,000, Deduct  -8.70 
    For >1,000 To 2,000, Deduct  -17.07 
    For >2,000 To 5,000, Deduct  -26.11 
    For >5,000, Deduct  -40.16 

. 
 33 01 30 71-0119 LF 102" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 390.96  

    For Up To 75, Add  81.76 
    For >75 To 150, Add  39.10 
    For >500 To 1,000, Deduct  -9.25 
    For >1,000 To 2,000, Deduct  -18.14 
    For >2,000 To 5,000, Deduct  -27.74 
    For >5,000, Deduct  -42.67 

. 
 33 01 30 71-0120 LF 108" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 413.97  

    For Up To 75, Add  86.57 
    For >75 To 150, Add  41.40 
    For >500 To 1,000, Deduct  -9.79 
    For >1,000 To 2,000, Deduct  -19.20 
    For >2,000 To 5,000, Deduct  -29.37 
    For >5,000, Deduct  -45.18 

. 
 33 01 30 71-0121 LF 114" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 436.97  

    For Up To 75, Add  91.38 
    For >75 To 150, Add  43.70 
    For >500 To 1,000, Deduct  -10.34 
    For >1,000 To 2,000, Deduct  -20.27 
    For >2,000 To 5,000, Deduct  -31.01 
    For >5,000, Deduct  -47.69 

. 
 33 01 30 71-0122 LF 120" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 459.95  

    For Up To 75, Add  96.19 
    For >75 To 150, Add  46.00 
    For >500 To 1,000, Deduct  -10.88 
    For >1,000 To 2,000, Deduct  -21.34 
    For >2,000 To 5,000, Deduct  -32.64 
    For >5,000, Deduct  -50.19 

. 
 33 01 30 71-0123 SF Structure Lining, Spray Applied With 500 mil Structural Polyurethane .................................................................................. 14.65  

XXXXXXX 
. 
 33 01 30 72  Cured-in-Place Pipe Lining (33 01 30)
. 
. 
 33 01 30 72-0001  Cured-In-Place Pipe (CIPP) Relining Underground Pipelines (33 01 30 72) 

Note: Excludes CCTV inspection and sewer cleaning. See CSI section 33 01 30 11-0000 for CCTV inspection, 33 
01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 72-0002  Cured In-Place Pipe (CIPP) Lining Set-Up And Reinsertion (33 01 30 72-0001) 
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. 

. 
 33 01 30 72-0003 EA Initial Set Up And Final Equipment Removal For Relining Up To 12" Underground Pipelines Cured In-Place Pipe 

(CIPP) ............................................................................................................................................................................. 1,333.74  
. 

 33 01 30 72-0004 EA Initial Set Up And Final Equipment Removal For Relining >12" To 24" Underground Pipelines Cured In-Place Pipe 
(CIPP) ............................................................................................................................................................................. 2,222.90  

. 
 33 01 30 72-0005 EA Initial Set Up And Final Equipment Removal For Relining >24" To 48" Underground Pipelines Cured In-Place Pipe 

(CIPP) ............................................................................................................................................................................. 3,334.35  
. 

 33 01 30 72-0006 EA Initial Set Up And Final Equipment Removal For Relining Underground Pipelines Cured In-Place Pipe (CIPP) ............. 4,445.80  
. 

 33 01 30 72-0007 EA Move And Reset Up At Different Access/Location For Relining Up To 12" Underground Pipelines Cured In-Place 
Pipe (CIPP) ........................................................................................................................................................................ 666.87  

. 
 33 01 30 72-0008 EA Move And Reset Up At Different Access/Location For Relining >12" To 24" Underground Pipelines Cured In-

Place Pipe (CIPP) ........................................................................................................................................................... 1,111.45  
. 

 33 01 30 72-0009 EA Move And Reset Up At Different Access/Location For Relining >24" To 48" Underground Pipelines Cured In-
Place Pipe (CIPP) ........................................................................................................................................................... 1,389.31  

. 
 33 01 30 72-0010 EA Move And Reset Up At Different Access/Location For Relining Underground Pipelines Cured In-Place Pipe 

(CIPP) ............................................................................................................................................................................. 1,778.32  
. 

 33 01 30 72-0011 EA Mixing Truck And Refrigeration For Relining Up To 12" Underground Pipelines Cured In-Place Pipe (CIPP) ................. 1,111.45  
Note: Need to mix wet material in bag prior to installation. 

. 
 33 01 30 72-0012 EA Mixing Truck And Refrigeration For Relining >12" To 24" Underground Pipelines Cured In-Place Pipe (CIPP) .............. 2,667.48  

Note: Need to mix wet material in bag prior to installation. 
. 

 33 01 30 72-0013 EA Mixing Truck And Refrigeration For Relining >24" To 48" Underground Pipelines Cured In-Place Pipe (CIPP) .............. 4,445.80  
Note: Need to mix wet material in bag prior to installation. 

. 
 33 01 30 72-0014 EA Mixing Truck And Refrigeration For Relining >48" To 72" Underground Pipelines Cured In-Place Pipe (CIPP) .............. 6,668.70  

Note: Need to mix wet material in bag prior to installation. 

XXXXXXX 
. 
 33 01 30 72-0015  Lining Pipe With Polyester Resin Impregnated Cured In-Place Pipe (CIPP) 

(33 01 30 72-0001) 
Note: Cured in-place thermosetting resin pipe and resin impregnated tube. Excludes video camera inspection, 
culvert cleaning and grouting. 

. 

. 
 33 01 30 72-0016  4.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0017 LF 4.5mm Lining 2" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 16.33  
    For Vinlyester Resin, Add  3.26 
    For Epoxy Resin, Add  0.38 
    For Up To >10, Add  37.34 
    For >10 To 25, Add  30.34 
    For >25 To 50, Add  18.44 
    For >50 To 100, Add  9.22 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000 To 2,000, Deduct  -1.65 
    For >2,000 To 5,000, Deduct  -2.61 
    For >5,000, Deduct  -3.97 

. 
 33 01 30 72-0018 LF 4.5mm Lining 3" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 18.88  

    For Vinlyester Resin, Add  5.05 
    For Epoxy Resin, Add  0.59 
    For Up To >10, Add  38.62 
    For >10 To 25, Add  30.98 
    For >25 To 50, Add  18.95 
    For >50 To 100, Add  9.47 
    For >500 To 1,000, Deduct  -1.02 
    For >1,000 To 2,000, Deduct  -1.75 
    For >2,000 To 5,000, Deduct  -2.77 
    For >5,000, Deduct  -4.22 

. 
 33 01 30 72-0019 LF 4.5mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 21.44  

    For Vinlyester Resin, Add  6.84 
    For Epoxy Resin, Add  0.81 
    For Up To >10, Add  39.90 
    For >10 To 25, Add  31.62 
    For >25 To 50, Add  19.46 
    For >50 To 100, Add  9.73 
    For >500 To 1,000, Deduct  -1.07 
    For >1,000 To 2,000, Deduct  -1.85 
    For >2,000 To 5,000, Deduct  -2.92 
    For >5,000, Deduct  -4.48 

. 
 33 01 30 72-0020 LF 4.5mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 27.66  

    For Vinlyester Resin, Add  10.42 
    For Epoxy Resin, Add  1.23 
    For Up To >10, Add  45.78 
    For >10 To 25, Add  35.67 
    For >25 To 50, Add  22.15 
    For >50 To 100, Add  11.07 
    For >500 To 1,000, Deduct  -1.26 
    For >1,000 To 2,000, Deduct  -2.19 
    For >2,000 To 5,000, Deduct  -3.45 
    For >5,000, Deduct  -5.32 

. 
 33 01 30 72-0021 LF 4.5mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 33.89  

    For Vinlyester Resin, Add  13.99 
    For Epoxy Resin, Add  1.65 
    For Up To >10, Add  51.70 
    For >10 To 25, Add  39.75 
    For >25 To 50, Add  24.85 
    For >50 To 100, Add  12.42 
    For >500 To 1,000, Deduct  -1.44 
    For >1,000 To 2,000, Deduct  -2.54 
    For >2,000 To 5,000, Deduct  -3.98 
    For >5,000, Deduct  -6.17 
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XXXXXXX 
. 
 33 01 30 72-0022  6mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0023 LF 6mm Lining 3" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 21.08  
    For Vinlyester Resin, Add  6.59 
    For Epoxy Resin, Add  0.78 
    For Up To >10, Add  39.72 
    For >10 To 25, Add  31.53 
    For >25 To 50, Add  19.39 
    For >50 To 100, Add  9.69 
    For >500 To 1,000, Deduct  -1.06 
    For >1,000 To 2,000, Deduct  -1.84 
    For >2,000 To 5,000, Deduct  -2.90 
    For >5,000, Deduct  -4.44 

. 
 33 01 30 72-0024 LF 6mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 24.49  

    For Vinlyester Resin, Add  8.97 
    For Epoxy Resin, Add  1.06 
    For Up To >10, Add  41.42 
    For >10 To 25, Add  32.38 
    For >25 To 50, Add  20.07 
    For >50 To 100, Add  10.03 
    For >500 To 1,000, Deduct  -1.13 
    For >1,000 To 2,000, Deduct  -1.97 
    For >2,000 To 5,000, Deduct  -3.10 
    For >5,000, Deduct  -4.78 

. 
 33 01 30 72-0025 LF 6mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 32.41  

    For Vinlyester Resin, Add  13.74 
    For Epoxy Resin, Add  1.62 
    For Up To >10, Add  48.16 
    For >10 To 25, Add  36.86 
    For >25 To 50, Add  23.10 
    For >50 To 100, Add  11.55 
    For >500 To 1,000, Deduct  -1.35 
    For >1,000 To 2,000, Deduct  -2.38 
    For >2,000 To 5,000, Deduct  -3.73 
    For >5,000, Deduct  -5.80 

. 
 33 01 30 72-0026 LF 6mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 40.35  

    For Vinlyester Resin, Add  18.52 
    For Epoxy Resin, Add  2.18 
    For Up To >10, Add  54.93 
    For >10 To 25, Add  41.36 
    For >25 To 50, Add  26.14 
    For >50 To 100, Add  13.07 
    For >500 To 1,000, Deduct  -1.57 
    For >1,000 To 2,000, Deduct  -2.80 
    For >2,000 To 5,000, Deduct  -4.37 
    For >5,000, Deduct  -6.82 

. 
 33 01 30 72-0027 LF 6mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 48.38  

    For Vinlyester Resin, Add  23.28 
    For Epoxy Resin, Add  2.74 
    For Up To >10, Add  61.99 
    For >10 To 25, Add  46.12 
    For >25 To 50, Add  29.33 
    For >50 To 100, Add  14.67 
    For >500 To 1,000, Deduct  -1.80 
    For >1,000 To 2,000, Deduct  -3.22 
    For >2,000 To 5,000, Deduct  -5.02 
    For >5,000, Deduct  -7.86 

. 
 33 01 30 72-0028 LF 6mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 56.74  

    For Vinlyester Resin, Add  28.05 
    For Epoxy Resin, Add  3.31 
    For Up To >10, Add  70.05 
    For >10 To 25, Add  51.69 
    For >25 To 50, Add  33.02 
    For >50 To 100, Add  16.51 
    For >500 To 1,000, Deduct  -2.05 
    For >1,000 To 2,000, Deduct  -3.69 
    For >2,000 To 5,000, Deduct  -5.74 
    For >5,000, Deduct  -9.01 

XXXXXXX 
. 
 33 01 30 72-0029  7.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0030 LF 7.5mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 27.44  
    For Vinlyester Resin, Add  11.04 
    For Epoxy Resin, Add  1.30 
    For Up To >10, Add  42.90 
    For >10 To 25, Add  33.12 
    For >25 To 50, Add  20.66 
    For >50 To 100, Add  10.33 
    For >500 To 1,000, Deduct  -1.19 
    For >1,000 To 2,000, Deduct  -2.09 
    For >2,000 To 5,000, Deduct  -3.28 
    For >5,000, Deduct  -5.08 
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. 
 33 01 30 72-0031 LF 7.5mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 37.07  

    For Vinlyester Resin, Add  17.00 
    For Epoxy Resin, Add  2.00 
    For Up To >10, Add  50.49 
    For >10 To 25, Add  38.02 
    For >25 To 50, Add  24.03 
    For >50 To 100, Add  12.01 
    For >500 To 1,000, Deduct  -1.44 
    For >1,000 To 2,000, Deduct  -2.57 
    For >2,000 To 5,000, Deduct  -4.01 
    For >5,000, Deduct  -6.26 

. 
 33 01 30 72-0032 LF 7.5mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 46.71  

    For Vinlyester Resin, Add  22.97 
    For Epoxy Resin, Add  2.71 
    For Up To >10, Add  58.11 
    For >10 To 25, Add  42.95 
    For >25 To 50, Add  27.41 
    For >50 To 100, Add  13.71 
    For >500 To 1,000, Deduct  -1.70 
    For >1,000 To 2,000, Deduct  -3.05 
    For >2,000 To 5,000, Deduct  -4.75 
    For >5,000, Deduct  -7.45 

. 
 33 01 30 72-0033 LF 7.5mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 56.44  

    For Vinlyester Resin, Add  28.92 
    For Epoxy Resin, Add  3.41 
    For Up To >10, Add  66.02 
    For >10 To 25, Add  48.13 
    For >25 To 50, Add  30.94 
    For >50 To 100, Add  15.47 
    For >500 To 1,000, Deduct  -1.96 
    For >1,000 To 2,000, Deduct  -3.54 
    For >2,000 To 5,000, Deduct  -5.50 
    For >5,000, Deduct  -8.67 

. 
 33 01 30 72-0034 LF 7.5mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 66.51  

    For Vinlyester Resin, Add  34.89 
    For Epoxy Resin, Add  4.11 
    For Up To >10, Add  74.93 
    For >10 To 25, Add  54.14 
    For >25 To 50, Add  34.97 
    For >50 To 100, Add  17.49 
    For >500 To 1,000, Deduct  -2.25 
    For >1,000 To 2,000, Deduct  -4.08 
    For >2,000 To 5,000, Deduct  -6.32 
    For >5,000, Deduct  -9.99 

. 
 33 01 30 72-0035 LF 7.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 81.50  

    For Vinlyester Resin, Add  43.83 
    For Epoxy Resin, Add  5.17 
    For Up To >10, Add  87.98 
    For >10 To 25, Add  62.88 
    For >25 To 50, Add  40.86 
    For >50 To 100, Add  20.43 
    For >500 To 1,000, Deduct  -2.67 
    For >1,000 To 2,000, Deduct  -4.87 
    For >2,000 To 5,000, Deduct  -7.53 
    For >5,000, Deduct  -11.93 

. 
 33 01 30 72-0036 LF 7.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 96.72  

    For Vinlyester Resin, Add  52.77 
    For Epoxy Resin, Add  6.22 
    For Up To >10, Add  101.71 
    For >10 To 25, Add  72.20 
    For >25 To 50, Add  47.09 
    For >50 To 100, Add  23.54 
    For >500 To 1,000, Deduct  -3.11 
    For >1,000 To 2,000, Deduct  -5.68 
    For >2,000 To 5,000, Deduct  -8.79 
    For >5,000, Deduct  -13.94 

XXXXXXX 
. 
 33 01 30 72-0037  9mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0038 LF 9mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 41.62  
    For Vinlyester Resin, Add  20.19 
    For Epoxy Resin, Add  2.38 
    For Up To >10, Add  52.76 
    For >10 To 25, Add  39.16 
    For >25 To 50, Add  24.94 
    For >50 To 100, Add  12.47 
    For >500 To 1,000, Deduct  -1.54 
    For >1,000 To 2,000, Deduct  -2.75 
    For >2,000 To 5,000, Deduct  -4.29 
    For >5,000, Deduct  -6.72 
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. 
 33 01 30 72-0039 LF 9mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 52.96  

    For Vinlyester Resin, Add  27.34 
    For Epoxy Resin, Add  3.22 
    For Up To >10, Add  61.23 
    For >10 To 25, Add  44.52 
    For >25 To 50, Add  28.66 
    For >50 To 100, Add  14.33 
    For >500 To 1,000, Deduct  -1.82 
    For >1,000 To 2,000, Deduct  -3.30 
    For >2,000 To 5,000, Deduct  -5.12 
    For >5,000, Deduct  -8.08 

. 
 33 01 30 72-0040 LF 9mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 64.41  

    For Vinlyester Resin, Add  34.50 
    For Epoxy Resin, Add  4.07 
    For Up To >10, Add  70.01 
    For >10 To 25, Add  50.12 
    For >25 To 50, Add  32.54 
    For >50 To 100, Add  16.27 
    For >500 To 1,000, Deduct  -2.12 
    For >1,000 To 2,000, Deduct  -3.86 
    For >2,000 To 5,000, Deduct  -5.98 
    For >5,000, Deduct  -9.47 

. 
 33 01 30 72-0041 LF 9mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 76.17  

    For Vinlyester Resin, Add  41.65 
    For Epoxy Resin, Add  4.91 
    For Up To >10, Add  79.76 
    For >10 To 25, Add  56.55 
    For >25 To 50, Add  36.91 
    For >50 To 100, Add  18.45 
    For >500 To 1,000, Deduct  -2.44 
    For >1,000 To 2,000, Deduct  -4.46 
    For >2,000 To 5,000, Deduct  -6.90 
    For >5,000, Deduct  -10.95 

. 
 33 01 30 72-0042 LF 9mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 93.72  

    For Vinlyester Resin, Add  52.38 
    For Epoxy Resin, Add  6.17 
    For Up To >10, Add  94.09 
    For >10 To 25, Add  65.93 
    For >25 To 50, Add  43.30 
    For >50 To 100, Add  21.65 
    For >500 To 1,000, Deduct  -2.91 
    For >1,000 To 2,000, Deduct  -5.35 
    For >2,000 To 5,000, Deduct  -8.27 
    For >5,000, Deduct  -13.15 

. 
 33 01 30 72-0043 LF 9mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 111.50  

    For Vinlyester Resin, Add  63.11 
    For Epoxy Resin, Add  7.44 
    For Up To >10, Add  109.10 
    For >10 To 25, Add  75.89 
    For >25 To 50, Add  50.04 
    For >50 To 100, Add  25.02 
    For >500 To 1,000, Deduct  -3.40 
    For >1,000 To 2,000, Deduct  -6.27 
    For >2,000 To 5,000, Deduct  -9.68 
    For >5,000, Deduct  -15.42 

. 
 33 01 30 72-0044 LF 9mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 128.61  

    For Vinlyester Resin, Add  73.84 
    For Epoxy Resin, Add  8.70 
    For Up To >10, Add  122.11 
    For >10 To 25, Add  84.17 
    For >25 To 50, Add  55.78 
    For >50 To 100, Add  27.89 
    For >500 To 1,000, Deduct  -3.84 
    For >1,000 To 2,000, Deduct  -7.11 
    For >2,000 To 5,000, Deduct  -10.95 
    For >5,000, Deduct  -17.49 

. 
 33 01 30 72-0045 LF 9mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 146.05  

    For Vinlyester Resin, Add  84.57 
    For Epoxy Resin, Add  9.97 
    For Up To >10, Add  136.10 
    For >10 To 25, Add  93.28 
    For >25 To 50, Add  62.01 
    For >50 To 100, Add  31.00 
    For >500 To 1,000, Deduct  -4.31 
    For >1,000 To 2,000, Deduct  -7.99 
    For >2,000 To 5,000, Deduct  -12.30 
    For >5,000, Deduct  -19.65 

XXXXXXX 
. 
 33 01 30 72-0046  10.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 



33
 33 Utilities 

33 01 Operation And Maintenance Of Utilities
33 01 30 Operation And Maintenance Of Sewer Utilities

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 33 - 26  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 

. 
 33 01 30 72-0047 LF 10.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 105.84  

    For Vinlyester Resin, Add  60.87 
    For Epoxy Resin, Add  7.17 
    For Up To >10, Add  100.15 
    For >10 To 25, Add  68.96 
    For >25 To 50, Add  45.73 
    For >50 To 100, Add  22.86 
    For >500 To 1,000, Deduct  -3.16 
    For >1,000 To 2,000, Deduct  -5.84 
    For >2,000 To 5,000, Deduct  -9.00 
    For >5,000, Deduct  -14.36 

. 
 33 01 30 72-0048 LF 10.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 126.17  

    For Vinlyester Resin, Add  73.38 
    For Epoxy Resin, Add  8.65 
    For Up To >10, Add  116.44 
    For >10 To 25, Add  79.56 
    For >25 To 50, Add  52.98 
    For >50 To 100, Add  26.49 
    For >500 To 1,000, Deduct  -3.70 
    For >1,000 To 2,000, Deduct  -6.86 
    For >2,000 To 5,000, Deduct  -10.56 
    For >5,000, Deduct  -16.89 

. 
 33 01 30 72-0049 LF 10.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 145.84  

    For Vinlyester Resin, Add  85.90 
    For Epoxy Resin, Add  10.12 
    For Up To >10, Add  130.72 
    For >10 To 25, Add  88.48 
    For >25 To 50, Add  59.22 
    For >50 To 100, Add  29.61 
    For >500 To 1,000, Deduct  -4.19 
    For >1,000 To 2,000, Deduct  -7.80 
    For >2,000 To 5,000, Deduct  -11.99 
    For >5,000, Deduct  -19.21 

. 
 33 01 30 72-0050 LF 10.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 165.83  

    For Vinlyester Resin, Add  98.42 
    For Epoxy Resin, Add  11.60 
    For Up To >10, Add  145.99 
    For >10 To 25, Add  98.23 
    For >25 To 50, Add  65.97 
    For >50 To 100, Add  32.98 
    For >500 To 1,000, Deduct  -4.70 
    For >1,000 To 2,000, Deduct  -8.78 
    For >2,000 To 5,000, Deduct  -13.48 
    For >5,000, Deduct  -21.63 

. 
 33 01 30 72-0051 LF 10.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 186.26  

    For Vinlyester Resin, Add  110.94 
    For Epoxy Resin, Add  13.07 
    For Up To >10, Add  162.58 
    For >10 To 25, Add  109.07 
    For >25 To 50, Add  73.37 
    For >50 To 100, Add  36.68 
    For >500 To 1,000, Deduct  -5.25 
    For >1,000 To 2,000, Deduct  -9.81 
    For >2,000 To 5,000, Deduct  -15.06 
    For >5,000, Deduct  -24.18 

. 
 33 01 30 72-0052 LF 10.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 207.27  

    For Vinlyester Resin, Add  123.46 
    For Epoxy Resin, Add  14.55 
    For Up To >10, Add  180.89 
    For >10 To 25, Add  121.34 
    For >25 To 50, Add  81.62 
    For >50 To 100, Add  40.81 
    For >500 To 1,000, Deduct  -5.84 
    For >1,000 To 2,000, Deduct  -10.92 
    For >2,000 To 5,000, Deduct  -16.76 
    For >5,000, Deduct  -26.91 

. 
 33 01 30 72-0053 LF 10.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 246.91  

    For Vinlyester Resin, Add  148.49 
    For Epoxy Resin, Add  17.50 
    For Up To >10, Add  210.41 
    For >10 To 25, Add  139.98 
    For >25 To 50, Add  94.60 
    For >50 To 100, Add  47.30 
    For >500 To 1,000, Deduct  -6.85 
    For >1,000 To 2,000, Deduct  -12.83 
    For >2,000 To 5,000, Deduct  -19.68 
    For >5,000, Deduct  -31.65 

XXXXXXX 
. 
 33 01 30 72-0054  12mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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. 
 33 01 30 72-0055 LF 12mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 117.86  

    For Vinlyester Resin, Add  69.28 
    For Epoxy Resin, Add  8.17 
    For Up To >10, Add  106.16 
    For >10 To 25, Add  71.97 
    For >25 To 50, Add  48.13 
    For >50 To 100, Add  24.06 
    For >500 To 1,000, Deduct  -3.40 
    For >1,000 To 2,000, Deduct  -6.32 
    For >2,000 To 5,000, Deduct  -9.72 
    For >5,000, Deduct  -15.56 

. 
 33 01 30 72-0056 LF 12mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 140.75  

    For Vinlyester Resin, Add  83.59 
    For Epoxy Resin, Add  9.85 
    For Up To >10, Add  123.73 
    For >10 To 25, Add  83.20 
    For >25 To 50, Add  55.89 
    For >50 To 100, Add  27.95 
    For >500 To 1,000, Deduct  -3.99 
    For >1,000 To 2,000, Deduct  -7.44 
    For >2,000 To 5,000, Deduct  -11.43 
    For >5,000, Deduct  -18.34 

. 
 33 01 30 72-0057 LF 12mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 162.97  

    For Vinlyester Resin, Add  97.90 
    For Epoxy Resin, Add  11.54 
    For Up To >10, Add  139.29 
    For >10 To 25, Add  92.76 
    For >25 To 50, Add  62.65 
    For >50 To 100, Add  31.33 
    For >500 To 1,000, Deduct  -4.53 
    For >1,000 To 2,000, Deduct  -8.48 
    For >2,000 To 5,000, Deduct  -13.02 
    For >5,000, Deduct  -20.92 

. 
 33 01 30 72-0058 LF 12mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 185.51  

    For Vinlyester Resin, Add  112.20 
    For Epoxy Resin, Add  13.22 
    For Up To >10, Add  155.83 
    For >10 To 25, Add  103.15 
    For >25 To 50, Add  69.90 
    For >50 To 100, Add  34.95 
    For >500 To 1,000, Deduct  -5.10 
    For >1,000 To 2,000, Deduct  -9.56 
    For >2,000 To 5,000, Deduct  -14.66 
    For >5,000, Deduct  -23.60 

. 
 33 01 30 72-0059 LF 12mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 208.50  

    For Vinlyester Resin, Add  126.50 
    For Epoxy Resin, Add  14.91 
    For Up To >10, Add  173.70 
    For >10 To 25, Add  114.63 
    For >25 To 50, Add  77.81 
    For >50 To 100, Add  38.91 
    For >500 To 1,000, Deduct  -5.70 
    For >1,000 To 2,000, Deduct  -10.70 
    For >2,000 To 5,000, Deduct  -16.40 
    For >5,000, Deduct  -26.41 

. 
 33 01 30 72-0060 LF 12mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 232.06  

    For Vinlyester Resin, Add  140.81 
    For Epoxy Resin, Add  16.60 
    For Up To >10, Add  193.28 
    For >10 To 25, Add  127.54 
    For >25 To 50, Add  86.58 
    For >50 To 100, Add  43.29 
    For >500 To 1,000, Deduct  -6.34 
    For >1,000 To 2,000, Deduct  -11.91 
    For >2,000 To 5,000, Deduct  -18.25 
    For >5,000, Deduct  -29.39 

. 
 33 01 30 72-0061 LF 12mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 276.81  

    For Vinlyester Resin, Add  169.42 
    For Epoxy Resin, Add  19.97 
    For Up To >10, Add  225.36 
    For >10 To 25, Add  147.46 
    For >25 To 50, Add  100.58 
    For >50 To 100, Add  50.29 
    For >500 To 1,000, Deduct  -7.45 
    For >1,000 To 2,000, Deduct  -14.03 
    For >2,000 To 5,000, Deduct  -21.48 
    For >5,000, Deduct  -34.64 



33
 33 Utilities 

33 01 Operation And Maintenance Of Utilities
33 01 30 Operation And Maintenance Of Sewer Utilities

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 33 - 28  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 
 33 01 30 72-0062 LF 12mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 322.59  

    For Vinlyester Resin, Add  198.04 
    For Epoxy Resin, Add  23.34 
    For Up To >10, Add  260.50 
    For >10 To 25, Add  169.93 
    For >25 To 50, Add  116.10 
    For >50 To 100, Add  58.05 
    For >500 To 1,000, Deduct  -8.63 
    For >1,000 To 2,000, Deduct  -16.28 
    For >2,000 To 5,000, Deduct  -24.91 
    For >5,000, Deduct  -40.20 

. 
 33 01 30 72-0063 LF 12mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 370.13  

    For Vinlyester Resin, Add  226.65 
    For Epoxy Resin, Add  26.71 
    For Up To >10, Add  300.94 
    For >10 To 25, Add  196.82 
    For >25 To 50, Add  134.28 
    For >50 To 100, Add  67.14 
    For >500 To 1,000, Deduct  -9.95 
    For >1,000 To 2,000, Deduct  -18.74 
    For >2,000 To 5,000, Deduct  -28.70 
    For >5,000, Deduct  -46.28 

XXXXXXX 
. 
 33 01 30 72-0064  13.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0065 LF 13.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 129.78  
    For Vinlyester Resin, Add  77.62 
    For Epoxy Resin, Add  9.15 
    For Up To >10, Add  112.12 
    For >10 To 25, Add  74.95 
    For >25 To 50, Add  50.51 
    For >50 To 100, Add  25.26 
    For >500 To 1,000, Deduct  -3.63 
    For >1,000 To 2,000, Deduct  -6.80 
    For >2,000 To 5,000, Deduct  -10.43 
    For >5,000, Deduct  -16.76 

. 
 33 01 30 72-0066 LF 13.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 155.22  

    For Vinlyester Resin, Add  93.72 
    For Epoxy Resin, Add  11.05 
    For Up To >10, Add  130.96 
    For >10 To 25, Add  86.82 
    For >25 To 50, Add  58.79 
    For >50 To 100, Add  29.39 
    For >500 To 1,000, Deduct  -4.28 
    For >1,000 To 2,000, Deduct  -8.02 
    For >2,000 To 5,000, Deduct  -12.30 
    For >5,000, Deduct  -19.79 

. 
 33 01 30 72-0067 LF 13.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 179.99  

    For Vinlyester Resin, Add  109.81 
    For Epoxy Resin, Add  12.94 
    For Up To >10, Add  147.80 
    For >10 To 25, Add  97.02 
    For >25 To 50, Add  66.05 
    For >50 To 100, Add  33.03 
    For >500 To 1,000, Deduct  -4.87 
    For >1,000 To 2,000, Deduct  -9.16 
    For >2,000 To 5,000, Deduct  -14.04 
    For >5,000, Deduct  -22.62 

. 
 33 01 30 72-0068 LF 13.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 205.10  

    For Vinlyester Resin, Add  125.91 
    For Epoxy Resin, Add  14.84 
    For Up To >10, Add  165.63 
    For >10 To 25, Add  108.04 
    For >25 To 50, Add  73.82 
    For >50 To 100, Add  36.91 
    For >500 To 1,000, Deduct  -5.49 
    For >1,000 To 2,000, Deduct  -10.35 
    For >2,000 To 5,000, Deduct  -15.84 
    For >5,000, Deduct  -25.56 

. 
 33 01 30 72-0069 LF 13.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 230.64  

    For Vinlyester Resin, Add  142.00 
    For Epoxy Resin, Add  16.74 
    For Up To >10, Add  184.77 
    For >10 To 25, Add  120.17 
    For >25 To 50, Add  82.24 
    For >50 To 100, Add  41.12 
    For >500 To 1,000, Deduct  -6.14 
    For >1,000 To 2,000, Deduct  -11.59 
    For >2,000 To 5,000, Deduct  -17.73 
    For >5,000, Deduct  -28.62 
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 33 01 30 72-0070 LF 13.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 256.75  

    For Vinlyester Resin, Add  158.10 
    For Epoxy Resin, Add  18.63 
    For Up To >10, Add  205.63 
    For >10 To 25, Add  133.71 
    For >25 To 50, Add  91.52 
    For >50 To 100, Add  45.76 
    For >500 To 1,000, Deduct  -6.83 
    For >1,000 To 2,000, Deduct  -12.90 
    For >2,000 To 5,000, Deduct  -19.73 
    For >5,000, Deduct  -31.86 

. 
 33 01 30 72-0071 LF 13.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 306.62  

    For Vinlyester Resin, Add  190.29 
    For Epoxy Resin, Add  22.43 
    For Up To >10, Add  240.26 
    For >10 To 25, Add  154.91 
    For >25 To 50, Add  106.54 
    For >50 To 100, Add  53.27 
    For >500 To 1,000, Deduct  -8.05 
    For >1,000 To 2,000, Deduct  -15.22 
    For >2,000 To 5,000, Deduct  -23.27 
    For >5,000, Deduct  -37.62 

. 
 33 01 30 72-0072 LF 13.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 357.50  

    For Vinlyester Resin, Add  222.47 
    For Epoxy Resin, Add  26.22 
    For Up To >10, Add  277.95 
    For >10 To 25, Add  178.66 
    For >25 To 50, Add  123.08 
    For >50 To 100, Add  61.54 
    For >500 To 1,000, Deduct  -9.33 
    For >1,000 To 2,000, Deduct  -17.67 
    For >2,000 To 5,000, Deduct  -27.01 
    For >5,000, Deduct  -43.69 

. 
 33 01 30 72-0073 LF 13.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 410.15  

    For Vinlyester Resin, Add  254.66 
    For Epoxy Resin, Add  30.01 
    For Up To >10, Add  320.95 
    For >10 To 25, Add  206.83 
    For >25 To 50, Add  142.29 
    For >50 To 100, Add  71.14 
    For >500 To 1,000, Deduct  -10.75 
    For >1,000 To 2,000, Deduct  -20.35 
    For >2,000 To 5,000, Deduct  -31.10 
    For >5,000, Deduct  -50.29 

XXXXXXX 
. 
 33 01 30 72-0074  15mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0075 LF 15mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 141.60  
    For Vinlyester Resin, Add  85.90 
    For Epoxy Resin, Add  10.12 
    For Up To >10, Add  118.03 
    For >10 To 25, Add  77.90 
    For >25 To 50, Add  52.88 
    For >50 To 100, Add  26.44 
    For >500 To 1,000, Deduct  -3.87 
    For >1,000 To 2,000, Deduct  -7.27 
    For >2,000 To 5,000, Deduct  -11.14 
    For >5,000, Deduct  -17.94 

. 
 33 01 30 72-0076 LF 15mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 169.59  

    For Vinlyester Resin, Add  103.78 
    For Epoxy Resin, Add  12.23 
    For Up To >10, Add  138.15 
    For >10 To 25, Add  90.41 
    For >25 To 50, Add  61.66 
    For >50 To 100, Add  30.83 
    For >500 To 1,000, Deduct  -4.57 
    For >1,000 To 2,000, Deduct  -8.60 
    For >2,000 To 5,000, Deduct  -13.16 
    For >5,000, Deduct  -21.23 

. 
 33 01 30 72-0077 LF 15mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 196.92  

    For Vinlyester Resin, Add  121.66 
    For Epoxy Resin, Add  14.34 
    For Up To >10, Add  156.26 
    For >10 To 25, Add  101.25 
    For >25 To 50, Add  69.44 
    For >50 To 100, Add  34.72 
    For >500 To 1,000, Deduct  -5.21 
    For >1,000 To 2,000, Deduct  -9.84 
    For >2,000 To 5,000, Deduct  -15.05 
    For >5,000, Deduct  -24.32 
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. 
 33 01 30 72-0078 LF 15mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 224.58  

    For Vinlyester Resin, Add  139.55 
    For Epoxy Resin, Add  16.45 
    For Up To >10, Add  175.37 
    For >10 To 25, Add  112.91 
    For >25 To 50, Add  77.72 
    For >50 To 100, Add  38.86 
    For >500 To 1,000, Deduct  -5.88 
    For >1,000 To 2,000, Deduct  -11.13 
    For >2,000 To 5,000, Deduct  -17.01 
    For >5,000, Deduct  -27.50 

. 
 33 01 30 72-0079 LF 15mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 252.67  

    For Vinlyester Resin, Add  157.42 
    For Epoxy Resin, Add  18.55 
    For Up To >10, Add  195.79 
    For >10 To 25, Add  125.67 
    For >25 To 50, Add  86.65 
    For >50 To 100, Add  43.32 
    For >500 To 1,000, Deduct  -6.58 
    For >1,000 To 2,000, Deduct  -12.47 
    For >2,000 To 5,000, Deduct  -19.05 
    For >5,000, Deduct  -30.82 

. 
 33 01 30 72-0080 LF 15mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 281.34  

    For Vinlyester Resin, Add  175.31 
    For Epoxy Resin, Add  20.66 
    For Up To >10, Add  217.92 
    For >10 To 25, Add  139.86 
    For >25 To 50, Add  96.44 
    For >50 To 100, Add  48.22 
    For >500 To 1,000, Deduct  -7.33 
    For >1,000 To 2,000, Deduct  -13.88 
    For >2,000 To 5,000, Deduct  -21.21 
    For >5,000, Deduct  -34.31 

. 
 33 01 30 72-0081 LF 15mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 336.32  

    For Vinlyester Resin, Add  211.08 
    For Epoxy Resin, Add  24.88 
    For Up To >10, Add  255.11 
    For >10 To 25, Add  162.34 
    For >25 To 50, Add  112.48 
    For >50 To 100, Add  56.24 
    For >500 To 1,000, Deduct  -8.64 
    For >1,000 To 2,000, Deduct  -16.41 
    For >2,000 To 5,000, Deduct  -25.05 
    For >5,000, Deduct  -40.59 

. 
 33 01 30 72-0082 LF 15mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 392.31  

    For Vinlyester Resin, Add  246.84 
    For Epoxy Resin, Add  29.09 
    For Up To >10, Add  295.36 
    For >10 To 25, Add  187.36 
    For >25 To 50, Add  130.05 
    For >50 To 100, Add  65.02 
    For >500 To 1,000, Deduct  -10.03 
    For >1,000 To 2,000, Deduct  -19.07 
    For >2,000 To 5,000, Deduct  -29.09 
    For >5,000, Deduct  -47.17 

. 
 33 01 30 72-0083 LF 15mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 450.07  

    For Vinlyester Resin, Add  282.60 
    For Epoxy Resin, Add  33.31 
    For Up To >10, Add  340.91 
    For >10 To 25, Add  216.81 
    For >25 To 50, Add  150.27 
    For >50 To 100, Add  75.13 
    For >500 To 1,000, Deduct  -11.55 
    For >1,000 To 2,000, Deduct  -21.94 
    For >2,000 To 5,000, Deduct  -33.49 
    For >5,000, Deduct  -54.28 

XXXXXXX 
. 
 33 01 30 72-0084  16.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0085 LF 16.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 183.86  
    For Vinlyester Resin, Add  113.76 
    For Epoxy Resin, Add  13.41 
    For Up To >10, Add  145.28 
    For >10 To 25, Add  93.98 
    For >25 To 50, Add  64.51 
    For >50 To 100, Add  32.26 
    For >500 To 1,000, Deduct  -4.85 
    For >1,000 To 2,000, Deduct  -9.17 
    For >2,000 To 5,000, Deduct  -14.02 
    For >5,000, Deduct  -22.65 
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 33 01 30 72-0086 LF 16.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 213.75  

    For Vinlyester Resin, Add  133.44 
    For Epoxy Resin, Add  15.73 
    For Up To >10, Add  164.68 
    For >10 To 25, Add  105.46 
    For >25 To 50, Add  72.81 
    For >50 To 100, Add  36.40 
    For >500 To 1,000, Deduct  -5.55 
    For >1,000 To 2,000, Deduct  -10.52 
    For >2,000 To 5,000, Deduct  -16.06 
    For >5,000, Deduct  -26.00 

. 
 33 01 30 72-0087 LF 16.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 243.96  

    For Vinlyester Resin, Add  153.11 
    For Epoxy Resin, Add  18.05 
    For Up To >10, Add  185.06 
    For >10 To 25, Add  117.76 
    For >25 To 50, Add  81.59 
    For >50 To 100, Add  40.80 
    For >500 To 1,000, Deduct  -6.27 
    For >1,000 To 2,000, Deduct  -11.90 
    For >2,000 To 5,000, Deduct  -18.17 
    For >5,000, Deduct  -29.44 

. 
 33 01 30 72-0088 LF 16.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 274.61  

    For Vinlyester Resin, Add  172.78 
    For Epoxy Resin, Add  20.36 
    For Up To >10, Add  206.76 
    For >10 To 25, Add  131.16 
    For >25 To 50, Add  91.04 
    For >50 To 100, Add  45.52 
    For >500 To 1,000, Deduct  -7.02 
    For >1,000 To 2,000, Deduct  -13.35 
    For >2,000 To 5,000, Deduct  -20.37 
    For >5,000, Deduct  -33.02 

. 
 33 01 30 72-0089 LF 16.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 305.83  

    For Vinlyester Resin, Add  192.45 
    For Epoxy Resin, Add  22.68 
    For Up To >10, Add  230.17 
    For >10 To 25, Add  145.98 
    For >25 To 50, Add  101.34 
    For >50 To 100, Add  50.67 
    For >500 To 1,000, Deduct  -7.82 
    For >1,000 To 2,000, Deduct  -14.86 
    For >2,000 To 5,000, Deduct  -22.68 
    For >5,000, Deduct  -36.76 

. 
 33 01 30 72-0090 LF 16.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 365.92  

    For Vinlyester Resin, Add  231.80 
    For Epoxy Resin, Add  27.32 
    For Up To >10, Add  269.91 
    For >10 To 25, Add  169.74 
    For >25 To 50, Add  118.40 
    For >50 To 100, Add  59.20 
    For >500 To 1,000, Deduct  -9.23 
    For >1,000 To 2,000, Deduct  -17.59 
    For >2,000 To 5,000, Deduct  -26.82 
    For >5,000, Deduct  -43.55 

. 
 33 01 30 72-0091 LF 16.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 427.02  

    For Vinlyester Resin, Add  271.14 
    For Epoxy Resin, Add  31.96 
    For Up To >10, Add  312.71 
    For >10 To 25, Add  196.04 
    For >25 To 50, Add  136.99 
    For >50 To 100, Add  68.49 
    For >500 To 1,000, Deduct  -10.72 
    For >1,000 To 2,000, Deduct  -20.45 
    For >2,000 To 5,000, Deduct  -31.18 
    For >5,000, Deduct  -50.64 

. 
 33 01 30 72-0092 LF 16.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 489.89  

    For Vinlyester Resin, Add  310.48 
    For Epoxy Resin, Add  36.59 
    For Up To >10, Add  360.82 
    For >10 To 25, Add  226.76 
    For >25 To 50, Add  158.23 
    For >50 To 100, Add  79.12 
    For >500 To 1,000, Deduct  -12.35 
    For >1,000 To 2,000, Deduct  -23.54 
    For >2,000 To 5,000, Deduct  -35.88 
    For >5,000, Deduct  -58.26 
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. 
 33 01 30 72-0093 LF 16.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 555.32  

    For Vinlyester Resin, Add  349.83 
    For Epoxy Resin, Add  41.23 
    For Up To >10, Add  416.59 
    For >10 To 25, Add  263.86 
    For >25 To 50, Add  183.31 
    For >50 To 100, Add  91.65 
    For >500 To 1,000, Deduct  -14.16 
    For >1,000 To 2,000, Deduct  -26.94 
    For >2,000 To 5,000, Deduct  -41.10 
    For >5,000, Deduct  -66.65 

XXXXXXX 
. 
 33 01 30 72-0094  18mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0095 LF 18mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 199.15  
    For Vinlyester Resin, Add  123.69 
    For Epoxy Resin, Add  14.58 
    For Up To >10, Add  155.70 
    For >10 To 25, Add  100.30 
    For >25 To 50, Add  69.02 
    For >50 To 100, Add  34.51 
    For >500 To 1,000, Deduct  -5.22 
    For >1,000 To 2,000, Deduct  -9.87 
    For >2,000 To 5,000, Deduct  -15.09 
    For >5,000, Deduct  -24.41 

. 
 33 01 30 72-0096 LF 18mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 231.69  

    For Vinlyester Resin, Add  145.15 
    For Epoxy Resin, Add  17.11 
    For Up To >10, Add  176.70 
    For >10 To 25, Add  112.69 
    For >25 To 50, Add  77.98 
    For >50 To 100, Add  38.99 
    For >500 To 1,000, Deduct  -5.97 
    For >1,000 To 2,000, Deduct  -11.34 
    For >2,000 To 5,000, Deduct  -17.31 
    For >5,000, Deduct  -28.04 

. 
 33 01 30 72-0097 LF 18mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 264.57  

    For Vinlyester Resin, Add  166.61 
    For Epoxy Resin, Add  19.64 
    For Up To >10, Add  198.69 
    For >10 To 25, Add  125.90 
    For >25 To 50, Add  87.44 
    For >50 To 100, Add  43.72 
    For >500 To 1,000, Deduct  -6.75 
    For >1,000 To 2,000, Deduct  -12.84 
    For >2,000 To 5,000, Deduct  -19.59 
    For >5,000, Deduct  -31.77 

. 
 33 01 30 72-0098 LF 18mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 297.90  

    For Vinlyester Resin, Add  188.07 
    For Epoxy Resin, Add  22.17 
    For Up To >10, Add  222.03 
    For >10 To 25, Add  140.24 
    For >25 To 50, Add  97.58 
    For >50 To 100, Add  48.79 
    For >500 To 1,000, Deduct  -7.57 
    For >1,000 To 2,000, Deduct  -14.40 
    For >2,000 To 5,000, Deduct  -21.97 
    For >5,000, Deduct  -35.64 

. 
 33 01 30 72-0099 LF 18mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 331.77  

    For Vinlyester Resin, Add  209.52 
    For Epoxy Resin, Add  24.69 
    For Up To >10, Add  247.01 
    For >10 To 25, Add  155.96 
    For >25 To 50, Add  108.54 
    For >50 To 100, Add  54.27 
    For >500 To 1,000, Deduct  -8.42 
    For >1,000 To 2,000, Deduct  -16.03 
    For >2,000 To 5,000, Deduct  -24.45 
    For >5,000, Deduct  -39.67 

. 
 33 01 30 72-0100 LF 18mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 397.09  

    For Vinlyester Resin, Add  252.45 
    For Epoxy Resin, Add  29.75 
    For Up To >10, Add  289.67 
    For >10 To 25, Add  181.29 
    For >25 To 50, Add  126.80 
    For >50 To 100, Add  63.40 
    For >500 To 1,000, Deduct  -9.95 
    For >1,000 To 2,000, Deduct  -18.98 
    For >2,000 To 5,000, Deduct  -28.93 
    For >5,000, Deduct  -47.00 
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. 
 33 01 30 72-0101 LF 18mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 463.63  

    For Vinlyester Resin, Add  295.37 
    For Epoxy Resin, Add  34.81 
    For Up To >10, Add  336.02 
    For >10 To 25, Add  209.69 
    For >25 To 50, Add  146.91 
    For >50 To 100, Add  73.46 
    For >500 To 1,000, Deduct  -11.57 
    For >1,000 To 2,000, Deduct  -22.09 
    For >2,000 To 5,000, Deduct  -33.65 
    For >5,000, Deduct  -54.70 

. 
 33 01 30 72-0102 LF 18mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 531.94  

    For Vinlyester Resin, Add  338.28 
    For Epoxy Resin, Add  39.87 
    For Up To >10, Add  387.67 
    For >10 To 25, Add  242.52 
    For >25 To 50, Add  169.67 
    For >50 To 100, Add  84.84 
    For >500 To 1,000, Deduct  -13.32 
    For >1,000 To 2,000, Deduct  -25.42 
    For >2,000 To 5,000, Deduct  -38.73 
    For >5,000, Deduct  -62.93 

. 
 33 01 30 72-0103 LF 18mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 602.93  

    For Vinlyester Resin, Add  381.21 
    For Epoxy Resin, Add  44.93 
    For Up To >10, Add  447.34 
    For >10 To 25, Add  282.02 
    For >25 To 50, Add  196.44 
    For >50 To 100, Add  98.22 
    For >500 To 1,000, Deduct  -15.27 
    For >1,000 To 2,000, Deduct  -29.08 
    For >2,000 To 5,000, Deduct  -44.34 
    For >5,000, Deduct  -71.96 

. 
 33 01 30 72-0104 LF 18mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 681.70  

    For Vinlyester Resin, Add  424.12 
    For Epoxy Resin, Add  49.99 
    For Up To >10, Add  530.38 
    For >10 To 25, Add  341.00 
    For >25 To 50, Add  234.89 
    For >50 To 100, Add  117.45 
    For >500 To 1,000, Deduct  -17.80 
    For >1,000 To 2,000, Deduct  -33.71 
    For >2,000 To 5,000, Deduct  -51.52 
    For >5,000, Deduct  -83.33 

. 
 33 01 30 72-0105 LF 18mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 770.57  

    For Vinlyester Resin, Add  467.04 
    For Epoxy Resin, Add  55.04 
    For Up To >10, Add  643.71 
    For >10 To 25, Add  425.23 
    For >25 To 50, Add  288.50 
    For >50 To 100, Add  144.25 
    For >500 To 1,000, Deduct  -21.10 
    For >1,000 To 2,000, Deduct  -39.61 
    For >2,000 To 5,000, Deduct  -60.71 
    For >5,000, Deduct  -97.73 

. 
 33 01 30 72-0106 LF 18mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 867.44  

    For Vinlyester Resin, Add  509.96 
    For Epoxy Resin, Add  60.10 
    For Up To >10, Add  781.05 
    For >10 To 25, Add  529.45 
    For >25 To 50, Add  354.10 
    For >50 To 100, Add  177.05 
    For >500 To 1,000, Deduct  -24.99 
    For >1,000 To 2,000, Deduct  -46.51 
    For >2,000 To 5,000, Deduct  -71.50 
    For >5,000, Deduct  -114.53 

XXXXXXX 
. 
 33 01 30 72-0107  19.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0108 LF 19.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 213.22  
    For Vinlyester Resin, Add  133.54 
    For Epoxy Resin, Add  15.74 
    For Up To >10, Add  162.74 
    For >10 To 25, Add  103.82 
    For >25 To 50, Add  71.83 
    For >50 To 100, Add  35.91 
    For >500 To 1,000, Deduct  -5.50 
    For >1,000 To 2,000, Deduct  -10.44 
    For >2,000 To 5,000, Deduct  -15.94 
    For >5,000, Deduct  -25.81 
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. 
 33 01 30 72-0109 LF 19.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 248.32  

    For Vinlyester Resin, Add  156.79 
    For Epoxy Resin, Add  18.48 
    For Up To >10, Add  185.01 
    For >10 To 25, Add  116.85 
    For >25 To 50, Add  81.31 
    For >50 To 100, Add  40.65 
    For >500 To 1,000, Deduct  -6.31 
    For >1,000 To 2,000, Deduct  -12.00 
    For >2,000 To 5,000, Deduct  -18.31 
    For >5,000, Deduct  -29.70 

. 
 33 01 30 72-0110 LF 19.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 283.75  

    For Vinlyester Resin, Add  180.03 
    For Epoxy Resin, Add  21.22 
    For Up To >10, Add  208.28 
    For >10 To 25, Add  130.70 
    For >25 To 50, Add  91.28 
    For >50 To 100, Add  45.64 
    For >500 To 1,000, Deduct  -7.14 
    For >1,000 To 2,000, Deduct  -13.61 
    For >2,000 To 5,000, Deduct  -20.74 
    For >5,000, Deduct  -33.69 

. 
 33 01 30 72-0111 LF 19.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 319.63  

    For Vinlyester Resin, Add  203.28 
    For Epoxy Resin, Add  23.96 
    For Up To >10, Add  232.89 
    For >10 To 25, Add  145.68 
    For >25 To 50, Add  101.93 
    For >50 To 100, Add  50.96 
    For >500 To 1,000, Deduct  -8.00 
    For >1,000 To 2,000, Deduct  -15.27 
    For >2,000 To 5,000, Deduct  -23.27 
    For >5,000, Deduct  -37.81 

. 
 33 01 30 72-0112 LF 19.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 356.06  

    For Vinlyester Resin, Add  226.53 
    For Epoxy Resin, Add  26.70 
    For Up To >10, Add  259.16 
    For >10 To 25, Add  162.03 
    For >25 To 50, Add  113.40 
    For >50 To 100, Add  56.70 
    For >500 To 1,000, Deduct  -8.91 
    For >1,000 To 2,000, Deduct  -17.00 
    For >2,000 To 5,000, Deduct  -25.91 
    For >5,000, Deduct  -42.10 

. 
 33 01 30 72-0113 LF 19.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 426.49  

    For Vinlyester Resin, Add  273.03 
    For Epoxy Resin, Add  32.18 
    For Up To >10, Add  304.37 
    For >10 To 25, Add  188.64 
    For >25 To 50, Add  132.68 
    For >50 To 100, Add  66.34 
    For >500 To 1,000, Deduct  -10.53 
    For >1,000 To 2,000, Deduct  -20.16 
    For >2,000 To 5,000, Deduct  -30.69 
    For >5,000, Deduct  -49.94 

. 
 33 01 30 72-0114 LF 19.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 498.14  

    For Vinlyester Resin, Add  319.52 
    For Epoxy Resin, Add  37.66 
    For Up To >10, Add  353.27 
    For >10 To 25, Add  218.32 
    For >25 To 50, Add  153.81 
    For >50 To 100, Add  76.91 
    For >500 To 1,000, Deduct  -12.26 
    For >1,000 To 2,000, Deduct  -23.47 
    For >2,000 To 5,000, Deduct  -35.72 
    For >5,000, Deduct  -58.15 

. 
 33 01 30 72-0115 LF 19.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 571.56  

    For Vinlyester Resin, Add  366.02 
    For Epoxy Resin, Add  43.14 
    For Up To >10, Add  407.48 
    For >10 To 25, Add  252.42 
    For >25 To 50, Add  177.60 
    For >50 To 100, Add  88.80 
    For >500 To 1,000, Deduct  -14.11 
    For >1,000 To 2,000, Deduct  -27.00 
    For >2,000 To 5,000, Deduct  -41.11 
    For >5,000, Deduct  -66.89 
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. 
 33 01 30 72-0116 LF 19.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 647.65  

    For Vinlyester Resin, Add  412.51 
    For Epoxy Resin, Add  48.62 
    For Up To >10, Add  469.70 
    For >10 To 25, Add  293.20 
    For >25 To 50, Add  205.39 
    For >50 To 100, Add  102.69 
    For >500 To 1,000, Deduct  -16.16 
    For >1,000 To 2,000, Deduct  -30.87 
    For >2,000 To 5,000, Deduct  -47.03 
    For >5,000, Deduct  -76.44 

. 
 33 01 30 72-0117 LF 19.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 731.53  

    For Vinlyester Resin, Add  459.00 
    For Epoxy Resin, Add  54.10 
    For Up To >10, Add  555.29 
    For >10 To 25, Add  353.46 
    For >25 To 50, Add  244.86 
    For >50 To 100, Add  122.43 
    For >500 To 1,000, Deduct  -18.80 
    For >1,000 To 2,000, Deduct  -35.71 
    For >2,000 To 5,000, Deduct  -54.51 
    For >5,000, Deduct  -88.32 

. 
 33 01 30 72-0118 LF 19.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 825.52  

    For Vinlyester Resin, Add  505.51 
    For Epoxy Resin, Add  59.58 
    For Up To >10, Add  671.19 
    For >10 To 25, Add  438.96 
    For >25 To 50, Add  299.49 
    For >50 To 100, Add  149.74 
    For >500 To 1,000, Deduct  -22.20 
    For >1,000 To 2,000, Deduct  -41.81 
    For >2,000 To 5,000, Deduct  -64.00 
    For >5,000, Deduct  -103.23 

. 
 33 01 30 72-0119 LF 19.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 927.50  

    For Vinlyester Resin, Add  552.00 
    For Epoxy Resin, Add  65.06 
    For Up To >10, Add  811.08 
    For >10 To 25, Add  544.47 
    For >25 To 50, Add  366.11 
    For >50 To 100, Add  183.05 
    For >500 To 1,000, Deduct  -26.19 
    For >1,000 To 2,000, Deduct  -48.91 
    For >2,000 To 5,000, Deduct  -75.10 
    For >5,000, Deduct  -120.54 

XXXXXXX 
. 
 33 01 30 72-0120  21mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0121 LF 21mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 228.30  
    For Vinlyester Resin, Add  143.32 
    For Epoxy Resin, Add  16.89 
    For Up To >10, Add  173.05 
    For >10 To 25, Add  110.09 
    For >25 To 50, Add  76.29 
    For >50 To 100, Add  38.14 
    For >500 To 1,000, Deduct  -5.86 
    For >1,000 To 2,000, Deduct  -11.13 
    For >2,000 To 5,000, Deduct  -17.00 
    For >5,000, Deduct  -27.54 

. 
 33 01 30 72-0122 LF 21mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 266.07  

    For Vinlyester Resin, Add  168.35 
    For Epoxy Resin, Add  19.84 
    For Up To >10, Add  196.96 
    For >10 To 25, Add  124.05 
    For >25 To 50, Add  86.46 
    For >50 To 100, Add  43.23 
    For >500 To 1,000, Deduct  -6.73 
    For >1,000 To 2,000, Deduct  -12.82 
    For >2,000 To 5,000, Deduct  -19.54 
    For >5,000, Deduct  -31.72 

. 
 33 01 30 72-0123 LF 21mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 304.17  

    For Vinlyester Resin, Add  193.39 
    For Epoxy Resin, Add  22.79 
    For Up To >10, Add  221.84 
    For >10 To 25, Add  138.82 
    For >25 To 50, Add  97.10 
    For >50 To 100, Add  48.55 
    For >500 To 1,000, Deduct  -7.62 
    For >1,000 To 2,000, Deduct  -14.54 
    For >2,000 To 5,000, Deduct  -22.16 
    For >5,000, Deduct  -36.00 
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. 
 33 01 30 72-0124 LF 21mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 342.71  

    For Vinlyester Resin, Add  218.43 
    For Epoxy Resin, Add  25.74 
    For Up To >10, Add  248.03 
    For >10 To 25, Add  154.69 
    For >25 To 50, Add  108.41 
    For >50 To 100, Add  54.21 
    For >500 To 1,000, Deduct  -8.54 
    For >1,000 To 2,000, Deduct  -16.32 
    For >2,000 To 5,000, Deduct  -24.86 
    For >5,000, Deduct  -40.41 

. 
 33 01 30 72-0125 LF 21mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 381.81  

    For Vinlyester Resin, Add  243.46 
    For Epoxy Resin, Add  28.69 
    For Up To >10, Add  275.93 
    For >10 To 25, Add  171.98 
    For >25 To 50, Add  120.58 
    For >50 To 100, Add  60.29 
    For >500 To 1,000, Deduct  -9.51 
    For >1,000 To 2,000, Deduct  -18.16 
    For >2,000 To 5,000, Deduct  -27.67 
    For >5,000, Deduct  -44.98 

. 
 33 01 30 72-0126 LF 21mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 457.68  

    For Vinlyester Resin, Add  293.53 
    For Epoxy Resin, Add  34.59 
    For Up To >10, Add  324.72 
    For >10 To 25, Add  200.71 
    For >25 To 50, Add  141.39 
    For >50 To 100, Add  70.70 
    For >500 To 1,000, Deduct  -11.26 
    For >1,000 To 2,000, Deduct  -21.57 
    For >2,000 To 5,000, Deduct  -32.83 
    For >5,000, Deduct  -53.44 

. 
 33 01 30 72-0127 LF 21mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 534.66  

    For Vinlyester Resin, Add  343.61 
    For Epoxy Resin, Add  40.50 
    For Up To >10, Add  376.81 
    For >10 To 25, Add  232.19 
    For >25 To 50, Add  163.86 
    For >50 To 100, Add  81.93 
    For >500 To 1,000, Deduct  -13.10 
    For >1,000 To 2,000, Deduct  -25.11 
    For >2,000 To 5,000, Deduct  -38.21 
    For >5,000, Deduct  -62.22 

. 
 33 01 30 72-0128 LF 21mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 613.41  

    For Vinlyester Resin, Add  393.68 
    For Epoxy Resin, Add  46.40 
    For Up To >10, Add  434.23 
    For >10 To 25, Add  268.13 
    For >25 To 50, Add  189.00 
    For >50 To 100, Add  94.50 
    For >500 To 1,000, Deduct  -15.07 
    For >1,000 To 2,000, Deduct  -28.87 
    For >2,000 To 5,000, Deduct  -43.95 
    For >5,000, Deduct  -71.54 

. 
 33 01 30 72-0129 LF 21mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 695.17  

    For Vinlyester Resin, Add  443.75 
    For Epoxy Resin, Add  52.30 
    For Up To >10, Add  500.69 
    For >10 To 25, Add  311.58 
    For >25 To 50, Add  218.65 
    For >50 To 100, Add  109.32 
    For >500 To 1,000, Deduct  -17.27 
    For >1,000 To 2,000, Deduct  -33.01 
    For >2,000 To 5,000, Deduct  -50.28 
    For >5,000, Deduct  -81.77 

. 
 33 01 30 72-0130 LF 21mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 785.04  

    For Vinlyester Resin, Add  493.82 
    For Epoxy Resin, Add  58.20 
    For Up To >10, Add  591.47 
    For >10 To 25, Add  375.32 
    For >25 To 50, Add  260.46 
    For >50 To 100, Add  130.23 
    For >500 To 1,000, Deduct  -20.08 
    For >1,000 To 2,000, Deduct  -38.17 
    For >2,000 To 5,000, Deduct  -58.24 
    For >5,000, Deduct  -94.42 
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 33 01 30 72-0131 LF 21mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 885.47  

    For Vinlyester Resin, Add  543.90 
    For Epoxy Resin, Add  64.10 
    For Up To >10, Add  713.91 
    For >10 To 25, Add  465.43 
    For >25 To 50, Add  318.11 
    For >50 To 100, Add  159.05 
    For >500 To 1,000, Deduct  -23.68 
    For >1,000 To 2,000, Deduct  -44.64 
    For >2,000 To 5,000, Deduct  -68.31 
    For >5,000, Deduct  -110.24 

. 
 33 01 30 72-0132 LF 21mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 994.46  

    For Vinlyester Resin, Add  593.97 
    For Epoxy Resin, Add  70.00 
    For Up To >10, Add  862.06 
    For >10 To 25, Add  576.96 
    For >25 To 50, Add  388.60 
    For >50 To 100, Add  194.30 
    For >500 To 1,000, Deduct  -27.92 
    For >1,000 To 2,000, Deduct  -52.18 
    For >2,000 To 5,000, Deduct  -80.10 
    For >5,000, Deduct  -128.63 

XXXXXXX 
. 
 33 01 30 72-0133  22.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0134 LF 22.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 242.17  
    For Vinlyester Resin, Add  153.03 
    For Epoxy Resin, Add  18.04 
    For Up To >10, Add  179.99 
    For >10 To 25, Add  113.55 
    For >25 To 50, Add  79.06 
    For >50 To 100, Add  39.53 
    For >500 To 1,000, Deduct  -6.14 
    For >1,000 To 2,000, Deduct  -11.69 
    For >2,000 To 5,000, Deduct  -17.83 
    For >5,000, Deduct  -28.93 

. 
 33 01 30 72-0135 LF 22.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 282.50  

    For Vinlyester Resin, Add  179.85 
    For Epoxy Resin, Add  21.20 
    For Up To >10, Add  205.18 
    For >10 To 25, Add  128.16 
    For >25 To 50, Add  89.74 
    For >50 To 100, Add  44.87 
    For >500 To 1,000, Deduct  -7.06 
    For >1,000 To 2,000, Deduct  -13.47 
    For >2,000 To 5,000, Deduct  -20.53 
    For >5,000, Deduct  -33.36 

. 
 33 01 30 72-0136 LF 22.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 323.15  

    For Vinlyester Resin, Add  206.68 
    For Epoxy Resin, Add  24.36 
    For Up To >10, Add  231.33 
    For >10 To 25, Add  143.56 
    For >25 To 50, Add  100.90 
    For >50 To 100, Add  50.45 
    For >500 To 1,000, Deduct  -8.00 
    For >1,000 To 2,000, Deduct  -15.30 
    For >2,000 To 5,000, Deduct  -23.30 
    For >5,000, Deduct  -37.90 

. 
 33 01 30 72-0137 LF 22.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 364.24  

    For Vinlyester Resin, Add  233.50 
    For Epoxy Resin, Add  27.52 
    For Up To >10, Add  258.80 
    For >10 To 25, Add  160.07 
    For >25 To 50, Add  112.72 
    For >50 To 100, Add  56.36 
    For >500 To 1,000, Deduct  -8.97 
    For >1,000 To 2,000, Deduct  -17.18 
    For >2,000 To 5,000, Deduct  -26.15 
    For >5,000, Deduct  -42.56 

. 
 33 01 30 72-0138 LF 22.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 405.90  

    For Vinlyester Resin, Add  260.32 
    For Epoxy Resin, Add  30.68 
    For Up To >10, Add  287.98 
    For >10 To 25, Add  178.00 
    For >25 To 50, Add  125.39 
    For >50 To 100, Add  62.70 
    For >500 To 1,000, Deduct  -9.99 
    For >1,000 To 2,000, Deduct  -19.13 
    For >2,000 To 5,000, Deduct  -29.12 
    For >5,000, Deduct  -47.39 
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. 
 33 01 30 72-0139 LF 22.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 486.88  

    For Vinlyester Resin, Add  313.97 
    For Epoxy Resin, Add  37.00 
    For Up To >10, Add  339.32 
    For >10 To 25, Add  208.01 
    For >25 To 50, Add  147.23 
    For >50 To 100, Add  73.62 
    For >500 To 1,000, Deduct  -11.85 
    For >1,000 To 2,000, Deduct  -22.73 
    For >2,000 To 5,000, Deduct  -34.58 
    For >5,000, Deduct  -56.36 

. 
 33 01 30 72-0140 LF 22.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 568.96  

    For Vinlyester Resin, Add  367.62 
    For Epoxy Resin, Add  43.33 
    For Up To >10, Add  393.96 
    For >10 To 25, Add  240.77 
    For >25 To 50, Add  170.72 
    For >50 To 100, Add  85.36 
    For >500 To 1,000, Deduct  -13.79 
    For >1,000 To 2,000, Deduct  -26.48 
    For >2,000 To 5,000, Deduct  -40.27 
    For >5,000, Deduct  -65.65 

. 
 33 01 30 72-0141 LF 22.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 652.82  

    For Vinlyester Resin, Add  421.27 
    For Epoxy Resin, Add  49.65 
    For Up To >10, Add  453.94 
    For >10 To 25, Add  277.98 
    For >25 To 50, Add  196.88 
    For >50 To 100, Add  98.44 
    For >500 To 1,000, Deduct  -15.86 
    For >1,000 To 2,000, Deduct  -30.45 
    For >2,000 To 5,000, Deduct  -46.31 
    For >5,000, Deduct  -75.48 

. 
 33 01 30 72-0142 LF 22.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 739.70  

    For Vinlyester Resin, Add  474.92 
    For Epoxy Resin, Add  55.97 
    For Up To >10, Add  522.95 
    For >10 To 25, Add  322.72 
    For >25 To 50, Add  227.55 
    For >50 To 100, Add  113.78 
    For >500 To 1,000, Deduct  -18.16 
    For >1,000 To 2,000, Deduct  -34.79 
    For >2,000 To 5,000, Deduct  -52.96 
    For >5,000, Deduct  -86.22 

. 
 33 01 30 72-0143 LF 22.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 834.68  

    For Vinlyester Resin, Add  528.57 
    For Epoxy Resin, Add  62.30 
    For Up To >10, Add  616.29 
    For >10 To 25, Add  387.73 
    For >25 To 50, Add  270.39 
    For >50 To 100, Add  135.20 
    For >500 To 1,000, Deduct  -21.07 
    For >1,000 To 2,000, Deduct  -40.15 
    For >2,000 To 5,000, Deduct  -61.22 
    For >5,000, Deduct  -99.38 

. 
 33 01 30 72-0144 LF 22.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 940.21  

    For Vinlyester Resin, Add  582.22 
    For Epoxy Resin, Add  68.62 
    For Up To >10, Add  741.28 
    For >10 To 25, Add  479.11 
    For >25 To 50, Add  329.05 
    For >50 To 100, Add  164.53 
    For >500 To 1,000, Deduct  -24.77 
    For >1,000 To 2,000, Deduct  -46.83 
    For >2,000 To 5,000, Deduct  -71.60 
    For >5,000, Deduct  -115.72 

. 
 33 01 30 72-0145 LF 22.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,054.31  

    For Vinlyester Resin, Add  635.87 
    For Epoxy Resin, Add  74.94 
    For Up To >10, Add  891.98 
    For >10 To 25, Add  591.92 
    For >25 To 50, Add  400.57 
    For >50 To 100, Add  200.29 
    For >500 To 1,000, Deduct  -29.11 
    For >1,000 To 2,000, Deduct  -54.58 
    For >2,000 To 5,000, Deduct  -83.69 
    For >5,000, Deduct  -134.62 

XXXXXXX 
. 
 33 01 30 72-0146  24mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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. 
 33 01 30 72-0147 LF 24mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 257.16  

    For Vinlyester Resin, Add  162.67 
    For Epoxy Resin, Add  19.17 
    For Up To >10, Add  190.53 
    For >10 To 25, Add  120.05 
    For >25 To 50, Add  83.65 
    For >50 To 100, Add  41.82 
    For >500 To 1,000, Deduct  -6.51 
    For >1,000 To 2,000, Deduct  -12.39 
    For >2,000 To 5,000, Deduct  -18.90 
    For >5,000, Deduct  -30.67 

. 
 33 01 30 72-0148 LF 24mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 300.04  

    For Vinlyester Resin, Add  191.28 
    For Epoxy Resin, Add  22.54 
    For Up To >10, Add  217.00 
    For >10 To 25, Add  135.29 
    For >25 To 50, Add  94.84 
    For >50 To 100, Add  47.42 
    For >500 To 1,000, Deduct  -7.47 
    For >1,000 To 2,000, Deduct  -14.28 
    For >2,000 To 5,000, Deduct  -21.75 
    For >5,000, Deduct  -35.36 

. 
 33 01 30 72-0149 LF 24mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 343.36  

    For Vinlyester Resin, Add  219.89 
    For Epoxy Resin, Add  25.92 
    For Up To >10, Add  244.76 
    For >10 To 25, Add  151.61 
    For >25 To 50, Add  106.67 
    For >50 To 100, Add  53.34 
    For >500 To 1,000, Deduct  -8.47 
    For >1,000 To 2,000, Deduct  -16.22 
    For >2,000 To 5,000, Deduct  -24.69 
    For >5,000, Deduct  -40.18 

. 
 33 01 30 72-0150 LF 24mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 387.12  

    For Vinlyester Resin, Add  248.50 
    For Epoxy Resin, Add  29.29 
    For Up To >10, Add  273.86 
    For >10 To 25, Add  169.05 
    For >25 To 50, Add  119.18 
    For >50 To 100, Add  59.59 
    For >500 To 1,000, Deduct  -9.51 
    For >1,000 To 2,000, Deduct  -18.22 
    For >2,000 To 5,000, Deduct  -27.72 
    For >5,000, Deduct  -45.14 

. 
 33 01 30 72-0151 LF 24mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 431.67  

    For Vinlyester Resin, Add  277.12 
    For Epoxy Resin, Add  32.66 
    For Up To >10, Add  305.31 
    For >10 To 25, Add  188.45 
    For >25 To 50, Add  132.86 
    For >50 To 100, Add  66.43 
    For >500 To 1,000, Deduct  -10.60 
    For >1,000 To 2,000, Deduct  -20.31 
    For >2,000 To 5,000, Deduct  -30.91 
    For >5,000, Deduct  -50.33 

. 
 33 01 30 72-0152 LF 24mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 517.87  

    For Vinlyester Resin, Add  334.34 
    For Epoxy Resin, Add  39.40 
    For Up To >10, Add  359.54 
    For >10 To 25, Add  220.01 
    For >25 To 50, Add  155.89 
    For >50 To 100, Add  77.94 
    For >500 To 1,000, Deduct  -12.57 
    For >1,000 To 2,000, Deduct  -24.14 
    For >2,000 To 5,000, Deduct  -36.71 
    For >5,000, Deduct  -59.84 

. 
 33 01 30 72-0153 LF 24mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 627.98  

    For Vinlyester Resin, Add  407.46 
    For Epoxy Resin, Add  48.02 
    For Up To >10, Add  428.74 
    For >10 To 25, Add  260.27 
    For >25 To 50, Add  185.27 
    For >50 To 100, Add  92.63 
    For >500 To 1,000, Deduct  -15.08 
    For >1,000 To 2,000, Deduct  -29.02 
    For >2,000 To 5,000, Deduct  -44.10 
    For >5,000, Deduct  -71.98 
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. 
 33 01 30 72-0154 LF 24mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 694.71  

    For Vinlyester Resin, Add  448.79 
    For Epoxy Resin, Add  52.89 
    For Up To >10, Add  481.31 
    For >10 To 25, Add  294.23 
    For >25 To 50, Add  208.60 
    For >50 To 100, Add  104.30 
    For >500 To 1,000, Deduct  -16.84 
    For >1,000 To 2,000, Deduct  -32.34 
    For >2,000 To 5,000, Deduct  -49.18 
    For >5,000, Deduct  -80.19 

. 
 33 01 30 72-0155 LF 24mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 787.23  

    For Vinlyester Resin, Add  506.02 
    For Epoxy Resin, Add  59.64 
    For Up To >10, Add  554.49 
    For >10 To 25, Add  341.60 
    For >25 To 50, Add  241.10 
    For >50 To 100, Add  120.55 
    For >500 To 1,000, Deduct  -19.28 
    For >1,000 To 2,000, Deduct  -36.96 
    For >2,000 To 5,000, Deduct  -56.24 
    For >5,000, Deduct  -91.59 

. 
 33 01 30 72-0156 LF 24mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 888.21  

    For Vinlyester Resin, Add  563.24 
    For Epoxy Resin, Add  66.38 
    For Up To >10, Add  653.06 
    For >10 To 25, Add  410.11 
    For >25 To 50, Add  286.30 
    For >50 To 100, Add  143.15 
    For >500 To 1,000, Deduct  -22.36 
    For >1,000 To 2,000, Deduct  -42.63 
    For >2,000 To 5,000, Deduct  -64.99 
    For >5,000, Deduct  -105.54 

. 
 33 01 30 72-0157 LF 24mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,000.31  

    For Vinlyester Resin, Add  620.47 
    For Epoxy Resin, Add  73.13 
    For Up To >10, Add  784.98 
    For >10 To 25, Add  506.42 
    For >25 To 50, Add  348.17 
    For >50 To 100, Add  174.09 
    For >500 To 1,000, Deduct  -26.27 
    For >1,000 To 2,000, Deduct  -49.70 
    For >2,000 To 5,000, Deduct  -75.97 
    For >5,000, Deduct  -122.82 

. 
 33 01 30 72-0158 LF 24mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,121.29  

    For Vinlyester Resin, Add  677.69 
    For Epoxy Resin, Add  79.87 
    For Up To >10, Add  943.55 
    For >10 To 25, Add  624.93 
    For >25 To 50, Add  423.37 
    For >50 To 100, Add  211.68 
    For >500 To 1,000, Deduct  -30.85 
    For >1,000 To 2,000, Deduct  -57.87 
    For >2,000 To 5,000, Deduct  -88.72 
    For >5,000, Deduct  -142.76 

XXXXXXX 
. 
 33 01 30 72-0159  25.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0160 LF 25.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 316.27  
    For Vinlyester Resin, Add  202.64 
    For Epoxy Resin, Add  23.88 
    For Up To >10, Add  225.11 
    For >10 To 25, Add  139.35 
    For >25 To 50, Add  98.08 
    For >50 To 100, Add  49.04 
    For >500 To 1,000, Deduct  -7.80 
    For >1,000 To 2,000, Deduct  -14.93 
    For >2,000 To 5,000, Deduct  -22.73 
    For >5,000, Deduct  -36.99 

. 
 33 01 30 72-0161 LF 25.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 362.14  

    For Vinlyester Resin, Add  233.04 
    For Epoxy Resin, Add  27.47 
    For Up To >10, Add  254.15 
    For >10 To 25, Add  156.30 
    For >25 To 50, Add  110.43 
    For >50 To 100, Add  55.21 
    For >500 To 1,000, Deduct  -8.85 
    For >1,000 To 2,000, Deduct  -16.97 
    For >2,000 To 5,000, Deduct  -25.82 
    For >5,000, Deduct  -42.06 
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 33 01 30 72-0162 LF 25.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 408.46  

    For Vinlyester Resin, Add  263.44 
    For Epoxy Resin, Add  31.05 
    For Up To >10, Add  284.53 
    For >10 To 25, Add  174.39 
    For >25 To 50, Add  123.45 
    For >50 To 100, Add  61.72 
    For >500 To 1,000, Deduct  -9.94 
    For >1,000 To 2,000, Deduct  -19.07 
    For >2,000 To 5,000, Deduct  -29.00 
    For >5,000, Deduct  -47.27 

. 
 33 01 30 72-0163 LF 25.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 455.56  

    For Vinlyester Resin, Add  293.84 
    For Epoxy Resin, Add  34.63 
    For Up To >10, Add  317.26 
    For >10 To 25, Add  194.42 
    For >25 To 50, Add  137.64 
    For >50 To 100, Add  68.82 
    For >500 To 1,000, Deduct  -11.08 
    For >1,000 To 2,000, Deduct  -21.26 
    For >2,000 To 5,000, Deduct  -32.34 
    For >5,000, Deduct  -52.71 

. 
 33 01 30 72-0164 LF 25.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 546.87  

    For Vinlyester Resin, Add  354.64 
    For Epoxy Resin, Add  41.80 
    For Up To >10, Add  374.04 
    For >10 To 25, Add  227.26 
    For >25 To 50, Add  161.69 
    For >50 To 100, Add  80.84 
    For >500 To 1,000, Deduct  -13.15 
    For >1,000 To 2,000, Deduct  -25.30 
    For >2,000 To 5,000, Deduct  -38.45 
    For >5,000, Deduct  -62.74 

. 
 33 01 30 72-0165 LF 25.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 639.39  

    For Vinlyester Resin, Add  415.44 
    For Epoxy Resin, Add  48.96 
    For Up To >10, Add  434.45 
    For >10 To 25, Add  263.12 
    For >25 To 50, Add  187.55 
    For >50 To 100, Add  93.77 
    For >500 To 1,000, Deduct  -15.31 
    For >1,000 To 2,000, Deduct  -29.48 
    For >2,000 To 5,000, Deduct  -44.79 
    For >5,000, Deduct  -73.12 

. 
 33 01 30 72-0166 LF 25.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 733.93  

    For Vinlyester Resin, Add  476.25 
    For Epoxy Resin, Add  56.13 
    For Up To >10, Add  500.92 
    For >10 To 25, Add  304.04 
    For >25 To 50, Add  216.44 
    For >50 To 100, Add  108.22 
    For >500 To 1,000, Deduct  -17.63 
    For >1,000 To 2,000, Deduct  -33.91 
    For >2,000 To 5,000, Deduct  -51.54 
    For >5,000, Deduct  -84.11 

. 
 33 01 30 72-0167 LF 25.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 831.56  

    For Vinlyester Resin, Add  537.05 
    For Epoxy Resin, Add  63.29 
    For Up To >10, Add  576.66 
    For >10 To 25, Add  352.68 
    For >25 To 50, Add  249.97 
    For >50 To 100, Add  124.98 
    For >500 To 1,000, Deduct  -20.17 
    For >1,000 To 2,000, Deduct  -38.73 
    For >2,000 To 5,000, Deduct  -58.90 
    For >5,000, Deduct  -96.03 

. 
 33 01 30 72-0168 LF 25.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 937.65  

    For Vinlyester Resin, Add  597.85 
    For Epoxy Resin, Add  70.46 
    For Up To >10, Add  677.78 
    For >10 To 25, Add  422.47 
    For >25 To 50, Add  296.18 
    For >50 To 100, Add  148.09 
    For >500 To 1,000, Deduct  -23.35 
    For >1,000 To 2,000, Deduct  -44.61 
    For >2,000 To 5,000, Deduct  -67.96 
    For >5,000, Deduct  -110.48 
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. 
 33 01 30 72-0169 LF 25.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,054.86  

    For Vinlyester Resin, Add  658.65 
    For Epoxy Resin, Add  77.63 
    For Up To >10, Add  812.26 
    For >10 To 25, Add  520.06 
    For >25 To 50, Add  359.08 
    For >50 To 100, Add  179.54 
    For >500 To 1,000, Deduct  -27.36 
    For >1,000 To 2,000, Deduct  -51.88 
    For >2,000 To 5,000, Deduct  -79.24 
    For >5,000, Deduct  -128.27 

. 
 33 01 30 72-0170 LF 25.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,180.95  

    For Vinlyester Resin, Add  719.45 
    For Epoxy Resin, Add  84.79 
    For Up To >10, Add  973.38 
    For >10 To 25, Add  639.85 
    For >25 To 50, Add  435.30 
    For >50 To 100, Add  217.65 
    For >500 To 1,000, Deduct  -32.04 
    For >1,000 To 2,000, Deduct  -60.26 
    For >2,000 To 5,000, Deduct  -92.30 
    For >5,000, Deduct  -148.73 

XXXXXXX 
. 
 33 01 30 72-0171  27mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0172 LF 27mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 333.72  
    For Vinlyester Resin, Add  213.92 
    For Epoxy Resin, Add  25.21 
    For Up To >10, Add  237.16 
    For >10 To 25, Add  146.70 
    For >25 To 50, Add  103.30 
    For >50 To 100, Add  51.65 
    For >500 To 1,000, Deduct  -8.22 
    For >1,000 To 2,000, Deduct  -15.74 
    For >2,000 To 5,000, Deduct  -23.96 
    For >5,000, Deduct  -39.00 

. 
 33 01 30 72-0173 LF 27mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 382.25  

    For Vinlyester Resin, Add  246.11 
    For Epoxy Resin, Add  29.01 
    For Up To >10, Add  267.80 
    For >10 To 25, Add  164.57 
    For >25 To 50, Add  116.32 
    For >50 To 100, Add  58.16 
    For >500 To 1,000, Deduct  -9.33 
    For >1,000 To 2,000, Deduct  -17.90 
    For >2,000 To 5,000, Deduct  -27.23 
    For >5,000, Deduct  -44.36 

. 
 33 01 30 72-0174 LF 27mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 431.36  

    For Vinlyester Resin, Add  278.30 
    For Epoxy Resin, Add  32.80 
    For Up To >10, Add  300.16 
    For >10 To 25, Add  183.87 
    For >25 To 50, Add  130.20 
    For >50 To 100, Add  65.10 
    For >500 To 1,000, Deduct  -10.49 
    For >1,000 To 2,000, Deduct  -20.13 
    For >2,000 To 5,000, Deduct  -30.61 
    For >5,000, Deduct  -49.89 

. 
 33 01 30 72-0175 LF 27mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 481.11  

    For Vinlyester Resin, Add  310.49 
    For Epoxy Resin, Add  36.59 
    For Up To >10, Add  334.46 
    For >10 To 25, Add  204.79 
    For >25 To 50, Add  145.05 
    For >50 To 100, Add  72.53 
    For >500 To 1,000, Deduct  -11.69 
    For >1,000 To 2,000, Deduct  -22.44 
    For >2,000 To 5,000, Deduct  -34.13 
    For >5,000, Deduct  -55.62 

. 
 33 01 30 72-0176 LF 27mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 577.75  

    For Vinlyester Resin, Add  374.86 
    For Epoxy Resin, Add  44.18 
    For Up To >10, Add  394.45 
    For >10 To 25, Add  239.46 
    For >25 To 50, Add  170.45 
    For >50 To 100, Add  85.22 
    For >500 To 1,000, Deduct  -13.88 
    For >1,000 To 2,000, Deduct  -26.70 
    For >2,000 To 5,000, Deduct  -40.58 
    For >5,000, Deduct  -66.22 
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. 
 33 01 30 72-0177 LF 27mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 675.72  

    For Vinlyester Resin, Add  439.24 
    For Epoxy Resin, Add  51.77 
    For Up To >10, Add  458.44 
    For >10 To 25, Add  277.45 
    For >25 To 50, Add  197.84 
    For >50 To 100, Add  98.92 
    For >500 To 1,000, Deduct  -16.17 
    For >1,000 To 2,000, Deduct  -31.13 
    For >2,000 To 5,000, Deduct  -47.30 
    For >5,000, Deduct  -77.22 

. 
 33 01 30 72-0178 LF 27mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 775.70  

    For Vinlyester Resin, Add  503.62 
    For Epoxy Resin, Add  59.36 
    For Up To >10, Add  528.45 
    For >10 To 25, Add  320.47 
    For >25 To 50, Add  228.25 
    For >50 To 100, Add  114.13 
    For >500 To 1,000, Deduct  -18.61 
    For >1,000 To 2,000, Deduct  -35.81 
    For >2,000 To 5,000, Deduct  -54.42 
    For >5,000, Deduct  -88.82 

. 
 33 01 30 72-0179 LF 27mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 878.78  

    For Vinlyester Resin, Add  568.00 
    For Epoxy Resin, Add  66.94 
    For Up To >10, Add  607.77 
    For >10 To 25, Add  371.23 
    For >25 To 50, Add  263.31 
    For >50 To 100, Add  131.66 
    For >500 To 1,000, Deduct  -21.28 
    For >1,000 To 2,000, Deduct  -40.88 
    For >2,000 To 5,000, Deduct  -62.16 
    For >5,000, Deduct  -101.35 

. 
 33 01 30 72-0180 LF 27mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 991.09  

    For Vinlyester Resin, Add  632.38 
    For Epoxy Resin, Add  74.53 
    For Up To >10, Add  714.77 
    For >10 To 25, Add  445.08 
    For >25 To 50, Add  312.22 
    For >50 To 100, Add  156.11 
    For >500 To 1,000, Deduct  -24.64 
    For >1,000 To 2,000, Deduct  -47.10 
    For >2,000 To 5,000, Deduct  -71.74 
    For >5,000, Deduct  -116.65 

. 
 33 01 30 72-0181 LF 27mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,114.96  

    For Vinlyester Resin, Add  696.76 
    For Epoxy Resin, Add  82.12 
    For Up To >10, Add  856.46 
    For >10 To 25, Add  547.82 
    For >25 To 50, Add  378.46 
    For >50 To 100, Add  189.23 
    For >500 To 1,000, Deduct  -28.88 
    For >1,000 To 2,000, Deduct  -54.76 
    For >2,000 To 5,000, Deduct  -83.64 
    For >5,000, Deduct  -135.41 

. 
 33 01 30 72-0182 LF 27mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,248.17  

    For Vinlyester Resin, Add  761.14 
    For Epoxy Resin, Add  89.71 
    For Up To >10, Add  1,026.16 
    For >10 To 25, Add  673.91 
    For >25 To 50, Add  458.71 
    For >50 To 100, Add  229.36 
    For >500 To 1,000, Deduct  -33.81 
    For >1,000 To 2,000, Deduct  -63.60 
    For >2,000 To 5,000, Deduct  -97.41 
    For >5,000, Deduct  -156.98 

XXXXXXX 
. 
 33 01 30 72-0183  28.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0184 LF 28.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 400.83  
    For Vinlyester Resin, Add  259.11 
    For Epoxy Resin, Add  30.54 
    For Up To >10, Add  277.09 
    For >10 To 25, Add  169.22 
    For >25 To 50, Add  120.04 
    For >50 To 100, Add  60.02 
    For >500 To 1,000, Deduct  -9.70 
    For >1,000 To 2,000, Deduct  -18.64 
    For >2,000 To 5,000, Deduct  -28.34 
    For >5,000, Deduct  -46.22 
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. 
 33 01 30 72-0185 LF 28.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 452.49  

    For Vinlyester Resin, Add  293.09 
    For Epoxy Resin, Add  34.54 
    For Up To >10, Add  310.72 
    For >10 To 25, Add  189.15 
    For >25 To 50, Add  134.43 
    For >50 To 100, Add  67.21 
    For >500 To 1,000, Deduct  -10.91 
    For >1,000 To 2,000, Deduct  -20.97 
    For >2,000 To 5,000, Deduct  -31.88 
    For >5,000, Deduct  -52.01 

. 
 33 01 30 72-0186 LF 28.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 504.80  

    For Vinlyester Resin, Add  327.07 
    For Epoxy Resin, Add  38.55 
    For Up To >10, Add  346.30 
    For >10 To 25, Add  210.71 
    For >25 To 50, Add  149.79 
    For >50 To 100, Add  74.89 
    For >500 To 1,000, Deduct  -12.16 
    For >1,000 To 2,000, Deduct  -23.38 
    For >2,000 To 5,000, Deduct  -35.55 
    For >5,000, Deduct  -57.99 

. 
 33 01 30 72-0187 LF 28.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 637.36  

    For Vinlyester Resin, Add  415.11 
    For Epoxy Resin, Add  48.92 
    For Up To >10, Add  429.56 
    For >10 To 25, Add  259.13 
    For >25 To 50, Add  185.13 
    For >50 To 100, Add  92.56 
    For >500 To 1,000, Deduct  -15.19 
    For >1,000 To 2,000, Deduct  -29.26 
    For >2,000 To 5,000, Deduct  -44.45 
    For >5,000, Deduct  -72.61 

. 
 33 01 30 72-0188 LF 28.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 709.63  

    For Vinlyester Resin, Add  462.98 
    For Epoxy Resin, Add  54.57 
    For Up To >10, Add  475.39 
    For >10 To 25, Add  285.93 
    For >25 To 50, Add  204.63 
    For >50 To 100, Add  102.31 
    For >500 To 1,000, Deduct  -16.85 
    For >1,000 To 2,000, Deduct  -32.48 
    For >2,000 To 5,000, Deduct  -49.33 
    For >5,000, Deduct  -80.61 

. 
 33 01 30 72-0189 LF 28.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 814.72  

    For Vinlyester Resin, Add  530.94 
    For Epoxy Resin, Add  62.57 
    For Up To >10, Add  547.96 
    For >10 To 25, Add  330.22 
    For >25 To 50, Add  236.06 
    For >50 To 100, Add  118.03 
    For >500 To 1,000, Deduct  -19.39 
    For >1,000 To 2,000, Deduct  -37.37 
    For >2,000 To 5,000, Deduct  -56.76 
    For >5,000, Deduct  -92.72 

. 
 33 01 30 72-0190 LF 28.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 923.13  

    For Vinlyester Resin, Add  598.89 
    For Epoxy Resin, Add  70.58 
    For Up To >10, Add  630.49 
    For >10 To 25, Add  382.82 
    For >25 To 50, Add  272.47 
    For >50 To 100, Add  136.23 
    For >500 To 1,000, Deduct  -22.18 
    For >1,000 To 2,000, Deduct  -42.67 
    For >2,000 To 5,000, Deduct  -64.85 
    For >5,000, Deduct  -105.83 

. 
 33 01 30 72-0191 LF 28.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,040.33  

    For Vinlyester Resin, Add  666.85 
    For Epoxy Resin, Add  78.59 
    For Up To >10, Add  739.39 
    For >10 To 25, Add  457.39 
    For >25 To 50, Add  322.06 
    For >50 To 100, Add  161.03 
    For >500 To 1,000, Deduct  -25.63 
    For >1,000 To 2,000, Deduct  -49.07 
    For >2,000 To 5,000, Deduct  -74.70 
    For >5,000, Deduct  -121.57 
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. 
 33 01 30 72-0192 LF 28.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,169.30  

    For Vinlyester Resin, Add  734.80 
    For Epoxy Resin, Add  86.60 
    For Up To >10, Add  883.63 
    For >10 To 25, Add  561.40 
    For >25 To 50, Add  389.33 
    For >50 To 100, Add  194.66 
    For >500 To 1,000, Deduct  -29.96 
    For >1,000 To 2,000, Deduct  -56.94 
    For >2,000 To 5,000, Deduct  -86.90 
    For >5,000, Deduct  -140.85 

. 
 33 01 30 72-0193 LF 28.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,307.62  

    For Vinlyester Resin, Add  802.75 
    For Epoxy Resin, Add  94.61 
    For Up To >10, Add  1,055.89 
    For >10 To 25, Add  688.77 
    For >25 To 50, Add  470.60 
    For >50 To 100, Add  235.30 
    For >500 To 1,000, Deduct  -35.00 
    For >1,000 To 2,000, Deduct  -65.98 
    For >2,000 To 5,000, Deduct  -100.97 
    For >5,000, Deduct  -162.93 

XXXXXXX 
. 
 33 01 30 72-0194  30mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0195 LF 30mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 420.87  
    For Vinlyester Resin, Add  272.05 
    For Epoxy Resin, Add  32.06 
    For Up To >10, Add  291.01 
    For >10 To 25, Add  177.74 
    For >25 To 50, Add  126.07 
    For >50 To 100, Add  63.04 
    For >500 To 1,000, Deduct  -10.19 
    For >1,000 To 2,000, Deduct  -19.57 
    For >2,000 To 5,000, Deduct  -29.76 
    For >5,000, Deduct  -48.53 

. 
 33 01 30 72-0196 LF 30mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 475.19  

    For Vinlyester Resin, Add  307.81 
    For Epoxy Resin, Add  36.28 
    For Up To >10, Add  326.25 
    For >10 To 25, Add  198.58 
    For >25 To 50, Add  141.14 
    For >50 To 100, Add  70.57 
    For >500 To 1,000, Deduct  -11.45 
    For >1,000 To 2,000, Deduct  -22.02 
    For >2,000 To 5,000, Deduct  -33.48 
    For >5,000, Deduct  -54.61 

. 
 33 01 30 72-0197 LF 30mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 530.27  

    For Vinlyester Resin, Add  343.57 
    For Epoxy Resin, Add  40.49 
    For Up To >10, Add  363.76 
    For >10 To 25, Add  221.33 
    For >25 To 50, Add  157.34 
    For >50 To 100, Add  78.67 
    For >500 To 1,000, Deduct  -12.78 
    For >1,000 To 2,000, Deduct  -24.56 
    For >2,000 To 5,000, Deduct  -37.34 
    For >5,000, Deduct  -60.92 

. 
 33 01 30 72-0198 LF 30mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 637.36  

    For Vinlyester Resin, Add  415.11 
    For Epoxy Resin, Add  48.92 
    For Up To >10, Add  429.56 
    For >10 To 25, Add  259.13 
    For >25 To 50, Add  185.13 
    For >50 To 100, Add  92.56 
    For >500 To 1,000, Deduct  -15.19 
    For >1,000 To 2,000, Deduct  -29.26 
    For >2,000 To 5,000, Deduct  -44.45 
    For >5,000, Deduct  -72.61 

. 
 33 01 30 72-0199 LF 30mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 745.89  

    For Vinlyester Resin, Add  486.64 
    For Epoxy Resin, Add  57.35 
    For Up To >10, Add  499.67 
    For >10 To 25, Add  300.53 
    For >25 To 50, Add  215.08 
    For >50 To 100, Add  107.54 
    For >500 To 1,000, Deduct  -17.71 
    For >1,000 To 2,000, Deduct  -34.14 
    For >2,000 To 5,000, Deduct  -51.85 
    For >5,000, Deduct  -84.73 
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. 
 33 01 30 72-0200 LF 30mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 856.52  

    For Vinlyester Resin, Add  558.17 
    For Epoxy Resin, Add  65.78 
    For Up To >10, Add  576.09 
    For >10 To 25, Add  347.17 
    For >25 To 50, Add  248.17 
    For >50 To 100, Add  124.09 
    For >500 To 1,000, Deduct  -20.38 
    For >1,000 To 2,000, Deduct  -39.29 
    For >2,000 To 5,000, Deduct  -59.67 
    For >5,000, Deduct  -97.48 

. 
 33 01 30 72-0201 LF 30mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 970.49  

    For Vinlyester Resin, Add  629.71 
    For Epoxy Resin, Add  74.22 
    For Up To >10, Add  662.52 
    For >10 To 25, Add  402.17 
    For >25 To 50, Add  286.28 
    For >50 To 100, Add  143.14 
    For >500 To 1,000, Deduct  -23.31 
    For >1,000 To 2,000, Deduct  -44.85 
    For >2,000 To 5,000, Deduct  -68.16 
    For >5,000, Deduct  -111.23 

. 
 33 01 30 72-0202 LF 30mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,093.90  

    For Vinlyester Resin, Add  701.24 
    For Epoxy Resin, Add  82.65 
    For Up To >10, Add  777.28 
    For >10 To 25, Add  480.77 
    For >25 To 50, Add  338.55 
    For >50 To 100, Add  169.27 
    For >500 To 1,000, Deduct  -26.95 
    For >1,000 To 2,000, Deduct  -51.59 
    For >2,000 To 5,000, Deduct  -78.53 
    For >5,000, Deduct  -127.82 

. 
 33 01 30 72-0203 LF 30mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,229.56  

    For Vinlyester Resin, Add  772.77 
    For Epoxy Resin, Add  91.08 
    For Up To >10, Add  928.78 
    For >10 To 25, Add  589.99 
    For >25 To 50, Add  409.19 
    For >50 To 100, Add  204.60 
    For >500 To 1,000, Deduct  -31.50 
    For >1,000 To 2,000, Deduct  -59.86 
    For >2,000 To 5,000, Deduct  -91.36 
    For >5,000, Deduct  -148.08 

. 
 33 01 30 72-0204 LF 30mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,374.97  

    For Vinlyester Resin, Add  844.30 
    For Epoxy Resin, Add  99.51 
    For Up To >10, Add  1,109.56 
    For >10 To 25, Add  723.61 
    For >25 To 50, Add  494.47 
    For >50 To 100, Add  247.24 
    For >500 To 1,000, Deduct  -36.79 
    For >1,000 To 2,000, Deduct  -69.35 
    For >2,000 To 5,000, Deduct  -106.13 
    For >5,000, Deduct  -171.26 

XXXXXXX 
. 
 33 01 30 72-0205  31.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0206 LF 31.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 439.24  
    For Vinlyester Resin, Add  284.91 
    For Epoxy Resin, Add  33.58 
    For Up To >10, Add  300.20 
    For >10 To 25, Add  182.33 
    For >25 To 50, Add  129.75 
    For >50 To 100, Add  64.87 
    For >500 To 1,000, Deduct  -10.56 
    For >1,000 To 2,000, Deduct  -20.31 
    For >2,000 To 5,000, Deduct  -30.87 
    For >5,000, Deduct  -50.37 

. 
 33 01 30 72-0207 LF 31.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 496.12  

    For Vinlyester Resin, Add  322.46 
    For Epoxy Resin, Add  38.00 
    For Up To >10, Add  336.71 
    For >10 To 25, Add  203.82 
    For >25 To 50, Add  145.32 
    For >50 To 100, Add  72.66 
    For >500 To 1,000, Deduct  -11.87 
    For >1,000 To 2,000, Deduct  -22.86 
    For >2,000 To 5,000, Deduct  -34.73 
    For >5,000, Deduct  -56.70 
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. 
 33 01 30 72-0208 LF 31.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 553.76  

    For Vinlyester Resin, Add  360.02 
    For Epoxy Resin, Add  42.43 
    For Up To >10, Add  375.51 
    For >10 To 25, Add  227.20 
    For >25 To 50, Add  162.04 
    For >50 To 100, Add  81.02 
    For >500 To 1,000, Deduct  -13.24 
    For >1,000 To 2,000, Deduct  -25.50 
    For >2,000 To 5,000, Deduct  -38.75 
    For >5,000, Deduct  -63.27 

. 
 33 01 30 72-0209 LF 31.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 665.96  

    For Vinlyester Resin, Add  435.13 
    For Epoxy Resin, Add  51.28 
    For Up To >10, Add  443.86 
    For >10 To 25, Add  266.28 
    For >25 To 50, Add  190.85 
    For >50 To 100, Add  95.42 
    For >500 To 1,000, Deduct  -15.76 
    For >1,000 To 2,000, Deduct  -30.41 
    For >2,000 To 5,000, Deduct  -46.17 
    For >5,000, Deduct  -75.47 

. 
 33 01 30 72-0210 LF 31.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 779.60  

    For Vinlyester Resin, Add  510.24 
    For Epoxy Resin, Add  60.14 
    For Up To >10, Add  516.53 
    For >10 To 25, Add  308.95 
    For >25 To 50, Add  221.82 
    For >50 To 100, Add  110.91 
    For >500 To 1,000, Deduct  -18.38 
    For >1,000 To 2,000, Deduct  -35.49 
    For >2,000 To 5,000, Deduct  -53.87 
    For >5,000, Deduct  -88.10 

. 
 33 01 30 72-0211 LF 31.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 895.34  

    For Vinlyester Resin, Add  585.35 
    For Epoxy Resin, Add  68.99 
    For Up To >10, Add  595.50 
    For >10 To 25, Add  356.88 
    For >25 To 50, Add  255.94 
    For >50 To 100, Add  127.97 
    For >500 To 1,000, Deduct  -21.16 
    For >1,000 To 2,000, Deduct  -40.84 
    For >2,000 To 5,000, Deduct  -62.00 
    For >5,000, Deduct  -101.36 

. 
 33 01 30 72-0212 LF 31.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,014.41  

    For Vinlyester Resin, Add  660.45 
    For Epoxy Resin, Add  77.84 
    For Up To >10, Add  684.48 
    For >10 To 25, Add  413.15 
    For >25 To 50, Add  295.07 
    For >50 To 100, Add  147.53 
    For >500 To 1,000, Deduct  -24.19 
    For >1,000 To 2,000, Deduct  -46.60 
    For >2,000 To 5,000, Deduct  -70.79 
    For >5,000, Deduct  -115.62 

. 
 33 01 30 72-0213 LF 31.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,142.93  

    For Vinlyester Resin, Add  735.56 
    For Epoxy Resin, Add  86.69 
    For Up To >10, Add  801.79 
    For >10 To 25, Add  493.03 
    For >25 To 50, Add  348.36 
    For >50 To 100, Add  174.18 
    For >500 To 1,000, Deduct  -27.93 
    For >1,000 To 2,000, Deduct  -53.55 
    For >2,000 To 5,000, Deduct  -81.47 
    For >5,000, Deduct  -132.72 

. 
 33 01 30 72-0214 LF 31.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,283.70  

    For Vinlyester Resin, Add  810.67 
    For Epoxy Resin, Add  95.54 
    For Up To >10, Add  955.85 
    For >10 To 25, Add  603.53 
    For >25 To 50, Add  420.02 
    For >50 To 100, Add  210.01 
    For >500 To 1,000, Deduct  -32.58 
    For >1,000 To 2,000, Deduct  -62.02 
    For >2,000 To 5,000, Deduct  -94.61 
    For >5,000, Deduct  -153.49 



33
 33 Utilities 

33 01 Operation And Maintenance Of Utilities
33 01 30 Operation And Maintenance Of Sewer Utilities

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 33 - 48  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 
 33 01 30 72-0215 LF 31.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................. 12,909.22  

    For Vinlyester Resin, Add  8,918.27 
    For Epoxy Resin, Add  1,051.08 
    For Up To >10, Add  6,876.69 
    For >10 To 25, Add  3,607.17 
    For >25 To 50, Add  2,801.32 
    For >50 To 100, Add  1,400.66 
    For >500 To 1,000, Deduct  -267.47 
    For >1,000 To 2,000, Deduct  -530.72 
    For >2,000 To 5,000, Deduct  -798.19 
    For >5,000, Deduct  -1,324.69 

XXXXXXX 
. 
 33 01 30 72-0216  33mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0217 LF 33mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 459.19  
    For Vinlyester Resin, Add  297.70 
    For Epoxy Resin, Add  35.09 
    For Up To >10, Add  314.35 
    For >10 To 25, Add  191.07 
    For >25 To 50, Add  135.91 
    For >50 To 100, Add  67.95 
    For >500 To 1,000, Deduct  -11.05 
    For >1,000 To 2,000, Deduct  -21.25 
    For >2,000 To 5,000, Deduct  -32.30 
    For >5,000, Deduct  -52.70 

. 
 33 01 30 72-0218 LF 33mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 518.73  

    For Vinlyester Resin, Add  337.04 
    For Epoxy Resin, Add  39.72 
    For Up To >10, Add  352.47 
    For >10 To 25, Add  213.47 
    For >25 To 50, Add  152.16 
    For >50 To 100, Add  76.08 
    For >500 To 1,000, Deduct  -12.42 
    For >1,000 To 2,000, Deduct  -23.91 
    For >2,000 To 5,000, Deduct  -36.34 
    For >5,000, Deduct  -59.32 

. 
 33 01 30 72-0219 LF 33mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 579.05  

    For Vinlyester Resin, Add  376.39 
    For Epoxy Resin, Add  44.36 
    For Up To >10, Add  392.90 
    For >10 To 25, Add  237.80 
    For >25 To 50, Add  169.57 
    For >50 To 100, Add  84.78 
    For >500 To 1,000, Deduct  -13.86 
    For >1,000 To 2,000, Deduct  -26.68 
    For >2,000 To 5,000, Deduct  -40.53 
    For >5,000, Deduct  -66.18 

. 
 33 01 30 72-0220 LF 33mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 696.67  

    For Vinlyester Resin, Add  455.07 
    For Epoxy Resin, Add  53.63 
    For Up To >10, Add  464.76 
    For >10 To 25, Add  278.95 
    For >25 To 50, Add  199.88 
    For >50 To 100, Add  99.94 
    For >500 To 1,000, Deduct  -16.49 
    For >1,000 To 2,000, Deduct  -31.83 
    For >2,000 To 5,000, Deduct  -48.32 
    For >5,000, Deduct  -78.98 

. 
 33 01 30 72-0221 LF 33mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 815.75  

    For Vinlyester Resin, Add  533.76 
    For Epoxy Resin, Add  62.91 
    For Up To >10, Add  540.98 
    For >10 To 25, Add  323.73 
    For >25 To 50, Add  232.36 
    For >50 To 100, Add  116.18 
    For >500 To 1,000, Deduct  -19.24 
    For >1,000 To 2,000, Deduct  -37.16 
    For >2,000 To 5,000, Deduct  -56.40 
    For >5,000, Deduct  -92.22 

. 
 33 01 30 72-0222 LF 33mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 936.94  

    For Vinlyester Resin, Add  612.44 
    For Epoxy Resin, Add  72.18 
    For Up To >10, Add  623.52 
    For >10 To 25, Add  373.78 
    For >25 To 50, Add  268.01 
    For >50 To 100, Add  134.01 
    For >500 To 1,000, Deduct  -22.15 
    For >1,000 To 2,000, Deduct  -42.75 
    For >2,000 To 5,000, Deduct  -64.90 
    For >5,000, Deduct  -106.10 
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. 
 33 01 30 72-0223 LF 33mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,061.78  

    For Vinlyester Resin, Add  691.12 
    For Epoxy Resin, Add  81.45 
    For Up To >10, Add  717.04 
    For >10 To 25, Add  432.98 
    For >25 To 50, Add  309.15 
    For >50 To 100, Add  154.58 
    For >500 To 1,000, Deduct  -25.33 
    For >1,000 To 2,000, Deduct  -48.80 
    For >2,000 To 5,000, Deduct  -74.13 
    For >5,000, Deduct  -121.07 

. 
 33 01 30 72-0224 LF 33mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,196.42  

    For Vinlyester Resin, Add  769.81 
    For Epoxy Resin, Add  90.73 
    For Up To >10, Add  839.94 
    For >10 To 25, Add  516.66 
    For >25 To 50, Add  364.98 
    For >50 To 100, Add  182.49 
    For >500 To 1,000, Deduct  -29.25 
    For >1,000 To 2,000, Deduct  -56.08 
    For >2,000 To 5,000, Deduct  -85.32 
    For >5,000, Deduct  -138.98 

. 
 33 01 30 72-0225 LF 33mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,343.96  

    For Vinlyester Resin, Add  848.50 
    For Epoxy Resin, Add  100.00 
    For Up To >10, Add  1,001.53 
    For >10 To 25, Add  632.59 
    For >25 To 50, Add  440.16 
    For >50 To 100, Add  220.08 
    For >500 To 1,000, Deduct  -34.13 
    For >1,000 To 2,000, Deduct  -64.96 
    For >2,000 To 5,000, Deduct  -99.09 
    For >5,000, Deduct  -160.76 

. 
 33 01 30 72-0226 LF 33mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,501.83  

    For Vinlyester Resin, Add  927.19 
    For Epoxy Resin, Add  109.28 
    For Up To >10, Add  1,194.12 
    For >10 To 25, Add  774.34 
    For >25 To 50, Add  530.83 
    For >50 To 100, Add  265.42 
    For >500 To 1,000, Deduct  -39.79 
    For >1,000 To 2,000, Deduct  -75.14 
    For >2,000 To 5,000, Deduct  -114.93 
    For >5,000, Deduct  -185.64 

XXXXXXX 
. 
 33 01 30 72-0227  34.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0228 LF 34.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 539.46  
    For Vinlyester Resin, Add  351.55 
    For Epoxy Resin, Add  41.43 
    For Up To >10, Add  362.83 
    For >10 To 25, Add  218.66 
    For >25 To 50, Add  156.30 
    For >50 To 100, Add  78.15 
    For >500 To 1,000, Deduct  -12.84 
    For >1,000 To 2,000, Deduct  -24.74 
    For >2,000 To 5,000, Deduct  -37.58 
    For >5,000, Deduct  -61.39 

. 
 33 01 30 72-0229 LF 34.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 602.33  

    For Vinlyester Resin, Add  392.69 
    For Epoxy Resin, Add  46.28 
    For Up To >10, Add  404.54 
    For >10 To 25, Add  243.62 
    For >25 To 50, Add  174.22 
    For >50 To 100, Add  87.11 
    For >500 To 1,000, Deduct  -14.32 
    For >1,000 To 2,000, Deduct  -27.61 
    For >2,000 To 5,000, Deduct  -41.93 
    For >5,000, Deduct  -68.50 

. 
 33 01 30 72-0230 LF 34.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 725.07  

    For Vinlyester Resin, Add  474.95 
    For Epoxy Resin, Add  55.98 
    For Up To >10, Add  478.96 
    For >10 To 25, Add  286.05 
    For >25 To 50, Add  205.56 
    For >50 To 100, Add  102.78 
    For >500 To 1,000, Deduct  -17.06 
    For >1,000 To 2,000, Deduct  -32.96 
    For >2,000 To 5,000, Deduct  -50.02 
    For >5,000, Deduct  -81.82 
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. 
 33 01 30 72-0231 LF 34.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 849.25  

    For Vinlyester Resin, Add  557.21 
    For Epoxy Resin, Add  65.67 
    For Up To >10, Add  557.73 
    For >10 To 25, Add  332.10 
    For >25 To 50, Add  239.06 
    For >50 To 100, Add  119.53 
    For >500 To 1,000, Deduct  -19.91 
    For >1,000 To 2,000, Deduct  -38.50 
    For >2,000 To 5,000, Deduct  -58.41 
    For >5,000, Deduct  -95.57 

. 
 33 01 30 72-0232 LF 34.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 975.55  

    For Vinlyester Resin, Add  639.47 
    For Epoxy Resin, Add  75.37 
    For Up To >10, Add  642.83 
    For >10 To 25, Add  383.43 
    For >25 To 50, Add  275.74 
    For >50 To 100, Add  137.87 
    For >500 To 1,000, Deduct  -22.92 
    For >1,000 To 2,000, Deduct  -44.29 
    For >2,000 To 5,000, Deduct  -67.22 
    For >5,000, Deduct  -109.96 

. 
 33 01 30 72-0233 LF 34.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,105.51  

    For Vinlyester Resin, Add  721.74 
    For Epoxy Resin, Add  85.06 
    For Up To >10, Add  738.91 
    For >10 To 25, Add  443.91 
    For >25 To 50, Add  317.90 
    For >50 To 100, Add  158.95 
    For >500 To 1,000, Deduct  -26.21 
    For >1,000 To 2,000, Deduct  -50.55 
    For >2,000 To 5,000, Deduct  -76.76 
    For >5,000, Deduct  -125.44 

. 
 33 01 30 72-0234 LF 34.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,245.25  

    For Vinlyester Resin, Add  803.99 
    For Epoxy Resin, Add  94.76 
    For Up To >10, Add  864.35 
    For >10 To 25, Add  528.87 
    For >25 To 50, Add  374.75 
    For >50 To 100, Add  187.37 
    For >500 To 1,000, Deduct  -30.22 
    For >1,000 To 2,000, Deduct  -58.03 
    For >2,000 To 5,000, Deduct  -88.25 
    For >5,000, Deduct  -143.86 

. 
 33 01 30 72-0235 LF 34.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,397.90  

    For Vinlyester Resin, Add  886.26 
    For Epoxy Resin, Add  104.45 
    For Up To >10, Add  1,028.50 
    For >10 To 25, Add  646.07 
    For >25 To 50, Add  450.95 
    For >50 To 100, Add  225.47 
    For >500 To 1,000, Deduct  -35.21 
    For >1,000 To 2,000, Deduct  -67.12 
    For >2,000 To 5,000, Deduct  -102.33 
    For >5,000, Deduct  -166.15 

. 
 33 01 30 72-0236 LF 34.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,560.87  

    For Vinlyester Resin, Add  968.51 
    For Epoxy Resin, Add  114.15 
    For Up To >10, Add  1,223.64 
    For >10 To 25, Add  789.10 
    For >25 To 50, Add  542.64 
    For >50 To 100, Add  271.32 
    For >500 To 1,000, Deduct  -40.97 
    For >1,000 To 2,000, Deduct  -77.50 
    For >2,000 To 5,000, Deduct  -118.47 
    For >5,000, Deduct  -191.54 

XXXXXXX 
. 
 33 01 30 72-0237  36mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0238 LF 36mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 561.97  
    For Vinlyester Resin, Add  366.00 
    For Epoxy Resin, Add  43.14 
    For Up To >10, Add  378.79 
    For >10 To 25, Add  228.51 
    For >25 To 50, Add  163.25 
    For >50 To 100, Add  81.63 
    For >500 To 1,000, Deduct  -13.39 
    For >1,000 To 2,000, Deduct  -25.80 
    For >2,000 To 5,000, Deduct  -39.20 
    For >5,000, Deduct  -64.02 
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. 
 33 01 30 72-0239 LF 36mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 627.61  

    For Vinlyester Resin, Add  408.91 
    For Epoxy Resin, Add  48.19 
    For Up To >10, Add  422.43 
    For >10 To 25, Add  254.67 
    For >25 To 50, Add  182.01 
    For >50 To 100, Add  91.00 
    For >500 To 1,000, Deduct  -14.94 
    For >1,000 To 2,000, Deduct  -28.80 
    For >2,000 To 5,000, Deduct  -43.74 
    For >5,000, Deduct  -71.45 

. 
 33 01 30 72-0240 LF 36mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 755.70  

    For Vinlyester Resin, Add  494.75 
    For Epoxy Resin, Add  58.31 
    For Up To >10, Add  500.13 
    For >10 To 25, Add  298.97 
    For >25 To 50, Add  214.72 
    For >50 To 100, Add  107.36 
    For >500 To 1,000, Deduct  -17.80 
    For >1,000 To 2,000, Deduct  -34.39 
    For >2,000 To 5,000, Deduct  -52.19 
    For >5,000, Deduct  -85.35 

. 
 33 01 30 72-0241 LF 36mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 885.33  

    For Vinlyester Resin, Add  580.59 
    For Epoxy Resin, Add  68.43 
    For Up To >10, Add  582.44 
    For >10 To 25, Add  347.13 
    For >25 To 50, Add  249.75 
    For >50 To 100, Add  124.87 
    For >500 To 1,000, Deduct  -20.78 
    For >1,000 To 2,000, Deduct  -40.17 
    For >2,000 To 5,000, Deduct  -60.95 
    For >5,000, Deduct  -99.72 

. 
 33 01 30 72-0242 LF 36mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,017.17  

    For Vinlyester Resin, Add  666.43 
    For Epoxy Resin, Add  78.54 
    For Up To >10, Add  671.41 
    For >10 To 25, Add  400.84 
    For >25 To 50, Add  288.10 
    For >50 To 100, Add  144.05 
    For >500 To 1,000, Deduct  -23.93 
    For >1,000 To 2,000, Deduct  -46.22 
    For >2,000 To 5,000, Deduct  -70.15 
    For >5,000, Deduct  -114.74 

. 
 33 01 30 72-0243 LF 36mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,152.92  

    For Vinlyester Resin, Add  752.27 
    For Epoxy Resin, Add  88.66 
    For Up To >10, Add  772.09 
    For >10 To 25, Add  464.29 
    For >25 To 50, Add  332.31 
    For >50 To 100, Add  166.15 
    For >500 To 1,000, Deduct  -27.36 
    For >1,000 To 2,000, Deduct  -52.77 
    For >2,000 To 5,000, Deduct  -80.13 
    For >5,000, Deduct  -130.94 

. 
 33 01 30 72-0244 LF 36mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,298.88  

    For Vinlyester Resin, Add  838.10 
    For Epoxy Resin, Add  98.78 
    For Up To >10, Add  903.42 
    For >10 To 25, Add  553.30 
    For >25 To 50, Add  391.84 
    For >50 To 100, Add  195.92 
    For >500 To 1,000, Deduct  -31.57 
    For >1,000 To 2,000, Deduct  -60.59 
    For >2,000 To 5,000, Deduct  -92.16 
    For >5,000, Deduct  -150.21 

. 
 33 01 30 72-0245 LF 36mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,458.41  

    For Vinlyester Resin, Add  923.94 
    For Epoxy Resin, Add  108.89 
    For Up To >10, Add  1,075.43 
    For >10 To 25, Add  676.21 
    For >25 To 50, Add  471.72 
    For >50 To 100, Add  235.86 
    For >500 To 1,000, Deduct  -36.79 
    For >1,000 To 2,000, Deduct  -70.11 
    For >2,000 To 5,000, Deduct  -106.89 
    For >5,000, Deduct  -173.54 
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. 
 33 01 30 72-0246 LF 36mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,628.72  

    For Vinlyester Resin, Add  1,009.79 
    For Epoxy Resin, Add  119.01 
    For Up To >10, Add  1,279.79 
    For >10 To 25, Add  826.06 
    For >25 To 50, Add  567.77 
    For >50 To 100, Add  283.88 
    For >500 To 1,000, Deduct  -42.81 
    For >1,000 To 2,000, Deduct  -80.97 
    For >2,000 To 5,000, Deduct  -123.79 
    For >5,000, Deduct  -200.11 

XXXXXXX 
. 
 33 01 30 72-0247  37.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0248 LF 37.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 650.70  
    For Vinlyester Resin, Add  425.08 
    For Epoxy Resin, Add  50.10 
    For Up To >10, Add  433.98 
    For >10 To 25, Add  260.44 
    For >25 To 50, Add  186.63 
    For >50 To 100, Add  93.31 
    For >500 To 1,000, Deduct  -15.40 
    For >1,000 To 2,000, Deduct  -29.72 
    For >2,000 To 5,000, Deduct  -45.13 
    For >5,000, Deduct  -73.76 

. 
 33 01 30 72-0249 LF 37.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 783.89  

    For Vinlyester Resin, Add  514.49 
    For Epoxy Resin, Add  60.64 
    For Up To >10, Add  514.22 
    For >10 To 25, Add  306.02 
    For >25 To 50, Add  220.36 
    For >50 To 100, Add  110.18 
    For >500 To 1,000, Deduct  -18.37 
    For >1,000 To 2,000, Deduct  -35.51 
    For >2,000 To 5,000, Deduct  -53.88 
    For >5,000, Deduct  -88.17 

. 
 33 01 30 72-0250 LF 37.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 918.63  

    For Vinlyester Resin, Add  603.90 
    For Epoxy Resin, Add  71.17 
    For Up To >10, Add  599.09 
    For >10 To 25, Add  355.46 
    For >25 To 50, Add  256.41 
    For >50 To 100, Add  128.20 
    For >500 To 1,000, Deduct  -21.45 
    For >1,000 To 2,000, Deduct  -41.50 
    For >2,000 To 5,000, Deduct  -62.95 
    For >5,000, Deduct  -103.05 

. 
 33 01 30 72-0251 LF 37.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,055.58  

    For Vinlyester Resin, Add  693.32 
    For Epoxy Resin, Add  81.71 
    For Up To >10, Add  690.62 
    For >10 To 25, Add  410.44 
    For >25 To 50, Add  295.79 
    For >50 To 100, Add  147.89 
    For >500 To 1,000, Deduct  -24.69 
    For >1,000 To 2,000, Deduct  -47.76 
    For >2,000 To 5,000, Deduct  -72.45 
    For >5,000, Deduct  -118.58 

. 
 33 01 30 72-0252 LF 37.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,196.44  

    For Vinlyester Resin, Add  782.73 
    For Epoxy Resin, Add  92.25 
    For Up To >10, Add  793.85 
    For >10 To 25, Add  475.17 
    For >25 To 50, Add  341.01 
    For >50 To 100, Add  170.51 
    For >500 To 1,000, Deduct  -28.23 
    For >1,000 To 2,000, Deduct  -54.51 
    For >2,000 To 5,000, Deduct  -82.74 
    For >5,000, Deduct  -135.29 

. 
 33 01 30 72-0253 LF 37.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,347.51  

    For Vinlyester Resin, Add  872.14 
    For Epoxy Resin, Add  102.79 
    For Up To >10, Add  927.73 
    For >10 To 25, Add  565.46 
    For >25 To 50, Add  401.57 
    For >50 To 100, Add  200.78 
    For >500 To 1,000, Deduct  -32.54 
    For >1,000 To 2,000, Deduct  -62.54 
    For >2,000 To 5,000, Deduct  -95.07 
    For >5,000, Deduct  -155.07 
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. 
 33 01 30 72-0254 LF 37.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,512.15  

    For Vinlyester Resin, Add  961.56 
    For Epoxy Resin, Add  113.33 
    For Up To >10, Add  1,102.30 
    For >10 To 25, Add  689.64 
    For >25 To 50, Add  482.47 
    For >50 To 100, Add  241.23 
    For >500 To 1,000, Deduct  -37.86 
    For >1,000 To 2,000, Deduct  -72.26 
    For >2,000 To 5,000, Deduct  -110.12 
    For >5,000, Deduct  -178.91 

. 
 33 01 30 72-0255 LF 37.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,687.56  

    For Vinlyester Resin, Add  1,050.97 
    For Epoxy Resin, Add  123.86 
    For Up To >10, Add  1,309.21 
    For >10 To 25, Add  840.77 
    For >25 To 50, Add  579.53 
    For >50 To 100, Add  289.77 
    For >500 To 1,000, Deduct  -43.99 
    For >1,000 To 2,000, Deduct  -83.33 
    For >2,000 To 5,000, Deduct  -127.32 
    For >5,000, Deduct  -205.99 

XXXXXXX 
. 
 33 01 30 72-0256  39mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0257 LF 39mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 814.42  
    For Vinlyester Resin, Add  534.15 
    For Epoxy Resin, Add  62.95 
    For Up To >10, Add  535.59 
    For >10 To 25, Add  319.14 
    For >25 To 50, Add  229.64 
    For >50 To 100, Add  114.82 
    For >500 To 1,000, Deduct  -19.11 
    For >1,000 To 2,000, Deduct  -36.94 
    For >2,000 To 5,000, Deduct  -56.05 
    For >5,000, Deduct  -91.71 

. 
 33 01 30 72-0258 LF 39mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 954.60  

    For Vinlyester Resin, Add  627.14 
    For Epoxy Resin, Add  73.91 
    For Up To >10, Add  624.00 
    For >10 To 25, Add  370.68 
    For >25 To 50, Add  267.20 
    For >50 To 100, Add  133.60 
    For >500 To 1,000, Deduct  -22.32 
    For >1,000 To 2,000, Deduct  -43.17 
    For >2,000 To 5,000, Deduct  -65.49 
    For >5,000, Deduct  -107.20 

. 
 33 01 30 72-0259 LF 39mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,097.23  

    For Vinlyester Resin, Add  720.13 
    For Epoxy Resin, Add  84.87 
    For Up To >10, Add  719.79 
    For >10 To 25, Add  428.37 
    For >25 To 50, Add  308.46 
    For >50 To 100, Add  154.23 
    For >500 To 1,000, Deduct  -25.71 
    For >1,000 To 2,000, Deduct  -49.71 
    For >2,000 To 5,000, Deduct  -75.42 
    For >5,000, Deduct  -123.42 

. 
 33 01 30 72-0260 LF 39mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,243.74  

    For Vinlyester Resin, Add  813.13 
    For Epoxy Resin, Add  95.83 
    For Up To >10, Add  827.20 
    For >10 To 25, Add  495.73 
    For >25 To 50, Add  355.52 
    For >50 To 100, Add  177.76 
    For >500 To 1,000, Deduct  -29.39 
    For >1,000 To 2,000, Deduct  -56.73 
    For >2,000 To 5,000, Deduct  -86.12 
    For >5,000, Deduct  -140.80 

. 
 33 01 30 72-0261 LF 39mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,401.04  

    For Vinlyester Resin, Add  906.12 
    For Epoxy Resin, Add  106.79 
    For Up To >10, Add  967.00 
    For >10 To 25, Add  590.09 
    For >25 To 50, Add  418.78 
    For >50 To 100, Add  209.39 
    For >500 To 1,000, Deduct  -33.88 
    For >1,000 To 2,000, Deduct  -65.10 
    For >2,000 To 5,000, Deduct  -98.99 
    For >5,000, Deduct  -161.42 
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. 
 33 01 30 72-0262 LF 39mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,572.67  

    For Vinlyester Resin, Add  999.11 
    For Epoxy Resin, Add  117.75 
    For Up To >10, Add  1,149.76 
    For >10 To 25, Add  720.25 
    For >25 To 50, Add  503.52 
    For >50 To 100, Add  251.76 
    For >500 To 1,000, Deduct  -39.45 
    For >1,000 To 2,000, Deduct  -75.26 
    For >2,000 To 5,000, Deduct  -114.71 
    For >5,000, Deduct  -186.34 

. 
 33 01 30 72-0263 LF 39mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,755.75  

    For Vinlyester Resin, Add  1,092.10 
    For Epoxy Resin, Add  128.71 
    For Up To >10, Add  1,366.90 
    For >10 To 25, Add  879.06 
    For >25 To 50, Add  605.44 
    For >50 To 100, Add  302.72 
    For >500 To 1,000, Deduct  -45.87 
    For >1,000 To 2,000, Deduct  -86.86 
    For >2,000 To 5,000, Deduct  -132.73 
    For >5,000, Deduct  -214.70 

XXXXXXX 
. 
 33 01 30 72-0264  40.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0265 LF 40.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 987.70  
    For Vinlyester Resin, Add  650.31 
    For Epoxy Resin, Add  76.64 
    For Up To >10, Add  640.55 
    For >10 To 25, Add  378.96 
    For >25 To 50, Add  273.82 
    For >50 To 100, Add  136.91 
    For >500 To 1,000, Deduct  -22.98 
    For >1,000 To 2,000, Deduct  -44.50 
    For >2,000 To 5,000, Deduct  -67.48 
    For >5,000, Deduct  -110.51 

. 
 33 01 30 72-0266 LF 40.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,135.39  

    For Vinlyester Resin, Add  746.88 
    For Epoxy Resin, Add  88.03 
    For Up To >10, Add  738.75 
    For >10 To 25, Add  437.79 
    For >25 To 50, Add  316.02 
    For >50 To 100, Add  158.01 
    For >500 To 1,000, Deduct  -26.47 
    For >1,000 To 2,000, Deduct  -51.23 
    For >2,000 To 5,000, Deduct  -77.70 
    For >5,000, Deduct  -127.22 

. 
 33 01 30 72-0267 LF 40.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,287.06  

    For Vinlyester Resin, Add  843.45 
    For Epoxy Resin, Add  99.41 
    For Up To >10, Add  848.86 
    For >10 To 25, Add  506.56 
    For >25 To 50, Add  364.18 
    For >50 To 100, Add  182.09 
    For >500 To 1,000, Deduct  -30.26 
    For >1,000 To 2,000, Deduct  -58.46 
    For >2,000 To 5,000, Deduct  -88.72 
    For >5,000, Deduct  -145.13 

. 
 33 01 30 72-0268 LF 40.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,449.47  

    For Vinlyester Resin, Add  940.02 
    For Epoxy Resin, Add  110.79 
    For Up To >10, Add  991.21 
    For >10 To 25, Add  602.20 
    For >25 To 50, Add  428.46 
    For >50 To 100, Add  214.23 
    For >500 To 1,000, Deduct  -34.85 
    For >1,000 To 2,000, Deduct  -67.04 
    For >2,000 To 5,000, Deduct  -101.89 
    For >5,000, Deduct  -166.27 

. 
 33 01 30 72-0269 LF 40.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,626.21  

    For Vinlyester Resin, Add  1,036.59 
    For Epoxy Resin, Add  122.17 
    For Up To >10, Add  1,176.53 
    For >10 To 25, Add  733.64 
    For >25 To 50, Add  514.22 
    For >50 To 100, Add  257.11 
    For >500 To 1,000, Deduct  -40.52 
    For >1,000 To 2,000, Deduct  -77.40 
    For >2,000 To 5,000, Deduct  -117.92 
    For >5,000, Deduct  -191.70 
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. 
 33 01 30 72-0270 LF 40.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,814.29  

    For Vinlyester Resin, Add  1,133.15 
    For Epoxy Resin, Add  133.55 
    For Up To >10, Add  1,395.90 
    For >10 To 25, Add  893.45 
    For >25 To 50, Add  617.01 
    For >50 To 100, Add  308.50 
    For >500 To 1,000, Deduct  -47.04 
    For >1,000 To 2,000, Deduct  -89.19 
    For >2,000 To 5,000, Deduct  -136.23 
    For >5,000, Deduct  -220.53 

XXXXXXX 
. 
 33 01 30 72-0271  42mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0272 LF 42mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,176.88  
    For Vinlyester Resin, Add  773.56 
    For Epoxy Resin, Add  91.17 
    For Up To >10, Add  767.94 
    For >10 To 25, Add  455.77 
    For >25 To 50, Add  328.72 
    For >50 To 100, Add  164.36 
    For >500 To 1,000, Deduct  -27.49 
    For >1,000 To 2,000, Deduct  -53.18 
    For >2,000 To 5,000, Deduct  -80.66 
    For >5,000, Deduct  -132.05 

. 
 33 01 30 72-0273 LF 42mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,334.39  

    For Vinlyester Resin, Add  873.71 
    For Epoxy Resin, Add  102.97 
    For Up To >10, Add  882.80 
    For >10 To 25, Add  527.64 
    For >25 To 50, Add  378.99 
    For >50 To 100, Add  189.50 
    For >500 To 1,000, Deduct  -31.43 
    For >1,000 To 2,000, Deduct  -60.71 
    For >2,000 To 5,000, Deduct  -92.14 
    For >5,000, Deduct  -150.69 

. 
 33 01 30 72-0274 LF 42mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,503.13  

    For Vinlyester Resin, Add  973.85 
    For Epoxy Resin, Add  114.77 
    For Up To >10, Add  1,031.37 
    For >10 To 25, Add  627.60 
    For >25 To 50, Add  446.12 
    For >50 To 100, Add  223.06 
    For >500 To 1,000, Deduct  -36.22 
    For >1,000 To 2,000, Deduct  -69.64 
    For >2,000 To 5,000, Deduct  -105.86 
    For >5,000, Deduct  -172.70 

. 
 33 01 30 72-0275 LF 42mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,671.87  

    For Vinlyester Resin, Add  1,073.99 
    For Epoxy Resin, Add  126.58 
    For Up To >10, Add  1,179.94 
    For >10 To 25, Add  727.57 
    For >25 To 50, Add  513.25 
    For >50 To 100, Add  256.63 
    For >500 To 1,000, Deduct  -41.01 
    For >1,000 To 2,000, Deduct  -78.57 
    For >2,000 To 5,000, Deduct  -119.58 
    For >5,000, Deduct  -194.71 

. 
 33 01 30 72-0276 LF 42mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,882.40  

    For Vinlyester Resin, Add  1,174.14 
    For Epoxy Resin, Add  138.38 
    For Up To >10, Add  1,453.85 
    For >10 To 25, Add  931.99 
    For >25 To 50, Add  643.06 
    For >50 To 100, Add  321.53 
    For >500 To 1,000, Deduct  -48.93 
    For >1,000 To 2,000, Deduct  -92.73 
    For >2,000 To 5,000, Deduct  -141.65 
    For >5,000, Deduct  -229.25 

XXXXXXX 
. 
 33 01 30 74  Cured-in-Place Lateral Lining (33 01 30)
. 
. 
 33 01 30 74-0001  Laterals; Cutting, Grouting And Reinstatement (33 01 30 74) 
. 
. 
 33 01 30 74-0002  Lateral Reinstatement/Reconnection (33 01 30 74-0001) 
. 
. 

 33 01 30 74-0003 EA Cut Liner For Laterals, Up To 4" (Robotic) .......................................................................................................................... 447.51  
. 

 33 01 30 74-0004 EA Cut Liner For Laterals, 6" (Robotic) ..................................................................................................................................... 483.79  
. 

 33 01 30 74-0005 EA Cut Liner For Laterals, 8" (Robotic) ..................................................................................................................................... 514.03  
. 

 33 01 30 74-0006 EA Cut Liner For Laterals, 10" (Robotic) ................................................................................................................................... 544.26  
. 

 33 01 30 74-0007 EA Cut Liner For Laterals, 12" (Robotic) ................................................................................................................................... 574.50  

XXXXXXX 
. 
 33 01 30 74-0008  Grout Lateral Service (33 01 30 74-0001) 
. 
. 
 33 01 30 74-0009  Grout Lateral Service - Bladder (33 01 30 74-0008) 
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. 

. 
 33 01 30 74-0010 EA Grout Up To 4" Lateral Service - Bladder ............................................................................................................................ 513.77  

. 
 33 01 30 74-0011 EA Grout 6" Lateral Service - Bladder ...................................................................................................................................... 585.76  

. 
 33 01 30 74-0012 EA Grout 8" Lateral Service - Bladder ...................................................................................................................................... 657.74  

XXXXXXX 
. 
 33 01 30 74-0013  Grout Lateral Service - Robotic Trowel Application (33 01 30 74-0008) 
. 
. 

 33 01 30 74-0014 EA Grout 3" To 6" Lateral Service - Robotic Trowel Application ............................................................................................... 554.94  
. 

 33 01 30 74-0015 EA Grout 8" To 12" Lateral Service - Robotic Trowel Application ............................................................................................. 596.11  

XXXXXXX 
. 
 33 01 30 74-0016  Lateral T-Liner (33 01 30 74-0001) 

Note: As manufactured by LMK. 
. 
. 

 33 01 30 74-0017 EA Up To 4" Lateral T-Liner ...................................................................................................................................................... 595.71  
. 

 33 01 30 74-0018 EA 6" Lateral T-Liner ................................................................................................................................................................ 661.19  
. 

 33 01 30 74-0019 EA 8" Lateral T-Liner ................................................................................................................................................................ 763.03  

XXXXXXX 
. 
 33 01 30 74-0020  Lining Lateral Pipe (33 01 30 74-0001) 
. 
. 
 33 01 30 74-0021  Lining Lateral Pipe (33 01 30 74-0020) 
. 
. 

 33 01 30 74-0022 LF 6mm Lining 3" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 26.91  
    For 7.5mm, Add  2.23 
    For 9 mm, Add  4.42 

. 
 33 01 30 74-0023 LF 6mm Lining 4" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 31.16  

    For 7.5mm, Add  3.04 
    For 9 mm, Add  6.02 

. 
 33 01 30 74-0024 LF 6mm Lining 6" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 38.80  

    For 7.5mm, Add  4.66 
    For 9 mm, Add  9.21 

XXXXXXX 
. 
 33 01 30 74-0025  Lining Manhole Drop (33 01 30 74-0020) 
. 
. 

 33 01 30 74-0026 EA Manhole Drop Section Lining .............................................................................................................................................. 628.34  

XXXXXXX 
. 
 33 01 30 79  Fold-and-Form Pipe Lining (33 01 30) 
. 
. 
 33 01 30 79-0001  Form and Fold Relining Underground Pipelines (33 01 30 79) 

Note: Excludes CCTV inspection and sewer cleaning. See CSI section 33 01 30 11-0000 for CCTV inspection, 33 
01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 79-0002  Fold-And-Form Relining Underground Pipelines Set-Up And Reinsertion (33 01 

30 79-0001) 
. 
. 

 33 01 30 79-0003 EA Initial Set Up And Final Equipment Removal For Fold-And-Form Relining Underground Pipelines ................................. 4,445.80  
. 

 33 01 30 79-0004 EA Move And Reset Up At Different Access/Location For Fold-And-Form Relining Underground Pipelines ......................... 1,778.32  

XXXXXXX 
. 
 33 01 30 79-0005  Form And Fold Polyethylene (PE) Pipeliner (33 01 30 79-0001) 
. 
. 

 33 01 30 79-0006 LF 4" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ................................................................................................ 30.33  
    For DR 26 Pipe Liner, Add  5.20 
    For Up To 75, Add  18.46 
    For >75 To 150, Add  9.23 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000 To 2,000, Deduct  -1.43 
    For >2,000, Deduct  -2.86 

. 
 33 01 30 79-0007 LF 6" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ................................................................................................ 38.52  

    For DR 26 Pipe Liner, Add  7.07 
    For DR 35 Pipe Liner, Deduct  -3.53 
    For Up To 75, Add  21.04 
    For >75 To 150, Add  10.52 
    For >500 To 1,000, Deduct  -0.77 
    For >1,000 To 2,000, Deduct  -1.54 
    For >2,000, Deduct  -3.08 

. 
 33 01 30 79-0008 LF 8" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ................................................................................................ 39.89  

    For DR 26 Pipe Liner, Add  7.20 
    For DR 35 Pipe Liner, Deduct  -3.60 
    For Up To 75, Add  22.42 
    For >75 To 150, Add  11.21 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000 To 2,000, Deduct  -1.67 
    For >2,000, Deduct  -3.33 

. 
 33 01 30 79-0009 LF 10" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 .............................................................................................. 55.30  

    For DR 26 Pipe Liner, Add  10.79 
    For DR 35 Pipe Liner, Deduct  -5.40 
    For DR 41 Pipe Liner, Deduct  -10.79 
    For Up To 75, Add  26.83 
    For >75 To 150, Add  13.41 
    For >500 To 1,000, Deduct  -0.91 
    For >1,000 To 2,000, Deduct  -1.82 
    For >2,000, Deduct  -3.64 



 

 Utilities 33

33
 

Operation And Maintenance Of Utilities 33 01
Operation And Maintenance Of Sewer Utilities 33 01 30

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 33 - 57

. 
 33 01 30 79-0010 LF 12" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................. 76.52  

    For DR 26 Pipe Liner, Add  15.80 
    For DR 35 Pipe Liner, Deduct  -7.90 
    For DR 41 Pipe Liner, Deduct  -15.80 
    For Up To 75, Add  32.65 
    For >75 To 150, Add  16.32 
    For >500 To 1,000, Deduct  -1.00 
    For >1,000 To 2,000, Deduct  -2.00 
    For >2,000, Deduct  -4.00 

. 
 33 01 30 79-0011 LF 15" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ........................................................................................... 104.11  

    For DR 35 Pipe Liner, Deduct  -11.12 
    For DR 41 Pipe Liner, Deduct  -22.24 
    For Up To 75, Add  40.52 
    For >75 To 150, Add  20.26 
    For >500 To 1,000, Deduct  -1.14 
    For >1,000 To 2,000, Deduct  -2.27 
    For >2,000, Deduct  -4.55 

. 
 33 01 30 79-0012 LF 18" Diameter Form and Fold Polyethylene Pipeliner, DR 35 .............................................................................................. 146.09  

    For DR 41 Pipe Liner, Deduct  -12.90 
    For DR 50 Pipe Liner, Deduct  -25.80 
    For Up To 75, Add  51.45 
    For >75 To 150, Add  25.72 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000 To 2,000, Deduct  -2.57 
    For >2,000, Deduct  -5.13 

. 
 33 01 30 79-0013 LF 21" Diameter Form and Fold Polyethylene Pipeliner, DR 47 .............................................................................................. 165.05  

    For DR 50 Pipe Liner, Deduct  -21.98 
    For DR 55 Pipe Liner, Deduct  -36.63 
    For Up To 75, Add  57.10 
    For >75 To 150, Add  28.55 
    For >500 To 1,000, Deduct  -1.39 
    For >1,000 To 2,000, Deduct  -2.78 
    For >2,000, Deduct  -5.56 

. 
 33 01 30 79-0014 LF 24" Diameter Form and Fold Polyethylene Pipeliner, DR 55 .............................................................................................. 200.74  

    For DR 60 Pipe Liner, Deduct  -27.08 
    For Up To 75, Add  66.42 
    For >75 To 150, Add  33.21 
    For >500 To 1,000, Deduct  -1.52 
    For >1,000 To 2,000, Deduct  -3.03 
    For >2,000, Deduct  -6.06 

XXXXXXX 
. 
 33 01 30 79-0015  Form And Fold Polyvinyl Chloride (PVC) Pipeliner (33 01 30 79-0001) 
. 
. 

 33 01 30 79-0016 LF 4" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ............................................................................. 32.29  
    For Up To 75, Add  18.85 
    For >75 To 150, Add  9.42 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000 To 2,000, Deduct  -1.43 
    For >2,000, Deduct  -2.86 
    For DR 26 Pipe Liner, Add  5.69 

. 
 33 01 30 79-0017 LF 6" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ............................................................................. 38.52  

    For Up To 75, Add  21.04 
    For >75 To 150, Add  10.52 
    For >500 To 1,000, Deduct  -0.77 
    For >1,000 To 2,000, Deduct  -1.54 
    For >2,000, Deduct  -3.08 
    For DR 26 Pipe Liner, Add  7.07 
    For DR 35 Pipe Liner, Deduct  -3.53 

. 
 33 01 30 79-0018 LF 8" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ............................................................................. 42.51  

    For Up To 75, Add  22.95 
    For >75 To 150, Add  11.47 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000 To 2,000, Deduct  -1.67 
    For >2,000, Deduct  -3.33 
    For DR 26 Pipe Liner, Add  7.85 
    For DR 35 Pipe Liner, Deduct  -3.93 

. 
 33 01 30 79-0019 LF 10" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ........................................................................... 59.22  

    For Up To 75, Add  27.61 
    For >75 To 150, Add  13.81 
    For >500 To 1,000, Deduct  -0.91 
    For >1,000 To 2,000, Deduct  -1.82 
    For >2,000, Deduct  -3.64 
    For DR 26 Pipe Liner, Add  11.77 
    For DR 35 Pipe Liner, Deduct  -5.89 
    For DR 41 Pipe Liner, Deduct  -11.77 

. 
 33 01 30 79-0020 LF 12" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ........................................................................... 82.41  

    For Up To 75, Add  33.82 
    For >75 To 150, Add  16.91 
    For >500 To 1,000, Deduct  -1.00 
    For >1,000 To 2,000, Deduct  -2.00 
    For >2,000, Deduct  -4.00 
    For DR 26 Pipe Liner, Add  17.27 
    For DR 35 Pipe Liner, Deduct  -8.63 
    For DR 41 Pipe Liner, Deduct  -17.27 
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. 
 33 01 30 79-0021 LF 15" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ......................................................................... 112.48  

    For Up To 75, Add  42.19 
    For >75 To 150, Add  21.10 
    For >500 To 1,000, Deduct  -1.14 
    For >1,000 To 2,000, Deduct  -2.27 
    For >2,000, Deduct  -4.55 
    For DR 35 Pipe Liner, Deduct  -12.17 
    For DR 41 Pipe Liner, Deduct  -24.33 

. 
 33 01 30 79-0022 LF 18" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 35 ............................................................................ 158.38  

    For Up To 75, Add  53.91 
    For >75 To 150, Add  26.95 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000 To 2,000, Deduct  -2.57 
    For >2,000, Deduct  -5.13 
    For DR 41 Pipe Liner, Deduct  -14.13 
    For DR 50 Pipe Liner, Deduct  -28.26 

. 
 33 01 30 79-0023 LF 21" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 47 ............................................................................ 178.65  

    For Up To 75, Add  59.82 
    For >75 To 150, Add  29.91 
    For >500 To 1,000, Deduct  -1.39 
    For >1,000 To 2,000, Deduct  -2.78 
    For >2,000, Deduct  -5.56 
    For DR 50 Pipe Liner, Deduct  -24.02 
    For DR 55 Pipe Liner, Deduct  -40.03 

. 
 33 01 30 79-0024 LF 24" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 55 ............................................................................ 218.01  

    For Up To 75, Add  69.88 
    For >75 To 150, Add  34.94 
    For >500 To 1,000, Deduct  -1.52 
    For >1,000 To 2,000, Deduct  -3.03 
    For >2,000, Deduct  -6.06 
    For DR 60 Pipe Liner, Deduct  -29.67 

XXXXXXX 
. 
 33 01 30 81  Manhole Rehabilitation (33 01 30) 
. 
. 
 33 01 30 81-0001  Restoration And Rehabilitation Of Manholes (33 01 30 81) 

Note: Work is in confined spaces. 
. 
. 
 33 01 30 81-0002  Inspection And Ventilation System Set-up (33 01 30 81-0001) 
. 
. 

 33 01 30 81-0003 EA Inspect Manhole .................................................................................................................................................................. 155.90  
. 

 33 01 30 81-0004 EA 36" to 60" Diameter, Up To 2600', Installation And Maintenance Of Ventilation System.................................................. 9,247.59  
Note: For internal inspection and repair of water mains. 

. 
 33 01 30 81-0005 EA >60" to 108" Diameter, Up To 2600', Installation And Maintenance Of Ventilation System ........................................... 13,036.55  

Note: For internal inspection and repair of water mains 

XXXXXXX 
. 
 33 01 30 81-0006  Manhole Seals (33 01 30 81-0001) 
. 
. 
 33 01 30 81-0007  Internal Manhole Chimney Seals (33 01 30 81-0006) 

Note: Cretex. 
. 
. 

 33 01 30 81-0008 EA 20" Internal Manhole Chimney Seal .................................................................................................................................... 446.42  
. 

 33 01 30 81-0009 EA 22" Internal Manhole Chimney Seal .................................................................................................................................... 470.57  
. 

 33 01 30 81-0010 EA 24" Internal Manhole Chimney Seal .................................................................................................................................... 482.62  
. 

 33 01 30 81-0011 EA 26" Internal Manhole Chimney Seal .................................................................................................................................... 555.02  
. 

 33 01 30 81-0012 EA 28" Internal Manhole Chimney Seal .................................................................................................................................... 627.42  
. 

 33 01 30 81-0013 EA 30" Internal Manhole Chimney Seal .................................................................................................................................... 699.81  
. 

 33 01 30 81-0014 EA 36" Internal Manhole Chimney Seal .................................................................................................................................... 844.60  

XXXXXXX 
. 
 33 01 30 81-0015  External Manhole Encapsulation (33 01 30 81-0006) 

Note: Wrapidseal. 
. 
. 

 33 01 30 81-0016 EA 24" External Manhole Encapsulation................................................................................................................................... 651.55  
. 

 33 01 30 81-0017 EA 30" External Manhole Encapsulation................................................................................................................................... 687.75  
. 

 33 01 30 81-0018 EA 36" External Manhole Encapsulation................................................................................................................................... 736.01  
. 

 33 01 30 81-0019 EA 42" External Manhole Encapsulation................................................................................................................................... 796.34  
. 

 33 01 30 81-0020 EA 48" External Manhole Encapsulation................................................................................................................................... 880.79  
. 

 33 01 30 81-0021 EA 54" External Manhole Encapsulation................................................................................................................................... 977.32  
. 

 33 01 30 81-0022 EA 60" External Manhole Encapsulation................................................................................................................................ 1,097.98  

XXXXXXX 
. 
 33 01 30 81-0023  Manhole Crack Repair (33 01 30 81-0001) 

Note: Includes removing loose materials and cleaning. 
. 
. 

 33 01 30 81-0024 LF Up To 1/4" Wide, Epoxy Grout Injection, Manhole Crack Repair .......................................................................................... 44.78  
. 

 33 01 30 81-0025 LF >1/4" To 1/2" Wide, Epoxy Grout Injection, Manhole Crack Repair ...................................................................................... 60.36  
. 

 33 01 30 81-0026 LF Up To 1/4" Wide, Urethane Grout Injection, Manhole Crack Repair ..................................................................................... 42.49  
. 

 33 01 30 81-0027 LF >1/4" To 1/2" Wide, Urethane Grout Injection, Manhole Crack Repair .................................................................................. 57.42  

XXXXXXX 
. 
 33 01 30 81-0028  Manhole Patching (33 01 30 81-0001) 

Note: Includes removing loose materials and cleaning. 
. 
. 

 33 01 30 81-0029 SF Up To 1/4" Thick, Cementitious Grout, Manhole Patching .................................................................................................... 13.89  
. 

 33 01 30 81-0030 SF Up To 1/4" Thick, Epoxy Grout, Manhole Patching ............................................................................................................... 35.65  

XXXXXXX 



 

 Utilities 33

33
 

Operation And Maintenance Of Utilities 33 01
Operation And Maintenance Of Sewer Utilities 33 01 30

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 33 - 59

. 
 33 01 30 81-0031  Manhole Joint Restoration (33 01 30 81-0001) 

Note: Includes drilling holes at joints, fill joints with grout. 
. 
. 

 33 01 30 81-0032 EA 3' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 1,606.29  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  211.61 
. 

 33 01 30 81-0033 EA 3-1/2' Diameter Joint Restoration, Grout Fill Per Each Manhole ...................................................................................... 1,874.98  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  234.37 
. 

 33 01 30 81-0034 EA 4' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,141.72  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  257.14 
. 

 33 01 30 81-0035 EA 5' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,507.37  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  268.53 
. 

 33 01 30 81-0036 EA 6' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,872.04  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  279.91 

XXXXXXX 
. 
 33 01 30 81-0037  Step Installation In Existing Manholes (33 01 30 81-0001) 

Note: Including drilling in existing concrete manhole, step and grout. Demolition cost includes removal of old step 
and patching holes. 

. 

. 
 33 01 30 81-0038 EA Drill And Grout 7" x 9" Cast Iron Manhole Steps ................................................................................................................. 102.28 18.93 

. 
 33 01 30 81-0039 EA Drill And Grout 8" x 9" Cast Iron Manhole Steps ................................................................................................................. 110.05 18.93 

. 
 33 01 30 81-0040 EA Drill And Grout Galvanized Steel Manhole Step ................................................................................................................... 86.45 18.93 

. 
 33 01 30 81-0041 EA Bolt On Galvanized Steel Manhole Step ............................................................................................................................. 108.15 18.93 

. 
 33 01 30 81-0042 EA Drill And Grout Aluminum Manhole Step............................................................................................................................. 104.74 18.93 

. 
 33 01 30 81-0043 EA Drill And Insert Polypropylene Manhole Step ........................................................................................................................ 52.33 15.15 

XXXXXXX 
. 
 33 01 30 81-0044  Invert Restoration (33 01 30 81-0001) 

Note: Includes removal of existing defective material and installation of new material. 
. 
. 
 33 01 30 81-0045  Concrete Invert Restoration (33 01 30 81-0044) 
. 
. 

 33 01 30 81-0046 EA 2' Diameter, Concrete Invert Restoration ............................................................................................................................ 353.26  
. 

 33 01 30 81-0047 EA 3' Diameter, Concrete Invert Restoration ............................................................................................................................ 392.24  
. 

 33 01 30 81-0048 EA 4' Diameter, Concrete Invert Restoration ............................................................................................................................ 431.20  
. 

 33 01 30 81-0049 EA 5' Diameter, Concrete Invert Restoration ............................................................................................................................ 470.18  
. 

 33 01 30 81-0050 EA 6' Diameter, Concrete Invert Restoration ............................................................................................................................ 587.10  
. 

 33 01 30 81-0051 SF Square Or Rectangular, Concrete Invert Restoration ........................................................................................................... 34.30  

XXXXXXX 
. 
 33 01 30 81-0052  Brick Invert Restoration (33 01 30 81-0044) 
. 
. 

 33 01 30 81-0053 EA 2' Diameter, Brick Invert Restoration ................................................................................................................................... 540.89  
. 

 33 01 30 81-0054 EA 3' Diameter, Brick Invert Restoration ................................................................................................................................... 579.85  
. 

 33 01 30 81-0055 EA 4' Diameter, Brick Invert Restoration ................................................................................................................................... 618.83  
. 

 33 01 30 81-0056 EA 5' Diameter, Brick Invert Restoration ................................................................................................................................... 657.81  
. 

 33 01 30 81-0057 EA 6' Diameter, Brick Invert Restoration ................................................................................................................................... 696.79  
. 

 33 01 30 81-0058 SF Square Or Rectangular, Brick Invert Restoration .................................................................................................................. 46.73  

XXXXXXX 
. 
 33 01 30 82  Epoxy Lining For Concrete Manholes (33 01 30)
. 
. 
 33 01 30 82-0001  Epoxy Manhole Restoration, Interior (33 01 30 82) 
. 
. 

 33 01 30 82-0002 VLF 60 Mil Epoxy Restoration Of 3' Diameter Manhole Interior ................................................................................................. 291.35  
    For 80 Mil Material, Add  30.95 
    For 100 Mil Material, Add  61.89 
    For 125 Mil Material, Add  95.78 
    For 150 Mil Material, Add  129.66 
    For 200 Mil Material, Add  184.61 
    For 2 To 5 Manholes, Deduct  -20.97 
    For 6 To 10 Manholes, Deduct  -34.66 
    For >10 Manholes, Deduct  -69.32 

. 
 33 01 30 82-0003 VLF 60 Mil Epoxy Restoration Of 3-1/2' Diameter Manhole Interior ........................................................................................... 354.18  

    For 80 Mil Material, Add  37.19 
    For 100 Mil Material, Add  74.37 
    For 125 Mil Material, Add  114.99 
    For 150 Mil Material, Add  155.60 
    For 200 Mil Material, Add  221.17 
    For 2 To 5 Manholes, Deduct  -25.54 
    For 6 To 10 Manholes, Deduct  -42.22 
    For >10 Manholes, Deduct  -84.43 

. 
 33 01 30 82-0004 VLF 60 Mil Epoxy Restoration Of 4' Diameter Manhole Interior ................................................................................................. 388.46  

    For 80 Mil Material, Add  41.26 
    For 100 Mil Material, Add  82.53 
    For 125 Mil Material, Add  127.70 
    For 150 Mil Material, Add  172.88 
    For 200 Mil Material, Add  246.15 
    For 2 To 5 Manholes, Deduct  -27.96 
    For 6 To 10 Manholes, Deduct  -46.21 
    For >10 Manholes, Deduct  -92.42 
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. 
 33 01 30 82-0005 VLF 60 Mil Epoxy Restoration Of 5' Diameter Manhole Interior .................................................................................................. 485.62  

    For 80 Mil Material, Add  51.59 
    For 100 Mil Material, Add  103.18 
    For 125 Mil Material, Add  159.67 
    For 150 Mil Material, Add  216.15 
    For 200 Mil Material, Add  307.77 
    For 2 To 5 Manholes, Deduct  -34.95 
    For 6 To 10 Manholes, Deduct  -57.77 
    For >10 Manholes, Deduct  -115.53 

. 
 33 01 30 82-0006 VLF 60 Mil Epoxy Restoration Of 6' Diameter Manhole Interior .................................................................................................. 582.74  

    For 80 Mil Material, Add  61.91 
    For 100 Mil Material, Add  123.81 
    For 125 Mil Material, Add  191.59 
    For 150 Mil Material, Add  259.37 
    For 200 Mil Material, Add  369.32 
    For 2 To 5 Manholes, Deduct  -41.94 
    For 6 To 10 Manholes, Deduct  -69.32 
    For >10 Manholes, Deduct  -138.64 

XXXXXXX 
. 
 33 01 30 83  Lining For Concrete Manholes (33 01 30)
. 
. 
 33 01 30 83-0001  Manhole Lining (33 01 30 83) 

Note: Includes power washing and cleaning of manhole interiors. 
. 
. 
 33 01 30 83-0002  Cementitious Manhole Restoration, Interior (33 01 30 83-0001) 
. 
. 

 33 01 30 83-0003 VLF 1/2" Cementitious Restoration On 3' Diameter Manhole Interior ......................................................................................... 144.47  
    For Each Additional 1/2" Thick Material, Add  43.51 
    For 2 To 5 Manholes, Deduct  -9.93 
    For 6 To 10 Manholes, Deduct  -16.24 
    For >10 Manholes, Deduct  -32.48 

. 
 33 01 30 83-0004 VLF 1/2" Cementitious Restoration On 3-1/2' Diameter Manhole Interior ................................................................................... 167.60  

    For Each Additional 1/2" Thick Material, Add  50.66 
    For 2 To 5 Manholes, Deduct  -11.51 
    For 6 To 10 Manholes, Deduct  -18.83 
    For >10 Manholes, Deduct  -37.66 

. 
 33 01 30 83-0005 VLF 1/2" Cementitious Restoration On 4' Diameter Manhole Interior ......................................................................................... 190.74  

    For Each Additional 1/2" Thick Material, Add  57.83 
    For 2 To 5 Manholes, Deduct  -13.09 
    For 6 To 10 Manholes, Deduct  -21.42 
    For >10 Manholes, Deduct  -42.84 

. 
 33 01 30 83-0006 VLF 1/2" Cementitious Restoration On 5' Diameter Manhole Interior ......................................................................................... 225.90  

    For Each Additional 1/2" Thick Material, Add  71.26 
    For 2 To 5 Manholes, Deduct  -15.42 
    For 6 To 10 Manholes, Deduct  -25.20 
    For >10 Manholes, Deduct  -50.39 

. 
 33 01 30 83-0007 VLF 1/2" Cementitious Restoration On 6' Diameter Manhole Interior ......................................................................................... 249.11  

    For Each Additional 1/2" Thick Material, Add  83.04 
    For 2 To 5 Manholes, Deduct  -16.87 
    For 6 To 10 Manholes, Deduct  -27.51 
    For >10 Manholes, Deduct  -55.01 

XXXXXXX 
. 
 33 01 30 83-0008  Polyurethane Manhole Restoration, Interior (33 01 30 83-0001) 
. 
. 

 33 01 30 83-0009 VLF 60 Mil Polyurethane Restoration Of 3' Diameter Manhole Interior ...................................................................................... 268.45  
    For 80 Mil Material, Add  23.31 
    For 100 Mil Material, Add  46.63 
    For 125 Mil Material, Add  70.97 
    For 150 Mil Material, Add  95.31 
    For 200 Mil Material, Add  131.18 
    For 2 To 5 Manholes, Deduct  -19.83 
    For 6 To 10 Manholes, Deduct  -32.94 
    For >10 Manholes, Deduct  -65.88 

. 
 33 01 30 83-0010 VLF 60 Mil Polyurethane Restoration Of 3-1/2' Diameter Manhole Interior ................................................................................ 327.42  

    For 80 Mil Material, Add  28.27 
    For 100 Mil Material, Add  56.53 
    For 125 Mil Material, Add  86.00 
    For 150 Mil Material, Add  115.46 
    For 200 Mil Material, Add  158.73 
    For 2 To 5 Manholes, Deduct  -24.20 
    For 6 To 10 Manholes, Deduct  -40.21 
    For >10 Manholes, Deduct  -80.42 

. 
 33 01 30 83-0011 VLF 60 Mil Polyurethane Restoration Of 4' Diameter Manhole Interior ...................................................................................... 357.92  

    For 80 Mil Material, Add  31.08 
    For 100 Mil Material, Add  62.17 
    For 125 Mil Material, Add  94.62 
    For 150 Mil Material, Add  127.07 
    For 200 Mil Material, Add  174.89 
    For 2 To 5 Manholes, Deduct  -26.43 
    For 6 To 10 Manholes, Deduct  -43.92 
    For >10 Manholes, Deduct  -87.84 
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. 
 33 01 30 83-0012 VLF 60 Mil Polyurethane Restoration Of 5' Diameter Manhole Interior ...................................................................................... 447.41  

    For 80 Mil Material, Add  38.85 
    For 100 Mil Material, Add  77.71 
    For 125 Mil Material, Add  118.27 
    For 150 Mil Material, Add  158.84 
    For 200 Mil Material, Add  218.62 
    For 2 To 5 Manholes, Deduct  -33.04 
    For 6 To 10 Manholes, Deduct  -54.90 
    For >10 Manholes, Deduct  -109.80 

. 
 33 01 30 83-0013 VLF 60 Mil Polyurethane Restoration Of 6' Diameter Manhole Interior ...................................................................................... 536.89  

    For 80 Mil Material, Add  46.62 
    For 100 Mil Material, Add  93.25 
    For 125 Mil Material, Add  141.92 
    For 150 Mil Material, Add  190.60 
    For 200 Mil Material, Add  262.34 
    For 2 To 5 Manholes, Deduct  -39.65 
    For 6 To 10 Manholes, Deduct  -65.88 
    For >10 Manholes, Deduct  -131.76 

XXXXXXX 
. 
 33 01 30 83-0014  Multiplexx™ PVCP Cured-In-Place (CIP) Lining Manhole Restoration, 

Interior (33 01 30 83-0001) 
. 
. 

 33 01 30 83-0015 VLF 3' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 370.78  
    For 2 To 5 Manholes, Deduct  -22.29 
    For 6 To 10 Manholes, Deduct  -35.31 
    For >10 Manholes, Deduct  -70.62 

. 
 33 01 30 83-0016 VLF 3-1/2' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ....................................... 453.97  

    For 2 To 5 Manholes, Deduct  -27.28 
    For 6 To 10 Manholes, Deduct  -43.22 
    For >10 Manholes, Deduct  -86.43 

. 
 33 01 30 83-0017 VLF 4' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 530.28  

    For 2 To 5 Manholes, Deduct  -31.52 
    For 6 To 10 Manholes, Deduct  -49.77 
    For >10 Manholes, Deduct  -99.55 

. 
 33 01 30 83-0018 VLF 5' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 664.76  

    For 2 To 5 Manholes, Deduct  -39.49 
    For 6 To 10 Manholes, Deduct  -62.36 
    For >10 Manholes, Deduct  -124.72 

. 
 33 01 30 83-0019 VLF 6' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 799.26  

    For 2 To 5 Manholes, Deduct  -47.47 
    For 6 To 10 Manholes, Deduct  -74.95 
    For >10 Manholes, Deduct  -149.90 

XXXXXXX 
. 
 33 01 30 86  Manhole Rim Adjustment (33 01 30)
. 
. 
 33 01 30 86-0001  Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Risers (33 01 30 86) 
. 
. 
 33 01 30 86-0002  Up To 6" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or 

Steel, Manhole Cover Risers (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0003 EA Up To 2" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser .................................. 281.82  
. 

 33 01 30 86-0004 EA >2" To 3" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 316.01  
. 

 33 01 30 86-0005 EA >3" To 4" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 347.24  
. 

 33 01 30 86-0006 EA >4" To 5" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 382.56  
. 

 33 01 30 86-0007 EA >5" To 6" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 411.58  

XXXXXXX 
. 
 33 01 30 86-0008  Up To 6" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or 

Steel, Manhole Cover Riser (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0009 EA Up To 2" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ......................... 328.40  
. 

 33 01 30 86-0010 EA >2 To 3" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ......................... 357.58  
. 

 33 01 30 86-0011 EA >3" To 4" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 394.01  
. 

 33 01 30 86-0012 EA >4" To 5" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 429.31  
. 

 33 01 30 86-0013 EA >5" To 6" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 463.51  

XXXXXXX 
. 
 33 01 30 86-0014  >6" To 12" Rise, >32-1/2" To 36" Diameter, Solid, Cast Iron, Manhole 

Cover Risers (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0015 EA >6" To 6-1/2" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................... 459.62  
. 

 33 01 30 86-0016 EA 7" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 499.32  
. 

 33 01 30 86-0017 EA 7-1/2" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser.................................................................................. 539.75  
. 

 33 01 30 86-0018 EA 8" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 572.39  
. 

 33 01 30 86-0019 EA 9" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 621.36  
. 

 33 01 30 86-0020 EA 10" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 666.16  
. 

 33 01 30 86-0021 EA 11" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 710.22  
. 

 33 01 30 86-0022 EA 12" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 755.30  

XXXXXXX 
. 
 33 01 30 86-0023  >12" Rise, Solid Manhole Risers (33 01 30 86) 
. 
. 
 33 01 30 86-0024  Precast Concrete Manhole Riser (33 01 30 86-0023) 
. 
. 

 33 01 30 86-0025 VLF Up To 26" Diameter Precast Concrete Manhole Riser ........................................................................................................ 128.02  
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. 
 33 01 30 86-0026 VLF >26" To 36" Diameter Precast Concrete Manhole Riser ..................................................................................................... 151.92  

. 
 33 01 30 86-0027 VLF >36" To 48" Diameter Precast Concrete Manhole Riser ..................................................................................................... 173.99  

. 
 33 01 30 86-0028 VLF >48" To 60" Diameter Precast Concrete Manhole Riser ..................................................................................................... 362.15  

. 
 33 01 30 86-0029 VLF >60" To 72" Diameter Precast Concrete Manhole Riser ..................................................................................................... 529.20  

XXXXXXX 
. 
 33 05  Common Work Results For Utilities (33) 
. 
. 
 33 05 07  Trenchless Installation of Utility Piping (33 05) 
. 
. 
 33 05 07 13  Utility Directional Drilling (33 05 07) 
. 
. 
 33 05 07 13-0001  Horizontal Augering (33 05 07 13) 

Note: Excludes starting or receiving pits, dewatering, cost of casing pipe or spoils removal. 
. 
. 

 33 05 07 13-0002 LF Up To 2" Diameter Horizontal Hand Augering ....................................................................................................................... 21.96  
. 

 33 05 07 13-0003 LF 3" Diameter Horizontal Hand Augering ................................................................................................................................. 26.51  
. 

 33 05 07 13-0004 LF 4" Diameter Horizontal Hand Augering ................................................................................................................................. 36.35  
. 

 33 05 07 13-0005 LF 6" Diameter Horizontal Hand Augering ................................................................................................................................. 46.95  
. 

 33 05 07 13-0006 LF 8" Diameter Horizontal Augering ........................................................................................................................................... 79.61  
. 

 33 05 07 13-0007 LF 10" Diameter Horizontal Augering ....................................................................................................................................... 116.13  
. 

 33 05 07 13-0008 LF 12" Diameter Horizontal Augering ....................................................................................................................................... 139.54  
. 

 33 05 07 13-0009 LF 16" Diameter Horizontal Augering ....................................................................................................................................... 166.71  
. 

 33 05 07 13-0010 LF 20" Diameter Horizontal Augering ....................................................................................................................................... 288.45  
. 

 33 05 07 13-0011 LF 24" Diameter Horizontal Augering ....................................................................................................................................... 354.66  
. 

 33 05 07 13-0012 LF 30" Diameter Horizontal Augering ....................................................................................................................................... 437.46  
. 

 33 05 07 13-0013 LF 36" Diameter Horizontal Augering ....................................................................................................................................... 499.80  
. 

 33 05 07 13-0014 LF 42" Diameter Horizontal Augering ....................................................................................................................................... 626.77  
. 

 33 05 07 13-0015 LF 48" Diameter Horizontal Augering ....................................................................................................................................... 675.36  
. 

 33 05 07 13-0016 EA 8" To 20" Horizontal Augering Minimum Set-up Charge .................................................................................................. 3,371.54  
Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0017 EA >20" To 36" Horizontal Augering Minimum Set-up Charge .............................................................................................. 4,497.18  

Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0018 EA >36" Horizontal Augering Minimum Set-up Charge .......................................................................................................... 6,398.37  

Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 07 13-0019  Horizontal Directional Boring (33 05 07 13) 

Note: Excludes receiving pits or dewatering or cost of casing pipe. 
. 
. 

 33 05 07 13-0020 LF Up To 1-1/2" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................... 11.07  
    For Horizontal Boring Through Rock, Add  7.75 

. 
 33 05 07 13-0021 LF 2" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 16.60  

    For Horizontal Boring Through Rock, Add  11.62 
. 

 33 05 07 13-0022 LF 2-1/2" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................. 23.06  
    For Horizontal Boring Through Rock, Add  16.14 

. 
 33 05 07 13-0023 LF 3" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 28.60  

    For Horizontal Boring Through Rock, Add  20.02 
. 

 33 05 07 13-0024 LF 4" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 34.13  
    For Horizontal Boring Through Rock, Add  23.89 

. 
 33 05 07 13-0025 LF 5" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 39.66  

    For Horizontal Boring Through Rock, Add  27.76 
. 

 33 05 07 13-0026 LF 6" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 46.13  
    For Horizontal Boring Through Rock, Add  32.29 

. 
 33 05 07 13-0027 LF 8" Diameter Directional Boring For Horizontal Pipe, Underground ........................................................................................ 56.19  

    For Horizontal Boring Through Rock, Add  39.33 
. 

 33 05 07 13-0028 LF 10" Diameter Directional Boring For Horizontal Pipe, Underground ...................................................................................... 60.87  
    For Horizontal Boring Through Rock, Add  42.61 

. 
 33 05 07 13-0029 LF 12" Diameter Directional Boring For Horizontal Pipe, Underground ...................................................................................... 65.56  

    For Horizontal Boring Through Rock, Add  45.89 
. 

 33 05 07 13-0030 LF 18" Diameter Directional Boring For Horizontal Pipe, Underground .................................................................................... 135.80  
    For Horizontal Boring Through Rock, Add  95.06 

. 
 33 05 07 13-0031 LF 24" Diameter Directional Boring For Horizontal Pipe, Underground .................................................................................... 209.52  

    For Horizontal Boring Through Rock, Add  146.66 
. 

 33 05 07 13-0032 LF 30" Diameter Directional Boring For Horizontal Pipe, Underground .................................................................................... 319.41  
    For Horizontal Boring Through Rock, Add  223.59 

. 
 33 05 07 13-0033 LF 36" Diameter Directional Boring For Horizontal Pipe, Underground .................................................................................... 511.04  

    For Horizontal Boring Through Rock, Add  357.73 
. 

 33 05 07 13-0034 EA Up To 6" Horizontal Directional Boring Minimum Set-up Charge ..................................................................................... 2,951.82  
Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0035 EA >6" To 18" Horizontal Directional Boring Minimum Set-up Charge .................................................................................. 3,371.54  

Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0036 EA >18" To 36" Horizontal Directional Boring Minimum Set-up Charge ................................................................................ 4,497.18  

Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 07 23  Utility Boring and Jacking (33 05 07) 
. 
. 
 33 05 07 23-0001  Horizontal Jacking (33 05 07 23) 

Note: Includes cost of steel casing pipe, excludes dewatering and excavation for jacking pit or receiving pit. 
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. 

. 
 33 05 07 23-0002 LF Up To 2" Diameter Horizontal Jacking .................................................................................................................................. 46.02  

    For Horizontal Jacking Through Rock, Add  24.05 
. 

 33 05 07 23-0003 LF 3" Diameter Horizontal Jacking ............................................................................................................................................. 55.25  
    For Horizontal Jacking Through Rock, Add  29.03 

. 
 33 05 07 23-0004 LF 4" Diameter Horizontal Jacking ............................................................................................................................................. 74.90  

    For Horizontal Jacking Through Rock, Add  39.81 
. 

 33 05 07 23-0005 LF 6" Diameter Horizontal Jacking ............................................................................................................................................. 96.79  
    For Horizontal Jacking Through Rock, Add  51.42 

. 
 33 05 07 23-0006 LF 8" Diameter Horizontal Jacking ........................................................................................................................................... 131.46  

    For Horizontal Jacking Through Rock, Add  70.50 
. 

 33 05 07 23-0007 LF 10" Diameter Horizontal Jacking ......................................................................................................................................... 192.52  
    For Horizontal Jacking Through Rock, Add  102.84 

. 
 33 05 07 23-0008 LF 12" Diameter Horizontal Jacking ......................................................................................................................................... 231.69  

    For Horizontal Jacking Through Rock, Add  123.59 
. 

 33 05 07 23-0009 LF 16" Diameter Horizontal Jacking ......................................................................................................................................... 276.66  
    For Horizontal Jacking Through Rock, Add  147.64 

. 
 33 05 07 23-0010 LF 20" Diameter Horizontal Jacking ......................................................................................................................................... 441.41  

    For Horizontal Jacking Through Rock, Add  256.28 
. 

 33 05 07 23-0011 LF 24" Diameter Horizontal Jacking ......................................................................................................................................... 675.98  
    For Horizontal Jacking Through Rock, Add  287.62 

. 
 33 05 07 23-0012 LF 30" Diameter Horizontal Jacking ......................................................................................................................................... 793.66  

    For Horizontal Jacking Through Rock, Add  355.15 
. 

 33 05 07 23-0013 LF 36" Diameter Horizontal Jacking ......................................................................................................................................... 898.24  
    For Horizontal Jacking Through Rock, Add  406.09 

. 
 33 05 07 23-0014 EA Up To 6" Horizontal Jacking Minimum Set-up Charge ..................................................................................................... 2,951.82  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 23-0015 EA >6" To 20" Horizontal Jacking Minimum Set-up Charge .................................................................................................. 3,371.54  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 23-0016 EA >20" To 36" Horizontal Jacking Minimum Set-up Charge ................................................................................................ 4,497.18  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 23-0017 EA >36" Horizontal Jacking Minimum Set-up Charge ............................................................................................................ 6,398.37  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 07 24  Casing Piping for Utility Jacking (33 05 07)
. 
. 
 33 05 07 24-0001  Casing Pipe (33 05 07 24) 

Note: Casing pipe is pulled back from hook on boring auger through slurry. Costs are installed costs. Excludes 
boring. 

. 

. 
 33 05 07 24-0002  Steel Pipe (33 05 07 24-0001) 
. 
. 

 33 05 07 24-0003 LF 1-1/2" Steel Pipe Pull In Place By Boring Machine ............................................................................................................... 11.70  
Note: Includes pipe welding. 

. 
 33 05 07 24-0004 LF 2" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 12.40  

Note: Includes pipe welding. 
. 

 33 05 07 24-0005 LF 2-1/2" Steel Pipe Pull In Place By Boring Machine ............................................................................................................... 13.38  
Note: Includes pipe welding. 

. 
 33 05 07 24-0006 LF 3" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 14.38  

Note: Includes pipe welding. 
. 

 33 05 07 24-0007 LF 4" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 18.07  
Note: Includes pipe welding. 

. 
 33 05 07 24-0008 LF 5" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 20.38  

Note: Includes pipe welding. 
. 

 33 05 07 24-0009 LF 6" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 22.68  
Note: Includes pipe welding. 

XXXXXXX 
. 
 33 05 07 24-0010  Polyethylene Pipe (33 05 07 24-0001) 
. 
. 

 33 05 07 24-0011 LF 3/4" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................ 4.54  
Note: Includes pipe welding. 

. 
 33 05 07 24-0012 LF 1" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 4.98  

Note: Includes pipe welding. 
. 

 33 05 07 24-0013 LF 1-1/4" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 5.41  
Note: Includes pipe welding. 

. 
 33 05 07 24-0014 LF 1-1/2" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 5.78  

Note: Includes pipe welding. 
. 

 33 05 07 24-0015 LF 2" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 6.18  
Note: Includes pipe welding. 

. 
 33 05 07 24-0016 LF 2-1/2" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 6.61  

Note: Includes pipe welding. 
. 

 33 05 07 24-0017 LF 3" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 7.05  
Note: Includes pipe welding. 

. 
 33 05 07 24-0018 LF 4" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 8.56  

Note: Includes pipe welding. 
. 

 33 05 07 24-0019 LF 5" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 9.49  
Note: Includes pipe welding. 

. 
 33 05 07 24-0020 LF 6" Polyethylene Pipe Pull In Place By Boring Machine ......................................................................................................... 10.42  

Note: Includes pipe welding. 
. 

 33 05 07 24-0021 LF 8" Polyethylene Pipe Pull In Place By Boring Machine ......................................................................................................... 13.60  
Note: Includes pipe welding. 
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. 
 33 05 07 24-0022 LF 10" Polyethylene Pipe Pull In Place By Boring Machine ....................................................................................................... 18.55  

Note: Includes pipe welding. 

XXXXXXX 
. 
 33 05 09  Piping Specials for Utilities (33 05) 
. 
. 
 33 05 09 23  Adapters for Utility Piping (33 05 09) 

See CSI section 33 14 13 53-0216 for ductile iron body adapters, 33 14 13 53-0223 for steel body adapters. 
. 
. 
 33 05 27  Corrugated Metal Utility Pipe (33 05) 
. 
. 
 33 05 27 13  Corrugated Metal Culvert Pipe (33 05 27)

See CSI section 33 42 11 00-0351 for corrugated metal culvert pipe. 
. 
. 
 33 05 27 23  Corrugated Metal Slotted Pipe (33 05 27)

See CSI section 33 41 16 13-0017 for corrugated metal slotted pipe. 
. 
. 
 33 05 27 33  Corrugated Metal Culvert Arch Pipe (33 05 27)

See CSI section 33 42 11 00-0695 for corrugated metal culvert arch pipe. 
. 
. 
 33 05 31  Thermoplastic Utility Pipe (33 05) 
. 
. 
 33 05 31 11  Polyvinyl Chloride Gravity Sewer Pipe (33 05 31)

See CSI section 33 31 11 00-0000 for polyvinyl chloride gravity sewer pipe. 
. 
. 
 33 05 31 13  Polyvinyl Chloride Pressure Pipe (33 05 31)

See CSI section 33 14 13 23-0001 for polyvinyl chloride pressure pipe. 
. 
. 
 33 05 33  Polyethylene Utility Pipe (33 05) 
. 
. 
 33 05 33 13  Corrugated-Wall, Smooth Interior HDPE Gravity Pipe (33 05 33)

See CSI section 33 42 11 00-0052 for corrugated-wall smooth interior HDPE gravity pipe. 
. 
. 
 33 05 33 23  Polyethylene Pressure Pipe and Tubing (AWWA C901 and AWWA C906) (33 05 

33) 
See CSI section 33 14 13 23-0171 for AWWA C906 high density polyethylene pipe. 

. 

. 
 33 05 33 33  Corrugated, Perforated HDPE Drainage Pipe (33 05 33)

See CSI section 33 42 11 00-0084 for corrugated perforated HDPE drainage pipe. 
. 
. 
 33 05 33 36  Corrugated, Non-Perforated HDPE Drainage Pipe (33 05 33)

See CSI section 33 42 11 00-0074 for corrugated non-perforated HDPE drainage pipe. 
. 
. 
 33 05 33 63  HDPE Communication Duct (33 05 33)
. 
. 
 33 05 33 63-0001  ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled 

In Place By Boring Machine (33 05 33 63) 
Note: Excludes boring. 

. 

. 
 33 05 33 63-0002 LF 1" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine .................................................................................................................................................................................2.67  
    For Up To 250, Add  0.07 
    For >250 To 500, Add  0.05 

. 
 33 05 33 63-0003 LF 1-1/4" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine .................................................................................................................................................................................2.98  
    For Up To 250, Add  0.09 
    For >250 To 500, Add  0.06 

. 
 33 05 33 63-0004 LF 1-1/2" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine .................................................................................................................................................................................3.22  
    For Up To 250, Add  0.10 
    For >250 To 500, Add  0.07 

. 
 33 05 33 63-0005 LF 2" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine .................................................................................................................................................................................3.53  
    For Up To 250, Add  0.12 
    For >250 To 500, Add  0.08 

. 
 33 05 33 63-0006 LF 3" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine .................................................................................................................................................................................4.59  
    For Up To 250, Add  0.24 
    For >250 To 500, Add  0.16 

. 
 33 05 33 63-0007 LF 4" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine .................................................................................................................................................................................5.70  
    For Up To 250, Add  0.37 
    For >250 To 500, Add  0.25 

. 
 33 05 33 63-0008 LF 1" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine .................................................................................................................................................................................2.72  
    For Up To 250, Add  0.08 
    For >250 To 500, Add  0.05 

. 
 33 05 33 63-0009 LF 1-1/4" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine .................................................................................................................................................................................3.07  
    For Up To 250, Add  0.10 
    For >250 To 500, Add  0.07 

. 
 33 05 33 63-0010 LF 1-1/2" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine .................................................................................................................................................................................3.30  
    For Up To 250, Add  0.11 
    For >250 To 500, Add  0.07 

. 
 33 05 33 63-0011 LF 2" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine .................................................................................................................................................................................3.71  
    For Up To 250, Add  0.14 
    For >250 To 500, Add  0.10 
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. 
 33 05 33 63-0012 LF 3" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 5.00  
    For Up To 250, Add  0.31 
    For >250 To 500, Add  0.20 

. 
 33 05 33 63-0013 LF 4" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 6.22  
    For Up To 250, Add  0.45 
    For >250 To 500, Add  0.30 

XXXXXXX 
. 
 33 05 39  Concrete Pipe (33 05) 
. 
. 
 33 05 39 41  Reinforced Concrete Pipe for Sewers and Culverts (33 05 39)

See CSI section 33 42 11 00-0001 for reinforced concrete pipe. 
. 
. 
 33 05 41  Vitrified Clay Utility Pipe (33 05) 

See CSI section 33 42 11 00-0218 for vitrified clay piping. 
. 
. 
 33 05 61  Concrete Manholes (33 05) 
. 
. 
 33 05 61 00-0001  Manholes (33 05 61) 
. 
. 
 33 05 61 00-0002  Precast Concrete Manholes (33 05 61 00-0001) 

Note: Includes base, riser(s), reducer and openings. See CSI section 33 05 84 00-0002 for top slabs. 
. 
. 
 33 05 61 00-0003  3' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0004 EA 4' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 1,112.06 237.96 
    For Bitumastic Coating, Add  45.65 
    For Epoxy Coating, Add  87.24 

. 
 33 05 61 00-0005 EA 6' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 1,524.38 341.80 

    For Bitumastic Coating, Add  68.48 
    For Epoxy Coating, Add  130.86 

. 
 33 05 61 00-0006 EA 8' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 2,083.81 519.17 

    For Bitumastic Coating, Add  91.30 
    For Epoxy Coating, Add  174.48 

. 
 33 05 61 00-0007 VLF Riser For 3' Diameter, Precast Concrete Manhole .............................................................................................................. 223.46 60.57 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  11.41 
    For Epoxy Coating, Add  21.81 

. 
 33 05 61 00-0008 VLF Drop Collar For 3' Diameter, Precast Concrete Manhole .................................................................................................... 238.47 60.57 

. 
 33 05 61 00-0009 EA Drop Base For 3' Diameter, Precast Concrete Manhole ..................................................................................................... 363.39 60.57 

. 
 33 05 61 00-0010 EA Extended Base Slab For 3' Diameter, Precast Concrete Manhole ...................................................................................... 296.31 60.57 

. 
 33 05 61 00-0011 EA Precast Channel For 3' Diameter, Precast Concrete Manhole ............................................................................................ 410.56 60.57 

XXXXXXX 
. 
 33 05 61 00-0012  4' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0013 EA 4' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 1,396.92 272.57 
    For Bitumastic Coating, Add  45.65 
    For Epoxy Coating, Add  87.24 

. 
 33 05 61 00-0014 EA 6' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 1,870.98 372.08 

    For Bitumastic Coating, Add  68.48 
    For Epoxy Coating, Add  130.86 

. 
 33 05 61 00-0015 EA 8' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 2,518.81 562.44 

    For Bitumastic Coating, Add  91.30 
    For Epoxy Coating, Add  174.48 

. 
 33 05 61 00-0016 VLF Riser For 4' Diameter, Precast Concrete Manhole .............................................................................................................. 277.04 71.38 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  11.41 
    For Epoxy Coating, Add  21.81 

. 
 33 05 61 00-0017 VLF Drop Collar For 4' Diameter, Precast Concrete Manhole .................................................................................................... 297.06 71.38 

. 
 33 05 61 00-0018 EA Drop Base For 4' Diameter, Precast Concrete Manhole ..................................................................................................... 463.60 71.38 

. 
 33 05 61 00-0019 EA Extended Base Slab For 4' Diameter, Precast Concrete Manhole ...................................................................................... 374.17 71.38 

. 
 33 05 61 00-0020 EA Precast Channel For 4' Diameter, Precast Concrete Manhole ............................................................................................ 526.51 71.38 

XXXXXXX 
. 
 33 05 61 00-0021  5' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0022 EA 4' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 2,469.94 302.85 
    For Bitumastic Coating, Add  58.82 
    For Epoxy Coating, Add  140.64 

. 
 33 05 61 00-0023 EA 6' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 3,296.95 415.34 

    For Bitumastic Coating, Add  88.23 
    For Epoxy Coating, Add  210.96 

. 
 33 05 61 00-0024 EA 8' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 4,316.57 623.01 

    For Bitumastic Coating, Add  117.64 
    For Epoxy Coating, Add  281.27 

. 
 33 05 61 00-0025 VLF Riser For 5' Diameter, Precast Concrete Manhole .............................................................................................................. 458.14 77.87 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  14.71 
    For Epoxy Coating, Add  35.16 

XXXXXXX 
. 
 33 05 61 00-0026  6' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
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. 

. 
 33 05 61 00-0027 EA 4' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 3,263.02 337.46 

    For Bitumastic Coating, Add  67.34 
    For Epoxy Coating, Add  164.65 

. 
 33 05 61 00-0028 EA 6' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 4,265.84 458.60 

    For Bitumastic Coating, Add  101.01 
    For Epoxy Coating, Add  246.97 

. 
 33 05 61 00-0029 EA 8' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 5,484.31 692.24 

    For Bitumastic Coating, Add  134.68 
    For Epoxy Coating, Add  329.30 

. 
 33 05 61 00-0030 VLF Riser For 6' Diameter, Precast Concrete Manhole .............................................................................................................. 550.64 86.53 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  16.84 
    For Epoxy Coating, Add  41.16 

XXXXXXX 
. 
 33 05 61 00-0031  7' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0032 EA 4' Deep, 7' Diameter, Precast Concrete Manhole ............................................................................................................ 5,028.45 372.08 
    For Bitumastic Coating, Add  143.20 
    For Epoxy Coating, Add  287.71 

. 
 33 05 61 00-0033 EA 6' Deep, 7' Diameter, Precast Concrete Manhole ............................................................................................................ 6,521.65 507.49 

    For Bitumastic Coating, Add  214.80 
    For Epoxy Coating, Add  431.57 

. 
 33 05 61 00-0034 EA 8' Deep, 7' Diameter, Precast Concrete Manhole ............................................................................................................ 8,251.94 761.46 

    For Bitumastic Coating, Add  286.41 
    For Epoxy Coating, Add  575.42 

. 
 33 05 61 00-0035 VLF Riser For 7' Diameter, Precast Concrete Manhole .............................................................................................................. 801.55 95.18 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  35.80 
    For Epoxy Coating, Add  71.93 

XXXXXXX 
. 
 33 05 61 00-0036  8' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0037 EA 4' Deep, 8' Diameter, Precast Concrete Manhole ............................................................................................................ 7,197.24 428.32 
    For Bitumastic Coating, Add  169.30 
    For Epoxy Coating, Add  350.70 

. 
 33 05 61 00-0038 EA 6' Deep, 8' Diameter, Precast Concrete Manhole ............................................................................................................ 9,353.07 584.08 

    For Bitumastic Coating, Add  253.95 
    For Epoxy Coating, Add  526.04 

. 
 33 05 61 00-0039 EA 8' Deep, 8' Diameter, Precast Concrete Manhole .......................................................................................................... 11,781.47 876.11 

    For Bitumastic Coating, Add  338.59 
    For Epoxy Coating, Add  701.39 

. 
 33 05 61 00-0040 VLF Riser For 8' Diameter, Precast Concrete Manhole ........................................................................................................... 1,138.48 108.16 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  42.32 
    For Epoxy Coating, Add  87.67 

XXXXXXX 
. 
 33 05 63  Concrete Vaults and Chambers (33 05) 
. 
. 
 33 05 63 00-0001  Underground Utility Vaults And Structures (33 05 63) 

See CSI section 33 05 61 00-0001 for manholes, 33 05 81 00-0002 for frames and covers. 
. 
. 
 33 05 63 00-0002  Precast Concrete Underground Utility Vault (33 05 63 00-0001) 

Note: Sizes given are for inside dimensions. 
. 
. 
 33 05 63 00-0003  6' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0004 EA 4' x 4' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 4,015.80  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0005 EA 4' x 6' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 5,234.53  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0006 EA 5' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 8,635.39  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0007 EA 5' x 12' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 9,971.30  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0008 EA 6' x 6' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 6,689.29  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0009 EA 6' x 8' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 8,143.17  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0010 EA 6' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 9,597.95  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0011 EA 6' x 12' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 13,867.03  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0012 EA 6' x 14' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 13,867.03  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0013 EA 6' x 16' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 17,460.88  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0014 EA 8' x 8' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 9,834.01  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0015 EA 8' x 10' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 11,523.98  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0016 EA 8' x 12' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 16,472.42  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0017 EA 8' x 14' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 18,539.42  

Note: 8" thick walls and top. 
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XXXXXXX 
. 
 33 05 63 00-0018  7' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0019 EA 4' x 4' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 4,420.69  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0020 EA 4' x 6' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 5,740.22  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0021 EA 4' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 7,059.70  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0022 EA 5' x 10' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 9,393.52  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0023 EA 5' x 12' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 10,831.05  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0024 EA 6' x 6' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 7,295.77  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0025 EA 6' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 8,851.35  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0026 EA 6' x 10' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 10,406.88  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0027 EA 6' x 12' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 15,080.01  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0028 EA 6' x 16' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 18,943.49  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0029 EA 8' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 10,642.94  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0030 EA 8' x 10' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 12,433.70  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0031 EA 8' x 12' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 17,820.71  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0032 EA 8' x 14' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 20,021.17  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0033 EA 10' x 10' x 7' Precast Concrete Underground Utility Vault .............................................................................................. 18,089.86  
Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0034  8' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0035 EA 4' x 4' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 4,824.72  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0036 EA 4' x 6' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 6,245.91  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0037 EA 5' x 10' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 10,151.62  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0038 EA 5' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 11,689.94  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0039 EA 6' x 6' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 7,902.25  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0040 EA 6' x 8' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 9,558.62  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0041 EA 6' x 10' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 11,215.00  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0042 EA 6' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 16,292.95  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0043 EA 6' x 16' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 20,426.15  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0044 EA 8' x 8' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 11,451.01  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0045 EA 8' x 10' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 13,343.42  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0046 EA 8' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 19,168.07  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0047 EA 8' x 14' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 21,503.82  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0048 EA 10' x 10' x 8' Precast Concrete Underground Utility Vault .............................................................................................. 19,437.72  

Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0049  10' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0050 EA 6' x 6' x 10' Precast Concrete Underground Utility Vault .................................................................................................. 8,508.77  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0051 EA 6' x 8' x 10' Precast Concrete Underground Utility Vault ................................................................................................ 10,265.88  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0052 EA 10' x 10' x 10' Precast Concrete Underground Utility Vault ............................................................................................ 20,785.03  
Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0053  12' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0054 EA 6' x 6' x 12' Precast Concrete Underground Utility Vault .................................................................................................. 9,115.24  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0055 EA 6' x 8' x 12' Precast Concrete Underground Utility Vault ................................................................................................ 10,974.06  

Note: 6" thick walls and 8" thick top. 

XXXXXXX 
. 
 33 05 63 00-0056  Handhole Or Pull Box Enclosures (33 05 63 00-0001) 
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. 

. 
 33 05 63 00-0057  Polymer Concrete Handhole Enclosures (33 05 63 00-0056) 
. 
. 
 33 05 63 00-0058  Polymer Concrete Handhole Enclosures (33 05 63 00-0057) 
. 
. 
 33 05 63 00-0059  Flared Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0058) 
. 
. 
 33 05 63 00-0060  Open Bottom, Flared Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-

0059) 
. 
. 

 33 05 63 00-0061 EA 12" x 12", 24" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 224.28 20.08 

. 
 33 05 63 00-0062 EA 10" x 15", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 202.93 44.57 
. 

 33 05 63 00-0063 EA 13" x 24", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 309.43 66.86 

. 
 33 05 63 00-0064 EA 17" x 30", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 355.97 66.86 
. 

 33 05 63 00-0065 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 340.60 66.86 

. 
 33 05 63 00-0066 EA 13" x 24", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 407.72 66.86 
. 

 33 05 63 00-0067 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 397.59 66.86 

. 
 33 05 63 00-0068 EA 17" x 30", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 533.51 66.86 
. 

 33 05 63 00-0069 EA 27" Round, 36" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 755.77 89.14 

. 
 33 05 63 00-0070 EA 27" Round, 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,048.28 89.14 
. 

 33 05 63 00-0071 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 700.34 122.57 

. 
 33 05 63 00-0072 EA 24" x 36", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 791.95 122.57 
. 

 33 05 63 00-0073 EA 24" x 36", 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,268.47 122.57 

. 
 33 05 63 00-0074 EA 39" Round, 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 748.84 133.71 
. 

 33 05 63 00-0075 EA 39" Round, 24" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,048.90 133.71 

. 
 33 05 63 00-0076 EA 39" Round, 36" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,294.27 133.71 
. 

 33 05 63 00-0077 EA 39" Round, 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,874.62 133.71 

. 
 33 05 63 00-0078 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,066.41 193.88 
. 

 33 05 63 00-0079 EA 30" x 48", 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,518.01 193.88 

XXXXXXX 
. 
 33 05 63 00-0080  Gasketed, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0059) 
. 
. 

 33 05 63 00-0081 EA 12" x 12", 24" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 285.08 20.08 

. 
 33 05 63 00-0082 EA 13" x 24", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 381.85 66.86 
. 

 33 05 63 00-0083 EA 17" x 30", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 456.76 66.86 

. 
 33 05 63 00-0084 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 423.23 66.86 
. 

 33 05 63 00-0085 EA 13" x 24", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 480.60 66.86 

. 
 33 05 63 00-0086 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 495.64 66.86 
. 

 33 05 63 00-0087 EA 17" x 30", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 632.41 66.86 

. 
 33 05 63 00-0088 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 854.33 122.57 
. 

 33 05 63 00-0089 EA 24" x 36", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 945.93 122.57 

. 
 33 05 63 00-0090 EA 24" x 36", 48" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................ 1,422.48 122.57 
. 

 33 05 63 00-0091 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................ 1,246.36 193.88 

. 
 33 05 63 00-0092 EA 30" x 48", 48" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................ 1,701.39 193.88 

XXXXXXX 
. 
 33 05 63 00-0093  Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0058) 
. 
. 
 33 05 63 00-0094  Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 

00-0093) 
. 
. 

 33 05 63 00-0095 EA 5" x 16", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 363.33 20.08 
. 

 33 05 63 00-0096 EA 10" x 12", 15" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 308.30 20.08 

. 
 33 05 63 00-0097 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 268.82 66.86 
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. 
 33 05 63 00-0098 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 301.29 66.86 
. 

 33 05 63 00-0099 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure.............. 90.92 20.08 
. 

 33 05 63 00-0100 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 136.94 20.08 

. 
 33 05 63 00-0101 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure.......... 216.81 20.08 

. 
 33 05 63 00-0102 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure.......... 226.48 20.08 

. 
 33 05 63 00-0103 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 199.56 44.57 
. 

 33 05 63 00-0104 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 214.39 44.57 

. 
 33 05 63 00-0105 EA 8" x 8", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure.......... 134.96 20.08 

. 
 33 05 63 00-0106 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure.......... 153.07 20.08 

. 
 33 05 63 00-0107 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 212.85 44.57 
. 

 33 05 63 00-0108 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 237.77 44.57 

. 
 33 05 63 00-0109 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 221.64 44.57 
. 

 33 05 63 00-0110 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 270.33 66.86 

. 
 33 05 63 00-0111 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 294.78 66.86 
. 

 33 05 63 00-0112 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 312.96 66.86 

. 
 33 05 63 00-0113 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 340.35 66.86 
. 

 33 05 63 00-0114 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 394.96 66.86 

. 
 33 05 63 00-0115 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 428.08 66.86 
. 

 33 05 63 00-0116 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 464.33 66.86 

. 
 33 05 63 00-0117 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 487.13 66.86 
. 

 33 05 63 00-0118 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 583.95 89.14 

. 
 33 05 63 00-0119 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 601.11 122.57 
. 

 33 05 63 00-0120 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 759.87 122.57 

. 
 33 05 63 00-0121 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 906.46 122.57 
. 

 33 05 63 00-0122 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 999.03 122.57 

. 
 33 05 63 00-0123 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,091.11 122.57 
. 

 33 05 63 00-0124 EA 36" x 36", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,242.60 193.88 

. 
 33 05 63 00-0125 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 918.06 193.88 
. 

 33 05 63 00-0126 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,035.64 193.88 

. 
 33 05 63 00-0127 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,260.47 193.88 
. 

 33 05 63 00-0128 EA 30" x 60", 21" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,258.16 193.88 

. 
 33 05 63 00-0129 EA 30" x 60", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,342.09 193.88 
. 

 33 05 63 00-0130 EA 30" x 60", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,503.49 193.88 

. 
 33 05 63 00-0131 EA 36" x 60", 19" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,390.37 207.73 
. 

 33 05 63 00-0132 EA 36" x 60", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,504.33 207.73 

. 
 33 05 63 00-0133 EA 36" x 60", 31" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,649.82 207.73 
. 

 33 05 63 00-0134 EA 36" x 60", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,708.03 207.73 

. 
 33 05 63 00-0135 EA 48" x 48", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,728.26 207.73 
. 

 33 05 63 00-0136 EA 48" x 48", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,949.94 207.73 

. 
 33 05 63 00-0137 EA 36" x 72", 21" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,519.43 207.73 
. 

 33 05 63 00-0138 EA 36" x 72", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,986.53 207.73 

. 
 33 05 63 00-0139 EA 48" x 72", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,232.89 221.58 
. 

 33 05 63 00-0140 EA 48" x 72", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,741.10 221.58 

. 
 33 05 63 00-0141 EA 48" x 96", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 3,498.50 221.58 

XXXXXXX 
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. 
 33 05 63 00-0142  Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0093) 
. 
. 

 33 05 63 00-0143 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 353.12 66.86 

. 
 33 05 63 00-0144 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 401.29 66.86 
. 

 33 05 63 00-0145 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 148.65 20.08 

. 
 33 05 63 00-0146 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 211.55 20.08 
. 

 33 05 63 00-0147 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 281.07 20.08 

. 
 33 05 63 00-0148 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 290.75 20.08 
. 

 33 05 63 00-0149 EA 10" x 15", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 262.86 44.57 

. 
 33 05 63 00-0150 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 273.18 44.57 
. 

 33 05 63 00-0151 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 286.98 44.57 

. 
 33 05 63 00-0152 EA 8" x 8", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 197.91 20.08 
. 

 33 05 63 00-0153 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 232.54 20.08 

. 
 33 05 63 00-0154 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 286.64 44.57 
. 

 33 05 63 00-0155 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 311.57 44.57 

. 
 33 05 63 00-0156 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 296.22 44.57 
. 

 33 05 63 00-0157 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 352.66 66.86 

. 
 33 05 63 00-0158 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 377.41 66.86 
. 

 33 05 63 00-0159 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 411.21 66.86 

. 
 33 05 63 00-0160 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 438.42 66.86 
. 

 33 05 63 00-0161 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 492.87 66.86 

. 
 33 05 63 00-0162 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 526.14 66.86 
. 

 33 05 63 00-0163 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 562.23 66.86 

. 
 33 05 63 00-0164 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 585.18 66.86 
. 

 33 05 63 00-0165 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 719.40 89.14 

. 
 33 05 63 00-0166 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 755.11 122.57 
. 

 33 05 63 00-0167 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 913.68 122.57 

. 
 33 05 63 00-0168 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................ 1,060.11 122.57 
. 

 33 05 63 00-0169 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................ 1,152.54 122.57 

. 
 33 05 63 00-0170 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................ 1,244.93 122.57 
. 

 33 05 63 00-0171 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................ 1,096.31 193.88 

. 
 33 05 63 00-0172 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................ 1,214.06 193.88 
. 

 33 05 63 00-0173 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................ 1,438.72 193.88 

XXXXXXX 
. 
 33 05 63 00-0174  Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 

00-0093) 
. 
. 

 33 05 63 00-0175 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ........ 326.21 66.86 
. 

 33 05 63 00-0176 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ........ 375.71 66.86 
. 

 33 05 63 00-0177 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ............ 111.85 20.08 
. 

 33 05 63 00-0178 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 179.24 20.08 

. 
 33 05 63 00-0179 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 254.18 20.08 

. 
 33 05 63 00-0180 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 264.04 20.08 

. 
 33 05 63 00-0181 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 245.16 44.57 
. 

 33 05 63 00-0182 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 273.85 44.57 

. 
 33 05 63 00-0183 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 157.78 20.08 

. 
 33 05 63 00-0184 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 259.26 44.57 
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. 
 33 05 63 00-0185 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 295.00 44.57 
. 

 33 05 63 00-0186 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 268.55 44.57 

. 
 33 05 63 00-0187 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 348.87 66.86 
. 

 33 05 63 00-0188 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 397.73 66.86 

. 
 33 05 63 00-0189 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 413.98 66.86 
. 

 33 05 63 00-0190 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 452.68 66.86 

. 
 33 05 63 00-0191 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 488.27 66.86 
. 

 33 05 63 00-0192 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 521.88 66.86 

. 
 33 05 63 00-0193 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 582.06 66.86 
. 

 33 05 63 00-0194 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 590.44 66.86 

. 
 33 05 63 00-0195 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 729.90 89.14 
. 

 33 05 63 00-0196 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 768.72 122.57 

. 
 33 05 63 00-0197 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 943.84 122.57 
. 

 33 05 63 00-0198 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,117.03 122.57 

. 
 33 05 63 00-0199 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,232.06 122.57 
. 

 33 05 63 00-0200 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,347.10 122.57 

. 
 33 05 63 00-0201 EA 36" x 36", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,456.92 193.88 
. 

 33 05 63 00-0202 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,132.40 193.88 

. 
 33 05 63 00-0203 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,259.15 193.88 
. 

 33 05 63 00-0204 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,483.83 193.88 

. 
 33 05 63 00-0205 EA 30" x 60", 21" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,582.93 193.88 
. 

 33 05 63 00-0206 EA 30" x 60", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,613.96 193.88 

. 
 33 05 63 00-0207 EA 30" x 60", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,915.02 193.88 
. 

 33 05 63 00-0208 EA 36" x 60", 19" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,784.34 207.73 

. 
 33 05 63 00-0209 EA 36" x 60", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,843.23 207.73 
. 

 33 05 63 00-0210 EA 36" x 60", 31" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,010.25 207.73 

. 
 33 05 63 00-0211 EA 36" x 60", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,136.67 207.73 
. 

 33 05 63 00-0212 EA 36" x 72", 21" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,967.69 207.73 

. 
 33 05 63 00-0213 EA 36" x 72", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,419.80 207.73 
. 

 33 05 63 00-0214 EA 48" x 48", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,108.45 207.73 

. 
 33 05 63 00-0215 EA 48" x 48", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,311.31 207.73 
. 

 33 05 63 00-0216 EA 48" x 72", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,790.87 221.58 

. 
 33 05 63 00-0217 EA 48" x 72", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 3,299.29 221.58 
. 

 33 05 63 00-0218 EA 48" x 96", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 4,427.56 221.58 

XXXXXXX 
. 
 33 05 63 00-0219  Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0093) 
. 
. 

 33 05 63 00-0220 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 410.50 66.86 

. 
 33 05 63 00-0221 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 475.91 66.86 
. 

 33 05 63 00-0222 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 169.12 20.08 

. 
 33 05 63 00-0223 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 253.70 20.08 
. 

 33 05 63 00-0224 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 318.31 20.08 

. 
 33 05 63 00-0225 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 328.30 20.08 
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. 
 33 05 63 00-0226 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 318.95 44.57 
. 

 33 05 63 00-0227 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 347.47 44.57 

. 
 33 05 63 00-0228 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 239.62 20.08 
. 

 33 05 63 00-0229 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 332.72 44.57 

. 
 33 05 63 00-0230 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 368.46 44.57 
. 

 33 05 63 00-0231 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 322.06 44.57 

. 
 33 05 63 00-0232 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 431.53 66.86 
. 

 33 05 63 00-0233 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 480.40 66.86 

. 
 33 05 63 00-0234 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 512.04 66.86 
. 

 33 05 63 00-0235 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 550.75 66.86 

. 
 33 05 63 00-0236 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 586.33 66.86 
. 

 33 05 63 00-0237 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 619.95 66.86 

. 
 33 05 63 00-0238 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 680.14 66.86 
. 

 33 05 63 00-0239 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 688.50 66.86 

. 
 33 05 63 00-0240 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................... 865.18 89.14 
. 

 33 05 63 00-0241 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................... 922.71 122.57 

. 
 33 05 63 00-0242 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................ 1,097.67 122.57 
. 

 33 05 63 00-0243 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................ 1,270.67 122.57 

. 
 33 05 63 00-0244 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................ 1,385.79 122.57 
. 

 33 05 63 00-0245 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................ 1,500.91 122.57 

. 
 33 05 63 00-0246 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................ 1,310.81 193.88 
. 

 33 05 63 00-0247 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ........................................................................................................................................................ 1,437.73 193.88 

. 
 33 05 63 00-0248 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ........................................................................................................................................................ 1,662.25 193.88 

XXXXXXX 
. 
 33 05 63 00-0249  Footed, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0093) 
. 
. 

 33 05 63 00-0250 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure .................. 346.76 66.86 
. 

 33 05 63 00-0251 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ................ 234.00 44.57 
. 

 33 05 63 00-0252 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ................ 261.55 44.57 
. 

 33 05 63 00-0253 EA 13" x 24", 12" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ................ 310.99 66.86 
. 

 33 05 63 00-0254 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ................ 243.02 44.57 
. 

 33 05 63 00-0255 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ................ 269.42 44.57 

XXXXXXX 
. 
 33 05 63 00-0256  Polymer Concrete Handhole Enclosure Extensions (33 05 63 00-0057) 
. 
. 

 33 05 63 00-0257 EA 13" x 24", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 259.68 66.86 

. 
 33 05 63 00-0258 EA 17" x 30", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 288.40 66.86 
. 

 33 05 63 00-0259 EA 24" x 24", 6" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 335.36 89.14 

. 
 33 05 63 00-0260 EA 24" x 24", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 363.56 89.14 
. 

 33 05 63 00-0261 EA 24" x 36", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 436.67 122.57 

. 
 33 05 63 00-0262 EA 36" x 36", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 750.79 193.88 
. 

 33 05 63 00-0263 EA 30" x 48", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 719.96 193.88 

. 
 33 05 63 00-0264 EA 30" x 48", 11" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 726.69 193.88 
. 

 33 05 63 00-0265 EA 36" x 60", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 964.43 207.73 

. 
 33 05 63 00-0266 EA 48" x 72", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................ 1,498.95 221.58 
. 

 33 05 63 00-0267 EA 48" x 96", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................ 1,946.79 221.58 

. 
 33 05 63 00-0268 EA 13" x 24", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 410.38 66.86 
. 

 33 05 63 00-0269 EA 17" x 30", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 427.92 66.86 
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. 
 33 05 63 00-0270 EA 24" x 24", 6" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 463.92 89.14 
. 

 33 05 63 00-0271 EA 24" x 24", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 492.42 89.14 

. 
 33 05 63 00-0272 EA 24" x 36", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 577.67 122.57 
. 

 33 05 63 00-0273 EA 30" x 48", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 919.21 193.88 

. 
 33 05 63 00-0274 EA 13" x 24", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 

Adjustable Extension ......................................................................................................................................................... 324.61 66.86 
. 

 33 05 63 00-0275 EA 17" x 30", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 
Adjustable Extension ......................................................................................................................................................... 359.21 66.86 

. 
 33 05 63 00-0276 EA 24" x 36", 4" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 

Adjustable Extension ......................................................................................................................................................... 486.32 122.57 
. 

 33 05 63 00-0277 EA 36" x 60", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 
Adjustable Extension ......................................................................................................................................................... 931.42 207.73 

XXXXXXX 
. 
 33 05 63 00-0278  Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0057) 
. 
. 
 33 05 63 00-0279  Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0278) 
. 
. 

 33 05 63 00-0280 EA 5" x 16", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ......................................... 87.31 8.93 
. 

 33 05 63 00-0281 EA 10" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 88.42 8.93 
. 

 33 05 63 00-0282 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 82.10 8.93 
. 

 33 05 63 00-0283 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ......................................... 88.64 8.93 
. 

 33 05 63 00-0284 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 89.47 8.92 
. 

 33 05 63 00-0285 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 102.35 8.92 
. 

 33 05 63 00-0286 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 118.28 8.92 
. 

 33 05 63 00-0287 EA 30" x 59", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 766.58 24.93 
. 

 33 05 63 00-0288 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 671.59 24.93 
. 

 33 05 63 00-0289 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,002.45 24.93 
. 

 33 05 63 00-0290 EA 48" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,013.73 24.93 
. 

 33 05 63 00-0291 EA 36" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,147.60 24.93 
. 

 33 05 63 00-0292 EA 48" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,249.85 24.93 
. 

 33 05 63 00-0293 EA 48" x 96", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 2,004.82 24.93 
. 

 33 05 63 00-0294 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 75.07 8.92 
. 

 33 05 63 00-0295 EA 11" x 18", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 106.68 8.92 
. 

 33 05 63 00-0296 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 108.15 8.92 
. 

 33 05 63 00-0297 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 135.55 8.92 
. 

 33 05 63 00-0298 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover ................ 102.76 8.92 
. 

 33 05 63 00-0299 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 159.98 8.92 
. 

 33 05 63 00-0300 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover ................ 126.04 8.92 
. 

 33 05 63 00-0301 EA 27" Round, 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ................................... 256.54 8.92 
. 

 33 05 63 00-0302 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 226.05 13.37 
. 

 33 05 63 00-0303 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 282.53 13.37 
. 

 33 05 63 00-0304 EA 39" Round, 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ................................... 363.77 15.60 
. 

 33 05 63 00-0305 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 509.01 19.39 
. 

 33 05 63 00-0306 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 529.37 36.93 
. 

 33 05 63 00-0307 EA 11" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 137.19 8.92 
. 

 33 05 63 00-0308 EA 13" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 194.75 8.92 
. 

 33 05 63 00-0309 EA 17" x 30", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 221.32 8.92 
. 

 33 05 63 00-0310 EA 27" Round, 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 366.67 8.92 
. 

 33 05 63 00-0311 EA 24" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 303.70 13.37 
. 

 33 05 63 00-0312 EA 39" Round, 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 511.67 15.60 
. 

 33 05 63 00-0313 EA 36" x 36", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 669.22 19.39 
. 

 33 05 63 00-0314 EA 30" x 59", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 902.76 24.93 
. 

 33 05 63 00-0315 EA 30" x 60", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................................ 803.24 24.93 
. 

 33 05 63 00-0316 EA 36" x 60", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 1,119.72 24.93 
. 

 33 05 63 00-0317 EA 48" x 48", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 1,456.30 24.93 
. 

 33 05 63 00-0318 EA 36" x 72", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 1,394.90 24.93 
. 

 33 05 63 00-0319 EA 48" x 72", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 2,114.43 24.93 
. 

 33 05 63 00-0320 EA 48" x 96", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 3,262.88 24.93 
. 

 33 05 63 00-0321 EA 11" x 18", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 179.84 8.92 
. 

 33 05 63 00-0322 EA 11" x 20", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 196.47 8.92 
. 

 33 05 63 00-0323 EA 13" x 24", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 258.05 8.92 
. 

 33 05 63 00-0324 EA 17" x 30", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 293.79 8.92 
. 

 33 05 63 00-0325 EA 27" Round, 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ............................ 506.35 8.92 
. 

 33 05 63 00-0326 EA 24" x 24", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 369.51 13.37 
. 

 33 05 63 00-0327 EA 24" x 36", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 504.08 13.37 
. 

 33 05 63 00-0328 EA 39" Round, 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ............................ 780.39 15.60 
. 

 33 05 63 00-0329 EA 36" x 36", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 892.24 19.39 
. 

 33 05 63 00-0330 EA 30" x 48", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 928.68 36.93 
. 

 33 05 63 00-0331 EA 30" x 60", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,074.11 24.93 
. 

 33 05 63 00-0332 EA 36" x 60", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,497.25 24.93 
. 

 33 05 63 00-0333 EA 48" x 48", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 2,092.41 24.93 
. 

 33 05 63 00-0334 EA 36" x 72", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,867.80 24.93 
. 

 33 05 63 00-0335 EA 48" x 72", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 3,091.55 24.93 
. 

 33 05 63 00-0336 EA 48" x 96", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 4,768.71 24.93 

XXXXXXX 
. 
 33 05 63 00-0337  Polymer Concrete Handhole Enclosure Covers With Gaskets (33 05 63 00-0278) 
. 
. 

 33 05 63 00-0338 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 99.97 8.93 
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. 
 33 05 63 00-0339 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 105.54 8.93 

. 
 33 05 63 00-0340 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 107.35 8.92 

. 
 33 05 63 00-0341 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 108.03 8.92 

. 
 33 05 63 00-0342 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 124.36 8.92 

. 
 33 05 63 00-0343 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 80.20 8.92 

. 
 33 05 63 00-0344 EA 11" x 18", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 111.94 8.92 

. 
 33 05 63 00-0345 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 112.96 8.92 

. 
 33 05 63 00-0346 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 140.97 8.92 

. 
 33 05 63 00-0347 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover With 

Gasket ............................................................................................................................................................................... 108.66 8.92 
. 

 33 05 63 00-0348 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover With 
Gasket ............................................................................................................................................................................... 132.28 8.92 

. 
 33 05 63 00-0349 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 165.72 8.92 

. 
 33 05 63 00-0350 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 229.90 13.37 

. 
 33 05 63 00-0351 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 288.45 13.37 

. 
 33 05 63 00-0352 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 535.45 36.93 

. 
 33 05 63 00-0353 EA 6" x 8", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ......................... 67.15 8.93 

. 
 33 05 63 00-0354 EA 8" x 8", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ....................... 103.80 8.93 

. 
 33 05 63 00-0355 EA 8" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ..................... 115.22 8.93 

. 
 33 05 63 00-0356 EA 12" x 12", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 110.15 8.93 

. 
 33 05 63 00-0357 EA 10" x 15", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ..................... 91.11 8.92 

. 
 33 05 63 00-0358 EA 11" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 142.44 8.92 

. 
 33 05 63 00-0359 EA 11" x 20", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 154.30 8.92 

. 
 33 05 63 00-0360 EA 13" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 200.33 8.92 

. 
 33 05 63 00-0361 EA 17" x 30", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 227.38 8.92 

. 
 33 05 63 00-0362 EA 24" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 309.12 13.37 

. 
 33 05 63 00-0363 EA 24" x 36", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 385.18 13.37 

. 
 33 05 63 00-0364 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 703.52 36.93 

XXXXXXX 
. 
 33 05 63 00-0365  Polymer Concrete Handhole Enclosure Covers Without Bolts (33 05 63 00-0278) 
. 
. 

 33 05 63 00-0366 EA 6" x 9", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ..................... 54.55 8.93 
. 

 33 05 63 00-0367 EA 7" x 13", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................... 64.41 8.93 
. 

 33 05 63 00-0368 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 77.68 8.93 
. 

 33 05 63 00-0369 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................... 83.58 8.93 
. 

 33 05 63 00-0370 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 83.41 8.92 
. 

 33 05 63 00-0371 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 98.53 8.92 
. 

 33 05 63 00-0372 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 113.38 8.92 
. 

 33 05 63 00-0373 EA 24" x 36", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 272.85 13.37 
. 

 33 05 63 00-0374 EA 30" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 507.25 36.93 
. 

 33 05 63 00-0375 EA 30" x 59", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 758.28 24.93 
. 

 33 05 63 00-0376 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 662.22 24.93 
. 

 33 05 63 00-0377 EA 48" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 987.02 24.93 
. 

 33 05 63 00-0378 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 952.68 24.93 
. 

 33 05 63 00-0379 EA 36" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,138.64 24.93 
. 

 33 05 63 00-0380 EA 48" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,216.77 24.93 
. 

 33 05 63 00-0381 EA 48" x 96", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,941.24 24.93 
. 

 33 05 63 00-0382 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 72.26 8.92 
. 

 33 05 63 00-0383 EA 10" x 16", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 70.62 8.92 
. 

 33 05 63 00-0384 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 103.13 8.92 
. 

 33 05 63 00-0385 EA 11" x 21", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 113.09 8.92 
. 

 33 05 63 00-0386 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 127.68 8.92 
. 

 33 05 63 00-0387 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover 
Without Bolts ........................................................................................................................................................................ 97.67 8.92 

. 
 33 05 63 00-0388 EA 18" x 19", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 108.66 8.92 

. 
 33 05 63 00-0389 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 153.09 8.92 

. 
 33 05 63 00-0390 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 221.58 13.37 

. 
 33 05 63 00-0391 EA 20" x 42", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 275.92 13.37 

. 
 33 05 63 00-0392 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 272.69 13.37 

. 
 33 05 63 00-0393 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 488.84 19.39 

. 
 33 05 63 00-0394 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 507.25 22.15 

XXXXXXX 
. 
 33 05 63 00-0395  Overlapping, Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0278) 
. 
. 

 33 05 63 00-0396 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ................ 789.23 24.93 
. 

 33 05 63 00-0397 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............. 1,139.79 24.93 
. 

 33 05 63 00-0398 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ................ 662.52 36.93 
. 

 33 05 63 00-0399 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover .................. 876.52 36.93 
. 

 33 05 63 00-0400 EA 30" x 60", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover .................. 936.43 24.93 
. 

 33 05 63 00-0401 EA 36" x 60", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............... 1,273.82 24.93 

XXXXXXX 
. 
 33 05 63 00-0402  Split, Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0278) 
. 
. 

 33 05 63 00-0403 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 309.22 13.37 
. 

 33 05 63 00-0404 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 572.15 19.39 
. 

 33 05 63 00-0405 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 598.75 36.93 
. 

 33 05 63 00-0406 EA 6" x 8", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ..................................... 51.80 8.93 
. 

 33 05 63 00-0407 EA 8" x 8", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ..................................... 84.10 8.93 
. 

 33 05 63 00-0408 EA 12" x 12", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................. 92.27 8.93 
. 

 33 05 63 00-0409 EA 8" x 18", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................... 97.68 8.93 
. 

 33 05 63 00-0410 EA 10" x 15", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................. 86.03 8.92 
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. 
 33 05 63 00-0411 EA 11" x 20", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 149.49 8.92 

. 
 33 05 63 00-0412 EA 24" x 36", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 412.97 13.37 

. 
 33 05 63 00-0413 EA 36" x 36", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 759.27 19.39 

. 
 33 05 63 00-0414 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................... 796.19 36.93 

XXXXXXX 
. 
 33 05 63 00-0415  Precast Concrete Handholes With Steel Cover (33 05 63 00-0056) 

Note: 8000 To 12000 pound traffic rated top. Includes cover stamped with utility (Electrical, Sewer, Water, Etc.). 
. 
. 

 33 05 63 00-0416 EA 12" x 12" x 12" Precast Concrete Handholes With Steel Cover .......................................................................................... 845.75 204.90 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  18.00 
. 

 33 05 63 00-0417 EA 12" x 24" x 21" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,446.11 307.35 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  95.80 
. 

 33 05 63 00-0418 EA 18" x 30" x 18" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,728.61 409.81 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  164.99 
. 

 33 05 63 00-0419 EA 24" x 24" x 24" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,806.18 409.81 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  206.85 
. 

 33 05 63 00-0420 EA 24" x 24" x 30" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,103.48 512.26 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  247.66 
. 

 33 05 63 00-0421 EA 30" x 36" x 30" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,232.05 512.26 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  276.06 
. 

 33 05 63 00-0422 EA 36" x 36" x 48" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,563.41 614.71 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  321.28 
. 

 33 05 63 00-0423 EA 48" x 48" x 48" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,936.01 717.16 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  459.89 
. 

 33 05 63 00-0424 EA 48" x 72" x 36" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,945.89 614.71 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  510.60 
. 

 33 05 63 00-0425 EA 54" x 38" x 24" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,978.79 614.71 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  340.40 
. 

 33 05 63 00-0426 EA 6" Diameter Precast Concrete Handholes With Steel Cover ............................................................................................... 635.09 204.90 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 
. 

 33 05 63 00-0427 EA 9" Diameter Precast Concrete Handholes With Steel Cover ............................................................................................... 755.60 230.52 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 
. 

 33 05 63 00-0428 EA 12" Diameter Precast Concrete Handholes With Steel Cover ............................................................................................. 945.37 256.13 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 

XXXXXXX 
. 
 33 05 81  Metallic Castings for Utility Structures (33 05) 
. 
. 
 33 05 81 00-0002  Manhole Covers And Frames (33 05 81) 

Note: Includes moisture-tight masonry joints and waterproof grouting. 
. 
. 
 33 05 81 00-0003  Regular Manhole Covers And Frames (33 05 81 00-0002) 
. 
. 

 33 05 81 00-0004 EA 24" Square, Gray Iron, Manhole Cover With Frame ......................................................................................................... 1,072.48 96.04 
. 

 33 05 81 00-0005 EA 24" Diameter REXUF D400, Ductile Iron Manhole Cover And Frame, County Standard .................................................... 843.83 96.04 

XXXXXXX 
. 
 33 05 81 00-0006  Remove And Reinstall Manhole Cover And Frame (33 05 81 00-0002) 

Note: Includes surrounding asphalt removal and repair.  Excludes saw cutting. 
. 
. 

 33 05 81 00-0007 EA  Removal And Reinstallation Of Manhole Cover And Frame ............................................................................................... 346.93  

XXXXXXX 
. 
 33 05 81 00-0008  Rainguard Inflow Protectors (33 05 81 00-0002) 
. 
. 

 33 05 81 00-0009 EA 18" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 103.22 18.93 
. 

 33 05 81 00-0010 EA 22" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 116.70 18.93 
. 

 33 05 81 00-0011 EA 24" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 139.61 22.72 
. 

 33 05 81 00-0012 EA 26" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 148.13 22.72 
. 

 33 05 81 00-0013 EA 30" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 182.23 26.51 
. 

 33 05 81 00-0014 EA 32" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 192.69 26.51 

XXXXXXX 
. 
 33 05 84  Accessories for Utility Structures (33 05) 

See CSI section 31 23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 
. 
. 
 33 05 84 00-0001  Manhole Accessories (33 05 84) 
. 
. 
 33 05 84 00-0002  Precast Concrete Manhole Tops (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0003  Precast Concrete Manhole Slab Tops (33 05 84 00-0002) 
. 
. 

 33 05 84 00-0004 EA 3' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 548.80 64.89 
. 

 33 05 84 00-0005 EA 4' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 795.15 70.09 
. 

 33 05 84 00-0006 EA 5' Diameter x 8" Thick Precast Manhole Top Slab ........................................................................................................... 1,103.10 75.28 



33
 33 Utilities 

33 05 Common Work Results For Utilities 
33 05 84 Accessories for Utility Structures 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 33 - 76  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 
 33 05 84 00-0007 EA 6' Diameter x 8" Thick Precast Manhole Top Slab ........................................................................................................... 1,333.61 80.47 

XXXXXXX 
. 
 33 05 84 00-0008  Precast Concrete Manhole Cone Tops (33 05 84 00-0002) 
. 
. 

 33 05 84 00-0009 EA 3' Diameter x 8" Thick Precast Manhole Top Cone ............................................................................................................. 902.89 81.13 
. 

 33 05 84 00-0010 EA 3'-6" Diameter x 8" Thick Precast Manhole Top Cone ..................................................................................................... 1,012.27 84.37 
. 

 33 05 84 00-0011 EA 4' Diameter x 8" Thick Precast Manhole Top Cone .......................................................................................................... 1,121.67 87.62 
. 

 33 05 84 00-0012 EA 5' Diameter x 8" Thick Precast Manhole Top Cone .......................................................................................................... 1,336.09 93.02 
. 

 33 05 84 00-0013 EA 6' Diameter x 8" Thick Precast Manhole Top Cone .......................................................................................................... 1,554.86 99.51 
. 

 33 05 84 00-0014 EA 7' Diameter x 8" Thick Precast Manhole Top Cone .......................................................................................................... 2,533.76 106.00 
. 

 33 05 84 00-0015 EA 8' Diameter x 10" Thick Precast Manhole Top Cone ........................................................................................................ 3,204.23 116.82 

XXXXXXX 
. 
 33 05 84 00-0016  Pipe To Manhole Connector (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0017  Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot 

Connectors (33 05 84 00-0016) 
. 
. 

 33 05 84 00-0018 EA 4" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ............................................................. 87.53  
. 

 33 05 84 00-0019 EA 6" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................... 124.33  
. 

 33 05 84 00-0020 EA 8" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................... 140.40  
. 

 33 05 84 00-0021 EA 10" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 205.26  
. 

 33 05 84 00-0022 EA 12" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 283.92  
. 

 33 05 84 00-0023 EA 15" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 378.52  
. 

 33 05 84 00-0024 EA 18" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 665.02  
. 

 33 05 84 00-0025 EA 21" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ......................................................... 919.53  
. 

 33 05 84 00-0026 EA 24" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ...................................................... 1,430.47  
. 

 33 05 84 00-0027 EA 27" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ...................................................... 1,690.43  

XXXXXXX 
. 
 33 05 84 00-0028  Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout 

(33 05 84 00-0016) 
Note: Fernco CMA. 

. 

. 
 33 05 84 00-0029 EA 4" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................... 82.43  

. 
 33 05 84 00-0030 EA 6" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................. 113.63  

. 
 33 05 84 00-0031 EA 8" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................. 143.32  

. 
 33 05 84 00-0032 EA 10" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout ................................................................ 172.89  

. 
 33 05 84 00-0033 EA 12" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout ................................................................ 200.75  

XXXXXXX 
. 
 33 05 84 00-0034  Brick And Grout Pipe To Manhole Connector (33 05 84 00-0016) 
. 
. 

 33 05 84 00-0035 EA Seal Gap Between Pipe And Structure With Brick And Grout ............................................................................................. 230.38  

XXXXXXX 
. 
 33 05 84 00-0036  Inverts For Manholes (33 05 84 00-0001) 
. 
. 

 33 05 84 00-0037 EA Single Channel Concrete Invert For Manholes ................................................................................................................... 427.91  
. 

 33 05 84 00-0038 EA Double Channel Concrete Invert For Manholes .................................................................................................................. 609.60  
. 

 33 05 84 00-0039 EA Triple Channel Concrete Invert For Manholes..................................................................................................................... 823.66  
. 

 33 05 84 00-0040 EA Quad Channel Concrete Invert For Manholes .................................................................................................................. 1,037.64  
. 

 33 05 84 00-0041 EA Single Channel Brick Invert For Manholes .......................................................................................................................... 605.32  
. 

 33 05 84 00-0042 EA Double Channel Brick Invert For Manholes ......................................................................................................................... 905.86  
. 

 33 05 84 00-0043 EA Triple Channel Brick Invert For Manholes ........................................................................................................................ 1,211.47  
. 

 33 05 84 00-0044 EA Quad Channel Brick Invert For Manholes ........................................................................................................................ 1,514.05  

XXXXXXX 
. 
 33 05 84 00-0045  Protective Coating For New Manholes (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0046  Polyurethane Protective Coating For New Manholes (33 05 84 00-0045) 
. 
. 

 33 05 84 00-0047 VLF 60 Mil Polyurethane Coating Of 3' Diameter Manhole Interior ............................................................................................ 163.28  
    For 80 Mil Material, Add  21.34 
    For 100 Mil Material, Add  42.68 
    For 125 Mil Material, Add  66.96 
    For 150 Mil Material, Add  91.24 
    For 200 Mil Material, Add  133.38 
    For 2 To 5 Manholes, Deduct  -11.37 
    For 6 To 10 Manholes, Deduct  -18.65 
    For >10 Manholes, Deduct  -37.30 

. 
 33 05 84 00-0048 VLF 60 Mil Polyurethane Coating Of 3-1/2' Diameter Manhole Interior ...................................................................................... 197.64  

    For 80 Mil Material, Add  25.45 
    For 100 Mil Material, Add  50.89 
    For 125 Mil Material, Add  79.76 
    For 150 Mil Material, Add  108.64 
    For 200 Mil Material, Add  158.55 
    For 2 To 5 Manholes, Deduct  -13.80 
    For 6 To 10 Manholes, Deduct  -22.65 
    For >10 Manholes, Deduct  -45.30 
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. 
 33 05 84 00-0049 VLF 60 Mil Polyurethane Coating Of 4' Diameter Manhole Interior ............................................................................................ 217.71  

    For 80 Mil Material, Add  28.46 
    For 100 Mil Material, Add  56.91 
    For 125 Mil Material, Add  89.28 
    For 150 Mil Material, Add  121.65 
    For 200 Mil Material, Add  177.85 
    For 2 To 5 Manholes, Deduct  -15.15 
    For 6 To 10 Manholes, Deduct  -24.87 
    For >10 Manholes, Deduct  -49.73 

. 
 33 05 84 00-0050 VLF 60 Mil Polyurethane Coating Of 5' Diameter Manhole Interior ............................................................................................ 272.16  

    For 80 Mil Material, Add  35.58 
    For 100 Mil Material, Add  71.16 
    For 125 Mil Material, Add  111.64 
    For 150 Mil Material, Add  152.11 
    For 200 Mil Material, Add  222.39 
    For 2 To 5 Manholes, Deduct  -18.94 
    For 6 To 10 Manholes, Deduct  -31.08 
    For >10 Manholes, Deduct  -62.17 

. 
 33 05 84 00-0051 VLF 60 Mil Polyurethane Coating Of 6' Diameter Manhole Interior ............................................................................................ 315.21  

    For 80 Mil Material, Add  41.84 
    For 100 Mil Material, Add  83.69 
    For 125 Mil Material, Add  131.40 
    For 150 Mil Material, Add  179.12 
    For 200 Mil Material, Add  262.31 
    For 2 To 5 Manholes, Deduct  -21.88 
    For 6 To 10 Manholes, Deduct  -35.88 
    For >10 Manholes, Deduct  -71.76 

XXXXXXX 
. 
 33 05 84 00-0052  Polyvinyl Chloride (PVC) Liner (33 05 84 00-0045) 

Note: For new manholes and shop applied. 
. 
. 

 33 05 84 00-0053 VLF 3' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole............................................................................................ 165.55  
. 

 33 05 84 00-0054 VLF 3-1/2' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ..................................................................................... 202.93  
. 

 33 05 84 00-0055 VLF 4' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole............................................................................................ 247.66  
. 

 33 05 84 00-0056 VLF 5' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole............................................................................................ 311.02  
. 

 33 05 84 00-0057 VLF 6' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole............................................................................................ 374.38  
. 

 33 05 84 00-0058 SF Polyvinyl Chloride (PVC) Liner At Structures ........................................................................................................................ 35.42  

XXXXXXX 
. 
 33 05 84 00-0059  Concrete Grade Extensions/Grade Rings (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0060  18" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0059) 
. 
. 

 33 05 84 00-0061 EA 4" Rise, 18" Diameter, Concrete Grade Extensions/Grade Rings ......................................................................................... 69.31  
. 

 33 05 84 00-0062 EA 6" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 75.38  
. 

 33 05 84 00-0063 EA 8" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 81.46  
. 

 33 05 84 00-0064 EA 10" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring ......................................................................................... 87.53  

XXXXXXX 
. 
 33 05 84 00-0065  24" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0059) 
. 
. 

 33 05 84 00-0066 EA 4" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 77.78  
. 

 33 05 84 00-0067 EA 6" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 84.69  
. 

 33 05 84 00-0068 EA 8" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 91.59  
. 

 33 05 84 00-0069 EA 10" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring ......................................................................................... 98.49  

XXXXXXX 
. 
 33 05 84 00-0070  30" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0059) 
. 
. 

 33 05 84 00-0071 EA 4" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 86.07  
. 

 33 05 84 00-0072 EA 6" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ........................................................................................... 93.77  
. 

 33 05 84 00-0073 EA 8" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ......................................................................................... 101.46  
. 

 33 05 84 00-0074 EA 10" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring ....................................................................................... 109.16  

XXXXXXX 
. 
 33 05 84 00-0075  Waste Water Collection System Taps (33 05 84) 

Note: For tapping existing structures only. Includes grout. 
. 
. 
 33 05 84 00-0076  Brick Manhole Taps (33 05 84 00-0075) 
. 
. 

 33 05 84 00-0077 EA  4" Tap In 6" Brick Manhole .................................................................................................................................................. 433.17  
. 

 33 05 84 00-0078 EA  6" Tap In 6" Brick Manhole .................................................................................................................................................. 482.45  
. 

 33 05 84 00-0079 EA  8" Tap In 6" Brick Manhole .................................................................................................................................................. 530.85  
. 

 33 05 84 00-0080 EA  10" Tap In 6" Brick Manhole ................................................................................................................................................ 579.15  
. 

 33 05 84 00-0081 EA  12" Tap In 6" Brick Manhole ................................................................................................................................................ 641.59  
. 

 33 05 84 00-0082 EA  15" Tap In 6" Brick Manhole ................................................................................................................................................ 689.80  

XXXXXXX 
. 
 33 05 84 00-0083  Precast Concrete Manhole Tap (33 05 84 00-0075) 
. 
. 

 33 05 84 00-0084 EA 4" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 609.36  
. 

 33 05 84 00-0085 EA 6" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 683.29  
. 

 33 05 84 00-0086 EA 8" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 763.05  
. 

 33 05 84 00-0087 EA 10" Tap In Existing Precast Concrete Manhole ................................................................................................................... 835.51  
. 

 33 05 84 00-0088 EA 12" Tap In Existing Precast Concrete Manhole ................................................................................................................... 907.82  
. 

 33 05 84 00-0089 EA 15" Tap In Existing Precast Concrete Manhole ................................................................................................................... 981.88  
. 

 33 05 84 00-0090 EA 18" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,126.25  
. 

 33 05 84 00-0091 EA 24" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,445.17  



33
 33 Utilities 

33 05 Common Work Results For Utilities 
33 05 84 Accessories for Utility Structures 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 33 - 78  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

XXXXXXX 
. 
 33 05 97  Identification and Signage for Utilities (33 05) 
. 
. 
 33 05 97 16  Markers for Utility Identification (33 05 97)
. 
. 
 33 05 97 16-0001  Reflective Sheeting Delineators (33 05 97 16) 
. 
. 

 33 05 97 16-0002 EA Delineator, Single Unit One Way On Post, 3" Diameter or 3" x 3" Square ............................................................................ 38.41  
. 

 33 05 97 16-0003 EA Delineator, Single Unit Back To Back On Post, 3" Diameter or 3" x 3" Square ..................................................................... 40.49  
. 

 33 05 97 16-0004 EA Delineator, Single Unit Two Way On Post, 3" Diameter or 3" x 3" Square ............................................................................ 44.63  
. 

 33 05 97 16-0005 EA Delineator, Single Unit Three Way On Post, 3" Diameter or 3" x 3" Square ......................................................................... 46.70  
. 

 33 05 97 16-0006 EA Delineator, Single Unit Four Way On Post, 3" Diameter or 3" x 3" Square ........................................................................... 48.78  
. 

 33 05 97 16-0007 EA Delineator, Double Unit On Post, 3" Diameter or 3" x 3" Square .......................................................................................... 43.08  
. 

 33 05 97 16-0008 EA Delineator, Single Unit Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ............................................................... 38.93  
. 

 33 05 97 16-0009 EA Delineator, Double Unit Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square .............................................................. 41.00  
. 

 33 05 97 16-0010 EA Delineator, Single Unit, Back To Back, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ...................................... 41.00  
. 

 33 05 97 16-0011 EA Delineator, Single Unit, Two Way, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square .............................................. 43.08  
. 

 33 05 97 16-0012 EA Delineator, Single Unit, Three Way, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ........................................... 45.15  
. 

 33 05 97 16-0013 EA Delineator, Single Unit, Four Way, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ............................................. 47.22  
. 

 33 05 97 16-0014 EA Delineator, White, Single Unit, One Way On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 
3" Diameter or 3" x 3" Square .............................................................................................................................................. 65.88  

. 
 33 05 97 16-0015 EA Delineator, Single Unit Three Way On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 3" 

Diameter or 3" x 3" Square .................................................................................................................................................. 46.70  
. 

 33 05 97 16-0016 EA Delineator, White, Double Unit On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 3" 
Diameter or 3" x 3" Square .................................................................................................................................................. 68.47  

. 
 33 05 97 16-0017 EA Delineator, Yellow, Single Unit, One Way On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface 

Mounted, 3" Diameter or 3" x 3" Square .............................................................................................................................. 65.88  
. 

 33 05 97 16-0018 EA Delineator, Yellow, Single Unit, Back To Back On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface 
Mounted, 3" Diameter or 3" x 3" Square .............................................................................................................................. 67.95  

. 
 33 05 97 16-0019 EA Delineator, Yellow, Double Unit, On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 3" 

Diameter or 3" x 3" Square .................................................................................................................................................. 68.47  
. 

 33 05 97 16-0020 EA Relocate Delineator ............................................................................................................................................................... 50.89  

XXXXXXX 
. 
 33 05 97 16-0021  Reference Markers (33 05 97 16) 
. 
. 

 33 05 97 16-0022 EA Reference Marker, 4' Mounting Height .................................................................................................................................. 58.34  
. 

 33 05 97 16-0023 EA Reference Marker, 7' Mounting Height .................................................................................................................................. 68.69  
. 

 33 05 97 16-0024 EA Reference Marker, Band Or Bracket Mounted ...................................................................................................................... 65.67  
. 

 33 05 97 16-0025 EA Reference Marker, Furnish Panel Only ................................................................................................................................. 44.43  
. 

 33 05 97 16-0026 EA Relocate Reference Marker .................................................................................................................................................. 50.89  

XXXXXXX 
. 
 33 05 97 16-0027  Object Markers (33 05 97 16) 
. 
. 

 33 05 97 16-0028 EA Object Marker, Type L-1 ....................................................................................................................................................... 64.78  
. 

 33 05 97 16-0029 EA Object Marker, Type L-2 ....................................................................................................................................................... 60.46  
. 

 33 05 97 16-0030 EA Object Marker, Type K-1 ....................................................................................................................................................... 68.23  
. 

 33 05 97 16-0031 EA Object Marker, Type K-2 ....................................................................................................................................................... 63.91  
. 

 33 05 97 16-0032 EA Object Marker, Type Q .......................................................................................................................................................... 46.66  

XXXXXXX 
. 
 33 10  Water Utilities (33) 
. 
. 
 33 14  Water Utility Transmission and Distribution (33 10) 
. 
. 
 33 14 11  Water Utility Transmission Piping (33 14)

See CSI section 33 14 13 00-0000 for water utility transmission piping. 
. 
. 
 33 14 13  Public Water Utility Distribution Piping (33 14)

Note: Piping includes hydrostatic testing, disinfecting and warning tape.  Excludes excavation and backfill. See CSI section 31 
23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 

. 

. 
 33 14 13 23  Plastic Public Water Utility Distribution Piping (33 14 13)
. 
. 
 33 14 13 23-0001  Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Piping (33 14 13 23) 
. 
. 
 33 14 13 23-0002  Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0003 LF  3/4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ...........................................................................................2.38 0.86 
    For >1,000, Deduct  -0.12 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.04 

. 
 33 14 13 23-0004 LF  1" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ..............................................................................................2.61 0.92 

    For >1,000, Deduct  -0.13 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.05 

. 
 33 14 13 23-0005 LF  1-1/4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................3.01 1.01 

    For >1,000, Deduct  -0.15 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.08 

. 
 33 14 13 23-0006 LF  1-1/2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................3.45 1.11 

    For >1,000, Deduct  -0.17 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.10 

. 
 33 14 13 23-0007 LF 2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ..............................................................................................4.36 1.24 

    For >1,000, Deduct  -0.22 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.19 
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. 
 33 14 13 23-0008 LF 2-1/2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe........................................................................................ 5.53 1.41 

    For >1,000, Deduct  -0.28 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.30 

. 
 33 14 13 23-0009 LF 3" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe .............................................................................................. 6.48 1.50 

    For >1,000, Deduct  -0.32 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.41 

. 
 33 14 13 23-0010 LF 4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe .............................................................................................. 9.08 1.85 

    For >1,000, Deduct  -0.45 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.67 

. 
 33 14 13 23-0011 LF 6" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................ 15.59 2.36 

    For >1,000, Deduct  -0.78 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.46 

. 
 33 14 13 23-0012 LF 8" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................ 25.19 3.49 

    For >1,000, Deduct  -1.26 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  2.47 

. 
 33 14 13 23-0013 LF 10" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe .......................................................................................... 37.27 4.68 

    For >1,000, Deduct  -1.86 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  3.84 

. 
 33 14 13 23-0014 LF 12" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe .......................................................................................... 51.77 6.30 

    For >1,000, Deduct  -2.59 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  5.41 

XXXXXXX 
. 
 33 14 13 23-0015  90 Degree Elbows, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0016 EA 3/4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................... 25.91 10.26 
. 

 33 14 13 23-0017 EA 1", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ...................................................................................... 32.71 12.82 
. 

 33 14 13 23-0018 EA 1-1/4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................ 41.13 16.03 
. 

 33 14 13 23-0019 EA 1-1/2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................ 58.53 17.73 
. 

 33 14 13 23-0020 EA 2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ...................................................................................... 63.65 19.87 
. 

 33 14 13 23-0021 EA 2-1/2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................ 74.86 22.55 
. 

 33 14 13 23-0022 EA 3", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ...................................................................................... 80.96 24.11 
. 

 33 14 13 23-0023 EA 4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow .................................................................................... 110.77 29.61 
. 

 33 14 13 23-0024 EA 6", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow .................................................................................... 157.40 37.62 
. 

 33 14 13 23-0025 EA 8", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow .................................................................................... 249.98 49.38 
. 

 33 14 13 23-0026 EA 10", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow .................................................................................. 309.66 66.07 
. 

 33 14 13 23-0027 EA 12", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow .................................................................................. 410.00 88.93 

XXXXXXX 
. 
 33 14 13 23-0028  45 Degree Elbows, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0029 EA 3/4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ................................................................................... 26.29 10.26 
. 

 33 14 13 23-0030 EA 1" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ...................................................................................... 32.98 12.82 
. 

 33 14 13 23-0031 EA 1-1/4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ................................................................................ 41.29 16.03 
. 

 33 14 13 23-0032 EA 1-1/2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ................................................................................ 53.56 17.73 
. 

 33 14 13 23-0033 EA 2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ...................................................................................... 64.11 19.87 
. 

 33 14 13 23-0034 EA 2-1/2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ................................................................................ 76.74 22.55 
. 

 33 14 13 23-0035 EA 3" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ...................................................................................... 80.17 24.11 
. 

 33 14 13 23-0036 EA 4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 109.06 29.61 
. 

 33 14 13 23-0037 EA 6" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 153.95 37.62 
. 

 33 14 13 23-0038 EA 8" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 243.41 49.38 
. 

 33 14 13 23-0039 EA 10" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................. 282.42 66.07 
. 

 33 14 13 23-0040 EA 12" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................. 372.30 88.93 

XXXXXXX 
. 
 33 14 13 23-0041  Tees Or Wyes, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0042 EA 3/4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................ 38.85 15.38 
. 

 33 14 13 23-0043 EA 1" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................... 48.98 19.34 
. 

 33 14 13 23-0044 EA 1-1/4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 61.36 24.15 
. 

 33 14 13 23-0045 EA 1-1/2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 81.67 26.71 
. 

 33 14 13 23-0046 EA 2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................... 92.66 29.71 
. 

 33 14 13 23-0047 EA 2-1/2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................... 107.46 33.87 
. 

 33 14 13 23-0048 EA 3" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 123.56 36.07 
. 

 33 14 13 23-0049 EA 4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 161.08 44.46 
. 

 33 14 13 23-0050 EA 6" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 259.90 56.51 
. 

 33 14 13 23-0051 EA 8" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 385.10 74.07 
. 

 33 14 13 23-0052 EA 10" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ....................................................................................... 482.29 112.24 
. 

 33 14 13 23-0053 EA 12" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ....................................................................................... 609.16 151.03 

XXXXXXX 
. 
 33 14 13 23-0054  Couplings, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0055 EA 3/4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................. 17.34 6.84 
. 

 33 14 13 23-0056 EA 1" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 23.39 9.19 
. 

 33 14 13 23-0057 EA 1-1/4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 31.11 12.07 
. 

 33 14 13 23-0058 EA 1-1/2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 41.63 13.36 
. 

 33 14 13 23-0059 EA 2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 45.98 14.85 
. 

 33 14 13 23-0060 EA 2-1/2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 52.32 16.89 
. 

 33 14 13 23-0061 EA 3" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 57.64 18.04 
. 

 33 14 13 23-0062 EA 4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 78.05 22.19 
. 

 33 14 13 23-0063 EA 6" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................. 110.12 28.26 
. 

 33 14 13 23-0064 EA 8" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................. 182.64 37.03 
. 

 33 14 13 23-0065 EA 10" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................ 230.45 56.18 
. 

 33 14 13 23-0066 EA 12" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................ 295.96 75.52 
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XXXXXXX 
. 
 33 14 13 23-0067  Schedule 40 Polyvinyl Chloride (PVC) Pipe And Fittings (33 14 13 23) 
. 
. 
 33 14 13 23-0068  Schedule 40 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0069 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe .....................................................................................................................2.57 0.86 
    For >1,000, Deduct  -0.13 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.06 

. 
 33 14 13 23-0070 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe ........................................................................................................................2.98 0.92 

    For >1,000, Deduct  -0.15 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.10 

. 
 33 14 13 23-0071 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe .................................................................................................................3.79 1.11 

    For >1,000, Deduct  -0.19 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.15 

. 
 33 14 13 23-0072 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ........................................................................................................................4.49 1.24 

    For >1,000, Deduct  -0.22 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.21 

. 
 33 14 13 23-0073 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe .................................................................................................................5.73 1.41 

    For >1,000, Deduct  -0.29 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.33 

. 
 33 14 13 23-0074 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Pipe ........................................................................................................................6.61 1.50 

    For >1,000, Deduct  -0.33 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.43 

. 
 33 14 13 23-0075 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Pipe ........................................................................................................................8.74 1.85 

    For >1,000, Deduct  -0.44 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.62 

. 
 33 14 13 23-0076 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Pipe ...................................................................................................................... 13.05 2.36 

    For >1,000, Deduct  -0.65 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.08 

XXXXXXX 
. 
 33 14 13 23-0077  90 Degree Elbows, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0078 EA 3/4" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................. 26.05 10.26 
. 

 33 14 13 23-0079 EA 1" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 32.79 12.82 
. 

 33 14 13 23-0080 EA 1-1/2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 45.55 17.73 
. 

 33 14 13 23-0081 EA 2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 51.32 19.87 
. 

 33 14 13 23-0082 EA 2-1/2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 61.01 22.55 
. 

 33 14 13 23-0083 EA 3" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 65.80 24.11 
. 

 33 14 13 23-0084 EA 4" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 85.40 29.61 
. 

 33 14 13 23-0085 EA 6" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 130.23 37.62 

XXXXXXX 
. 
 33 14 13 23-0086  45 Degree Elbows, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0087 EA 3/4" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................. 26.02 10.26 
. 

 33 14 13 23-0088 EA 1" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 32.76 12.82 
. 

 33 14 13 23-0089 EA 1-1/2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 45.56 17.73 
. 

 33 14 13 23-0090 EA 2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 51.19 19.87 
. 

 33 14 13 23-0091 EA 2-1/2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 60.66 22.55 
. 

 33 14 13 23-0092 EA 3" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 65.39 24.11 
. 

 33 14 13 23-0093 EA 4" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 84.56 29.61 
. 

 33 14 13 23-0094 EA 6" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 127.56 37.62 

XXXXXXX 
. 
 33 14 13 23-0095  Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0096 EA 3/4" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................. 38.99 15.38 
. 

 33 14 13 23-0097 EA 1" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 49.09 19.34 
. 

 33 14 13 23-0098 EA 1-1/2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................... 68.15 26.71 
. 

 33 14 13 23-0099 EA 2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 76.53 29.71 
. 

 33 14 13 23-0100 EA 2-1/2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................... 91.73 33.87 
. 

 33 14 13 23-0101 EA 3" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 100.41 36.07 
. 

 33 14 13 23-0102 EA 4" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 124.68 44.46 
. 

 33 14 13 23-0103 EA 6" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 197.90 56.51 

XXXXXXX 
. 
 33 14 13 23-0104  Couplings, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0105 EA 3/4" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ........................................................................................................... 17.41 6.84 
. 

 33 14 13 23-0106 EA 1" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................................. 23.44 9.19 
. 

 33 14 13 23-0107 EA 1-1/2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ........................................................................................................ 33.99 13.36 
. 

 33 14 13 23-0108 EA 2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................................. 38.24 14.85 
. 

 33 14 13 23-0109 EA 2-1/2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ........................................................................................................ 44.63 16.89 
. 

 33 14 13 23-0110 EA 3" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................................. 48.73 18.04 
. 

 33 14 13 23-0111 EA 4" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................................. 60.31 22.19 
. 

 33 14 13 23-0112 EA 6" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................................. 87.06 28.26 

XXXXXXX 
. 
 33 14 13 23-0113  Crosses, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0067) 
. 
. 

 33 14 13 23-0114 EA 3/4" Cross, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................... 52.12 20.52 
. 

 33 14 13 23-0115 EA 1" Cross, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................................. 65.38 25.75 
. 

 33 14 13 23-0116 EA 1-1/2" Cross, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................ 90.86 35.59 
. 

 33 14 13 23-0117 EA 2" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 102.02 39.64 
. 

 33 14 13 23-0118 EA 2-1/2" Cross, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................................... 122.26 45.09 
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. 
 33 14 13 23-0119 EA 3" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 133.81 48.13 

. 
 33 14 13 23-0120 EA 4" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 166.17 59.22 

. 
 33 14 13 23-0121 EA 6" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 263.54 75.33 

XXXXXXX 
. 
 33 14 13 23-0122  Schedule 80 Polyvinyl Chloride (PVC) Pipe And Fittings (33 14 13 23) 
. 
. 
 33 14 13 23-0123  Schedule 80 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0124 LF  1" Schedule 80 Polyvinyl Chloride (PVC) Pipe........................................................................................................................ 3.19 0.92 
    For >1,000, Deduct  -0.16 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.13 

. 
 33 14 13 23-0125 LF  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 4.21 1.11 

    For >1,000, Deduct  -0.21 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.22 

. 
 33 14 13 23-0126 LF  2" Schedule 80 Polyvinyl Chloride (PVC) Pipe........................................................................................................................ 5.19 1.24 

    For >1,000, Deduct  -0.26 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.31 

. 
 33 14 13 23-0127 LF  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 6.64 1.41 

    For >1,000, Deduct  -0.33 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.47 

. 
 33 14 13 23-0128 LF  3" Schedule 80 Polyvinyl Chloride (PVC) Pipe........................................................................................................................ 7.89 1.50 

    For >1,000, Deduct  -0.39 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.62 

. 
 33 14 13 23-0129 LF  4" Schedule 80 Polyvinyl Chloride (PVC) Pipe...................................................................................................................... 10.70 1.85 

    For >1,000, Deduct  -0.54 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.91 

. 
 33 14 13 23-0130 LF  6" Schedule 80 Polyvinyl Chloride (PVC) Pipe...................................................................................................................... 17.42 2.36 

    For >1,000, Deduct  -0.87 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.73 

XXXXXXX 
. 
 33 14 13 23-0131  90 Degree Elbows, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0132 EA 1" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) ................................................................................................ 33.88 12.82 
. 

 33 14 13 23-0133 EA 1-1/2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) .......................................................................................... 45.55 17.73 
. 

 33 14 13 23-0134 EA 2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) ................................................................................................ 52.40 19.87 
. 

 33 14 13 23-0135 EA 2-1/2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) .......................................................................................... 63.32 22.55 
. 

 33 14 13 23-0136 EA 3" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................................. 67.95 24.11 
. 

 33 14 13 23-0137 EA 4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................................. 85.91 29.61 
. 

 33 14 13 23-0138 EA 6" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ............................................................................................... 127.78 37.62 

XXXXXXX 
. 
 33 14 13 23-0139  45 Degree Elbows, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0140 EA 1" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 38.34 12.82 
. 

 33 14 13 23-0141 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ........................................................................................... 49.84 17.73 
. 

 33 14 13 23-0142 EA 2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 56.53 19.87 
. 

 33 14 13 23-0143 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ........................................................................................... 71.06 22.55 
. 

 33 14 13 23-0144 EA 3" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 78.03 24.11 
. 

 33 14 13 23-0145 EA 4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ............................................................................................... 106.17 29.61 
. 

 33 14 13 23-0146 EA 6" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ............................................................................................... 126.43 37.62 

XXXXXXX 
. 
 33 14 13 23-0147  Tees Or Wyes, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0148 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 51.37 19.34 
. 

 33 14 13 23-0149 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ................................................................................................ 75.07 26.71 
. 

 33 14 13 23-0150 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 84.78 29.71 
. 

 33 14 13 23-0151 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ................................................................................................ 96.10 33.87 
. 

 33 14 13 23-0152 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 104.59 36.07 
. 

 33 14 13 23-0153 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 127.70 44.46 
. 

 33 14 13 23-0154 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 197.79 56.51 

XXXXXXX 
. 
 33 14 13 23-0155  Couplings, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0156 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Coupling ............................................................................................................... 25.07 9.19 
. 

 33 14 13 23-0157 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ........................................................................................................ 36.79 13.36 
. 

 33 14 13 23-0158 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ............................................................................................................... 40.87 14.85 
. 

 33 14 13 23-0159 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ........................................................................................................ 51.39 16.89 
. 

 33 14 13 23-0160 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Coupling ............................................................................................................... 55.54 18.04 
. 

 33 14 13 23-0161 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Coupling ............................................................................................................... 68.60 22.19 
. 

 33 14 13 23-0162 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Coupling ............................................................................................................... 98.63 28.26 

XXXXXXX 
. 
 33 14 13 23-0163  Crosses, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0122) 
. 
. 

 33 14 13 23-0164 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................... 68.40 25.75 
. 

 33 14 13 23-0165 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Cross ........................................................................................................... 100.05 35.59 
. 

 33 14 13 23-0166 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 112.98 39.64 
. 

 33 14 13 23-0167 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Cross ........................................................................................................... 128.07 45.09 
. 

 33 14 13 23-0168 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 139.36 48.13 
. 

 33 14 13 23-0169 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 170.17 59.22 
. 

 33 14 13 23-0170 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 263.40 75.33 

XXXXXXX 
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. 
 33 14 13 23-0171  AWWA C906, High Density Polyethylene (HDPE) Pressure Piping (33 14 13 23) 

Note: ASTM D3350 pipe, ASTM D2657 heat fusion. 
. 
. 
 33 14 13 23-0172  High Density Polyethylene (HDPE) Pressure Pipe (33 14 13 23-0171) 
. 
. 

 33 14 13 23-0173 LF 3" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ......................................................................6.19 2.38 
    For SDR 19, Add  0.12 
    For SDR 17, Add  0.31 
    For SDR 15.5, Add  0.45 
    For SDR 13.5, Add  0.70 
    For SDR 11, Add  1.13 

. 
 33 14 13 23-0174 LF 4" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ......................................................................8.64 3.02 

    For SDR 26, Deduct  -0.48 
    For SDR 19, Add  0.23 
    For SDR 17, Add  0.58 
    For SDR 15.5, Add  0.85 
    For SDR 13.5, Add  1.32 
    For SDR 11, Add  2.13 

. 
 33 14 13 23-0175 LF 6" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................... 12.93 3.66 

    For SDR 26, Deduct  -1.03 
    For SDR 19, Add  0.50 
    For SDR 17, Add  1.24 
    For SDR 15.5, Add  1.82 
    For SDR 13.5, Add  2.84 
    For SDR 11, Add  4.58 

. 
 33 14 13 23-0176 LF 8" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................... 17.75 4.12 

    For SDR 26, Deduct  -1.74 
    For SDR 19, Add  0.86 
    For SDR 17, Add  2.11 
    For SDR 15.5, Add  3.09 
    For SDR 13.5, Add  4.83 
    For SDR 11, Add  7.77 

. 
 33 14 13 23-0177 LF 10" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................. 23.94 4.57 

    For SDR 26, Deduct  -2.71 
    For SDR 19, Add  1.33 
    For SDR 17, Add  3.28 
    For SDR 15.5, Add  4.81 
    For SDR 13.5, Add  7.51 
    For SDR 11, Add  12.08 

. 
 33 14 13 23-0178 LF 12" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................. 31.47 51.26 

    For SDR 26, Deduct  -3.91 
    For SDR 19, Add  1.92 
    For SDR 17, Add  4.74 
    For SDR 15.5, Add  6.93 
    For SDR 13.5, Add  10.82 
    For SDR 11, Add  17.42 

. 
 33 14 13 23-0179 LF 14" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................. 36.49 5.77 

    For SDR 26, Deduct  -4.59 
    For SDR 19, Add  2.25 
    For SDR 17, Add  5.57 
    For SDR 15.5, Add  8.15 
    For SDR 13.5, Add  12.72 
    For SDR 11, Add  20.48 

. 
 33 14 13 23-0180 LF 16" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................. 45.54 6.40 

    For SDR 26, Deduct  -6.00 
    For SDR 19, Add  2.95 
    For SDR 17, Add  7.27 
    For SDR 15.5, Add  10.65 
    For SDR 13.5, Add  16.62 
    For SDR 11, Add  26.76 

. 
 33 14 13 23-0181 LF 18" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................. 56.78 7.69 

    For SDR 26, Deduct  -7.58 
    For SDR 19, Add  3.72 
    For SDR 17, Add  9.19 
    For SDR 15.5, Add  13.46 
    For SDR 13.5, Add  21.01 
    For SDR 11, Add  33.81 

. 
 33 14 13 23-0182 LF 20" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................. 62.78 9.16 

    For SDR 26, Deduct  -8.15 
    For SDR 19, Add  4.00 
    For SDR 17, Add  9.88 
    For SDR 15.5, Add  14.47 
    For SDR 13.5, Add  22.59 
    For SDR 11, Add  36.36 

. 
 33 14 13 23-0183 LF 24" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe .................................................................. 95.56 10.98 

    For SDR 26, Deduct  -13.49 
    For SDR 19, Add  6.62 
    For SDR 17, Add  16.35 
    For SDR 15.5, Add  23.95 
    For SDR 13.5, Add  37.38 
    For SDR 11, Add  60.16 

XXXXXXX 
. 
 33 14 13 23-0184  90 Degree Elbows, High Density Polyethylene (HDPE) Pressure Piping (33 14 

13 23-0171) 
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. 

. 
 33 14 13 23-0185 EA 3" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................ 63.00 16.03 

    For SDR 26, Deduct  -2.73 
    For SDR 19, Add  1.34 
    For SDR 17, Add  3.31 
    For SDR 15.5, Add  4.85 
    For SDR 13.5, Add  7.57 
    For SDR 11, Add  12.19 

. 
 33 14 13 23-0186 EA 4" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................ 71.20 17.83 

    For SDR 26, Deduct  -3.26 
    For SDR 19, Add  1.60 
    For SDR 17, Add  3.95 
    For SDR 15.5, Add  5.78 
    For SDR 13.5, Add  9.03 
    For SDR 11, Add  14.53 

. 
 33 14 13 23-0187 EA 6" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................. 108.28 20.36 

    For SDR 26, Deduct  -8.66 
    For SDR 19, Add  4.25 
    For SDR 17, Add  10.50 
    For SDR 15.5, Add  15.38 
    For SDR 13.5, Add  24.00 
    For SDR 11, Add  38.64 

. 
 33 14 13 23-0188 EA 8" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................. 170.04 23.77 

    For SDR 26, Deduct  -18.11 
    For SDR 19, Add  8.89 
    For SDR 17, Add  21.95 
    For SDR 15.5, Add  32.14 
    For SDR 13.5, Add  50.17 
    For SDR 11, Add  80.75 

. 
 33 14 13 23-0189 EA 10" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 259.87 31.74 

    For SDR 26, Deduct  -30.22 
    For SDR 19, Add  14.84 
    For SDR 17, Add  36.63 
    For SDR 15.5, Add  53.65 
    For SDR 13.5, Add  83.74 
    For SDR 11, Add  134.78 

. 
 33 14 13 23-0190 EA 12" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 383.87 47.50 

    For SDR 26, Deduct  -44.25 
    For SDR 19, Add  21.73 
    For SDR 17, Add  53.65 
    For SDR 15.5, Add  78.56 
    For SDR 13.5, Add  122.62 
    For SDR 11, Add  197.37 

. 
 33 14 13 23-0191 EA 14" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 477.89 63.39 

    For SDR 26, Deduct  -52.76 
    For SDR 19, Add  25.90 
    For SDR 17, Add  63.95 
    For SDR 15.5, Add  93.66 
    For SDR 13.5, Add  146.18 
    For SDR 11, Add  235.29 

. 
 33 14 13 23-0192 EA 16" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 629.55 95.01 

    For SDR 26, Deduct  -63.18 
    For SDR 19, Add  31.02 
    For SDR 17, Add  76.59 
    For SDR 15.5, Add  112.16 
    For SDR 13.5, Add  175.06 
    For SDR 11, Add  281.77 

. 
 33 14 13 23-0193 EA 18" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 789.64 106.86 

    For SDR 26, Deduct  -85.97 
    For SDR 19, Add  42.21 
    For SDR 17, Add  104.22 
    For SDR 15.5, Add  152.62 
    For SDR 13.5, Add  238.22 
    For SDR 11, Add  383.43 

. 
 33 14 13 23-0194 EA 20" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ......................................................... 1,072.92 121.28 

    For SDR 26, Deduct  -129.29 
    For SDR 19, Add  63.48 
    For SDR 17, Add  156.72 
    For SDR 15.5, Add  229.51 
    For SDR 13.5, Add  358.24 
    For SDR 11, Add  576.61 

. 
 33 14 13 23-0195 EA 24" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ......................................................... 1,369.07 142.56 

    For SDR 26, Deduct  -172.60 
    For SDR 19, Add  84.75 
    For SDR 17, Add  209.23 
    For SDR 15.5, Add  306.40 
    For SDR 13.5, Add  478.25 
    For SDR 11, Add  769.77 

XXXXXXX 
. 
 33 14 13 23-0196  Tees, High Density Polyethylene (HDPE) Pressure Piping (33 14 13 23-0171) 
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. 

. 
 33 14 13 23-0197 EA 3" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ..................................................................................... 69.73 16.78 

    For SDR 26, Deduct  -3.57 
    For SDR 19, Add  1.76 
    For SDR 17, Add  4.33 
    For SDR 15.5, Add  6.35 
    For SDR 13.5, Add  9.90 
    For SDR 11, Add  15.94 

. 
 33 14 13 23-0198 EA 4" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ..................................................................................... 79.92 19.01 

    For SDR 26, Deduct  -4.21 
    For SDR 19, Add  2.07 
    For SDR 17, Add  5.10 
    For SDR 15.5, Add  7.47 
    For SDR 13.5, Add  11.66 
    For SDR 11, Add  18.76 

. 
 33 14 13 23-0199 EA 6" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................... 125.73 21.93 

    For SDR 26, Deduct  -11.00 
    For SDR 19, Add  5.40 
    For SDR 17, Add  13.33 
    For SDR 15.5, Add  19.52 
    For SDR 13.5, Add  30.47 
    For SDR 11, Add  49.05 

. 
 33 14 13 23-0200 EA 8" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................... 229.91 25.92 

    For SDR 26, Deduct  -27.90 
    For SDR 19, Add  13.70 
    For SDR 17, Add  33.82 
    For SDR 15.5, Add  49.53 
    For SDR 13.5, Add  77.31 
    For SDR 11, Add  124.44 

. 
 33 14 13 23-0201 EA 10" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 314.56 38.04 

    For SDR 26, Deduct  -36.76 
    For SDR 19, Add  18.05 
    For SDR 17, Add  44.56 
    For SDR 15.5, Add  65.26 
    For SDR 13.5, Add  101.86 
    For SDR 11, Add  163.95 

. 
 33 14 13 23-0202 EA 12" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 444.86 57.07 

    For SDR 26, Deduct  -50.19 
    For SDR 19, Add  24.65 
    For SDR 17, Add  60.85 
    For SDR 15.5, Add  89.11 
    For SDR 13.5, Add  139.08 
    For SDR 11, Add  223.86 

. 
 33 14 13 23-0203 EA 14" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 535.89 71.28 

    For SDR 26, Deduct  -59.05 
    For SDR 19, Add  28.99 
    For SDR 17, Add  71.58 
    For SDR 15.5, Add  104.83 
    For SDR 13.5, Add  163.63 
    For SDR 11, Add  263.37 

. 
 33 14 13 23-0204 EA 16" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 703.31 106.86 

    For SDR 26, Deduct  -70.13 
    For SDR 19, Add  34.43 
    For SDR 17, Add  85.01 
    For SDR 15.5, Add  124.49 
    For SDR 13.5, Add  194.31 
    For SDR 11, Add  312.75 

. 
 33 14 13 23-0205 EA 18" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 904.99 124.49 

    For SDR 26, Deduct  -97.44 
    For SDR 19, Add  47.84 
    For SDR 17, Add  118.11 
    For SDR 15.5, Add  172.97 
    For SDR 13.5, Add  269.98 
    For SDR 11, Add  434.56 

. 
 33 14 13 23-0206 EA 20" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................................. 1,265.58 147.04 

    For SDR 26, Deduct  -150.21 
    For SDR 19, Add  73.76 
    For SDR 17, Add  182.09 
    For SDR 15.5, Add  266.67 
    For SDR 13.5, Add  416.22 
    For SDR 11, Add  669.94 

. 
 33 14 13 23-0207 EA 24" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................................. 1,641.76 178.25 

    For SDR 26, Deduct  -202.99 
    For SDR 19, Add  99.67 
    For SDR 17, Add  246.07 
    For SDR 15.5, Add  360.36 
    For SDR 13.5, Add  562.47 
    For SDR 11, Add  905.33 

XXXXXXX 
. 
 33 14 13 43  Public Water Utility Distribution Piping Coatings And Wraps (33 14 13)
. 
. 
 33 14 13 43-0001  8 Mil Polyethylene Encasement Tubing (33 14 13 43) 

Note: ANSI/AWWA C105/A21.5-99 section 4.2. 
. 
. 

 33 14 13 43-0002 LF 3" To 8" Diameter, 8 Mil Polyethylene Encasement Tubing ....................................................................................................0.90  
. 

 33 14 13 43-0003 LF 10" To 12" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................1.50  
. 

 33 14 13 43-0004 LF 14" To 16" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................1.90  
. 

 33 14 13 43-0005 LF 18" To 20" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................2.42  
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. 
 33 14 13 43-0006 LF 24" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 3.38  

. 
 33 14 13 43-0007 LF 30" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 4.37  

. 
 33 14 13 43-0008 LF 36" To 42" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 5.55  

. 
 33 14 13 43-0009 LF 48" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 6.62  

. 
 33 14 13 43-0010 LF 54" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 7.91  

. 
 33 14 13 43-0011 LF 60" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 8.90  

XXXXXXX 
. 
 33 14 13 53  Public Water Utility Distribution Piping Saddles And Adapters (33 14 13) 
. 
. 
 33 14 13 53-0001  Double Stud Stainless Steel Service Saddles (33 14 13 53) 

Note: 1/2" listed taps are compression, 3/4" to 2" are either compression or NPT. 
. 
. 

 33 14 13 53-0002 EA 4" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 246.47  
. 

 33 14 13 53-0003 EA 4" Diameter x 1-1/4" Or 1-1/2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ................................... 346.51  
. 

 33 14 13 53-0004 EA 4" Diameter x 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ......................................................... 357.92  
. 

 33 14 13 53-0005 EA 6" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 295.24  
. 

 33 14 13 53-0006 EA 6" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .............................. 371.25  
. 

 33 14 13 53-0007 EA 8" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 308.48  
. 

 33 14 13 53-0008 EA 8" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .............................. 388.75  
. 

 33 14 13 53-0009 EA 10" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372)................................... 347.43  
. 

 33 14 13 53-0010 EA 10" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ............................ 409.54  
. 

 33 14 13 53-0011 EA 12" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372)................................... 362.29  
. 

 33 14 13 53-0012 EA 12" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ............................ 420.37  

XXXXXXX 
. 
 33 14 13 53-0013  Double Bale Epoxy Coated Ductile Iron Body Service Saddles (33 14 13 53) 

Note: Electro-galvanized steel bales. 5/8" listed taps are compression. 3/4" to 2" are either compression or NPT. 
2-1/2", 3" or 4" are NPT. 

. 

. 
 33 14 13 53-0014 EA 1-1/4" To 1-1/2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-

Blair 313) ........................................................................................................................................................................... 206.10  
. 

 33 14 13 53-0015 EA 2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 206.25  
. 

 33 14 13 53-0016 EA 2" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 219.43  
. 

 33 14 13 53-0017 EA 2-1/2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 209.69  
. 

 33 14 13 53-0018 EA 3" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 224.35  
. 

 33 14 13 53-0019 EA 3" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 248.15  
. 

 33 14 13 53-0020 EA 3" Diameter x 2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 263.92  
. 

 33 14 13 53-0021 EA 4" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 241.38  
. 

 33 14 13 53-0022 EA 4" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 265.38  
. 

 33 14 13 53-0023 EA 4" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313)............... 278.86  
. 

 33 14 13 53-0024 EA 5" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 254.67  
. 

 33 14 13 53-0025 EA 5" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 279.45  
. 

 33 14 13 53-0026 EA 5" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313)............... 292.86  
. 

 33 14 13 53-0027 EA 6" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 268.45  
. 

 33 14 13 53-0028 EA 6" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 292.50  
. 

 33 14 13 53-0029 EA 6" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313)............... 305.73  
. 

 33 14 13 53-0030 EA 6" Diameter x 3" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 447.09  
. 

 33 14 13 53-0031 EA 6" Diameter x 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 458.49  
. 

 33 14 13 53-0032 EA 8" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................. 290.67  
. 

 33 14 13 53-0033 EA 8" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 319.72  
. 

 33 14 13 53-0034 EA 8" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313)............... 332.01  
. 

 33 14 13 53-0035 EA 8" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ..................... 529.18  
. 

 33 14 13 53-0036 EA 10" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 325.33  
. 

 33 14 13 53-0037 EA 10" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313).................................................................................................................................................................................... 360.17  

. 
 33 14 13 53-0038 EA 10" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 590.77  

. 
 33 14 13 53-0039 EA 12" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 353.86  

. 
 33 14 13 53-0040 EA 12" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313).................................................................................................................................................................................... 390.70  
. 

 33 14 13 53-0041 EA 12" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313)............. 404.69  
. 

 33 14 13 53-0042 EA 12" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 659.19  
. 

 33 14 13 53-0043 EA 14" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 412.78  
. 

 33 14 13 53-0044 EA 14" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313).................................................................................................................................................................................... 441.65  

. 
 33 14 13 53-0045 EA 14" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313)............. 475.49  

. 
 33 14 13 53-0046 EA 14" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 809.75  

. 
 33 14 13 53-0047 EA 15" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 424.18  

. 
 33 14 13 53-0048 EA 15" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313).................................................................................................................................................................................... 482.76  
. 

 33 14 13 53-0049 EA 15" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313)............. 502.85  
. 

 33 14 13 53-0050 EA 15" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 870.21  
. 

 33 14 13 53-0051 EA 16" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 443.21  
. 

 33 14 13 53-0052 EA 16" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313).................................................................................................................................................................................... 503.94  

. 
 33 14 13 53-0053 EA 16" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313)............. 524.56  

. 
 33 14 13 53-0054 EA 16" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 905.55  

. 
 33 14 13 53-0055 EA 18" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 490.43  

. 
 33 14 13 53-0056 EA 18" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313).................................................................................................................................................................................... 566.87  
. 

 33 14 13 53-0057 EA 20" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 558.68  
. 

 33 14 13 53-0058 EA 20" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313).................................................................................................................................................................................... 618.36  

. 
 33 14 13 53-0059 EA 24" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 583.46  
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. 
 33 14 13 53-0060 EA 24" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) .................................................................................................................................................................................... 658.53  

XXXXXXX 
. 
 33 14 13 53-0061  Double Bale Bronze Service Saddles (33 14 13 53) 
. 
. 

 33 14 13 53-0062 EA 4" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 284.86  
. 

 33 14 13 53-0063 EA 4" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 311.38  
. 

 33 14 13 53-0064 EA 6" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 323.83  
. 

 33 14 13 53-0065 EA 6" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 350.61  
. 

 33 14 13 53-0066 EA 8" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 360.74  
. 

 33 14 13 53-0067 EA 8" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 379.12  
. 

 33 14 13 53-0068 EA 10" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B).......................................................... 349.79  
. 

 33 14 13 53-0069 EA 10" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 372.02  
. 

 33 14 13 53-0070 EA 12" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B).......................................................... 443.28  
. 

 33 14 13 53-0071 EA 12" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 479.28  
. 

 33 14 13 53-0072 EA 14" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B).......................................................... 665.72  
. 

 33 14 13 53-0073 EA 14" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 751.82  
. 

 33 14 13 53-0074 EA 16" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B).......................................................... 774.02  
. 

 33 14 13 53-0075 EA 16" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 863.75  

XXXXXXX 
. 
 33 14 13 53-0076  Stainless Steel Double Straps, Bronze Body Service Saddle (33 14 13 53) 

Note: Taps are compression or NPT. 
. 
. 

 33 14 13 53-0077 EA 4" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ...................... 299.24  
. 

 33 14 13 53-0078 EA 4" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 329.53  
. 

 33 14 13 53-0079 EA 6" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ...................... 340.81  
. 

 33 14 13 53-0080 EA 6" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 370.02  
. 

 33 14 13 53-0081 EA 8" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ...................... 381.74  
. 

 33 14 13 53-0082 EA 8" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 401.25  
. 

 33 14 13 53-0083 EA 10" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................... 429.84  
. 

 33 14 13 53-0084 EA 10" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 459.97  
. 

 33 14 13 53-0085 EA 12" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................... 462.53  
. 

 33 14 13 53-0086 EA 12" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 501.00  
. 

 33 14 13 53-0087 EA 14" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................... 713.41  
. 

 33 14 13 53-0088 EA 14" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 819.26  
. 

 33 14 13 53-0089 EA 16" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................... 830.60  
. 

 33 14 13 53-0090 EA 16" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 904.82  

XXXXXXX 
. 
 33 14 13 53-0091  Ductile Iron Mechanical Joint Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0092 EA 4" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ...................................................... 1,334.48  
. 

 33 14 13 53-0093 EA 6" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................. 1,611.36  
. 

 33 14 13 53-0094 EA 8" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................. 1,926.61  
. 

 33 14 13 53-0095 EA 8" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ...................................................... 2,038.71  
. 

 33 14 13 53-0096 EA 10" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ........................................... 3,099.30  
. 

 33 14 13 53-0097 EA 10" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 3,256.08  
. 

 33 14 13 53-0098 EA 10" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 3,323.47  
. 

 33 14 13 53-0099 EA 12" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ........................................... 3,270.38  
. 

 33 14 13 53-0100 EA 12" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 3,426.53  
. 

 33 14 13 53-0101 EA 12" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 3,806.73  
. 

 33 14 13 53-0102 EA 12" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 3,903.40  
. 

 33 14 13 53-0103 EA 14" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 6,532.35  
. 

 33 14 13 53-0104 EA 14" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 6,708.78  
. 

 33 14 13 53-0105 EA 14" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 6,788.21  
. 

 33 14 13 53-0106 EA 14" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 6,822.49  
. 

 33 14 13 53-0107 EA 14" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,072.80  
. 

 33 14 13 53-0108 EA 16" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 7,061.95  
. 

 33 14 13 53-0109 EA 16" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 7,084.76  
. 

 33 14 13 53-0110 EA 16" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 7,281.88  
. 

 33 14 13 53-0111 EA 16" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,328.52  
. 

 33 14 13 53-0112 EA 16" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,379.84  
. 

 33 14 13 53-0113 EA 16" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 11,318.91  
. 

 33 14 13 53-0114 EA 16" Diameter x 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 7,740.56  
. 

 33 14 13 53-0115 EA 18" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 9,828.31  
. 

 33 14 13 53-0116 EA 18" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 10,273.14  
. 

 33 14 13 53-0117 EA 18" Diameter x 8", 10", 12" Or 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ........................ 10,399.06  
. 

 33 14 13 53-0118 EA 18" Diameter x 18" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 10,779.33  
. 

 33 14 13 53-0119 EA 20" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 9,197.34  
. 

 33 14 13 53-0120 EA 20" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 8,859.76  
. 

 33 14 13 53-0121 EA 20" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................... 9,029.56  
. 

 33 14 13 53-0122 EA 20" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 9,096.00  
. 

 33 14 13 53-0123 EA 20" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .................................................. 9,426.11  
. 

 33 14 13 53-0124 EA 20" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 12,749.10  
. 

 33 14 13 53-0125 EA 20" Diameter x 16", 18" Or 20" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................. 12,997.65  
. 

 33 14 13 53-0126 EA 24" Diameter x 4", 6" Or 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................... 11,113.97  
. 

 33 14 13 53-0127 EA 24" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 11,267.76  
. 

 33 14 13 53-0128 EA 24" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 11,311.92  
. 

 33 14 13 53-0129 EA 24" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 15,670.06  
. 

 33 14 13 53-0130 EA 24" Diameter x 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 15,872.17  
. 

 33 14 13 53-0131 EA 24" Diameter x 18" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 15,917.79  
. 

 33 14 13 53-0132 EA 24" Diameter x 20" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 16,354.62  
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. 
 33 14 13 53-0133 EA 24" Diameter x 24" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................ 16,562.36  

XXXXXXX 
. 
 33 14 13 53-0134  Carbon Steel Epoxy Coated Flange, Stainless Steel Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0135 EA 4" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,100.03  
. 

 33 14 13 53-0136 EA 6" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,167.76  
. 

 33 14 13 53-0137 EA 6" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,277.25  
. 

 33 14 13 53-0138 EA 8" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,313.81  
. 

 33 14 13 53-0139 EA 8" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,368.38  
. 

 33 14 13 53-0140 EA 8" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ....................... 1,572.89  
. 

 33 14 13 53-0141 EA 10" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,433.78  
. 

 33 14 13 53-0142 EA 10" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,486.90  
. 

 33 14 13 53-0143 EA 10" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,666.67  
. 

 33 14 13 53-0144 EA 10" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 2,305.82  
. 

 33 14 13 53-0145 EA 12" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,611.74  
. 

 33 14 13 53-0146 EA 12" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,689.68  
. 

 33 14 13 53-0147 EA 12" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 1,866.58  
. 

 33 14 13 53-0148 EA 12" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 2,439.15  
. 

 33 14 13 53-0149 EA 12" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 2,660.97  
. 

 33 14 13 53-0150 EA 14" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,120.79  
. 

 33 14 13 53-0151 EA 14" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,185.27  
. 

 33 14 13 53-0152 EA 14" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,564.92  
. 

 33 14 13 53-0153 EA 14" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,035.62  
. 

 33 14 13 53-0154 EA 14" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,341.68  
. 

 33 14 13 53-0155 EA 16" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,519.50  
. 

 33 14 13 53-0156 EA 16" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,586.07  
. 

 33 14 13 53-0157 EA 16" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,837.38  
. 

 33 14 13 53-0158 EA 16" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,510.62  
. 

 33 14 13 53-0159 EA 16" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,669.71  
. 

 33 14 13 53-0160 EA 18" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,670.11  
. 

 33 14 13 53-0161 EA 18" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,790.74  
. 

 33 14 13 53-0162 EA 18" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 2,958.32  
. 

 33 14 13 53-0163 EA 18" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,750.55  
. 

 33 14 13 53-0164 EA 18" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 3,909.44  
. 

 33 14 13 53-0165 EA 20" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,224.19  
. 

 33 14 13 53-0166 EA 20" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,290.62  
. 

 33 14 13 53-0167 EA 20" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,666.74  
. 

 33 14 13 53-0168 EA 20" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 4,302.79  
. 

 33 14 13 53-0169 EA 20" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 4,572.65  
. 

 33 14 13 53-0170 EA 24" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,478.92  
. 

 33 14 13 53-0171 EA 24" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,624.53  
. 

 33 14 13 53-0172 EA 24" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ..................... 3,821.16  
. 

 33 14 13 53-0173 EA 24" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 4,723.93  
. 

 33 14 13 53-0174 EA 24" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) ................... 4,889.61  

XXXXXXX 
. 
 33 14 13 53-0175  Stainless Steel Flange, Stainless Steel Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0176 EA 4" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,272.84  
. 

 33 14 13 53-0177 EA 6" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,386.02  
. 

 33 14 13 53-0178 EA 6" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,467.44  
. 

 33 14 13 53-0179 EA 8" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,496.38  
. 

 33 14 13 53-0180 EA 8" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,590.18  
. 

 33 14 13 53-0181 EA 8" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,870.42  
. 

 33 14 13 53-0182 EA 10" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,716.43  
. 

 33 14 13 53-0183 EA 10" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,820.43  
. 

 33 14 13 53-0184 EA 10" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,071.62  
. 

 33 14 13 53-0185 EA 10" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,798.29  
. 

 33 14 13 53-0186 EA 12" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,958.73  
. 

 33 14 13 53-0187 EA 12" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,100.52  
. 

 33 14 13 53-0188 EA 12" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,432.37  
. 

 33 14 13 53-0189 EA 12" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,864.75  
. 

 33 14 13 53-0190 EA 12" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,195.30  
. 

 33 14 13 53-0191 EA 14" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,235.12  
. 

 33 14 13 53-0192 EA 14" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,409.06  
. 

 33 14 13 53-0193 EA 14" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,782.74  
. 

 33 14 13 53-0194 EA 14" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,215.53  
. 

 33 14 13 53-0195 EA 14" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,444.41  
. 

 33 14 13 53-0196 EA 16" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,727.18  
. 

 33 14 13 53-0197 EA 16" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,964.99  
. 

 33 14 13 53-0198 EA 16" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,146.19  
. 

 33 14 13 53-0199 EA 16" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,611.53  
. 

 33 14 13 53-0200 EA 16" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,927.20  
. 

 33 14 13 53-0201 EA 18" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,005.33  
. 

 33 14 13 53-0202 EA 18" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,360.77  
. 

 33 14 13 53-0203 EA 18" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,549.88  
. 

 33 14 13 53-0204 EA 18" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,958.80  
. 

 33 14 13 53-0205 EA 18" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,499.82  
. 

 33 14 13 53-0206 EA 20" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,243.99  
. 

 33 14 13 53-0207 EA 20" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,598.52  
. 

 33 14 13 53-0208 EA 20" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,752.15  
. 

 33 14 13 53-0209 EA 20" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,513.15  
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. 
 33 14 13 53-0210 EA 20" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,936.71  

. 
 33 14 13 53-0211 EA 24" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,844.50  

. 
 33 14 13 53-0212 EA 24" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,894.91  

. 
 33 14 13 53-0213 EA 24" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 4,079.15  

. 
 33 14 13 53-0214 EA 24" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,987.53  

. 
 33 14 13 53-0215 EA 24" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 5,472.33  

XXXXXXX 
. 
 33 14 13 53-0216  Ductile Iron Body, Flanged Coupling Adapter (33 14 13 53) 
. 
. 

 33 14 13 53-0217 EA 3" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 342.91 71.57 
. 

 33 14 13 53-0218 EA 4" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 429.88 90.25 
. 

 33 14 13 53-0219 EA 6" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 567.45 124.48 
. 

 33 14 13 53-0220 EA 8" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 729.68 146.27 
. 

 33 14 13 53-0221 EA 10" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ................................................................................ 1,121.24 164.95 
. 

 33 14 13 53-0222 EA  12" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ................................................................................ 1,253.52 186.73 

XXXXXXX 
. 
 33 14 13 53-0223  Steel Body, Flanged Coupling Adapter (33 14 13 53) 
. 
. 

 33 14 13 53-0224 EA 3" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 487.87 71.57 
. 

 33 14 13 53-0225 EA 4" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 579.03 90.25 
. 

 33 14 13 53-0226 EA 6" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 774.63 124.48 
. 

 33 14 13 53-0227 EA 8" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 945.30 146.27 
. 

 33 14 13 53-0228 EA 10" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,148.90 164.95 
. 

 33 14 13 53-0229 EA 12" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,336.70 186.73 
. 

 33 14 13 53-0230 EA 14" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,581.85 205.40 
. 

 33 14 13 53-0231 EA  16" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,866.16 224.07 
. 

 33 14 13 53-0232 EA 18" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 2,196.96 246.48 
. 

 33 14 13 53-0233 EA 20" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 2,588.53 271.12 

XXXXXXX 
. 
 33 14 13 53-0234  Steel Body, Flanged-Lock Restrained Coupling Adapters (33 14 13 53) 
. 
. 

 33 14 13 53-0235 EA 4" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 439.57 90.25 
. 

 33 14 13 53-0236 EA 6" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 591.38 124.48 
. 

 33 14 13 53-0237 EA 8" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 658.07 146.27 
. 

 33 14 13 53-0238 EA 10" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................. 942.21 164.95 
. 

 33 14 13 53-0239 EA 12" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,191.11 186.73 
. 

 33 14 13 53-0240 EA 14" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,334.41 205.40 
. 

 33 14 13 53-0241 EA 16" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,561.94 224.07 
. 

 33 14 13 53-0242 EA 18" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,750.94 246.48 
. 

 33 14 13 53-0243 EA 20" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 2,094.67 271.12 
. 

 33 14 13 53-0244 EA 24" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 2,512.39 298.27 
. 

 33 14 13 53-0245 EA 30" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 5,120.55 328.02 
. 

 33 14 13 53-0246 EA 36" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 6,879.33 360.88 

XXXXXXX 
. 
 33 14 13 53-0247  Ductile Iron Body, Omni Coupling System (33 14 13 53) 
. 
. 

 33 14 13 53-0248 EA 2" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 161.72 49.80 
. 

 33 14 13 53-0249 EA 2-1/2" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .................................................................................... 198.60 59.14 
. 

 33 14 13 53-0250 EA 3" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 245.24 71.57 
. 

 33 14 13 53-0251 EA 4" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 308.12 90.25 
. 

 33 14 13 53-0252 EA 6" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 412.63 124.48 
. 

 33 14 13 53-0253 EA 8" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 499.43 146.27 
. 

 33 14 13 53-0254 EA 10" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 617.13 164.95 
. 

 33 14 13 53-0255 EA 12" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 719.32 186.73 
. 

 33 14 13 53-0256 EA 14" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 989.41 205.40 
. 

 33 14 13 53-0257 EA 16" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ..................................................................................... 1,221.94 224.07 

XXXXXXX 
. 
 33 14 19  Valves and Hydrants for Water Utility Service (33 14)

Note: Flanged valves excludes bolt and gasket set. 
. 
. 
 33 14 19 00-0001  Water Utility Distribution Valves (33 14 19) 
. 
. 
 33 14 19 00-0002  Angle Valves (33 14 19 00-0001) 

Note: For connecting meters to water service. 
. 
. 
 33 14 19 00-0003  Threaded, Class 150, Bronze Angle Valve (33 14 19 00-0002) 

Note: Nibco T-335Y 
. 
. 

 33 14 19 00-0004 EA 1/2" Threaded, Class 150, Bronze Angle Valve .................................................................................................................. 101.27 21.45 
. 

 33 14 19 00-0005 EA 3/4" Threaded, Class 150, Bronze Angle Valve .................................................................................................................. 136.58 28.83 
. 

 33 14 19 00-0006 EA 1" Threaded, Class 150, Bronze Angle Valve ..................................................................................................................... 182.01 35.54 
. 

 33 14 19 00-0007 EA 1-1/4" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 233.98 44.65 
. 

 33 14 19 00-0008 EA 1-1/2" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 290.09 51.62 
. 

 33 14 19 00-0009 EA 2" Threaded, Class 150, Bronze Angle Valve ..................................................................................................................... 424.89 60.34 
. 

 33 14 19 00-0010 EA 2-1/2" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 672.95 82.33 
. 

 33 14 19 00-0011 EA 3" Threaded, Class 150, Bronze Angle Valve .................................................................................................................. 1,006.80 95.05 

XXXXXXX 
. 
 33 14 19 00-0012  Butterfly Valves (33 14 19 00-0001) 
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. 

. 
 33 14 19 00-0013  Lug Type Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene 

Packing, Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 
304 Stainless Steel Pin, Butterfly Valves (33 14 19 00-0012) 

. 

. 
 33 14 19 00-0014 EA 3" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,3,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 1,650.27 227.93 

. 
 33 14 19 00-0015 EA 3" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,3,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 1,824.27 227.93 

. 
 33 14 19 00-0016 EA 4" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,4,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 1,822.84 352.66 

. 
 33 14 19 00-0017 EA 4" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,4,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 1,996.84 352.66 

. 
 33 14 19 00-0018 EA 6" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,6,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 2,069.34 394.05 

. 
 33 14 19 00-0019 EA 6" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,6,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,243.34 394.05 

. 
 33 14 19 00-0020 EA 8" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,8,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 2,359.49 503.52 

. 
 33 14 19 00-0021 EA 8" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,8,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,532.49 503.52 

. 
 33 14 19 00-0022 EA 10" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,10,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ..................................................................................... 2,953.22 612.98 

. 
 33 14 19 00-0023 EA 10" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,10,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) .................................................................................... 2,953.22 612.98 

. 
 33 14 19 00-0024 EA 12" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,12,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ..................................................................................... 3,396.76 743.00 

. 
 33 14 19 00-0025 EA 12" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,12,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) .................................................................................... 3,570.76 743.00 

. 
 33 14 19 00-0026 EA 14" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,14,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD12) ................................................................................... 4,399.28 907.42 

. 
 33 14 19 00-0027 EA 14" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,14,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW12) .................................................................................. 4,854.28 907.42 

. 
 33 14 19 00-0028 EA 16" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,16,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD16) ................................................................................... 5,109.71 998.16 

. 
 33 14 19 00-0029 EA 16" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,16,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW20) .................................................................................. 5,667.71 998.16 

. 
 33 14 19 00-0030 EA 18" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,18,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD24) ................................................................................... 6,369.82 1,107.06 

. 
 33 14 19 00-0031 EA 18" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,18,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW24) .................................................................................. 6,960.82 1,107.06 

. 
 33 14 19 00-0032 EA 20" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,20,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD24) ................................................................................... 7,294.63 1,247.71 

. 
 33 14 19 00-0033 EA 20" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,20,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW24) .................................................................................. 7,884.63 1,247.71 

XXXXXXX 
. 
 33 14 19 00-0034  Check Valves (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0035  Flanged, Swing Type Gravity Operated Check Valves (33 14 19 00-0034) 

Note: AWWA C508. Bronze disc facing. Mueller A-2600-6. 
. 
. 

 33 14 19 00-0036 EA 2-1/2" Flanged, Swing Type Gravity Operated Check Valve ............................................................................................... 837.12 178.98 
. 

 33 14 19 00-0037 EA 3" Flanged, Swing Type Gravity Operated Check Valve ..................................................................................................... 875.33 209.84 
. 

 33 14 19 00-0038 EA 4" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 1,282.71 265.38 
. 

 33 14 19 00-0039 EA 4" x 6" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 1,682.50 399.32 
. 

 33 14 19 00-0040 EA 4" x 8" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 1,764.90 445.96 
. 

 33 14 19 00-0041 EA 6" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 1,694.20 444.37 
. 

 33 14 19 00-0042 EA 6" x 8" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 2,170.88 505.12 
. 

 33 14 19 00-0043 EA 6" x 10" Flanged, Swing Type Gravity Operated Check Valve ......................................................................................... 2,286.23 567.81 
. 

 33 14 19 00-0044 EA 8" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 2,369.21 567.81 
. 

 33 14 19 00-0045 EA 10" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 3,849.47 691.24 
. 

 33 14 19 00-0046 EA 12" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 5,710.12 518.43 
. 

 33 14 19 00-0047 EA 14" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 7,744.13 907.42 
. 

 33 14 19 00-0048 EA 16" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 10,206.18 998.16 
. 

 33 14 19 00-0049 EA 18" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 14,652.32 1,107.06 
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. 
 33 14 19 00-0050 EA 20" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 17,040.53 1,247.71 

XXXXXXX 
. 
 33 14 19 00-0051  Gate Valve, AWWA C500 And C509 (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0052  Gate Valve, Flanged (33 14 19 00-0051) 

Note: Mueller A-2380-6. 
. 
. 

 33 14 19 00-0053 EA 2" Gate Valve, Flanged ....................................................................................................................................................... 551.41 164.54 
. 

 33 14 19 00-0054 EA 2-1/2" Gate Valve, Flanged ................................................................................................................................................. 637.18 178.98 
. 

 33 14 19 00-0055 EA 3" Gate Valve, Flanged ....................................................................................................................................................... 752.47 209.84 
. 

 33 14 19 00-0056 EA 4" Gate Valve, Flanged .................................................................................................................................................... 1,073.21 262.92 
. 

 33 14 19 00-0057 EA 6" Gate Valve, Flanged .................................................................................................................................................... 1,289.18 444.37 
. 

 33 14 19 00-0058 EA 8" Gate Valve, Flanged .................................................................................................................................................... 1,848.81 567.81 
. 

 33 14 19 00-0059 EA 10" Gate Valve, Flanged .................................................................................................................................................. 2,681.12 691.24 
. 

 33 14 19 00-0060 EA 12" Gate Valve, Flanged .................................................................................................................................................. 3,230.73 518.43 
. 

 33 14 19 00-0061 EA 14" Gate Valve, Flanged .................................................................................................................................................. 6,373.81 907.42 
. 

 33 14 19 00-0062 EA 16" Gate Valve, Flanged .................................................................................................................................................. 8,249.26 998.16 
. 

 33 14 19 00-0063 EA 18" Gate Valve, Flanged ................................................................................................................................................ 12,844.15 1,107.06 
. 

 33 14 19 00-0064 EA 20" Gate Valve, Flanged ................................................................................................................................................ 15,323.71 1,247.71 

XXXXXXX 
. 
 33 14 19 00-0065  Resilient Wedge Gate Valve, Flanged (33 14 19 00-0051) 

Note: Mueller A-2360-6. 
. 
. 

 33 14 19 00-0066 EA 2" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 531.86 164.54 
. 

 33 14 19 00-0067 EA 2-1/2" Resilient Wedge Gate Valve, Flanged ...................................................................................................................... 613.82 178.98 
. 

 33 14 19 00-0068 EA 3" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 724.74 209.84 
. 

 33 14 19 00-0069 EA 4" Resilient Wedge Gate Valve, Flanged ......................................................................................................................... 1,042.22 262.92 
. 

 33 14 19 00-0070 EA 6" Resilient Wedge Gate Valve, Flanged ......................................................................................................................... 1,247.75 444.37 
. 

 33 14 19 00-0071 EA 8" Resilient Wedge Gate Valve, Flanged ......................................................................................................................... 1,784.09 567.81 
. 

 33 14 19 00-0072 EA 10" Resilient Wedge Gate Valve, Flanged ....................................................................................................................... 2,578.28 691.24 
. 

 33 14 19 00-0073 EA 12" Resilient Wedge Gate Valve, Flanged ....................................................................................................................... 3,106.56 518.43 

XXXXXXX 
. 
 33 14 19 00-0074  Gate Valve, Mechanical Joint (33 14 19 00-0051) 

Note: Mueller A-2380-20. 
. 
. 

 33 14 19 00-0075 EA 2" Gate Valve, Mechanical Joint ......................................................................................................................................... 657.30 131.46 
. 

 33 14 19 00-0076 EA 2-1/2" Gate Valve, Mechanical Joint ................................................................................................................................... 734.37 164.78 
. 

 33 14 19 00-0077 EA 3" Gate Valve, Mechanical Joint ......................................................................................................................................... 915.07 199.35 
. 

 33 14 19 00-0078 EA 4" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,116.48 262.92 
. 

 33 14 19 00-0079 EA 6" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,381.73 308.59 
. 

 33 14 19 00-0080 EA 8" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,930.06 370.30 
. 

 33 14 19 00-0081 EA 10" Gate Valve, Mechanical Joint .................................................................................................................................... 2,712.51 432.02 
. 

 33 14 19 00-0082 EA 12" Gate Valve, Mechanical Joint .................................................................................................................................... 3,373.25 518.43 
. 

 33 14 19 00-0083 EA 14" Gate Valve, Mechanical Joint .................................................................................................................................... 6,739.82 555.79 
. 

 33 14 19 00-0084 EA 16" Gate Valve, Mechanical Joint .................................................................................................................................... 8,647.46 623.86 
. 

 33 14 19 00-0085 EA 18" Gate Valve, Mechanical Joint .................................................................................................................................. 13,557.54 691.91 
. 

 33 14 19 00-0086 EA 20" Gate Valve, Mechanical Joint .................................................................................................................................. 16,093.28 779.82 

XXXXXXX 
. 
 33 14 19 00-0087  Resilient Wedge Gate Valve, Mechanical Joint (33 14 19 00-0051) 

Note: Mueller A-2360-20. 
. 
. 

 33 14 19 00-0088 EA 2" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 634.98 131.46 
. 

 33 14 19 00-0089 EA 3" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 885.84 199.35 
. 

 33 14 19 00-0090 EA 4" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,083.04 262.92 
. 

 33 14 19 00-0091 EA 6" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,338.46 308.59 
. 

 33 14 19 00-0092 EA 8" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,862.74 370.30 
. 

 33 14 19 00-0093 EA 10" Resilient Wedge Gate Valve, Mechanical Joint ......................................................................................................... 2,607.88 432.02 
. 

 33 14 19 00-0094 EA 12" Resilient Wedge Gate Valve, Mechanical Joint ......................................................................................................... 3,240.98 518.43 

XXXXXXX 
. 
 33 14 19 00-0095  Resilient Wedge Gate Valve, Mechanical Joint X Flange Joint (33 14 19 00-0051) 

Note: Mueller A-2361. 
. 
. 

 33 14 19 00-0096 EA 14" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ................................................................................ 5,130.69 907.42 
. 

 33 14 19 00-0097 EA 16" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ................................................................................ 5,583.56 998.16 
. 

 33 14 19 00-0098 EA 18" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ................................................................................ 8,479.68 1,107.06 
. 

 33 14 19 00-0099 EA 20" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint .............................................................................. 10,083.87 1,247.71 
. 

 33 14 19 00-0100 EA 24" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint .............................................................................. 14,201.30 1,531.28 

XXXXXXX 
. 
 33 14 19 00-0101  Gate Valve, Threaded, WW-V-51 Class A, Type 1 (33 14 19 00-0051) 

Note: NIBCO T-113. 
. 
. 

 33 14 19 00-0102 EA 1/4" Gate Valve, Bronze, Threaded ...................................................................................................................................... 62.44 21.59 
. 

 33 14 19 00-0103 EA 3/8" Gate Valve, Bronze, Threaded ...................................................................................................................................... 64.50 21.59 
. 

 33 14 19 00-0104 EA 1/2" Gate Valve, Bronze, Threaded ...................................................................................................................................... 64.43 21.59 
. 

 33 14 19 00-0105 EA 3/4" Gate Valve, Bronze, Threaded ...................................................................................................................................... 83.54 29.16 
. 

 33 14 19 00-0106 EA 1" Gate Valve, Bronze, Threaded ....................................................................................................................................... 102.71 35.26 
. 

 33 14 19 00-0107 EA 1-1/4" Gate Valve, Bronze, Threaded ................................................................................................................................. 138.20 44.65 
. 

 33 14 19 00-0108 EA 1-1/2" Gate Valve, Bronze, Threaded ................................................................................................................................. 160.23 51.62 
. 

 33 14 19 00-0109 EA 2" Gate Valve, Bronze, Threaded ....................................................................................................................................... 193.73 60.34 
. 

 33 14 19 00-0110 EA 2-1/2" Gate Valve, Bronze, Threaded ................................................................................................................................. 357.98 82.33 
. 

 33 14 19 00-0111 EA 3" Gate Valve, Bronze, Threaded ....................................................................................................................................... 427.51 94.42 
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XXXXXXX 
. 
 33 14 19 00-0112  Globe Valve, AWWA (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0113  Globe Valve, Threaded, WW-V-51 Class B, Type 1 (33 14 19 00-0112) 

Note: NIBCO T-235. 
. 
. 

 33 14 19 00-0114 EA 1/8" Globe Valve, Threaded .................................................................................................................................................. 85.72 21.59 
. 

 33 14 19 00-0115 EA 1/4" Globe Valve, Threaded .................................................................................................................................................. 81.58 21.59 
. 

 33 14 19 00-0116 EA 3/8" Globe Valve, Threaded .................................................................................................................................................. 83.64 21.59 
. 

 33 14 19 00-0117 EA 1/2" Globe Valve, Threaded .................................................................................................................................................. 85.72 21.59 
. 

 33 14 19 00-0118 EA 3/4" Globe Valve, Threaded ................................................................................................................................................ 116.35 29.16 
. 

 33 14 19 00-0119 EA 1" Globe Valve, Threaded ................................................................................................................................................... 160.78 35.26 
. 

 33 14 19 00-0120 EA 1-1/4" Globe Valve, Threaded ............................................................................................................................................. 232.05 44.65 
. 

 33 14 19 00-0121 EA 1-1/2" Globe Valve, Threaded ............................................................................................................................................. 276.24 51.62 
. 

 33 14 19 00-0122 EA 2" Globe Valve, Threaded ................................................................................................................................................... 380.38 60.34 
. 

 33 14 19 00-0123 EA 2-1/2" Globe Valve, Threaded ............................................................................................................................................. 685.81 82.33 
. 

 33 14 19 00-0124 EA 3" Globe Valve, Threaded ................................................................................................................................................... 931.22 94.93 

XXXXXXX 
. 
 33 14 19 00-0125  Tapping Valve, AWWA C500 And C509 (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0126  Tapping Valve, AWWA C500 And C509 (33 14 19 00-0125) 

Note: Flanged inlet X mechanical joint, Mueller H-667. 
. 
. 

 33 14 19 00-0127 EA 2" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ....................................................................... 737.78 164.54 
. 

 33 14 19 00-0128 EA 3" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ....................................................................... 949.39 209.84 
. 

 33 14 19 00-0129 EA 4" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................... 1,263.43 262.92 
. 

 33 14 19 00-0130 EA 6" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................... 1,579.86 444.37 
. 

 33 14 19 00-0131 EA 8" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................... 2,221.61 567.81 
. 

 33 14 19 00-0132 EA 10" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 3,134.16 691.24 
. 

 33 14 19 00-0133 EA 12" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 4,506.40 518.43 
. 

 33 14 19 00-0134 EA 14" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 7,685.96 907.42 
. 

 33 14 19 00-0135 EA 16" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 9,638.72 998.16 
. 

 33 14 19 00-0136 EA 18" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ................................................................ 15,307.89 1,107.06 

XXXXXXX 
. 
 33 14 19 00-0137  Roadway Or Curb Valve Boxes (33 14 19) 
. 
. 
 33 14 19 00-0138  Traffic Valve Box And Lid (33 14 19 00-0137) 
. 
. 

 33 14 19 00-0139 EA 10-3/8" ID x 12" Traffic Valve Box And 11" OD Cast Iron Lid (Christy G-5) ........................................................................ 175.49  
. 

 33 14 19 00-0140 EA 14-1/2" ID x 12" Traffic Valve Box And 13-1/4" OD Cast Iron Lid (Christy G-12) ................................................................ 477.23  

XXXXXXX 
. 
 33 14 19 00-0141  Utility Box (33 14 19 00-0137) 

Note: Christy Concrete Products. 
. 
. 
 33 14 19 00-0142  B3 Utility Box, 9-3/8" x 15-1/2" (33 14 19 00-0141) 
. 
. 

 33 14 19 00-0143 EA 9-3/8" x 15-1/2" Precast Concrete Utility Box ........................................................................................................................ 87.55 60.73 
. 

 33 14 19 00-0144 EA Cast Iron Lid For 9-3/8" x 15-1/2" Utility Box ......................................................................................................................... 57.94 6.75 
. 

 33 14 19 00-0145 EA Reinforced Concrete Lid For 9-3/8" x 15-1/2" Utility Box....................................................................................................... 29.13 6.75 
. 

 33 14 19 00-0146 EA Steel Checkered Plate Cover For 9-3/8" x 15-1/2" Utility Box ............................................................................................. 116.52 6.75 
. 

 33 14 19 00-0147 EA 12-1/8" x 18-5/8" Reinforced Concrete Slab For 9-3/8" x 15-1/2" Utility Box ......................................................................... 46.30 13.49 
. 

 33 14 19 00-0148 EA 3" High Reinforced Concrete Base For 9-3/8" x 15-1/2" Utility Box ....................................................................................... 59.03 13.49 

XXXXXXX 
. 
 33 14 19 00-0149  B9 Utility Box, 10-1/4" x 17-1/4" (33 14 19 00-0141) 
. 
. 

 33 14 19 00-0150 EA 10-1/4" x 17-1/4" Precast Concrete Utility Box .................................................................................................................... 110.84 80.97 
. 

 33 14 19 00-0151 EA Cast Iron Lid For 10-1/4" x 17-1/4" Utility Box ....................................................................................................................... 68.12 8.10 
. 

 33 14 19 00-0152 EA Reinforced Concrete Lid For 10-1/4" x 17-1/4" Utility Box ..................................................................................................... 33.10 8.10 
. 

 33 14 19 00-0153 EA Steel Checkered Plate Cover For 10-1/4" x 17-1/4" Utility Box ........................................................................................... 121.82 6.75 
. 

 33 14 19 00-0154 EA 13" x 19-3/4" Reinforced Concrete Slab For 10-1/4" x 17-1/4" Utility Box ............................................................................. 49.80 13.49 
. 

 33 14 19 00-0155 EA 5-3/4" High Reinforced Concrete Base For 10-1/4" x 17-1/4" Utility Box .............................................................................. 69.45 20.24 
. 

 33 14 19 00-0156 EA 12" High Reinforced Concrete Extension For 10-1/4" x 17-1/4" Utility Box ........................................................................... 98.99 37.11 

XXXXXXX 
. 
 33 14 19 00-0157  B12 Utility Box, 12" x 20" (33 14 19 00-0141) 
. 
. 

 33 14 19 00-0158 EA 12" x 20" Precast Concrete Utility Box ................................................................................................................................ 121.02 87.71 
. 

 33 14 19 00-0159 EA Cast Iron Lid For 12" x 20" Utility Box ................................................................................................................................. 116.99 10.12 
. 

 33 14 19 00-0160 EA Reinforced Concrete Lid For 12" x 20" Utility Box ................................................................................................................. 47.76 13.49 
. 

 33 14 19 00-0161 EA Steel Checkered Plate Cover For 12" x 20" Utility Box ....................................................................................................... 169.48 13.49 
. 

 33 14 19 00-0162 EA 12" High Reinforced Concrete Extension For 12" x 20" Utility Box ..................................................................................... 127.60 47.24 

XXXXXXX 
. 
 33 14 19 00-0163  B16 Utility Box, 12" x 22-1/4" (33 14 19 00-0141) 
. 
. 

 33 14 19 00-0164 EA 12" x 22-1/4" Precast Concrete Utility Box .......................................................................................................................... 140.33 102.56 
. 

 33 14 19 00-0165 EA Cast Iron Lid For 12" x 22-1/4" Utility Box ........................................................................................................................... 134.81 13.49 
. 

 33 14 19 00-0166 EA Reinforced Concrete Lid For 12" x 22-1/4" Utility Box ........................................................................................................... 54.97 13.49 
. 

 33 14 19 00-0167 EA Steel Checkered Plate Cover For 12" x 22-1/4" Utility Box ................................................................................................. 170.34 13.49 
. 

 33 14 19 00-0168 EA 16" x 27" Reinforced Concrete Slab For 12" x 22-1/4" Utility Box ......................................................................................... 82.28 22.94 
. 

 33 14 19 00-0169 EA 12" High Reinforced Concrete Extension For 12" x 22-1/4" Utility Box ............................................................................... 128.80 47.24 

XXXXXXX 
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. 
 33 14 19 00-0170  B30 Utility Box, 13-1/4" x 24" (33 14 19 00-0141) 
. 
. 

 33 14 19 00-0171 EA 13-1/4" x 24" Precast Concrete Utility Box (Christy B30BOX) ............................................................................................. 167.71 121.45 
. 

 33 14 19 00-0172 EA Reinforced Concrete Lid For 13-1/4" x 24" Utility Box (Christy B30D) .................................................................................. 78.39 21.59 
. 

 33 14 19 00-0173 EA Steel Checkered Plate Cover For 13-1/4" x 24" Utility Box (Christy B30-61G).................................................................... 211.66 17.54 
. 

 33 14 19 00-0174 EA 16" x 27" Reinforced Concrete Slab For 13-1/4" x 24" Utility Box (Christy B30SL) ............................................................... 82.28 22.94 
. 

 33 14 19 00-0175 EA 5-1/2" High Reinforced Concrete Base For 13-1/4" x 24" Utility Box (Christy B30BA) ........................................................ 129.39 37.78 
. 

 33 14 19 00-0176 EA 6" High Reinforced Concrete Extension For 13-1/4" x 24" Utility Box (Christy B30X6) ......................................................... 96.13 25.64 
. 

 33 14 19 00-0177 EA 12" High Reinforced Concrete Extension For 13-1/4" x 24" Utility Box (Christy B30X12) ................................................... 166.30 60.73 

XXXXXXX 
. 
 33 14 19 00-0178  B36 Utility Box, 17-1/4" x 30" (33 14 19 00-0141) 
. 
. 

 33 14 19 00-0179 EA 17-1/4" x 30" Precast Concrete Utility Box (Christy B36BOX) ............................................................................................. 216.07 153.84 
. 

 33 14 19 00-0180 EA Reinforced Concrete Lid For 17-1/4" x 30" Utility Box (Christy B36D) ................................................................................ 130.17 37.11 
. 

 33 14 19 00-0181 EA Steel Checkered Plate Cover For 17-1/4" x 30" Utility Box (Christy B36-61D) .................................................................... 269.98 25.64 
. 

 33 14 19 00-0182 EA 20" x 34" Reinforced Concrete Slab For 17-1/4" x 30" Utility Box (Christy B36SL) ............................................................. 136.54 48.58 
. 

 33 14 19 00-0183 EA 6" High Reinforced Concrete Base For 17-1/4" x 30" Utility Box (Christy B36BA) .............................................................. 195.17 53.98 
. 

 33 14 19 00-0184 EA 12" High Reinforced Concrete Extension For 17-1/4" x 30" Utility Box (Christy B36X12) ................................................... 218.47 78.27 

XXXXXXX 
. 
 33 14 19 00-0185  B40 Utility Box, 24-1/2" x 36" (33 14 19 00-0141) 
. 
. 

 33 14 19 00-0186 EA 24-1/2" x 36" Precast Concrete Utility Box .......................................................................................................................... 395.72 237.51 
. 

 33 14 19 00-0187 EA Reinforced Concrete Lid For 24-1/2" x 36" Utility Box ......................................................................................................... 340.35 89.06 
. 

 33 14 19 00-0188 EA Steel Checkered Plate Cover For 24-1/2" x 36" Utility Box ................................................................................................. 386.92 39.13 
. 

 33 14 19 00-0189 EA 30" x 40" Reinforced Concrete Slab For 24-1/2" x 36" Utility Box ....................................................................................... 292.06 83.67 
. 

 33 14 19 00-0190 EA 10" High Reinforced Concrete Extension For 24-1/2" x 36" Utility Box ............................................................................... 308.53 87.71 

XXXXXXX 
. 
 33 14 19 00-0191  B48 Utility Box, 30-1/4" x 48-1/4" (33 14 19 00-0141) 
. 
. 

 33 14 19 00-0192 EA 30-1/4" x 48-1/4" Precast Concrete Utility Box .................................................................................................................... 535.98 269.89 
. 

 33 14 19 00-0193 EA 1 Piece Reinforced Concrete Lid For 30-1/4" x 48-1/4" Utility Box ...................................................................................... 500.06 147.09 
. 

 33 14 19 00-0194 EA 2 Piece Reinforced Concrete Lid For 30-1/4" x 48-1/4" Utility Box ...................................................................................... 581.74 147.09 
. 

 33 14 19 00-0195 EA 2 Piece Steel Checkered Plate Cover For 30-1/4" x 48-1/4" Utility Box .............................................................................. 619.57 67.47 
. 

 33 14 19 00-0196 EA 36" x 53" Reinforced Concrete Slab For 30-1/4" x 48-1/4" Utility Box ................................................................................. 501.44 182.17 
. 

 33 14 19 00-0197 EA 10" High Reinforced Concrete Extension For 30-1/4" x 48-1/4" Utility Box ......................................................................... 399.62 122.80 

XXXXXXX 
. 
 33 14 19 00-0198  Fire Hydrants (33 14 19) 

Note: Breakaway type. 
. 
. 
 33 14 19 00-0199  Three Way, Standard (Traditional) Model Fire Hydrant (33 14 19 00-0198) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0200 EA 1-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,587.40 306.49 
. 

 33 14 19 00-0201 EA 2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,653.91 306.49 
. 

 33 14 19 00-0202 EA 2-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,720.59 306.49 
. 

 33 14 19 00-0203 EA 3' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,808.85 328.39 
. 

 33 14 19 00-0204 EA 3-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,875.43 328.39 
. 

 33 14 19 00-0205 EA 4' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,969.43 355.75 
. 

 33 14 19 00-0206 EA 4-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,035.90 355.75 
. 

 33 14 19 00-0207 EA 5' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,129.93 383.12 
. 

 33 14 19 00-0208 EA 5-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,196.50 383.12 
. 

 33 14 19 00-0209 EA 6' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,290.33 410.48 
. 

 33 14 19 00-0210 EA 6-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,384.25 437.85 
. 

 33 14 19 00-0211 EA 7' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,505.42 492.57 
. 

 33 14 19 00-0212 EA 1-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,648.10 306.49 
. 

 33 14 19 00-0213 EA 2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,734.41 306.49 
. 

 33 14 19 00-0214 EA 2-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,820.51 306.49 
. 

 33 14 19 00-0215 EA 3' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,928.51 328.39 
. 

 33 14 19 00-0216 EA 3-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,014.61 328.39 
. 

 33 14 19 00-0217 EA 4' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,128.39 355.75 
. 

 33 14 19 00-0218 EA 4-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,214.38 355.75 
. 

 33 14 19 00-0219 EA 5' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,327.94 383.12 
. 

 33 14 19 00-0220 EA 5-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,414.02 383.12 
. 

 33 14 19 00-0221 EA 6' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,527.33 410.48 
. 

 33 14 19 00-0222 EA 6-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,641.01 437.85 
. 

 33 14 19 00-0223 EA 7' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,781.68 492.57 

XXXXXXX 
. 
 33 14 19 00-0224  Two Way, Standard (Traditional) Model Fire Hydrant (33 14 19 00-0198) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0225 EA 1-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,222.32 306.49 
. 

 33 14 19 00-0226 EA 2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,288.60 306.49 
. 

 33 14 19 00-0227 EA 2-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,355.26 306.49 
. 

 33 14 19 00-0228 EA 3' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,443.80 328.39 
. 

 33 14 19 00-0229 EA 3-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,510.16 328.39 
. 

 33 14 19 00-0230 EA 4' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,604.01 355.75 
. 

 33 14 19 00-0231 EA 4-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,670.58 355.75 
. 

 33 14 19 00-0232 EA 5' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,764.67 383.12 
. 

 33 14 19 00-0233 EA 5-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,831.10 383.12 
. 

 33 14 19 00-0234 EA 6' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,925.29 410.48 
. 

 33 14 19 00-0235 EA 6-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 4,018.79 437.85 
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. 
 33 14 19 00-0236 EA 7' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,140.10 492.57 

. 
 33 14 19 00-0237 EA 1-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,316.08 306.49 

. 
 33 14 19 00-0238 EA 2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,402.20 306.49 

. 
 33 14 19 00-0239 EA 2-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,488.19 306.49 

. 
 33 14 19 00-0240 EA 3' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,596.41 328.39 

. 
 33 14 19 00-0241 EA 3-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,682.29 328.39 

. 
 33 14 19 00-0242 EA 4' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,795.92 355.75 

. 
 33 14 19 00-0243 EA 4-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,881.85 355.75 

. 
 33 14 19 00-0244 EA 5' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,995.69 383.12 

. 
 33 14 19 00-0245 EA 5-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 4,081.57 383.12 

. 
 33 14 19 00-0246 EA 6' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,195.18 410.48 

. 
 33 14 19 00-0247 EA 6-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 4,308.44 437.85 

. 
 33 14 19 00-0248 EA 7' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,449.58 492.57 

XXXXXXX 
. 
 33 14 19 00-0249  Three Way, Modern Model Fire Hydrant (33 14 19 00-0198) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0250 EA 1-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 3,742.62 306.49 
. 

 33 14 19 00-0251 EA 2' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 3,828.61 306.49 
. 

 33 14 19 00-0252 EA 2-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 3,914.86 306.49 
. 

 33 14 19 00-0253 EA 3' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,022.91 328.39 
. 

 33 14 19 00-0254 EA 3-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,108.96 328.39 
. 

 33 14 19 00-0255 EA 4' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,222.42 355.75 
. 

 33 14 19 00-0256 EA 4-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,308.59 355.75 
. 

 33 14 19 00-0257 EA 5' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,422.08 383.12 
. 

 33 14 19 00-0258 EA 5-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,508.16 383.12 
. 

 33 14 19 00-0259 EA 6' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,621.62 383.12 
. 

 33 14 19 00-0260 EA 6-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,735.35 437.85 
. 

 33 14 19 00-0261 EA 7' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,875.12 437.85 

XXXXXXX 
. 
 33 14 19 00-0262  Two Way, Modern Model Fire Hydrant (33 14 19 00-0198) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0263 EA 1-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,664.36 306.49 
. 

 33 14 19 00-0264 EA 2' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 2,729.80 306.49 
. 

 33 14 19 00-0265 EA 2-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,795.97 306.49 
. 

 33 14 19 00-0266 EA 3' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 2,882.54 328.39 
. 

 33 14 19 00-0267 EA 3-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,947.96 328.39 
. 

 33 14 19 00-0268 EA 4' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 3,040.74 355.75 
. 

 33 14 19 00-0269 EA 4-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,106.14 355.75 
. 

 33 14 19 00-0270 EA 5' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 3,199.01 383.12 
. 

 33 14 19 00-0271 EA 5-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,264.24 383.12 
. 

 33 14 19 00-0272 EA 6' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 3,357.04 410.48 
. 

 33 14 19 00-0273 EA 6-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,449.92 437.85 
. 

 33 14 19 00-0274 EA 7' Burial Section, Two Way, Modern Type Fire Hydrant ................................................................................................... 3,569.25 492.57 

XXXXXXX 
. 
 33 14 19 00-0275  Safetop Model With Breakable Section (33 14 19 00-0198) 

Note: Prices listed are for mechanical joint. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0276 EA  4" Safetop Model Fire Hydrant Breakable With 5' Burial Section ..................................................................................... 2,931.02 437.85 
. 

 33 14 19 00-0277 EA  6" Safetop Model Fire Hydrant Breakable With 5' Burial Section ..................................................................................... 3,052.78 437.85 
. 

 33 14 19 00-0278 EA  8" Safetop Model Fire Hydrant Breakable With 5' Burial Section ..................................................................................... 3,240.52 437.85 

XXXXXXX 
. 
 33 14 19 00-0279  Remove And Reinstall Standard Fire Hydrant (33 14 19 00-0198) 

Note: Includes all necessary fittings for resetting, storage and cleaning. Excludes excavation, backfill and thrust 
blocking around fire hydrant. 

. 

. 
 33 14 19 00-0280 EA >5' Burial Section, Removal And Reinstallation Of Fire Hydrant ...................................................................................... 1,277.04  

. 
 33 14 19 00-0281 EA Reset Fire Hydrant Upper Barrel ...................................................................................................................................... 1,078.81  

Note: Includes Safety Repair Kit 

XXXXXXX 
. 
 33 14 19 00-0282  Yard Hydrants (33 14 19) 

Note: With 3/4" hose thread outlet. 
. 
. 

 33 14 19 00-0283 EA 2' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 362.40 40.22 
. 

 33 14 19 00-0284 EA 4' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 387.47 40.22 
. 

 33 14 19 00-0285 EA 6' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 412.54 40.22 
. 

 33 14 19 00-0286 EA 2' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 298.99 50.95 
. 

 33 14 19 00-0287 EA 4' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 310.19 50.95 
. 

 33 14 19 00-0288 EA 6' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 321.40 50.95 

XXXXXXX 
. 
 33 14 19 00-0289  Sanitary Yard Hydrants (33 14 19) 

Note: With 3/4" hose thread outlet. 
. 
. 

 33 14 19 00-0290 EA 2' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,558.43 83.80 
. 

 33 14 19 00-0291 EA 4' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,636.78 83.80 
. 

 33 14 19 00-0292 EA 6' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,715.12 83.80 

XXXXXXX 
. 
 33 14 19 00-0293  Flushing Hydrants (33 14 19) 
. 
. 

 33 14 19 00-0294 EA 2" Inlet x 2-1/2" Outlet Steel Flushing Hydrant, 3' Bury Depth............................................................................................. 578.90 51.28 
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XXXXXXX 
. 
 33 30  Sanitary Sewerage Utilities (33) 
. 
. 
 33 31  Sanitary Sewerage Piping (33 30) 
. 
. 
 33 31 11  Public Sanitary Sewerage Gravity Piping (33 31)

Note: Piping includes hydrostatic testing, disinfecting and warning tape. Excludes excavation and backfill. See CSI section 31 
23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 

. 

. 
 33 31 11 00-0001  Plastic Sewer And Drain Piping (33 31 11) 
. 
. 
 33 31 11 00-0002  Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe (33 31 11 00-0001) 
. 
. 

 33 31 11 00-0003 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe .....................................................................................7.21 3.31 
. 

 33 31 11 00-0004 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................8.62 3.90 
. 

 33 31 11 00-0005 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe .......................................................................................... 11.13 4.73 
. 

 33 31 11 00-0006 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe .......................................................................................... 13.44 5.51 
. 

 33 31 11 00-0007 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe .......................................................................................... 17.04 6.40 
. 

 33 31 11 00-0008 LF 8" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe .......................................................................................... 21.48 7.46 
. 

 33 31 11 00-0009 LF 10" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ........................................................................................ 26.41 7.72 
. 

 33 31 11 00-0010 LF 12" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ........................................................................................ 32.13 7.99 

XXXXXXX 
. 
 33 31 11 00-0011  Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe (33 31 11 00-0001) 

Note: D-2729 PVC pipe. 
. 
. 

 33 31 11 00-0012 LF 3" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 10.46 4.73 
. 

 33 31 11 00-0013 LF 4" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 12.28 5.51 
. 

 33 31 11 00-0014 LF 6" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 15.30 6.40 

XXXXXXX 
. 
 33 31 11 00-0015  Polyvinyl Chloride (PVC) Sewer And Drain Fittings (33 31 11 00-0001) 
. 
. 
 33 31 11 00-0016  1/4 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0017 EA 1-1/2" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 23.40 14.21 
. 

 33 31 11 00-0018 EA 2" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 30.14 18.38 
. 

 33 31 11 00-0019 EA 3" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 45.24 24.68 
. 

 33 31 11 00-0020 EA 4" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 60.05 28.53 
. 

 33 31 11 00-0021 EA 6" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 160.99 37.08 
. 

 33 31 11 00-0022 EA 8" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 255.22 49.90 
. 

 33 31 11 00-0023 EA 10" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 337.61 66.47 

XXXXXXX 
. 
 33 31 11 00-0024  1/8 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0025 EA 1-1/2" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 23.88 14.21 
. 

 33 31 11 00-0026 EA 2" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 30.10 18.38 
. 

 33 31 11 00-0027 EA 3" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 44.52 24.68 
. 

 33 31 11 00-0028 EA 4" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 56.55 28.53 
. 

 33 31 11 00-0029 EA 6" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 152.07 37.08 
. 

 33 31 11 00-0030 EA 8" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 234.50 49.90 
. 

 33 31 11 00-0031 EA 10" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 276.67 66.47 
. 

 33 31 11 00-0032 EA 12" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 400.79 88.53 

XXXXXXX 
. 
 33 31 11 00-0033  Long Sweep 1/4 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-

0015) 
. 
. 

 33 31 11 00-0034 EA 1-1/2" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................... 28.94 14.00 
. 

 33 31 11 00-0035 EA 2" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 33.48 18.38 
. 

 33 31 11 00-0036 EA 3" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 54.66 25.22 
. 

 33 31 11 00-0037 EA 4" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 79.17 30.78 
. 

 33 31 11 00-0038 EA 6" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 128.20 35.59 
. 

 33 31 11 00-0039 EA 8" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 201.34 40.60 
. 

 33 31 11 00-0040 EA 10" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................. 308.23 47.34 
. 

 33 31 11 00-0041 EA 12" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................. 448.19 55.18 

XXXXXXX 
. 
 33 31 11 00-0042  1/16 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0043 EA 1-1/2" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 24.89 14.21 
. 

 33 31 11 00-0044 EA 2" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 31.14 18.38 
. 

 33 31 11 00-0045 EA 3" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 47.50 24.68 
. 

 33 31 11 00-0046 EA 4" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 62.07 28.53 
. 

 33 31 11 00-0047 EA 6" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 190.64 37.08 
. 

 33 31 11 00-0048 EA 8" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 298.38 49.90 
. 

 33 31 11 00-0049 EA 10" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 347.44 66.47 
. 

 33 31 11 00-0050 EA 12" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 377.20 88.53 

XXXXXXX 
. 
 33 31 11 00-0051  Reducers, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0052 EA 2" x 1-1/2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 28.50 16.22 
. 

 33 31 11 00-0053 EA 3" x 1-1/2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 42.27 19.37 
. 

 33 31 11 00-0054 EA 3" x 2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 43.12 21.36 
. 

 33 31 11 00-0055 EA 4" x 2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 56.94 23.34 
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. 
 33 31 11 00-0056 EA 4" x 3" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 62.64 26.48 

. 
 33 31 11 00-0057 EA 6" x 4" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 142.04 32.77 

. 
 33 31 11 00-0058 EA 8" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 274.82 43.45 

. 
 33 31 11 00-0059 EA 10" x 4" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 107.62 47.44 

. 
 33 31 11 00-0060 EA 10" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 134.43 51.75 

. 
 33 31 11 00-0061 EA 10" x 8" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 135.95 58.13 

. 
 33 31 11 00-0062 EA 12" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 303.96 62.83 

. 
 33 31 11 00-0063 EA 12" x 8" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 323.98 69.19 

. 
 33 31 11 00-0064 EA 12" x 10" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 347.46 77.49 

XXXXXXX 
. 
 33 31 11 00-0065  Sanitary Tees, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0066 EA 1-1/2" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 35.89 21.48 
. 

 33 31 11 00-0067 EA 2" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 46.89 27.78 
. 

 33 31 11 00-0068 EA 3" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 69.12 36.66 
. 

 33 31 11 00-0069 EA 4" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 95.09 45.53 
. 

 33 31 11 00-0070 EA 6" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 231.03 49.90 
. 

 33 31 11 00-0071 EA 8" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 301.71 66.47 

XXXXXXX 
. 
 33 31 11 00-0072  Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0073 EA 1-1/2" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ....................................................................................................... 39.59 21.48 
. 

 33 31 11 00-0074 EA 2" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................................. 49.04 27.78 
. 

 33 31 11 00-0075 EA 3" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................................. 71.86 36.66 
. 

 33 31 11 00-0076 EA 4" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................................. 99.59 45.53 
. 

 33 31 11 00-0077 EA 6" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................................... 214.16 49.90 
. 

 33 31 11 00-0078 EA 8" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................................... 269.66 66.47 
. 

 33 31 11 00-0079 EA 10" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ......................................................................................................... 355.94 88.69 
. 

 33 31 11 00-0080 EA 12" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ......................................................................................................... 539.52 118.36 

XXXXXXX 
. 
 33 31 11 00-0081  Reducing Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0082 EA 2" x 1-1/2" x 1-1/2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................... 45.40 21.48 
. 

 33 31 11 00-0083 EA 2" x 2" x 1" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 54.69 27.78 
. 

 33 31 11 00-0084 EA 3" x 3" x 2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 68.04 36.66 
. 

 33 31 11 00-0085 EA 4" x 4" x 2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 93.42 45.53 
. 

 33 31 11 00-0086 EA 4" x 4" x 3" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 97.64 45.53 

XXXXXXX 
. 
 33 31 11 00-0087  Double Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0088 EA 1-1/2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................... 57.36 27.78 
. 

 33 31 11 00-0089 EA 2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................. 75.28 36.66 
. 

 33 31 11 00-0090 EA 3" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................... 126.49 49.48 
. 

 33 31 11 00-0091 EA 4" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................... 195.86 59.84 
. 

 33 31 11 00-0092 EA 2" x 2" x 1-1/2" x 1-1/2 Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................. 73.53 36.66 
. 

 33 31 11 00-0093 EA 3" x 3" x 2" x 2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................... 113.12 49.48 
. 

 33 31 11 00-0094 EA 4" x 4" x 3" x 3" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................... 173.78 59.84 

XXXXXXX 
. 
 33 31 11 00-0095  Combination Wye And 1/8 Bends, Polyvinyl Chloride (PVC) Sewer And 

Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0096 EA 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain............................................................ 44.21 21.48 
. 

 33 31 11 00-0097 EA 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................. 56.24 27.78 
. 

 33 31 11 00-0098 EA 3" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................. 93.51 36.66 
. 

 33 31 11 00-0099 EA 4" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................ 148.13 45.53 
. 

 33 31 11 00-0100 EA 2" x 2" x 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................. 71.92 27.78 
. 

 33 31 11 00-0101 EA 3" x 3" x 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................... 107.71 36.66 
. 

 33 31 11 00-0102 EA 3" x 3" x 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................... 87.95 36.66 
. 

 33 31 11 00-0103 EA 4" x 4" x 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................. 141.47 45.53 
. 

 33 31 11 00-0104 EA 4" x 4" x 3" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................. 147.56 45.53 

XXXXXXX 
. 
 33 31 11 00-0105  Double Combination Wye And 1/8 Bends, Polyvinyl Chloride (PVC) Sewer 

And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0106 EA 1-1/2" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................... 60.94 27.78 
. 

 33 31 11 00-0107 EA 2" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ..................................................... 75.68 36.66 
. 

 33 31 11 00-0108 EA 3" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 110.05 49.48 
. 

 33 31 11 00-0109 EA 4" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 278.87 59.84 
. 

 33 31 11 00-0110 EA 6" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 785.87 66.26 

XXXXXXX 
. 
 33 31 11 00-0111  Cleanout Tees With Plug, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-

0015) 
. 
. 

 33 31 11 00-0112 EA 4" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................... 280.11 108.70 
. 

 33 31 11 00-0113 EA 6" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................... 550.41 140.23 
. 

 33 31 11 00-0114 EA 8" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................... 719.91 197.61 
. 

 33 31 11 00-0115 EA 10" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ...................................................................... 1,038.40 317.89 

XXXXXXX 
. 
 33 31 11 00-0116  Couplings, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 



33
 33 Utilities 

33 30 Sanitary Sewerage Utilities 
33 31 Sanitary Sewerage Piping 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 33 - 96  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 

. 
 33 31 11 00-0117 EA 1-1/2" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 23.18 14.21 

. 
 33 31 11 00-0118 EA 2" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain....................................................................................................... 29.39 18.27 

. 
 33 31 11 00-0119 EA 3" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain....................................................................................................... 41.95 24.47 

. 
 33 31 11 00-0120 EA 4" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain....................................................................................................... 51.26 28.53 

. 
 33 31 11 00-0121 EA 6" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain..................................................................................................... 102.70 37.08 

. 
 33 31 11 00-0122 EA 8" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain..................................................................................................... 210.69 49.90 

. 
 33 31 11 00-0123 EA 10" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................... 310.32 66.47 

. 
 33 31 11 00-0124 EA 12" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................... 491.67 88.53 

XXXXXXX 
. 
 33 31 11 00-0125  Adapters, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0126 EA 4" Male, Plastic Pipe x Malleable Iron Pipe Adapter, Drain And Sewer Fitting .................................................................... 136.07 86.65 
. 

 33 31 11 00-0127 EA 2" x 3" x 3" Downspout Adapter, Drain And Sewer Fitting ................................................................................................... 100.84 65.92 
. 

 33 31 11 00-0128 EA 2" x 3" x 4" Downspout Adapter, Drain And Sewer Fitting ................................................................................................... 101.74 65.92 
. 

 33 31 11 00-0129 EA 3" x 4" x 4" Downspout Adapter, Drain And Sewer Fitting ................................................................................................... 104.12 65.92 
. 

 33 31 11 00-0130 EA 4" Hub, Cast Iron Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ............................................................................. 136.73 86.65 
. 

 33 31 11 00-0131 EA 4" Spigot, Clay Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ................................................................................. 134.82 86.65 
. 

 33 31 11 00-0132 EA 4" Spigot, Fiberglass Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ....................................................................... 131.70 86.65 
. 

 33 31 11 00-0133 EA 4" Drain Grate, Drain And Sewer Fitting ................................................................................................................................ 69.07 44.57 

XXXXXXX 
. 
 33 31 11 00-0134  Caps, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0135 EA 3" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 28.43 15.28 
. 

 33 31 11 00-0136 EA 4" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 40.87 19.03 
. 

 33 31 11 00-0137 EA 6" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 66.43 24.57 

XXXXXXX 
. 
 33 31 11 00-0138  Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0139 EA 1-1/2" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................ 22.41 14.21 
. 

 33 31 11 00-0140 EA 2" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 29.02 18.38 
. 

 33 31 11 00-0141 EA 3" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 40.61 24.68 
. 

 33 31 11 00-0142 EA 4" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 49.54 28.53 
. 

 33 31 11 00-0143 EA 6" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 73.61 37.08 
. 

 33 31 11 00-0144 EA 8" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 190.36 49.90 

XXXXXXX 
. 
 33 31 11 00-0145  Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe (33 31 11 00-0001) 

Note: ASTM 3034. 
. 
. 

 33 31 11 00-0146 LF 4" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................. 14.58 5.51 
. 

 33 31 11 00-0147 LF 6" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................. 19.62 6.40 
. 

 33 31 11 00-0148 LF 8" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................. 26.46 7.46 
. 

 33 31 11 00-0149 LF 10" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................... 32.77 7.72 
. 

 33 31 11 00-0150 LF 12" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................... 40.39 7.99 
. 

 33 31 11 00-0151 LF 15" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................... 53.16 8.27 
. 

 33 31 11 00-0152 LF 18" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................... 67.77 8.57 
. 

 33 31 11 00-0153 LF 21" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................... 88.42 9.31 
. 

 33 31 11 00-0154 LF 24" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ......................................................................................................... 107.52 10.04 
. 

 33 31 11 00-0155 LF  27" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ......................................................................................................... 133.85 11.78 

XXXXXXX 
. 
 33 31 11 00-0156  Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe (33 31 11 00-0001) 

Note: ASTM 3034. 
. 
. 

 33 31 11 00-0157 LF 4" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 13.08 5.51 
. 

 33 31 11 00-0158 LF 6" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 16.94 6.40 
. 

 33 31 11 00-0159 LF 8" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 22.10 7.46 

XXXXXXX 
. 
 33 31 11 00-0160  Gasketed SDR 35 Polyvinyl Chloride (PVC) Fittings (33 31 11 00-0001) 

Note: ASTM 3034. 
. 
. 
 33 31 11 00-0161  1/4 Bends, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0162 EA 4" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 67.74 24.88 
. 

 33 31 11 00-0163 EA 6" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 96.54 28.93 
. 

 33 31 11 00-0164 EA 8" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 188.60 32.80 
. 

 33 31 11 00-0165 EA 10" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 513.77 38.57 
. 

 33 31 11 00-0166 EA 12" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 663.58 49.18 

XXXXXXX 
. 
 33 31 11 00-0167  1/8 Bends, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0168 EA 4" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 62.34 24.88 
. 

 33 31 11 00-0169 EA 6" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 90.58 28.93 
. 

 33 31 11 00-0170 EA 8" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 173.55 32.80 
. 

 33 31 11 00-0171 EA 10" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 372.04 38.57 
. 

 33 31 11 00-0172 EA 12" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 528.82 49.18 
. 

 33 31 11 00-0173 EA 15" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 1,116.30 69.44 
. 

 33 31 11 00-0174 EA 18" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 1,765.43 98.38 
. 

 33 31 11 00-0175 EA 21" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 2,929.23 130.20 
. 

 33 31 11 00-0176 EA 24" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 3,992.16 173.60 

XXXXXXX 
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. 
 33 31 11 00-0177  Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0178 EA 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 102.38 37.33 
. 

 33 31 11 00-0179 EA 6" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................... 155.89 41.37 
. 

 33 31 11 00-0180 EA 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 173.72 43.40 
. 

 33 31 11 00-0181 EA 8" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................... 190.59 45.43 
. 

 33 31 11 00-0182 EA 8" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................... 216.08 47.45 
. 

 33 31 11 00-0183 EA 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 394.18 49.48 
. 

 33 31 11 00-0184 EA 10" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 498.81 50.63 
. 

 33 31 11 00-0185 EA 10" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 563.26 53.05 
. 

 33 31 11 00-0186 EA 10" x 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 820.68 55.07 
. 

 33 31 11 00-0187 EA 10" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ...................................................................................... 1,063.09 57.87 
. 

 33 31 11 00-0188 EA 12" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 613.44 61.63 
. 

 33 31 11 00-0189 EA 12" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 650.38 63.65 
. 

 33 31 11 00-0190 EA 12" x 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 916.09 65.68 
. 

 33 31 11 00-0191 EA 12" x 10" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................. 1,308.89 68.47 
. 

 33 31 11 00-0192 EA 12" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ...................................................................................... 1,473.45 73.78 

XXXXXXX 
. 
 33 31 11 00-0193  Wyes, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0194 EA 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................................ 98.19 37.33 
. 

 33 31 11 00-0195 EA 6" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 141.93 41.37 
. 

 33 31 11 00-0196 EA 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .......................................................................................................... 154.97 43.40 
. 

 33 31 11 00-0197 EA 8" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 184.60 45.43 
. 

 33 31 11 00-0198 EA 8" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 208.94 47.45 
. 

 33 31 11 00-0199 EA 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .......................................................................................................... 308.86 49.48 
. 

 33 31 11 00-0200 EA 10" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 458.47 51.02 
. 

 33 31 11 00-0201 EA 10" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 468.15 53.05 
. 

 33 31 11 00-0202 EA 10" x 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 692.62 55.07 
. 

 33 31 11 00-0203 EA 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................................ 764.99 57.87 
. 

 33 31 11 00-0204 EA 12" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 579.64 61.63 
. 

 33 31 11 00-0205 EA 12" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 597.88 63.65 
. 

 33 31 11 00-0206 EA 12" x 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 844.12 65.68 
. 

 33 31 11 00-0207 EA 12" x 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................ 1,012.07 68.47 
. 

 33 31 11 00-0208 EA 12" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 1,057.82 73.78 
. 

 33 31 11 00-0209 EA 15" x 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................ 1,302.61 88.73 
. 

 33 31 11 00-0210 EA 15" x 12" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................ 1,443.08 94.03 
. 

 33 31 11 00-0211 EA 15" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 1,797.88 104.16 

XXXXXXX 
. 
 33 31 11 00-0212  Couplings, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0213 EA 4" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 67.26 24.88 
. 

 33 31 11 00-0214 EA 6" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ..................................................................................................... 99.72 28.93 
. 

 33 31 11 00-0215 EA 8" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................... 142.44 32.99 
. 

 33 31 11 00-0216 EA 10" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 258.44 38.57 
. 

 33 31 11 00-0217 EA 12" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 364.05 49.18 
. 

 33 31 11 00-0218 EA 15" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................. 699.31 69.44 
. 

 33 31 11 00-0219 EA 18" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 1,299.98 98.38 
. 

 33 31 11 00-0220 EA 21" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 2,153.04 130.20 
. 

 33 31 11 00-0221 EA 24" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .............................................................................................. 3,109.73 173.60 

XXXXXXX 
. 
 33 31 11 00-0222  Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0223 EA 6" x 4" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 118.87 26.91 
. 

 33 31 11 00-0224 EA 8" x 4" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 165.74 28.93 
. 

 33 31 11 00-0225 EA 8" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 175.00 30.95 
. 

 33 31 11 00-0226 EA 10" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 377.07 33.75 
. 

 33 31 11 00-0227 EA 10" x 8" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 431.93 35.79 
. 

 33 31 11 00-0228 EA 12" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 482.19 39.06 
. 

 33 31 11 00-0229 EA 12" x 8" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 551.64 41.08 
. 

 33 31 11 00-0230 EA 12" x 10" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ....................................................................................... 630.96 43.88 
. 

 33 31 11 00-0231 EA 15" x 12" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ....................................................................................... 946.76 59.31 

XXXXXXX 
. 
 33 31 11 00-0232  Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride 

(PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0233 EA 6" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 101.53  
. 

 33 31 11 00-0234 EA 8" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 132.46  
. 

 33 31 11 00-0235 EA 8" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 135.04  
. 

 33 31 11 00-0236 EA 10" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 215.43  
. 

 33 31 11 00-0237 EA 10" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 226.26  
. 

 33 31 11 00-0238 EA 10" x 8" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 412.49  
. 

 33 31 11 00-0239 EA 12" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 246.83  
. 

 33 31 11 00-0240 EA 12" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 267.12  
. 

 33 31 11 00-0241 EA 12" x 8" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 567.79  
. 

 33 31 11 00-0242 EA 12" x 10" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ..................................................... 665.50  
. 

 33 31 11 00-0243 EA 15" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 289.44  
. 

 33 31 11 00-0244 EA 15" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 307.15  

XXXXXXX 
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. 
 33 31 11 00-0245  Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) 

(33 31 11 00-0160) 
. 
. 

 33 31 11 00-0246 EA 6" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 107.59  
. 

 33 31 11 00-0247 EA 8" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 132.46  
. 

 33 31 11 00-0248 EA 8" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 143.29  
. 

 33 31 11 00-0249 EA 10" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 199.37  
. 

 33 31 11 00-0250 EA 10" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 224.96  
. 

 33 31 11 00-0251 EA 10" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 331.66  
. 

 33 31 11 00-0252 EA 12" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 245.54  
. 

 33 31 11 00-0253 EA 12" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 265.90  
. 

 33 31 11 00-0254 EA 12" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 386.80  
. 

 33 31 11 00-0255 EA 12" x 10" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 465.71  
. 

 33 31 11 00-0256 EA 15" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 288.65  
. 

 33 31 11 00-0257 EA 15" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 301.15  
. 

 33 31 11 00-0258 EA 15" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 479.93  
. 

 33 31 11 00-0259 EA 15" x 10" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 527.54  
. 

 33 31 11 00-0260 EA 15" x 12" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 732.21  

XXXXXXX 
. 
 33 31 11 00-0261  Couplings And Plug Fittings (33 31 11) 
. 
. 
 33 31 11 00-0262  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) 

Flexible Pipe Couplings (33 31 11 00-0261) 
Note: For cast iron or plastic to cast iron to plastic pipe. Includes stainless steel clamps. 

. 

. 
 33 31 11 00-0263 EA 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-150) .................................. 23.43 8.10 

. 
 33 31 11 00-0264 EA 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-22) .......................................... 25.59 9.44 

. 
 33 31 11 00-0265 EA 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-33) .......................................... 29.74 10.79 

. 
 33 31 11 00-0266 EA 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-44) .......................................... 33.81 11.47 

. 
 33 31 11 00-0267 EA 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-55) .......................................... 41.78 12.14 

. 
 33 31 11 00-0268 EA 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-66) .......................................... 49.82 13.49 

. 
 33 31 11 00-0269 EA 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-88) .......................................... 64.03 14.84 

. 
 33 31 11 00-0270 EA 10" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1010) .................................... 79.65 15.52 

. 
 33 31 11 00-0271 EA 12" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1212) .................................. 133.83 16.19 

. 
 33 31 11 00-0272 EA 15" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1515) .................................. 183.47 17.54 

. 
 33 31 11 00-0273 EA 18" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1818) .................................. 357.68 18.22 

. 
 33 31 11 00-0274 EA 21" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2121) .................................. 416.08 19.23 

. 
 33 31 11 00-0275 EA 24" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2424) .................................. 461.24 20.24 

. 
 33 31 11 00-0276 EA 27" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2727) .................................. 553.07 21.59 

XXXXXXX 
. 
 33 31 11 00-0277  Cast Iron Service Saddles With U Bolt (33 31 11) 
. 
. 

 33 31 11 00-0278 EA  2" Diameter x 2" Tapped Tee Cast Iron Service Saddles With U Bolt ................................................................................. 110.62  
. 

 33 31 11 00-0279 EA 3" Diameter x 1-1/2" Tapped Tee Cast Iron Service Saddles With U Bolt ........................................................................... 111.09  
. 

 33 31 11 00-0280 EA 3" Diameter x 2" Tapped Tee Cast Iron Service Saddles With U Bolt ................................................................................. 122.50  
. 

 33 31 11 00-0281 EA 4" Diameter x 1-1/2" Tapped Tee Cast Iron Service Saddles With U Bolt ........................................................................... 118.12  
. 

 33 31 11 00-0282 EA 4" Diameter x 2" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 132.77  
. 

 33 31 11 00-0283 EA 4" Diameter x 3" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 148.62  
. 

 33 31 11 00-0284 EA  4" Diameter x 4" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 175.75  
. 

 33 31 11 00-0285 EA 6" Diameter x 2" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 147.73  
. 

 33 31 11 00-0286 EA 6" Diameter x 3" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 161.43  
. 

 33 31 11 00-0287 EA  6" Diameter x 4" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 186.59  
. 

 33 31 11 00-0288 EA 2" Diameter x 2" Tapped Wye Cast Iron Service Saddle With U Bolt .................................................................................. 165.30  
. 

 33 31 11 00-0289 EA 4" Diameter x 1-1/2" Tapped Wye Cast Iron Service Saddle With U Bolt ........................................................................... 120.80  
. 

 33 31 11 00-0290 EA 4" Diameter x 2" Tapped Wye Cast Iron Service Saddle With U Bolt .................................................................................. 132.20  
. 

 33 31 11 00-0291 EA 4" Diameter x 3" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 154.87  
. 

 33 31 11 00-0292 EA 4" Diameter x 4" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 183.43  
. 

 33 31 11 00-0293 EA 6" Diameter x 4" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 196.16  

XXXXXXX 
. 
 33 40  Stormwater Utilities (33) 
. 
. 
 33 41  Subdrainage (33 40) 
. 
. 
 33 41 16  Subdrainage Piping (33 41) 
. 
. 
 33 41 16 13  Subdrainage Piping (33 41 16) 

See CSI section 33 42 11 00-0052 for polyethylene drain pipe. 
. 
. 
 33 41 16 13-0001  Geotextile Filter Fabric Sock (33 41 16 13) 
. 
. 

 33 41 16 13-0002 LF 3" Geotextile Filter Fabric Sock ...............................................................................................................................................0.59  
. 

 33 41 16 13-0003 LF 4" Geotextile Filter Fabric Sock ...............................................................................................................................................0.78  
. 

 33 41 16 13-0004 LF 6" Geotextile Filter Fabric Sock ...............................................................................................................................................1.19  
. 

 33 41 16 13-0005 LF 8" Geotextile Filter Fabric Sock ...............................................................................................................................................1.60  
. 

 33 41 16 13-0006 LF 10" Geotextile Filter Fabric Sock .............................................................................................................................................2.32  
. 

 33 41 16 13-0007 LF 12" Geotextile Filter Fabric Sock .............................................................................................................................................3.12  
. 

 33 41 16 13-0008 LF 15" Geotextile Filter Fabric Sock .............................................................................................................................................3.67  

XXXXXXX 
. 
 33 41 16 13-0009  Perforated Polyvinyl Chloride (PVC) Drainage Piping, D2729 (33 41 16 13) 

Note: Includes fittings, couplings, elbows, etc. 
. 
. 

 33 41 16 13-0010 LF 3" Perforated Polyvinyl Chloride (PVC) Drainage Piping.........................................................................................................5.60 3.53 
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. 
 33 41 16 13-0011 LF 4" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 6.12 3.82 

. 
 33 41 16 13-0012 LF 6" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 8.52 4.57 

. 
 33 41 16 13-0013 LF 8" Perforated Polyvinyl Chloride (PVC) Drainage Piping ...................................................................................................... 13.10 5.72 

. 
 33 41 16 13-0014 LF 10" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 21.29 6.53 

. 
 33 41 16 13-0015 LF 12" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 27.38 7.62 

. 
 33 41 16 13-0016 LF 15" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 45.78 9.16 

XXXXXXX 
. 
 33 41 16 13-0017  Strip-Perforated, Galvanized, Corrugated Steel Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 41 16 13-0018 LF 6" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ..................................................................... 17.11 4.86 
    For Full Perforated, Add  0.74 

. 
 33 41 16 13-0019 LF 8" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ..................................................................... 21.54 5.89 

    For Full Perforated, Add  0.98 
. 

 33 41 16 13-0020 LF 10" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 27.18 7.47 
    For Full Perforated, Add  1.22 

. 
 33 41 16 13-0021 LF 12" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 30.46 8.83 

    For Full Perforated, Add  1.28 
. 

 33 41 16 13-0022 LF 15" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 34.36 9.15 
    For Full Perforated, Add  1.61 

. 
 33 41 16 13-0023 LF 18" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 38.37 9.49 

    For Full Perforated, Add  1.94 
. 

 33 41 16 13-0024 LF 21" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 43.55 10.24 
    For Full Perforated, Add  2.31 

XXXXXXX 
. 
 33 41 16 13-0025  Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 41 16 13-0026 LF 6" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe .......................................................... 18.30 4.86 
    For Full Perforated, Add  0.86 

. 
 33 41 16 13-0027 LF 8" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe .......................................................... 23.15 5.89 

    For Full Perforated, Add  1.14 
. 

 33 41 16 13-0028 LF 10" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 29.15 7.47 
    For Full Perforated, Add  1.42 

. 
 33 41 16 13-0029 LF 12" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 32.37 8.83 

    For Full Perforated, Add  1.47 
. 

 33 41 16 13-0030 LF 15" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 36.73 9.15 
    For Full Perforated, Add  1.84 

. 
 33 41 16 13-0031 LF 18" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 41.17 9.49 

    For Full Perforated, Add  2.22 
. 

 33 41 16 13-0032 LF 21" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 46.82 10.24 
    For Full Perforated, Add  2.64 

XXXXXXX 
. 
 33 41 16 13-0033  Strip-Perforated, Corrugated Aluminum Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 41 16 13-0034 LF 6" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ................................................................................. 18.69 4.86 
    For Full Perforated, Add  0.90 

. 
 33 41 16 13-0035 LF 8" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ................................................................................. 23.64 5.89 

    For Full Perforated, Add  1.19 
. 

 33 41 16 13-0036 LF 10" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 29.78 7.47 
    For Full Perforated, Add  1.48 

. 
 33 41 16 13-0037 LF 12" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 37.09 8.83 

    For Full Perforated, Add  1.94 
. 

 33 41 16 13-0038 LF 15" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 42.60 9.15 
    For Full Perforated, Add  2.43 

. 
 33 41 16 13-0039 LF 18" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 48.30 9.49 

    For Full Perforated, Add  2.93 
. 

 33 41 16 13-0040 LF 21" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 55.12 10.24 
    For Full Perforated, Add  3.47 

XXXXXXX 
. 
 33 41 16 13-0041  Prefabricated Composite Drains (33 41 16 13) 
. 
. 
 33 41 16 13-0042  Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS 

AdvanEDGE) (33 41 16 13-0041) 
Note: Excludes excavation and backfill. See CSI section 31 23 16 13-0000 for excavation and backfill. 

. 

. 
 33 41 16 13-0043 LF 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .................................................... 7.51 1.83 

    For External Typar Geotextile Wrap, Add  1.21 
. 

 33 41 16 13-0044 EA Coupler For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .............................. 33.11  
. 

 33 41 16 13-0045 EA End Cap For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ............................. 33.11  
. 

 33 41 16 13-0046 EA Side Outlet  For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ........................ 61.12  
. 

 33 41 16 13-0047 EA End Outlet For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .......................... 61.12  
. 

 33 41 16 13-0048 LF 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .................................................. 11.68 2.29 
    For External Typar Geotextile Wrap, Add  1.81 

. 
 33 41 16 13-0049 EA Coupler For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .............................. 47.49  

. 
 33 41 16 13-0050 EA End Cap For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ............................. 47.49  

. 
 33 41 16 13-0051 EA Side Outlet For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ......................... 68.15  

. 
 33 41 16 13-0052 EA End Outlet For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .......................... 68.15  

XXXXXXX 
. 
 33 42  Stormwater Conveyance (33 40) 

Note: Piping includes hydrostatic testing, disinfecting and warning tape. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 
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36-0016 for backfill. 
. 
. 
 33 42 11  Stormwater Gravity Piping (33 42) 
. 
. 
 33 42 11 00-0001  Reinforced Concrete Piping (33 42 11) 
. 
. 
 33 42 11 00-0002  Class 3 Reinforced Concrete Pipe Without Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0003 LF 12" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 38.43 13.61 
    For >1,000, Deduct  -1.92 
    For Class 4, Add  1.80 
    For Class 5, Add  3.80 

. 
 33 42 11 00-0004 LF 15" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 45.95 15.14 

    For >1,000, Deduct  -2.30 
    For Class 4, Add  2.31 
    For Class 5, Add  4.86 

. 
 33 42 11 00-0005 LF 18" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 52.56 18.88 

    For >1,000, Deduct  -2.63 
    For Class 4, Add  2.43 
    For Class 5, Add  5.12 

. 
 33 42 11 00-0006 LF 21" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 67.27 23.81 

    For >1,000, Deduct  -3.36 
    For Class 4, Add  3.16 
    For Class 5, Add  6.65 

. 
 33 42 11 00-0007 LF  24" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 78.93 28.93 

    For >1,000, Deduct  -3.95 
    For Class 4, Add  3.57 
    For Class 5, Add  7.52 

. 
 33 42 11 00-0008 LF  27" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 99.18 36.20 

    For >1,000, Deduct  -4.96 
    For Class 4, Add  4.51 
    For Class 5, Add  9.49 

. 
 33 42 11 00-0009 LF 30" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 105.37 37.38 

    For >1,000, Deduct  -5.27 
    For Class 4, Add  4.88 
    For Class 5, Add  10.27 

. 
 33 42 11 00-0010 LF 36" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 129.69 42.47 

    For >1,000, Deduct  -6.48 
    For Class 4, Add  6.61 
    For Class 5, Add  13.93 

. 
 33 42 11 00-0011 LF 42" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 166.84 46.72 

    For >1,000, Deduct  -8.34 
    For Class 4, Add  9.57 
    For Class 5, Add  20.15 

. 
 33 42 11 00-0012 LF 48" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 199.30 52.03 

    For >1,000, Deduct  -9.97 
    For Class 4, Add  11.87 
    For Class 5, Add  24.99 

XXXXXXX 
. 
 33 42 11 00-0013  Concrete Reducing Wye Without Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0014 EA 12" Concrete Reducing Wye Without Gaskets .................................................................................................................... 449.82 51.86 
. 

 33 42 11 00-0015 EA 15" Concrete Reducing Wye Without Gaskets .................................................................................................................... 539.61 63.20 
. 

 33 42 11 00-0016 EA 18" Concrete Reducing Wye Without Gaskets .................................................................................................................... 665.41 69.67 
. 

 33 42 11 00-0017 EA 21" Concrete Reducing Wye Without Gaskets .................................................................................................................... 764.70 85.87 
. 

 33 42 11 00-0018 EA 24" Concrete Reducing Wye Without Gaskets .................................................................................................................... 865.28 103.70 

XXXXXXX 
. 
 33 42 11 00-0019  Concrete Pipe Joint Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0020 EA 12" Diameter Concrete Pipe Joint Gasket ...............................................................................................................................4.21  
. 

 33 42 11 00-0021 EA 15" Diameter Concrete Pipe Joint Gasket ...............................................................................................................................4.98  
. 

 33 42 11 00-0022 EA  18" Diameter Concrete Pipe Joint Gasket ...............................................................................................................................5.77  
. 

 33 42 11 00-0023 EA 21" Diameter Concrete Pipe Joint Gasket ...............................................................................................................................6.98  
. 

 33 42 11 00-0024 EA 24" Diameter Concrete Pipe Joint Gasket ...............................................................................................................................8.17  
. 

 33 42 11 00-0025 EA 27" Diameter Concrete Pipe Joint Gasket ...............................................................................................................................9.11  
. 

 33 42 11 00-0026 EA 30" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 10.01  
. 

 33 42 11 00-0027 EA 36" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 12.22  
. 

 33 42 11 00-0028 EA 42" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 14.17  
. 

 33 42 11 00-0029 EA 48" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 16.35  
. 

 33 42 11 00-0030 EA 54" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 20.04  
. 

 33 42 11 00-0031 EA 60" Diameter Concrete Pipe Joint Gasket ............................................................................................................................. 29.66  

XXXXXXX 
. 
 33 42 11 00-0032  Precast Concrete Cut Off Wall (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0033 EA 12" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 265.76 149.51 
. 

 33 42 11 00-0034 EA 15" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 327.25 185.19 
. 

 33 42 11 00-0035 EA 18" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 402.32 234.46 
. 

 33 42 11 00-0036 EA 21" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 474.00 280.33 
. 

 33 42 11 00-0037 EA 24" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 543.89 324.41 
. 

 33 42 11 00-0038 EA 27" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 659.84 414.55 
. 

 33 42 11 00-0039 EA 30" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ........................................................................................ 842.18 570.85 
. 

 33 42 11 00-0040 EA 36" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,043.52 720.35 
. 

 33 42 11 00-0041 EA 42" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,278.23 903.67 
. 

 33 42 11 00-0042 EA 48" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,425.39 1,018.52 
. 

 33 42 11 00-0043 EA 54" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,588.10 1,141.70 
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. 
 33 42 11 00-0044 EA 60" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,751.87 1,268.27 

. 
 33 42 11 00-0045 EA 66" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,821.22 1,316.70 

. 
 33 42 11 00-0046 EA 72" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,882.29 1,359.17 

. 
 33 42 11 00-0047 EA 78" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 1,943.36 1,401.64 

. 
 33 42 11 00-0048 EA 84" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ..................................................................................... 2,006.77 1,444.12 

XXXXXXX 
. 
 33 42 11 00-0049  Strap Assembly (33 42 11 00-0001) 

Note: Includes drilling holes in concrete pipe, setting threaded rod, bolts, and mounting the 12' strap. 
. 
. 

 33 42 11 00-0050 EA Up To 24" Diameter Pipe, 12' Strap Assembly .................................................................................................................... 173.59  
. 

 33 42 11 00-0051 EA >24" Diameter Pipe, 12' Strap Assembly ............................................................................................................................ 244.09  

XXXXXXX 
. 
 33 42 11 00-0052  High Density Polyethylene (HDPE) Drainage Piping (33 42 11) 
. 
. 
 33 42 11 00-0053  Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) Piping (33 42 11 00-0052) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 42 11 00-0054  Coupled, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) Piping (33 42 11 00-0053) 
. 
. 

 33 42 11 00-0055 LF 4" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ......................................... 12.25 5.51 
    For <100, Add  2.20 
    For >1,000, Deduct  -0.61 

. 
 33 42 11 00-0056 LF 6" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ......................................... 15.94 6.40 

    For <100, Add  2.56 
    For >1,000, Deduct  -0.80 

. 
 33 42 11 00-0057 LF 8" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ......................................... 19.57 7.46 

    For <100, Add  2.98 
    For >1,000, Deduct  -0.98 

. 
 33 42 11 00-0058 LF 10" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 22.17 7.72 

    For <100, Add  3.09 
    For >1,000, Deduct  -1.11 

. 
 33 42 11 00-0059 LF 12" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 23.30 7.99 

    For <100, Add  3.20 
    For >1,000, Deduct  -1.17 

. 
 33 42 11 00-0060 LF 15" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 26.36 8.27 

    For <100, Add  3.31 
    For >1,000, Deduct  -1.32 

. 
 33 42 11 00-0061 LF 18" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 31.79 8.57 

    For <100, Add  3.43 
    For >1,000, Deduct  -1.59 

. 
 33 42 11 00-0062 LF 24" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 43.42 10.04 

    For <100, Add  4.02 
    For >1,000, Deduct  -2.17 

. 
 33 42 11 00-0063 LF 30" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 61.49 13.52 

    For <100, Add  5.41 
    For >1,000, Deduct  -3.07 

. 
 33 42 11 00-0064 LF 36" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ....................................... 80.76 17.09 

    For <100, Add  6.83 
    For >1,000, Deduct  -4.04 

XXXXXXX 
. 
 33 42 11 00-0065  Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) Piping (33 42 11 00-0053) 
. 
. 

 33 42 11 00-0066 LF 12" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 23.17 7.99 
    For <100, Add  3.20 
    For >1,000, Deduct  -1.16 

. 
 33 42 11 00-0067 LF 15" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 26.88 8.27 

    For <100, Add  3.31 
    For >1,000, Deduct  -1.34 

. 
 33 42 11 00-0068 LF 18" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 32.56 8.57 

    For <100, Add  3.43 
    For >1,000, Deduct  -1.63 

. 
 33 42 11 00-0069 LF 24" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 44.64 10.04 

    For <100, Add  4.02 
    For >1,000, Deduct  -2.23 

. 
 33 42 11 00-0070 LF 30" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 64.85 13.52 

    For <100, Add  5.41 
    For >1,000, Deduct  -3.24 

. 
 33 42 11 00-0071 LF 36" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ............................ 83.26 17.09 

    For <100, Add  6.83 
    For >1,000, Deduct  -4.16 

. 
 33 42 11 00-0072 LF 42" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .......................... 108.14 18.63 

    For <100, Add  7.46 
    For >1,000, Deduct  -5.41 

. 
 33 42 11 00-0073 LF 48" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .......................... 118.00 21.02 

    For <100, Add  8.41 
    For >1,000, Deduct  -5.90 

XXXXXXX 
. 
 33 42 11 00-0074  Single Wall, Corrugated High Density Polyethylene (HDPE) Piping (33 42 11 00-0052) 

Note: Excludes couplings and gaskets. 
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. 

. 
 33 42 11 00-0075  Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) 

Piping (33 42 11 00-0074) 
. 
. 

 33 42 11 00-0076 LF 4" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................... 11.77 5.51 
    For <100, Add  2.20 
    For >1,000, Deduct  -0.59 

. 
 33 42 11 00-0077 LF 6" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................... 14.50 6.40 

    For <100, Add  2.56 
    For >1,000, Deduct  -0.73 

. 
 33 42 11 00-0078 LF 8" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................... 17.87 7.46 

    For <100, Add  2.98 
    For >1,000, Deduct  -0.89 

. 
 33 42 11 00-0079 LF 10" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................... 20.92 7.72 

    For <100, Add  3.09 
    For >1,000, Deduct  -1.05 

. 
 33 42 11 00-0080 LF 12" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................... 22.83 7.99 

    For <100, Add  3.20 
    For >1,000, Deduct  -1.14 

. 
 33 42 11 00-0081 LF 15" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................... 26.51 8.27 

    For <100, Add  3.31 
    For >1,000, Deduct  -1.33 

. 
 33 42 11 00-0082 LF 18" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................... 32.76 8.57 

    For <100, Add  3.43 
    For >1,000, Deduct  -1.64 

. 
 33 42 11 00-0083 LF 24" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................... 44.47 10.04 

    For <100, Add  4.02 
    For >1,000, Deduct  -2.22 

XXXXXXX 
. 
 33 42 11 00-0084  Perforated, Corrugated High Density Polyethylene (HDPE) Piping (33 42 11 00-0052) 

Note: Excludes couplings and gaskets. 
. 
. 
 33 42 11 00-0085  Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) Piping (33 42 11 00-0084) 
. 
. 

 33 42 11 00-0086 LF 4" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 12.89 5.51 
    For <100, Add  2.20 
    For >1,000, Deduct  -0.64 

. 
 33 42 11 00-0087 LF 6" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 15.96 6.40 

    For <100, Add  2.56 
    For >1,000, Deduct  -0.80 

. 
 33 42 11 00-0088 LF 8" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 19.57 7.46 

    For <100, Add  2.98 
    For >1,000, Deduct  -0.98 

. 
 33 42 11 00-0089 LF 10" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 22.19 7.72 

    For <100, Add  3.09 
    For >1,000, Deduct  -1.11 

. 
 33 42 11 00-0090 LF 12" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 23.30 7.99 

    For <100, Add  3.20 
    For >1,000, Deduct  -1.17 

. 
 33 42 11 00-0091 LF 15" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 26.38 8.27 

    For <100, Add  3.31 
    For >1,000, Deduct  -1.32 

. 
 33 42 11 00-0092 LF 18" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 31.81 8.57 

    For <100, Add  3.43 
    For >1,000, Deduct  -1.59 

. 
 33 42 11 00-0093 LF 24" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 43.42 10.04 

    For <100, Add  4.02 
    For >1,000, Deduct  -2.17 

. 
 33 42 11 00-0094 LF 30" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 61.71 13.52 

    For <100, Add  5.41 
    For >1,000, Deduct  -3.09 

. 
 33 42 11 00-0095 LF 36" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 80.76 17.09 

    For <100, Add  6.83 
    For >1,000, Deduct  -4.04 

XXXXXXX 
. 
 33 42 11 00-0096  Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) Piping (33 42 11 00-0084) 
. 
. 

 33 42 11 00-0097 LF 12" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 
Pipe ...................................................................................................................................................................................... 23.20 7.99 

    For <100, Add  3.20 
    For >1,000, Deduct  -1.16 

. 
 33 42 11 00-0098 LF 15" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ...................................................................................................................................................................................... 26.90 8.27 
    For <100, Add  3.31 
    For >1,000, Deduct  -1.35 

. 
 33 42 11 00-0099 LF 18" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ...................................................................................................................................................................................... 32.58 8.57 
    For <100, Add  3.43 
    For >1,000, Deduct  -1.63 

. 
 33 42 11 00-0100 LF 24" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ...................................................................................................................................................................................... 44.64 10.04 
    For <100, Add  4.02 
    For >1,000, Deduct  -2.23 
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. 
 33 42 11 00-0101 LF 30" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe...................................................................................................................................................................................... 64.85 13.52 
    For <100, Add  5.41 
    For >1,000, Deduct  -3.24 

. 
 33 42 11 00-0102 LF 36" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe...................................................................................................................................................................................... 83.26 17.09 
    For <100, Add  6.83 
    For >1,000, Deduct  -4.16 

. 
 33 42 11 00-0103 LF 42" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe.................................................................................................................................................................................... 108.14 18.63 
    For <100, Add  7.46 
    For >1,000, Deduct  -5.41 

. 
 33 42 11 00-0104 LF 48" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe.................................................................................................................................................................................... 118.00 21.02 
    For <100, Add  8.41 
    For >1,000, Deduct  -5.90 

XXXXXXX 
. 
 33 42 11 00-0105  Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene 

(HDPE) Piping (33 42 11 00-0084) 
. 
. 

 33 42 11 00-0106 LF 4" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................. 12.18 5.51 
    For <100, Add  2.20 
    For >1,000, Deduct  -0.61 

. 
 33 42 11 00-0107 LF 6" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................. 14.50 6.40 

    For <100, Add  2.56 
    For >1,000, Deduct  -0.73 

. 
 33 42 11 00-0108 LF 8" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................. 17.79 7.46 

    For <100, Add  2.98 
    For >1,000, Deduct  -0.89 

. 
 33 42 11 00-0109 LF 10" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 20.92 7.72 

    For <100, Add  3.09 
    For >1,000, Deduct  -1.05 

. 
 33 42 11 00-0110 LF 12" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 22.83 7.99 

    For <100, Add  3.20 
    For >1,000, Deduct  -1.14 

. 
 33 42 11 00-0111 LF 15" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 26.51 8.27 

    For <100, Add  3.31 
    For >1,000, Deduct  -1.33 

. 
 33 42 11 00-0112 LF 18" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 32.76 8.57 

    For <100, Add  3.43 
    For >1,000, Deduct  -1.64 

. 
 33 42 11 00-0113 LF 24" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 44.47 10.04 

    For <100, Add  4.02 
    For >1,000, Deduct  -2.22 

XXXXXXX 
. 
 33 42 11 00-0114  Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) Pipe Fittings (33 42 11 00-0052) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 42 11 00-0115  Tees, Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) (33 42 11 00-0114) 
. 
. 

 33 42 11 00-0116 EA 4" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ........................................................ 55.82 23.15 
. 

 33 42 11 00-0117 EA 6" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ........................................................ 69.40 27.02 
. 

 33 42 11 00-0118 EA 8" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ...................................................... 108.24 32.81 
. 

 33 42 11 00-0119 EA 10" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 161.77 40.53 
. 

 33 42 11 00-0120 EA 12" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 249.73 48.25 
. 

 33 42 11 00-0121 EA 15" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 350.67 63.05 
. 

 33 42 11 00-0122 EA 18" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 502.30 84.91 
. 

 33 42 11 00-0123 EA 24" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 639.41 96.93 
. 

 33 42 11 00-0124 EA 30" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 1,097.30 111.94 
. 

 33 42 11 00-0125 EA 36" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 1,404.19 129.30 
. 

 33 42 11 00-0126 EA 42" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 2,316.22 154.39 
. 

 33 42 11 00-0127 EA 48" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 2,903.56 183.34 

XXXXXXX 
. 
 33 42 11 00-0128  Wyes, Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) (33 42 11 00-0114) 
. 
. 

 33 42 11 00-0129 EA 4" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................................................... 78.01 23.15 
. 

 33 42 11 00-0130 EA 6" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................................................... 93.75 27.02 
. 

 33 42 11 00-0131 EA 8" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ..................................................... 123.61 32.81 
. 

 33 42 11 00-0132 EA 10" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 178.71 40.53 
. 

 33 42 11 00-0133 EA 12" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 304.25 48.25 
. 

 33 42 11 00-0134 EA 15" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 333.95 63.05 
. 

 33 42 11 00-0135 EA 18" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 469.76 84.91 

XXXXXXX 
. 
 33 42 11 00-0136  22-1/2 Degree Bends, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) (33 42 11 00-0114) 
. 
. 

 33 42 11 00-0137 EA 4" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 34.42 15.44 
. 

 33 42 11 00-0138 EA 6" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 42.12 18.02 
. 

 33 42 11 00-0139 EA 8" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 59.87 21.87 
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. 
 33 42 11 00-0140 EA 10" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................ 75.16 27.02 

. 
 33 42 11 00-0141 EA 12" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 106.52 32.16 

. 
 33 42 11 00-0142 EA 15" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 164.84 41.17 

. 
 33 42 11 00-0143 EA 18" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 219.19 56.61 

. 
 33 42 11 00-0144 EA 24" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 400.55 64.32 

. 
 33 42 11 00-0145 EA 30" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 551.27 74.62 

. 
 33 42 11 00-0146 EA 36" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 645.56 86.20 

. 
 33 42 11 00-0147 EA 42" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 822.41 102.93 

. 
 33 42 11 00-0148 EA 48" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................... 1,105.74 122.23 

XXXXXXX 
. 
 33 42 11 00-0149  45 Degree Bends, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) (33 42 11 00-0114) 
. 
. 

 33 42 11 00-0150 EA 4" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 36.85 15.44 
. 

 33 42 11 00-0151 EA 6" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 47.17 18.02 
. 

 33 42 11 00-0152 EA 8" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 62.46 21.87 
. 

 33 42 11 00-0153 EA 10" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................. 96.16 27.02 
. 

 33 42 11 00-0154 EA 12" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 106.52 32.16 
. 

 33 42 11 00-0155 EA 15" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 164.42 41.17 
. 

 33 42 11 00-0156 EA 18" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 253.06 56.61 
. 

 33 42 11 00-0157 EA 24" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 426.72 64.32 
. 

 33 42 11 00-0158 EA 30" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 552.51 74.62 
. 

 33 42 11 00-0159 EA 36" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 701.96 86.20 
. 

 33 42 11 00-0160 EA 42" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................. 1,040.10 102.93 
. 

 33 42 11 00-0161 EA 48" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................. 1,300.85 122.23 

XXXXXXX 
. 
 33 42 11 00-0162  Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe Fittings (33 42 

11 00-0052) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 42 11 00-0163  Tees, Single Wall, Corrugated High Density Polyethylene (HDPE) (33 42 11 00-0162) 
. 
. 

 33 42 11 00-0164 EA 4" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) .................................................................................... 40.88 23.15 
. 

 33 42 11 00-0165 EA 6" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) .................................................................................... 48.43 27.02 
. 

 33 42 11 00-0166 EA 8" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) .................................................................................... 74.57 32.81 
. 

 33 42 11 00-0167 EA 10" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) .................................................................................. 95.16 40.53 
. 

 33 42 11 00-0168 EA 12" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................ 136.94 48.25 
. 

 33 42 11 00-0169 EA 15" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................ 282.15 63.05 
. 

 33 42 11 00-0170 EA 18" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................ 340.87 84.91 
. 

 33 42 11 00-0171 EA 24" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................ 621.54 96.50 

XXXXXXX 
. 
 33 42 11 00-0172  Wyes, Single Wall, Corrugated High Density Polyethylene (HDPE) (33 42 11 00-0162) 
. 
. 

 33 42 11 00-0173 EA 4" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................... 41.80 23.15 
. 

 33 42 11 00-0174 EA 6" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................... 51.43 27.02 
. 

 33 42 11 00-0175 EA 8" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................................. 105.99 32.81 

XXXXXXX 
. 
 33 42 11 00-0176  45 Degree Bends, Single Wall, Corrugated High Density Polyethylene 

(HDPE) (33 42 11 00-0162) 
. 
. 

 33 42 11 00-0177 EA 4" 45 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 27.56 15.44 

XXXXXXX 
. 
 33 42 11 00-0178  90 Degree Bends, Single Wall, Corrugated High Density Polyethylene 

(HDPE) (33 42 11 00-0162) 
. 
. 

 33 42 11 00-0179 EA 4" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 28.52 15.44 
. 

 33 42 11 00-0180 EA 6" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 36.17 18.02 
. 

 33 42 11 00-0181 EA 8" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 51.97 21.87 
. 

 33 42 11 00-0182 EA 10" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) .............................................................. 67.82 27.02 

XXXXXXX 
. 
 33 42 11 00-0183  Couplings And End Caps, Corrugated High Density Polyethylene (HDPE) 

Pipe (33 42 11 00-0052) 
Note: For single and double wall high density polyethylene (HDPE) piping. 

. 

. 
 33 42 11 00-0184  Couplings, Corrugated High Density Polyethylene (HDPE) Pipe (33 42 11 00-0183) 
. 
. 

 33 42 11 00-0185 EA 4" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..........................................................................................1.45  
. 

 33 42 11 00-0186 EA 6" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..........................................................................................2.60  
. 

 33 42 11 00-0187 EA 8" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..........................................................................................4.00  
. 

 33 42 11 00-0188 EA 10" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ........................................................................................4.92  
. 

 33 42 11 00-0189 EA 12" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ........................................................................................5.29  
. 

 33 42 11 00-0190 EA 15" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ........................................................................................7.53  
. 

 33 42 11 00-0191 EA 18" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 11.14  
. 

 33 42 11 00-0192 EA 24" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 17.74  
. 

 33 42 11 00-0193 EA 30" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 27.23  
. 

 33 42 11 00-0194 EA 36" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 35.63  
. 

 33 42 11 00-0195 EA 42" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 56.01  
. 

 33 42 11 00-0196 EA 48" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................................... 75.76  

XXXXXXX 
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. 
 33 42 11 00-0197  Self Adhering Gaskets, Corrugated High Density Polyethylene (HDPE) 

Pipe (33 42 11 00-0183) 
. 
. 

 33 42 11 00-0198 EA 4" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 76.71  
. 

 33 42 11 00-0199 EA 6" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 80.32  
. 

 33 42 11 00-0200 EA 8" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 84.10  
. 

 33 42 11 00-0201 EA 10" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 88.05  
. 

 33 42 11 00-0202 EA 12" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 104.43  
. 

 33 42 11 00-0203 EA 15" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 107.82  
. 

 33 42 11 00-0204 EA 18" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 112.46  
. 

 33 42 11 00-0205 EA 24" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 128.10  
. 

 33 42 11 00-0206 EA 30" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 205.35  
. 

 33 42 11 00-0207 EA 36" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 224.92  
. 

 33 42 11 00-0208 EA 42" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 245.07  
. 

 33 42 11 00-0209 EA 48" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 297.64  

XXXXXXX 
. 
 33 42 11 00-0210  End Caps, Corrugated High Density Polyethylene (HDPE) Pipe (33 42 11 00-0183) 
. 
. 

 33 42 11 00-0211 EA 6" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 23.22  
. 

 33 42 11 00-0212 EA 8" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 26.83  
. 

 33 42 11 00-0213 EA 10" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 40.98  
. 

 33 42 11 00-0214 EA 12" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 66.79  
. 

 33 42 11 00-0215 EA 15" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 77.24  
. 

 33 42 11 00-0216 EA 18" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 103.00  
. 

 33 42 11 00-0217 EA 24" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 107.34  

XXXXXXX 
. 
 33 42 11 00-0218  Vitrified Clay Piping (33 42 11) 
. 
. 
 33 42 11 00-0219  Extra Strength Vitrified Clay Piping (33 42 11 00-0218) 
. 
. 
 33 42 11 00-0220  Plain Joint, Extra Strength, Vitrified Clay Piping (33 42 11 00-0219) 

Note: ASTM C700. 
. 
. 

 33 42 11 00-0221 LF  4" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 20.04  
    For 3' Lengths, Add  1.95 
    For 2' Lengths, Add  2.60 
    For Standard Strength, Deduct  -0.65 
    For >1,000, Deduct  -1.00 

. 
 33 42 11 00-0222 LF  6" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 33.18  

    For 3' Lengths, Add  3.02 
    For 2' Lengths, Add  4.03 
    For Standard Strength, Deduct  -1.01 
    For >1,000, Deduct  -1.66 

. 
 33 42 11 00-0223 LF  8" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 40.07  

    For 3' Lengths, Add  4.32 
    For 2' Lengths, Add  5.76 
    For Standard Strength, Deduct  -1.44 
    For >1,000, Deduct  -2.00 

. 
 33 42 11 00-0224 LF  10" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 49.44  

    For 3' Lengths, Add  6.62 
    For 2' Lengths, Add  8.82 
    For Standard Strength, Deduct  -2.21 
    For >1,000, Deduct  -2.47 

. 
 33 42 11 00-0225 LF  12" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 61.01  

    For 3' Lengths, Add  9.34 
    For 2' Lengths, Add  12.46 
    For Standard Strength, Deduct  -3.11 
    For >1,000, Deduct  -3.05 

. 
 33 42 11 00-0226 LF  15" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 91.64  

    For 3' Lengths, Add  17.52 
    For 2' Lengths, Add  23.36 
    For Standard Strength, Deduct  -5.84 
    For >1,000, Deduct  -4.58 

. 
 33 42 11 00-0227 LF  18" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 125.16  

    For 3' Lengths, Add  25.11 
    For 2' Lengths, Add  33.48 
    For Standard Strength, Deduct  -8.37 
    For >1,000, Deduct  -6.26 

. 
 33 42 11 00-0228 LF  21" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 186.37  

    For 3' Lengths, Add  40.23 
    For 2' Lengths, Add  53.64 
    For Standard Strength, Deduct  -13.41 
    For >1,000, Deduct  -9.32 

. 
 33 42 11 00-0229 LF  24" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 238.68  

    For 3' Lengths, Add  52.56 
    For 2' Lengths, Add  70.08 
    For Standard Strength, Deduct  -17.52 
    For >1,000, Deduct  -11.93 

. 
 33 42 11 00-0230 LF  30" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 295.53  

    For 3' Lengths, Add  65.53 
    For 2' Lengths, Add  87.38 
    For Standard Strength, Deduct  -21.84 
    For >1,000, Deduct  -14.78 
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. 
 33 42 11 00-0231 LF  36" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 357.47  

    For 3' Lengths, Add  79.16 
    For 2' Lengths, Add  105.54 
    For Standard Strength, Deduct  -26.39 
    For >1,000, Deduct  -17.87 

XXXXXXX 
. 
 33 42 11 00-0232  Compression Joint, Extra Strength, Vitrified Clay Piping (33 42 11 00-0219) 

Note: ASTM C425. 
. 
. 

 33 42 11 00-0233 LF  4" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 28.19  
    For 3' Lengths, Add  2.30 
    For 2' Lengths, Add  3.06 
    For Standard Strength, Deduct  -0.77 
    For >1,000, Deduct  -1.41 

. 
 33 42 11 00-0234 LF  6" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 35.60  

    For 3' Lengths, Add  3.75 
    For 2' Lengths, Add  5.00 
    For Standard Strength, Deduct  -1.25 
    For >1,000, Deduct  -1.78 

. 
 33 42 11 00-0235 LF  8" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 43.32  

    For 3' Lengths, Add  5.30 
    For 2' Lengths, Add  7.06 
    For Standard Strength, Deduct  -1.77 
    For >1,000, Deduct  -2.17 

. 
 33 42 11 00-0236 LF  10" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 56.36  

    For 3' Lengths, Add  8.69 
    For 2' Lengths, Add  11.59 
    For Standard Strength, Deduct  -2.90 
    For >1,000, Deduct  -2.82 

. 
 33 42 11 00-0237 LF  12" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 67.93  

    For 3' Lengths, Add  11.42 
    For 2' Lengths, Add  15.22 
    For Standard Strength, Deduct  -3.81 
    For >1,000, Deduct  -3.40 

. 
 33 42 11 00-0238 LF  15" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 102.67  

    For 3' Lengths, Add  20.83 
    For 2' Lengths, Add  27.77 
    For Standard Strength, Deduct  -6.94 
    For >1,000, Deduct  -5.13 

. 
 33 42 11 00-0239 LF  18" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 143.11  

    For 3' Lengths, Add  30.50 
    For 2' Lengths, Add  40.66 
    For Standard Strength, Deduct  -10.17 
    For >1,000, Deduct  -7.16 

. 
 33 42 11 00-0240 LF  21" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 206.92  

    For 3' Lengths, Add  46.39 
    For 2' Lengths, Add  61.86 
    For Standard Strength, Deduct  -15.46 
    For >1,000, Deduct  -10.35 

. 
 33 42 11 00-0241 LF  24" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 271.12  

    For 3' Lengths, Add  62.29 
    For 2' Lengths, Add  83.05 
    For Standard Strength, Deduct  -20.76 
    For >1,000, Deduct  -13.56 

. 
 33 42 11 00-0242 LF  30" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 438.27  

    For 3' Lengths, Add  108.35 
    For 2' Lengths, Add  144.47 
    For Standard Strength, Deduct  -36.12 
    For >1,000, Deduct  -21.91 

. 
 33 42 11 00-0243 LF  36" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 625.65  

    For 3' Lengths, Add  159.61 
    For 2' Lengths, Add  212.82 
    For Standard Strength, Deduct  -53.20 
    For >1,000, Deduct  -31.28 

XXXXXXX 
. 
 33 42 11 00-0244  Extra Strength, Vitrified Clay Pipe Fittings (33 42 11 00-0218) 
. 
. 
 33 42 11 00-0245  1/8 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0244) 
. 
. 
 33 42 11 00-0246  Plain End 1/8 Bend, Extra Strength, Vitrified Clay (33 42 11 00-0245) 
. 
. 

 33 42 11 00-0247 EA  4" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................................ 86.96  
. 

 33 42 11 00-0248 EA  6" Plain End 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 118.59  
. 

 33 42 11 00-0249 EA  8" Plain End 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 171.94  
. 

 33 42 11 00-0250 EA  10" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 240.98  
. 

 33 42 11 00-0251 EA  12" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 320.45  
. 

 33 42 11 00-0252 EA  15" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 780.50  
. 

 33 42 11 00-0253 EA  18" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,103.01  
. 

 33 42 11 00-0254 EA  21" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,725.93  
. 

 33 42 11 00-0255 EA  24" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,990.72  
. 

 33 42 11 00-0256 EA  30" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,309.53  
. 

 33 42 11 00-0257 EA  36" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 3,477.01  

XXXXXXX 
. 
 33 42 11 00-0258  Compression Joint 1/8 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0245) 
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. 

. 
 33 42 11 00-0259 EA  4" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .............................................................................................. 97.77  

. 
 33 42 11 00-0260 EA  6" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................ 141.06  

. 
 33 42 11 00-0261 EA  8" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................ 193.20  

. 
 33 42 11 00-0262 EA  10" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 264.03  

. 
 33 42 11 00-0263 EA  12" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 336.95  

. 
 33 42 11 00-0264 EA  15" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 874.54  

. 
 33 42 11 00-0265 EA  18" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,275.56  

. 
 33 42 11 00-0266 EA  21" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,306.74  

. 
 33 42 11 00-0267 EA  24" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,551.40  

. 
 33 42 11 00-0268 EA  30" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,837.45  

. 
 33 42 11 00-0269 EA  36" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 4,227.84  

XXXXXXX 
. 
 33 42 11 00-0270  1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0244) 
. 
. 
 33 42 11 00-0271  Plain End 1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0270) 
. 
. 

 33 42 11 00-0272 EA  4" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 100.52  
. 

 33 42 11 00-0273 EA  6" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 134.91  
. 

 33 42 11 00-0274 EA  8" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 191.03  
. 

 33 42 11 00-0275 EA  10" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 262.20  
. 

 33 42 11 00-0276 EA  12" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 344.35  
. 

 33 42 11 00-0277 EA  15" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 807.10  
. 

 33 42 11 00-0278 EA  18" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,136.17  
. 

 33 42 11 00-0279 EA  21" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,767.76  
. 

 33 42 11 00-0280 EA  24" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,041.50  
. 

 33 42 11 00-0281 EA  30" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,372.86  
. 

 33 42 11 00-0282 EA  36" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 3,547.41  

XXXXXXX 
. 
 33 42 11 00-0283  Compression Joint 1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0270) 
. 
. 

 33 42 11 00-0284 EA  4" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 114.03  
. 

 33 42 11 00-0285 EA  6" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 160.65  
. 

 33 42 11 00-0286 EA  8" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 216.11  
. 

 33 42 11 00-0287 EA  10" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 289.49  
. 

 33 42 11 00-0288 EA  12" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 365.63  
. 

 33 42 11 00-0289 EA  15" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 906.44  
. 

 33 42 11 00-0290 EA  18" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,315.35  
. 

 33 42 11 00-0291 EA  21" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,569.32  
. 

 33 42 11 00-0292 EA  24" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,612.34  
. 

 33 42 11 00-0293 EA  30" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,913.45  
. 

 33 42 11 00-0294 EA  36" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 4,312.33  

XXXXXXX 
. 
 33 42 11 00-0295  Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-0244) 
. 
. 
 33 42 11 00-0296  Plain End Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-0295) 
. 
. 

 33 42 11 00-0297 EA  4" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay .................................................................................................. 108.92  
. 

 33 42 11 00-0298 EA  6" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay .................................................................................................. 143.47  
. 

 33 42 11 00-0299 EA  8" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay .................................................................................................. 197.85  
. 

 33 42 11 00-0300 EA  10" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................ 268.15  
. 

 33 42 11 00-0301 EA  12" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................ 341.29  
. 

 33 42 11 00-0302 EA  15" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................................ 811.14  
. 

 33 42 11 00-0303 EA  18" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................. 1,138.32  
. 

 33 42 11 00-0304 EA  21" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................. 1,649.53  
. 

 33 42 11 00-0305 EA  24" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................. 2,301.35  
. 

 33 42 11 00-0306 EA  30" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................. 2,428.06  
. 

 33 42 11 00-0307 EA  36" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay ............................................................................................. 3,508.44  

XXXXXXX 
. 
 33 42 11 00-0308  Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-0295) 
. 
. 

 33 42 11 00-0309 EA  4" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 133.35  
. 

 33 42 11 00-0310 EA  6" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 185.38  
. 

 33 42 11 00-0311 EA  8" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 246.81  
. 

 33 42 11 00-0312 EA  10" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 326.67  
. 

 33 42 11 00-0313 EA  12" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 409.99  
. 

 33 42 11 00-0314 EA  15" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 987.03  
. 

 33 42 11 00-0315 EA  18" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 1,427.41  
. 

 33 42 11 00-0316 EA  21" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 2,126.20  
. 

 33 42 11 00-0317 EA  24" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 2,821.33  
. 

 33 42 11 00-0318 EA  30" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 3,259.17  
. 

 33 42 11 00-0319 EA  36" Compression Joint, Extra Strength, Vitrified Clay Wye Or Tee .................................................................................. 4,645.20  

XXXXXXX 
. 
 33 42 11 00-0320  Vitrified Clay Couplings (33 42 11 00-0218) 
. 
. 
 33 42 11 00-0321  Vitrified Clay To Cast Iron Or Plastic Pipe Couplings (33 42 11 00-0320) 

Note: Stainless steel tightening band at each end (Fernco #1002) 
. 
. 

 33 42 11 00-0322 EA 4" x 3" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 38.19  
. 

 33 42 11 00-0323 EA 4" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 37.86  
. 

 33 42 11 00-0324 EA 5" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 50.96  
. 

 33 42 11 00-0325 EA 5" x 5" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 48.32  
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. 
 33 42 11 00-0326 EA 6" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 61.67  

. 
 33 42 11 00-0327 EA 6" x 5" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 63.97  

. 
 33 42 11 00-0328 EA 6" x 6" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 58.89  

. 
 33 42 11 00-0329 EA 8" x 6" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 83.19  

. 
 33 42 11 00-0330 EA 8" x 8" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 77.39  

. 
 33 42 11 00-0331 EA 10" x 8" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .............................................................................................. 107.52  

. 
 33 42 11 00-0332 EA 10" x 10" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .............................................................................................. 98.57  

. 
 33 42 11 00-0333 EA 12" x 10" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 132.54  

. 
 33 42 11 00-0334 EA 12" x 12" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 111.97  

. 
 33 42 11 00-0335 EA 15" x 12" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 219.93  

. 
 33 42 11 00-0336 EA 15" x 15" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 170.91  

XXXXXXX 
. 
 33 42 11 00-0337  Vitrified Clay To Vitrified Clay Pipe Non-Shear Couplings (33 42 11 00-0320) 

Note: Stainless steel tightening band at each end. (NDS Non-shear) 
. 
. 

 33 42 11 00-0338 EA 4" x 4" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 53.37  
. 

 33 42 11 00-0339 EA 6" x 4" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 69.40  
. 

 33 42 11 00-0340 EA 6" x 6" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 72.65  
. 

 33 42 11 00-0341 EA 8" x 8" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 76.18  
. 

 33 42 11 00-0342 EA 10" x 10" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ....................................................................................... 91.87  
. 

 33 42 11 00-0343 EA 12" x 12" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ..................................................................................... 105.26  

XXXXXXX 
. 
 33 42 11 00-0344  Vitrified Clay To Plastic Pipe Non-Shear Couplings (33 42 11 00-0320) 

Note: Stainless steel tightening band at each end. (NDS Non-shear) 
. 
. 

 33 42 11 00-0345 EA 4" x 4" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 54.46  
. 

 33 42 11 00-0346 EA 6" x 4" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 70.49  
. 

 33 42 11 00-0347 EA 6" x 6" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 65.63  
. 

 33 42 11 00-0348 EA 8" x 8" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 82.71  
. 

 33 42 11 00-0349 EA 10" x 10" Vitrified Clay To Plastic Pipe Non-Shear Coupling .............................................................................................. 114.73  
. 

 33 42 11 00-0350 EA 12" x 12" Vitrified Clay To Plastic Pipe Non-Shear Coupling .............................................................................................. 128.73  

XXXXXXX 
. 
 33 42 11 00-0351  Corrugated Metal Piping (33 42 11) 
. 
. 
 33 42 11 00-0352  Galvanized Corrugated Steel Piping (33 42 11 00-0351) 
. 
. 
 33 42 11 00-0353  2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0352) 
. 
. 
 33 42 11 00-0354  16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0353) 
. 
. 

 33 42 11 00-0355 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 28.96 8.51 
    For Bituminous Coated Pipe, Add  2.73 
    For Bituminous Coated And 25% Paved, Add  5.58 
    For Smooth-Flo, Add  9.97 

. 
 33 42 11 00-0356 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 32.50 8.91 

    For Bituminous Coated Pipe, Add  3.44 
    For Bituminous Coated And 25% Paved, Add  7.03 
    For Smooth-Flo, Add  12.55 

. 
 33 42 11 00-0357 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 36.17 9.72 

    For Bituminous Coated Pipe, Add  4.16 
    For Bituminous Coated And 25% Paved, Add  8.51 
    For Smooth-Flo, Add  15.20 

. 
 33 42 11 00-0358 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 41.05 10.53 

    For Bituminous Coated Pipe, Add  4.98 
    For Bituminous Coated And 25% Paved, Add  10.19 
    For Smooth-Flo, Add  18.19 

. 
 33 42 11 00-0359 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 45.37 11.34 

    For Bituminous Coated Pipe, Add  5.60 
    For Bituminous Coated And 25% Paved, Add  11.46 
    For Smooth-Flo, Add  20.46 

. 
 33 42 11 00-0360 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 59.96 14.58 

    For Bituminous Coated Pipe, Add  7.27 
    For Bituminous Coated And 25% Paved, Add  14.87 
    For Smooth-Flo, Add  26.56 

. 
 33 42 11 00-0361 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 77.53 18.69 

    For Bituminous Coated Pipe, Add  9.17 
    For Bituminous Coated And 25% Paved, Add  18.76 
    For Smooth-Flo, Add  33.49 

. 
 33 42 11 00-0362 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 88.09 22.08 

    For Bituminous Coated Pipe, Add  10.85 
    For Bituminous Coated And 25% Paved, Add  22.20 
    For Smooth-Flo, Add  39.64 

. 
 33 42 11 00-0363 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 99.01 25.49 

    For Bituminous Coated Pipe, Add  12.15 
    For Bituminous Coated And 25% Paved, Add  24.86 
    For Smooth-Flo, Add  44.39 

XXXXXXX 
. 
 33 42 11 00-0364  14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0353) 
. 
. 

 33 42 11 00-0365 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 31.40 8.51 
    For Bituminous Coated Pipe, Add  2.77 
    For Bituminous Coated And 25% Paved, Add  6.42 
    For Smooth-Flo, Add  12.98 
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. 
 33 42 11 00-0366 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 35.50 8.91 

    For Bituminous Coated Pipe, Add  3.47 
    For Bituminous Coated And 25% Paved, Add  8.05 
    For Smooth-Flo, Add  16.27 

. 
 33 42 11 00-0367 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 39.80 9.72 

    For Bituminous Coated Pipe, Add  4.21 
    For Bituminous Coated And 25% Paved, Add  9.75 
    For Smooth-Flo, Add  19.71 

. 
 33 42 11 00-0368 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 45.24 10.53 

    For Bituminous Coated Pipe, Add  5.00 
    For Bituminous Coated And 25% Paved, Add  11.59 
    For Smooth-Flo, Add  23.43 

. 
 33 42 11 00-0369 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 50.25 11.34 

    For Bituminous Coated Pipe, Add  5.66 
    For Bituminous Coated And 25% Paved, Add  13.12 
    For Smooth-Flo, Add  26.52 

. 
 33 42 11 00-0370 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 65.91 14.58 

    For Bituminous Coated Pipe, Add  7.27 
    For Bituminous Coated And 25% Paved, Add  16.84 
    For Smooth-Flo, Add  34.05 

. 
 33 42 11 00-0371 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 84.76 18.69 

    For Bituminous Coated Pipe, Add  9.11 
    For Bituminous Coated And 25% Paved, Add  21.12 
    For Smooth-Flo, Add  42.68 

. 
 33 42 11 00-0372 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 96.36 22.08 

    For Bituminous Coated Pipe, Add  10.73 
    For Bituminous Coated And 25% Paved, Add  24.86 
    For Smooth-Flo, Add  50.24 

. 
 33 42 11 00-0373 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 108.48 25.49 

    For Bituminous Coated Pipe, Add  12.06 
    For Bituminous Coated And 25% Paved, Add  27.93 
    For Smooth-Flo, Add  56.47 

. 
 33 42 11 00-0374 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 129.36 28.88 

    For Bituminous Coated Pipe, Add  14.83 
    For Bituminous Coated And 25% Paved, Add  34.35 
    For Smooth-Flo, Add  69.44 

XXXXXXX 
. 
 33 42 11 00-0375  12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0353) 
. 
. 

 33 42 11 00-0376 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 47.31 9.72 
    For Bituminous Coated Pipe, Add  4.82 
    For Bituminous Coated And 25% Paved, Add  8.70 
    For Smooth-Flo, Add  16.72 

. 
 33 42 11 00-0377 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 53.97 10.53 

    For Bituminous Coated Pipe, Add  5.70 
    For Bituminous Coated And 25% Paved, Add  10.28 
    For Smooth-Flo, Add  19.77 

. 
 33 42 11 00-0378 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 60.20 10.53 

    For Bituminous Coated Pipe, Add  6.46 
    For Bituminous Coated And 25% Paved, Add  11.66 
    For Smooth-Flo, Add  22.41 

. 
 33 42 11 00-0379 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 78.21 14.58 

    For Bituminous Coated Pipe, Add  8.21 
    For Bituminous Coated And 25% Paved, Add  14.83 
    For Smooth-Flo, Add  28.49 

. 
 33 42 11 00-0380 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 99.35 18.69 

    For Bituminous Coated Pipe, Add  10.15 
    For Bituminous Coated And 25% Paved, Add  18.33 
    For Smooth-Flo, Add  35.23 

. 
 33 42 11 00-0381 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 113.22 22.08 

    For Bituminous Coated Pipe, Add  11.89 
    For Bituminous Coated And 25% Paved, Add  21.48 
    For Smooth-Flo, Add  41.28 

. 
 33 42 11 00-0382 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 127.80 25.49 

    For Bituminous Coated Pipe, Add  13.43 
    For Bituminous Coated And 25% Paved, Add  24.26 
    For Smooth-Flo, Add  46.62 

. 
 33 42 11 00-0383 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 150.70 28.88 

    For Bituminous Coated Pipe, Add  16.11 
    For Bituminous Coated And 25% Paved, Add  29.09 
    For Smooth-Flo, Add  55.90 

. 
 33 42 11 00-0384 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 164.75 30.58 

    For Bituminous Coated Pipe, Add  17.64 
    For Bituminous Coated And 25% Paved, Add  31.85 
    For Smooth-Flo, Add  61.22 

. 
 33 42 11 00-0385 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 199.51 37.38 

    For Bituminous Coated Pipe, Add  21.47 
    For Bituminous Coated And 25% Paved, Add  38.78 
    For Smooth-Flo, Add  74.53 

XXXXXXX 
. 
 33 42 11 00-0386  10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0353) 
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. 
 33 42 11 00-0387 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 113.01 18.69 

    For Bituminous Coated Pipe, Add  12.91 
    For Bituminous Coated And 25% Paved, Add  21.57 
    For Smooth-Flo, Add  30.78 

. 
 33 42 11 00-0388 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 129.21 22.08 

    For Bituminous Coated Pipe, Add  15.13 
    For Bituminous Coated And 25% Paved, Add  25.27 
    For Smooth-Flo, Add  36.06 

. 
 33 42 11 00-0389 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 145.94 25.49 

    For Bituminous Coated Pipe, Add  17.10 
    For Bituminous Coated And 25% Paved, Add  28.56 
    For Smooth-Flo, Add  40.75 

. 
 33 42 11 00-0390 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 171.02 28.88 

    For Bituminous Coated Pipe, Add  20.25 
    For Bituminous Coated And 25% Paved, Add  33.83 
    For Smooth-Flo, Add  48.27 

. 
 33 42 11 00-0391 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 187.36 30.58 

    For Bituminous Coated Pipe, Add  22.24 
    For Bituminous Coated And 25% Paved, Add  37.15 
    For Smooth-Flo, Add  53.01 

. 
 33 42 11 00-0392 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 224.36 37.38 

    For Bituminous Coated Pipe, Add  26.61 
    For Bituminous Coated And 25% Paved, Add  44.44 
    For Smooth-Flo, Add  63.42 

. 
 33 42 11 00-0393 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 270.43 54.36 

    For Bituminous Coated Pipe, Add  28.57 
    For Bituminous Coated And 25% Paved, Add  47.72 
    For Smooth-Flo, Add  68.09 

XXXXXXX 
. 
 33 42 11 00-0394  3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0352) 
. 
. 
 33 42 11 00-0395  16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0394) 
. 
. 

 33 42 11 00-0396 LF 36" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ................................................................................ 90.06 18.69 
    For Bituminous Coated Pipe, Add  10.08 
    For Bituminous Coated And 25% Paved, Add  22.89 
    For Smooth-Flo, Add  45.58 

. 
 33 42 11 00-0397 LF 42" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 102.45 22.08 

    For Bituminous Coated Pipe, Add  11.84 
    For Bituminous Coated And 25% Paved, Add  26.88 
    For Smooth-Flo, Add  53.52 

. 
 33 42 11 00-0398 LF 48" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 115.19 25.49 

    For Bituminous Coated Pipe, Add  13.28 
    For Bituminous Coated And 25% Paved, Add  30.15 
    For Smooth-Flo, Add  60.03 

. 
 33 42 11 00-0399 LF 54" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 137.07 28.88 

    For Bituminous Coated Pipe, Add  16.22 
    For Bituminous Coated And 25% Paved, Add  36.82 
    For Smooth-Flo, Add  73.32 

. 
 33 42 11 00-0400 LF 60" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 149.36 30.58 

    For Bituminous Coated Pipe, Add  17.67 
    For Bituminous Coated And 25% Paved, Add  40.12 
    For Smooth-Flo, Add  79.89 

. 
 33 42 11 00-0401 LF 66" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 186.70 37.38 

    For Bituminous Coated Pipe, Add  22.70 
    For Bituminous Coated And 25% Paved, Add  51.53 
    For Smooth-Flo, Add  102.61 

. 
 33 42 11 00-0402 LF 72" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 229.11 54.36 

    For Bituminous Coated Pipe, Add  24.20 
    For Bituminous Coated And 25% Paved, Add  54.93 
    For Smooth-Flo, Add  109.37 

. 
 33 42 11 00-0403 LF 78" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 247.42 59.46 

    For Bituminous Coated Pipe, Add  25.70 
    For Bituminous Coated And 25% Paved, Add  58.34 
    For Smooth-Flo, Add  116.16 

. 
 33 42 11 00-0404 LF 84" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 263.43 63.71 

    For Bituminous Coated Pipe, Add  27.20 
    For Bituminous Coated And 25% Paved, Add  61.75 
    For Smooth-Flo, Add  122.95 

. 
 33 42 11 00-0405 LF 90" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 279.47 67.96 

    For Bituminous Coated Pipe, Add  28.71 
    For Bituminous Coated And 25% Paved, Add  65.17 
    For Smooth-Flo, Add  129.77 

. 
 33 42 11 00-0406 LF 96" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 296.06 72.20 

    For Bituminous Coated Pipe, Add  30.21 
    For Bituminous Coated And 25% Paved, Add  68.57 
    For Smooth-Flo, Add  136.53 

. 
 33 42 11 00-0407 LF 102" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 315.09 76.45 

    For Bituminous Coated Pipe, Add  31.72 
    For Bituminous Coated And 25% Paved, Add  72.00 
    For Smooth-Flo, Add  143.37 

XXXXXXX 
. 
 33 42 11 00-0408  14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0394) 
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. 
 33 42 11 00-0409 LF 54" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 149.85 28.88 

    For Bituminous Coated Pipe, Add  18.78 
    For Bituminous Coated And 25% Paved, Add  36.80 
    For Smooth-Flo, Add  74.36 

. 
 33 42 11 00-0410 LF 60" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 163.50 30.58 

    For Bituminous Coated Pipe, Add  20.50 
    For Bituminous Coated And 25% Paved, Add  40.18 
    For Smooth-Flo, Add  81.19 

. 
 33 42 11 00-0411 LF 66" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 202.25 37.38 

    For Bituminous Coated Pipe, Add  25.81 
    For Bituminous Coated And 25% Paved, Add  50.59 
    For Smooth-Flo, Add  102.22 

. 
 33 42 11 00-0412 LF 72" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 246.06 54.36 

    For Bituminous Coated Pipe, Add  27.59 
    For Bituminous Coated And 25% Paved, Add  54.07 
    For Smooth-Flo, Add  109.25 

. 
 33 42 11 00-0413 LF 78" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 265.73 59.46 

    For Bituminous Coated Pipe, Add  29.36 
    For Bituminous Coated And 25% Paved, Add  57.55 
    For Smooth-Flo, Add  116.27 

. 
 33 42 11 00-0414 LF 84" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 283.18 63.71 

    For Bituminous Coated Pipe, Add  31.15 
    For Bituminous Coated And 25% Paved, Add  61.06 
    For Smooth-Flo, Add  123.36 

. 
 33 42 11 00-0415 LF 90" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 300.55 67.96 

    For Bituminous Coated Pipe, Add  32.93 
    For Bituminous Coated And 25% Paved, Add  64.53 
    For Smooth-Flo, Add  130.39 

. 
 33 42 11 00-0416 LF 96" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 318.53 72.20 

    For Bituminous Coated Pipe, Add  34.70 
    For Bituminous Coated And 25% Paved, Add  68.01 
    For Smooth-Flo, Add  137.41 

. 
 33 42 11 00-0417 LF 102" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 338.92 76.45 

    For Bituminous Coated Pipe, Add  36.49 
    For Bituminous Coated And 25% Paved, Add  71.51 
    For Smooth-Flo, Add  144.48 

. 
 33 42 11 00-0418 LF 108" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 361.26 84.95 

    For Bituminous Coated Pipe, Add  38.27 
    For Bituminous Coated And 25% Paved, Add  75.01 
    For Smooth-Flo, Add  151.56 

. 
 33 42 11 00-0419 LF 114" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 383.09 93.45 

    For Bituminous Coated Pipe, Add  40.02 
    For Bituminous Coated And 25% Paved, Add  78.45 
    For Smooth-Flo, Add  158.50 

XXXXXXX 
. 
 33 42 11 00-0420  12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0394) 
. 
. 

 33 42 11 00-0421 LF 60" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 194.87 30.58 
    For Bituminous Coated Pipe, Add  26.78 
    For Bituminous Coated And 25% Paved, Add  51.01 
    For Smooth-Flo, Add  83.14 

. 
 33 42 11 00-0422 LF 66" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 237.00 37.38 

    For Bituminous Coated Pipe, Add  32.76 
    For Bituminous Coated And 25% Paved, Add  62.41 
    For Smooth-Flo, Add  101.73 

. 
 33 42 11 00-0423 LF 72" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 283.83 54.36 

    For Bituminous Coated Pipe, Add  35.14 
    For Bituminous Coated And 25% Paved, Add  66.95 
    For Smooth-Flo, Add  109.12 

. 
 33 42 11 00-0424 LF 78" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 306.57 59.46 

    For Bituminous Coated Pipe, Add  37.53 
    For Bituminous Coated And 25% Paved, Add  71.49 
    For Smooth-Flo, Add  116.53 

. 
 33 42 11 00-0425 LF 84" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 327.05 63.71 

    For Bituminous Coated Pipe, Add  39.93 
    For Bituminous Coated And 25% Paved, Add  76.06 
    For Smooth-Flo, Add  123.97 

. 
 33 42 11 00-0426 LF 90" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 347.49 67.96 

    For Bituminous Coated Pipe, Add  42.31 
    For Bituminous Coated And 25% Paved, Add  80.61 
    For Smooth-Flo, Add  131.38 

. 
 33 42 11 00-0427 LF 96" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 368.56 72.20 

    For Bituminous Coated Pipe, Add  44.71 
    For Bituminous Coated And 25% Paved, Add  85.16 
    For Smooth-Flo, Add  138.81 

. 
 33 42 11 00-0428 LF 102" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 392.00 76.45 

    For Bituminous Coated Pipe, Add  47.10 
    For Bituminous Coated And 25% Paved, Add  89.73 
    For Smooth-Flo, Add  146.25 

. 
 33 42 11 00-0429 LF 108" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 417.35 84.95 

    For Bituminous Coated Pipe, Add  49.49 
    For Bituminous Coated And 25% Paved, Add  94.28 
    For Smooth-Flo, Add  153.67 
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 33 42 11 00-0430 LF 114" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 442.26 93.45 

    For Bituminous Coated Pipe, Add  51.86 
    For Bituminous Coated And 25% Paved, Add  98.79 
    For Smooth-Flo, Add  161.02 

. 
 33 42 11 00-0431 LF 120" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 466.25 101.94 

    For Bituminous Coated Pipe, Add  54.26 
    For Bituminous Coated And 25% Paved, Add  103.36 
    For Smooth-Flo, Add  168.46 

XXXXXXX 
. 
 33 42 11 00-0432  10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0394) 
. 
. 

 33 42 11 00-0433 LF 72" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 319.06 54.36 
    For Bituminous Coated Pipe, Add  42.19 
    For Bituminous Coated And 25% Paved, Add  80.16 
    For Smooth-Flo, Add  107.16 

. 
 33 42 11 00-0434 LF 78" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 344.68 59.46 

    For Bituminous Coated Pipe, Add  45.15 
    For Bituminous Coated And 25% Paved, Add  85.79 
    For Smooth-Flo, Add  114.69 

. 
 33 42 11 00-0435 LF 84" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 368.06 63.71 

    For Bituminous Coated Pipe, Add  48.13 
    For Bituminous Coated And 25% Paved, Add  91.44 
    For Smooth-Flo, Add  122.25 

. 
 33 42 11 00-0436 LF 90" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 391.39 67.96 

    For Bituminous Coated Pipe, Add  51.09 
    For Bituminous Coated And 25% Paved, Add  97.08 
    For Smooth-Flo, Add  129.78 

. 
 33 42 11 00-0437 LF 96" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 415.35 72.20 

    For Bituminous Coated Pipe, Add  54.06 
    For Bituminous Coated And 25% Paved, Add  102.72 
    For Smooth-Flo, Add  137.32 

. 
 33 42 11 00-0438 LF 102" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 441.69 76.45 

    For Bituminous Coated Pipe, Add  57.04 
    For Bituminous Coated And 25% Paved, Add  108.38 
    For Smooth-Flo, Add  144.88 

. 
 33 42 11 00-0439 LF 108" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 469.92 84.95 

    For Bituminous Coated Pipe, Add  60.00 
    For Bituminous Coated And 25% Paved, Add  114.01 
    For Smooth-Flo, Add  152.41 

. 
 33 42 11 00-0440 LF 114" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 497.70 93.45 

    For Bituminous Coated Pipe, Add  62.95 
    For Bituminous Coated And 25% Paved, Add  119.60 
    For Smooth-Flo, Add  159.88 

. 
 33 42 11 00-0441 LF 120" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 524.60 101.94 

    For Bituminous Coated Pipe, Add  65.93 
    For Bituminous Coated And 25% Paved, Add  125.26 
    For Smooth-Flo, Add  167.45 

. 
 33 42 11 00-0442 LF 126" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 553.04 110.43 

    For Bituminous Coated Pipe, Add  68.88 
    For Bituminous Coated And 25% Paved, Add  130.87 
    For Smooth-Flo, Add  174.96 

. 
 33 42 11 00-0443 LF 132" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 583.67 118.92 

    For Bituminous Coated Pipe, Add  71.86 
    For Bituminous Coated And 25% Paved, Add  136.53 
    For Smooth-Flo, Add  182.51 

. 
 33 42 11 00-0444 LF 138" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 616.89 127.42 

    For Bituminous Coated Pipe, Add  74.84 
    For Bituminous Coated And 25% Paved, Add  142.19 
    For Smooth-Flo, Add  190.09 

XXXXXXX 
. 
 33 42 11 00-0445  125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0352) 
. 
. 
 33 42 11 00-0446  16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0445) 
. 
. 

 33 42 11 00-0447 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 115.56 25.49 
    For Bituminous Coated Pipe, Add  16.69 
    For Bituminous Coated And 25% Paved, Add  38.06 
    For Smooth-Flo, Add  60.43 

. 
 33 42 11 00-0448 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 137.78 28.88 

    For Bituminous Coated Pipe, Add  20.46 
    For Bituminous Coated And 25% Paved, Add  46.64 
    For Smooth-Flo, Add  74.05 

. 
 33 42 11 00-0449 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 149.98 30.58 

    For Bituminous Coated Pipe, Add  22.25 
    For Bituminous Coated And 25% Paved, Add  50.72 
    For Smooth-Flo, Add  80.54 

. 
 33 42 11 00-0450 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 185.22 37.38 

    For Bituminous Coated Pipe, Add  28.01 
    For Bituminous Coated And 25% Paved, Add  63.86 
    For Smooth-Flo, Add  101.39 
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 33 42 11 00-0451 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 227.46 54.36 

    For Bituminous Coated Pipe, Add  29.84 
    For Bituminous Coated And 25% Paved, Add  68.02 
    For Smooth-Flo, Add  108.00 

. 
 33 42 11 00-0452 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 245.55 59.46 

    For Bituminous Coated Pipe, Add  31.66 
    For Bituminous Coated And 25% Paved, Add  72.18 
    For Smooth-Flo, Add  114.60 

. 
 33 42 11 00-0453 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 261.30 63.71 

    For Bituminous Coated Pipe, Add  33.47 
    For Bituminous Coated And 25% Paved, Add  76.31 
    For Smooth-Flo, Add  121.16 

. 
 33 42 11 00-0454 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 277.03 67.96 

    For Bituminous Coated Pipe, Add  35.28 
    For Bituminous Coated And 25% Paved, Add  80.43 
    For Smooth-Flo, Add  127.70 

. 
 33 42 11 00-0455 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 293.48 72.20 

    For Bituminous Coated Pipe, Add  37.11 
    For Bituminous Coated And 25% Paved, Add  84.62 
    For Smooth-Flo, Add  134.35 

. 
 33 42 11 00-0456 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 312.45 76.45 

    For Bituminous Coated Pipe, Add  38.99 
    For Bituminous Coated And 25% Paved, Add  88.90 
    For Smooth-Flo, Add  141.14 

XXXXXXX 
. 
 33 42 11 00-0457  14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0445) 
. 
. 

 33 42 11 00-0458 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 153.76 28.88 
    For Bituminous Coated Pipe, Add  19.56 
    For Bituminous Coated And 25% Paved, Add  45.97 
    For Smooth-Flo, Add  83.23 

. 
 33 42 11 00-0459 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 167.75 30.58 

    For Bituminous Coated Pipe, Add  21.35 
    For Bituminous Coated And 25% Paved, Add  50.18 
    For Smooth-Flo, Add  90.85 

. 
 33 42 11 00-0460 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 204.61 37.38 

    For Bituminous Coated Pipe, Add  26.28 
    For Bituminous Coated And 25% Paved, Add  61.77 
    For Smooth-Flo, Add  111.84 

. 
 33 42 11 00-0461 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 248.41 54.36 

    For Bituminous Coated Pipe, Add  28.06 
    For Bituminous Coated And 25% Paved, Add  65.94 
    For Smooth-Flo, Add  119.39 

. 
 33 42 11 00-0462 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 268.39 59.46 

    For Bituminous Coated Pipe, Add  29.89 
    For Bituminous Coated And 25% Paved, Add  70.25 
    For Smooth-Flo, Add  127.20 

. 
 33 42 11 00-0463 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 285.93 63.71 

    For Bituminous Coated Pipe, Add  31.70 
    For Bituminous Coated And 25% Paved, Add  74.50 
    For Smooth-Flo, Add  134.89 

. 
 33 42 11 00-0464 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 302.54 67.96 

    For Bituminous Coated Pipe, Add  33.32 
    For Bituminous Coated And 25% Paved, Add  78.31 
    For Smooth-Flo, Add  141.79 

. 
 33 42 11 00-0465 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 321.57 72.20 

    For Bituminous Coated Pipe, Add  35.31 
    For Bituminous Coated And 25% Paved, Add  82.97 
    For Smooth-Flo, Add  150.24 

. 
 33 42 11 00-0466 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 342.04 76.45 

    For Bituminous Coated Pipe, Add  37.11 
    For Bituminous Coated And 25% Paved, Add  87.21 
    For Smooth-Flo, Add  157.90 

. 
 33 42 11 00-0467 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 364.38 84.95 

    For Bituminous Coated Pipe, Add  38.90 
    For Bituminous Coated And 25% Paved, Add  91.41 
    For Smooth-Flo, Add  165.50 

. 
 33 42 11 00-0468 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 386.60 93.45 

    For Bituminous Coated Pipe, Add  40.73 
    For Bituminous Coated And 25% Paved, Add  95.71 
    For Smooth-Flo, Add  173.29 

XXXXXXX 
. 
 33 42 11 00-0469  12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0445) 
. 
. 

 33 42 11 00-0470 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 201.02 30.58 
    For Bituminous Coated Pipe, Add  28.01 
    For Bituminous Coated And 25% Paved, Add  53.21 
    For Smooth-Flo, Add  96.06 

. 
 33 42 11 00-0471 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 241.25 37.38 

    For Bituminous Coated Pipe, Add  33.61 
    For Bituminous Coated And 25% Paved, Add  63.86 
    For Smooth-Flo, Add  115.29 
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. 
 33 42 11 00-0472 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 288.54 54.36 

    For Bituminous Coated Pipe, Add  36.08 
    For Bituminous Coated And 25% Paved, Add  68.56 
    For Smooth-Flo, Add  123.77 

. 
 33 42 11 00-0473 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 311.61 59.46 

    For Bituminous Coated Pipe, Add  38.54 
    For Bituminous Coated And 25% Paved, Add  73.22 
    For Smooth-Flo, Add  132.19 

. 
 33 42 11 00-0474 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 332.27 63.71 

    For Bituminous Coated Pipe, Add  40.97 
    For Bituminous Coated And 25% Paved, Add  77.84 
    For Smooth-Flo, Add  140.53 

. 
 33 42 11 00-0475 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 353.10 67.96 

    For Bituminous Coated Pipe, Add  43.44 
    For Bituminous Coated And 25% Paved, Add  82.53 
    For Smooth-Flo, Add  148.99 

. 
 33 42 11 00-0476 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 374.45 72.20 

    For Bituminous Coated Pipe, Add  45.88 
    For Bituminous Coated And 25% Paved, Add  87.18 
    For Smooth-Flo, Add  157.38 

. 
 33 42 11 00-0477 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 398.13 76.45 

    For Bituminous Coated Pipe, Add  48.33 
    For Bituminous Coated And 25% Paved, Add  91.82 
    For Smooth-Flo, Add  165.77 

. 
 33 42 11 00-0478 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 423.86 84.95 

    For Bituminous Coated Pipe, Add  50.79 
    For Bituminous Coated And 25% Paved, Add  96.50 
    For Smooth-Flo, Add  174.22 

. 
 33 42 11 00-0479 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 449.18 93.45 

    For Bituminous Coated Pipe, Add  53.24 
    For Bituminous Coated And 25% Paved, Add  101.16 
    For Smooth-Flo, Add  182.62 

. 
 33 42 11 00-0480 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 473.42 101.94 

    For Bituminous Coated Pipe, Add  55.69 
    For Bituminous Coated And 25% Paved, Add  105.81 
    For Smooth-Flo, Add  191.02 

XXXXXXX 
. 
 33 42 11 00-0481  10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0445) 
. 
. 

 33 42 11 00-0482 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 326.97 54.36 
    For Bituminous Coated Pipe, Add  43.77 
    For Bituminous Coated And 25% Paved, Add  83.16 
    For Smooth-Flo, Add  130.65 

. 
 33 42 11 00-0483 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 353.61 59.46 

    For Bituminous Coated Pipe, Add  46.94 
    For Bituminous Coated And 25% Paved, Add  89.18 
    For Smooth-Flo, Add  140.11 

. 
 33 42 11 00-0484 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 377.61 63.71 

    For Bituminous Coated Pipe, Add  50.04 
    For Bituminous Coated And 25% Paved, Add  95.07 
    For Smooth-Flo, Add  149.36 

. 
 33 42 11 00-0485 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 401.48 67.96 

    For Bituminous Coated Pipe, Add  53.11 
    For Bituminous Coated And 25% Paved, Add  100.91 
    For Smooth-Flo, Add  158.54 

. 
 33 42 11 00-0486 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 426.12 72.20 

    For Bituminous Coated Pipe, Add  56.22 
    For Bituminous Coated And 25% Paved, Add  106.81 
    For Smooth-Flo, Add  167.81 

. 
 33 42 11 00-0487 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 452.97 76.45 

    For Bituminous Coated Pipe, Add  59.30 
    For Bituminous Coated And 25% Paved, Add  112.66 
    For Smooth-Flo, Add  177.00 

. 
 33 42 11 00-0488 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 481.88 84.95 

    For Bituminous Coated Pipe, Add  62.40 
    For Bituminous Coated And 25% Paved, Add  118.55 
    For Smooth-Flo, Add  186.25 

. 
 33 42 11 00-0489 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 510.42 93.45 

    For Bituminous Coated Pipe, Add  65.49 
    For Bituminous Coated And 25% Paved, Add  124.43 
    For Smooth-Flo, Add  195.49 

. 
 33 42 11 00-0490 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 537.81 101.94 

    For Bituminous Coated Pipe, Add  68.57 
    For Bituminous Coated And 25% Paved, Add  130.28 
    For Smooth-Flo, Add  204.68 

. 
 33 42 11 00-0491 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 571.80 110.43 

    For Bituminous Coated Pipe, Add  72.63 
    For Bituminous Coated And 25% Paved, Add  138.00 
    For Smooth-Flo, Add  216.81 

. 
 33 42 11 00-0492 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 604.30 118.92 

    For Bituminous Coated Pipe, Add  75.98 
    For Bituminous Coated And 25% Paved, Add  144.37 
    For Smooth-Flo, Add  226.81 
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. 
 33 42 11 00-0493 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 640.01 127.42 

    For Bituminous Coated Pipe, Add  79.46 
    For Bituminous Coated And 25% Paved, Add  150.98 
    For Smooth-Flo, Add  237.19 

XXXXXXX 
. 
 33 42 11 00-0494  Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0352) 
. 
. 
 33 42 11 00-0495  16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0494) 
. 
. 

 33 42 11 00-0496 LF 18" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 41.05 9.72 
    For Bituminous Coated Pipe, Add  5.14 

. 
 33 42 11 00-0497 LF 21" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 46.77 10.53 

    For Bituminous Coated Pipe, Add  6.13 
. 

 33 42 11 00-0498 LF 24" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 52.09 11.34 
    For Bituminous Coated Pipe, Add  6.96 

. 
 33 42 11 00-0499 LF 30" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 68.41 14.58 

    For Bituminous Coated Pipe, Add  8.97 
. 

 33 42 11 00-0500 LF 36" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 87.88 18.69 
    For Bituminous Coated Pipe, Add  11.24 

. 
 33 42 11 00-0501 LF 42" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 100.13 22.08 

    For Bituminous Coated Pipe, Add  13.25 
. 

 33 42 11 00-0502 LF 48" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 112.81 25.49 
    For Bituminous Coated Pipe, Add  14.92 

. 
 33 42 11 00-0503 LF 54" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 134.38 28.88 

    For Bituminous Coated Pipe, Add  18.27 
. 

 33 42 11 00-0504 LF 60" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 146.61 30.58 
    For Bituminous Coated Pipe, Add  19.95 

XXXXXXX 
. 
 33 42 11 00-0505  14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0494) 
. 
. 

 33 42 11 00-0506 LF 18" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 44.73 9.72 
    For Bituminous Coated Pipe, Add  5.95 

. 
 33 42 11 00-0507 LF 21" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 51.08 10.53 

    For Bituminous Coated Pipe, Add  7.07 
. 

 33 42 11 00-0508 LF 24" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 56.99 11.34 
    For Bituminous Coated Pipe, Add  8.03 

. 
 33 42 11 00-0509 LF 30" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 74.50 14.58 

    For Bituminous Coated Pipe, Add  10.30 
. 

 33 42 11 00-0510 LF 36" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 95.22 18.69 
    For Bituminous Coated Pipe, Add  12.84 

. 
 33 42 11 00-0511 LF 42" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 108.72 22.08 

    For Bituminous Coated Pipe, Add  15.12 
. 

 33 42 11 00-0512 LF 48" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 122.62 25.49 
    For Bituminous Coated Pipe, Add  17.05 

. 
 33 42 11 00-0513 LF 54" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 145.40 28.88 

    For Bituminous Coated Pipe, Add  20.66 
. 

 33 42 11 00-0514 LF 60" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 158.88 30.58 
    For Bituminous Coated Pipe, Add  22.61 

. 
 33 42 11 00-0515 LF 66" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 194.80 37.38 

    For Bituminous Coated Pipe, Add  28.09 
. 

 33 42 11 00-0516 LF 72" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 238.06 54.36 
    For Bituminous Coated Pipe, Add  30.02 

. 
 33 42 11 00-0517 LF 78" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 257.34 59.46 

    For Bituminous Coated Pipe, Add  31.98 

XXXXXXX 
. 
 33 42 11 00-0518  12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0494) 
. 
. 

 33 42 11 00-0519 LF 30" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 86.86 14.58 
    For Bituminous Coated Pipe, Add  10.76 

. 
 33 42 11 00-0520 LF 36" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 109.98 18.69 

    For Bituminous Coated Pipe, Add  13.29 
. 

 33 42 11 00-0521 LF 42" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 126.01 22.08 
    For Bituminous Coated Pipe, Add  15.64 

. 
 33 42 11 00-0522 LF 48" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 142.34 25.49 

    For Bituminous Coated Pipe, Add  17.68 
. 

 33 42 11 00-0523 LF 54" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 167.62 28.88 
    For Bituminous Coated Pipe, Add  21.10 

. 
 33 42 11 00-0524 LF 60" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 183.59 30.58 

    For Bituminous Coated Pipe, Add  23.17 
. 

 33 42 11 00-0525 LF 66" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 221.92 37.38 
    For Bituminous Coated Pipe, Add  28.11 

. 
 33 42 11 00-0526 LF 72" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 267.62 54.36 

    For Bituminous Coated Pipe, Add  30.15 
. 

 33 42 11 00-0527 LF 78" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 289.33 59.46 
    For Bituminous Coated Pipe, Add  32.21 

. 
 33 42 11 00-0528 LF 84" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 308.69 63.71 

    For Bituminous Coated Pipe, Add  34.26 
. 

 33 42 11 00-0529 LF 90" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 328.02 67.96 
    For Bituminous Coated Pipe, Add  36.31 

. 
 33 42 11 00-0530 LF 96" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 347.95 72.20 

    For Bituminous Coated Pipe, Add  38.35 
. 

 33 42 11 00-0531 LF 102" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ................................................................................... 369.05 76.45 
    For Bituminous Coated Pipe, Add  40.17 
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XXXXXXX 
. 
 33 42 11 00-0532  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0352) 
. 
. 
 33 42 11 00-0533  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0532) 
. 
. 

 33 42 11 00-0534 LF 6" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 15.08 4.86 
    For Bituminous Coated Pipe, Add  1.31 

. 
 33 42 11 00-0535 LF 6" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 16.18 4.86 

    For Bituminous Coated Pipe, Add  1.58 
. 

 33 42 11 00-0536 LF 8" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 18.89 6.07 
    For Bituminous Coated Pipe, Add  1.74 

. 
 33 42 11 00-0537 LF 8" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 20.28 6.07 

    For Bituminous Coated Pipe, Add  2.08 
. 

 33 42 11 00-0538 LF 10" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 23.88 7.29 
    For Bituminous Coated Pipe, Add  2.19 

. 
 33 42 11 00-0539 LF 10" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 25.65 7.29 

    For Bituminous Coated Pipe, Add  2.62 

XXXXXXX 
. 
 33 42 11 00-0540  Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0532) 
. 
. 

 33 42 11 00-0541 LF 6" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 15.24 4.86 
    For Bituminous Coated Pipe, Add  1.30 

. 
 33 42 11 00-0542 LF 6" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 16.30 4.86 

    For Bituminous Coated Pipe, Add  1.55 
. 

 33 42 11 00-0543 LF 8" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 19.04 6.07 
    For Bituminous Coated Pipe, Add  1.70 

. 
 33 42 11 00-0544 LF 8" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 20.52 6.07 

    For Bituminous Coated Pipe, Add  2.05 
. 

 33 42 11 00-0545 LF 10" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................................... 24.14 7.29 
    For Bituminous Coated Pipe, Add  2.16 

. 
 33 42 11 00-0546 LF 10" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................................... 25.95 7.29 

    For Bituminous Coated Pipe, Add  2.58 

XXXXXXX 
. 
 33 42 11 00-0547  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe Fittings (33 42 11 00-

0532) 
. 
. 

 33 42 11 00-0548 EA 6" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ........................................8.12  
    For Bituminous Coated Pipe, Add  1.83 

. 
 33 42 11 00-0549 EA 8" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................... 10.75  

    For Bituminous Coated Pipe, Add  2.42 
. 

 33 42 11 00-0550 EA 10" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................... 13.18  
    For Bituminous Coated Pipe, Add  2.97 

. 
 33 42 11 00-0551 EA 6" 18 Gauge, Band Elbows For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ............................................. 29.28  

    For Bituminous Coated Pipe, Add  4.04 
. 

 33 42 11 00-0552 EA 6" End Caps For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................7.14  
    For Bituminous Coated Pipe, Add  0.92 

. 
 33 42 11 00-0553 EA 8" End Caps For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................8.94  

    For Bituminous Coated Pipe, Add  1.38 

XXXXXXX 
. 
 33 42 11 00-0554  2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0352) 
. 
. 
 33 42 11 00-0555  16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0554) 
. 
. 

 33 42 11 00-0556 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 45.07 8.51 
. 

 33 42 11 00-0557 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 52.81 8.91 
. 

 33 42 11 00-0558 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 60.80 9.72 
. 

 33 42 11 00-0559 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 70.48 10.53 
. 

 33 42 11 00-0560 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 78.54 11.34 
. 

 33 42 11 00-0561 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 102.92 14.58 
. 

 33 42 11 00-0562 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 131.78 18.69 
. 

 33 42 11 00-0563 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 152.25 22.08 
. 

 33 42 11 00-0564 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 170.90 25.49 

XXXXXXX 
. 
 33 42 11 00-0565  14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0554) 
. 
. 

 33 42 11 00-0566 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 51.00 8.51 
. 

 33 42 11 00-0567 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 60.16 8.91 
. 

 33 42 11 00-0568 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 69.60 9.72 
. 

 33 42 11 00-0569 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 80.67 10.53 
. 

 33 42 11 00-0570 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 90.37 11.34 
. 

 33 42 11 00-0571 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 117.45 14.58 
. 

 33 42 11 00-0572 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 149.32 18.69 
. 

 33 42 11 00-0573 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 172.38 22.08 
. 

 33 42 11 00-0574 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 193.87 25.49 
. 

 33 42 11 00-0575 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 234.41 28.88 

XXXXXXX 
. 
 33 42 11 00-0576  12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0554) 
. 
. 

 33 42 11 00-0577 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 87.94 9.72 
. 

 33 42 11 00-0578 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 102.08 10.53 
. 

 33 42 11 00-0579 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 114.72 11.34 
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. 
 33 42 11 00-0580 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 147.86 14.58 

. 
 33 42 11 00-0581 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 178.36 18.69 

. 
 33 42 11 00-0582 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 214.92 22.08 

. 
 33 42 11 00-0583 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 242.43 25.49 

. 
 33 42 11 00-0584 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 289.81 28.88 

. 
 33 42 11 00-0585 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 316.67 30.58 

. 
 33 42 11 00-0586 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 387.68 37.38 

XXXXXXX 
. 
 33 42 11 00-0587  10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0554) 
. 
. 

 33 42 11 00-0588 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 219.16 18.69 
. 

 33 42 11 00-0589 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 253.68 22.08 
. 

 33 42 11 00-0590 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 286.45 25.49 
. 

 33 42 11 00-0591 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 339.12 28.88 
. 

 33 42 11 00-0592 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 371.57 30.58 
. 

 33 42 11 00-0593 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 447.98 37.38 
. 

 33 42 11 00-0594 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 509.94 54.36 

XXXXXXX 
. 
 33 42 11 00-0595  3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0352) 
. 
. 
 33 42 11 00-0596  16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0595) 
. 
. 

 33 42 11 00-0597 LF 36" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 165.45 18.69 
. 

 33 42 11 00-0598 LF 42" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 191.08 22.08 
. 

 33 42 11 00-0599 LF 48" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 214.43 25.49 
. 

 33 42 11 00-0600 LF 54" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 259.16 28.88 
. 

 33 42 11 00-0601 LF 60" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 282.20 30.58 
. 

 33 42 11 00-0602 LF 66" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 358.82 37.38 
. 

 33 42 11 00-0603 LF 72" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 412.34 54.36 
. 

 33 42 11 00-0604 LF 78" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 441.72 59.46 
. 

 33 42 11 00-0605 LF 84" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 468.87 63.71 
. 

 33 42 11 00-0606 LF 90" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 496.04 67.96 
. 

 33 42 11 00-0607 LF 96" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 523.73 72.20 
. 

 33 42 11 00-0608 LF 102" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 553.94 76.45 

XXXXXXX 
. 
 33 42 11 00-0609  14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0595) 
. 
. 

 33 42 11 00-0610 LF 54" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 290.87 28.88 
. 

 33 42 11 00-0611 LF 60" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 317.25 30.58 
. 

 33 42 11 00-0612 LF 66" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 397.42 37.38 
. 

 33 42 11 00-0613 LF 72" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 454.33 54.36 
. 

 33 42 11 00-0614 LF 78" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 487.14 59.46 
. 

 33 42 11 00-0615 LF 84" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 517.84 63.71 
. 

 33 42 11 00-0616 LF 90" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 548.34 67.96 
. 

 33 42 11 00-0617 LF 96" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 579.44 72.20 
. 

 33 42 11 00-0618 LF 102" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 613.10 76.45 
. 

 33 42 11 00-0619 LF 108" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 648.63 84.95 
. 

 33 42 11 00-0620 LF 114" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 683.40 93.45 

XXXXXXX 
. 
 33 42 11 00-0621  12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0595) 
. 
. 

 33 42 11 00-0622 LF 60" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 396.98 30.58 
. 

 33 42 11 00-0623 LF 66" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 486.12 37.38 
. 

 33 42 11 00-0624 LF 72" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 550.72 54.36 
. 

 33 42 11 00-0625 LF 78" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 591.26 59.46 
. 

 33 42 11 00-0626 LF 84" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 629.65 63.71 
. 

 33 42 11 00-0627 LF 90" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 667.89 67.96 
. 

 33 42 11 00-0628 LF 96" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 706.78 72.20 
. 

 33 42 11 00-0629 LF 102" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 748.12 76.45 
. 

 33 42 11 00-0630 LF 108" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 791.27 84.95 
. 

 33 42 11 00-0631 LF 114" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 833.89 93.45 
. 

 33 42 11 00-0632 LF 120" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 875.79 101.94 

XXXXXXX 
. 
 33 42 11 00-0633  10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0595) 
. 
. 

 33 42 11 00-0634 LF 72" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 638.55 54.36 
. 

 33 42 11 00-0635 LF 78" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 686.24 59.46 
. 

 33 42 11 00-0636 LF 84" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 731.86 63.71 
. 

 33 42 11 00-0637 LF 90" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 777.28 67.96 
. 

 33 42 11 00-0638 LF 96" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 823.40 72.20 
. 

 33 42 11 00-0639 LF 102" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 871.95 76.45 
. 

 33 42 11 00-0640 LF 108" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 922.32 84.95 
. 

 33 42 11 00-0641 LF 114" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 972.10 93.45 
. 

 33 42 11 00-0642 LF 120" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,021.20 101.94 
. 

 33 42 11 00-0643 LF 126" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,071.70 110.43 
. 

 33 42 11 00-0644 LF 132" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,124.54 118.92 
. 

 33 42 11 00-0645 LF 138" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,179.98 127.42 

XXXXXXX 
. 
 33 42 11 00-0646  125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0352) 
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. 

. 
 33 42 11 00-0647  16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0646) 
. 
. 

 33 42 11 00-0648 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 207.60 25.49 
. 

 33 42 11 00-0649 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 251.64 28.88 
. 

 33 42 11 00-0650 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 273.58 30.58 
. 

 33 42 11 00-0651 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 342.80 37.38 
. 

 33 42 11 00-0652 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 395.01 54.36 
. 

 33 42 11 00-0653 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 423.03 59.46 
. 

 33 42 11 00-0654 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 448.63 63.71 
. 

 33 42 11 00-0655 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 474.17 67.96 
. 

 33 42 11 00-0656 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 500.57 72.20 
. 

 33 42 11 00-0657 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 529.82 76.45 

XXXXXXX 
. 
 33 42 11 00-0658  14 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0646) 
. 
. 

 33 42 11 00-0659 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 289.30 28.88 
. 

 33 42 11 00-0660 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 315.52 30.58 
. 

 33 42 11 00-0661 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 388.54 37.38 
. 

 33 42 11 00-0662 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 444.44 54.36 
. 

 33 42 11 00-0663 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 476.92 59.46 
. 

 33 42 11 00-0664 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 506.72 63.71 
. 

 33 42 11 00-0665 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 534.36 67.96 
. 

 33 42 11 00-0666 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 566.88 72.20 
. 

 33 42 11 00-0667 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 599.63 76.45 
. 

 33 42 11 00-0668 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 634.09 84.95 
. 

 33 42 11 00-0669 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 668.76 93.45 

XXXXXXX 
. 
 33 42 11 00-0670  12 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0646) 
. 
. 

 33 42 11 00-0671 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 399.59 30.58 
. 

 33 42 11 00-0672 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 481.56 37.38 
. 

 33 42 11 00-0673 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 546.24 54.36 
. 

 33 42 11 00-0674 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 586.45 59.46 
. 

 33 42 11 00-0675 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 624.13 63.71 
. 

 33 42 11 00-0676 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 662.27 67.96 
. 

 33 42 11 00-0677 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 700.79 72.20 
. 

 33 42 11 00-0678 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 741.54 76.45 
. 

 33 42 11 00-0679 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 784.58 84.95 
. 

 33 42 11 00-0680 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 827.06 93.45 
. 

 33 42 11 00-0681 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 868.44 101.94 

XXXXXXX 
. 
 33 42 11 00-0682  10 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0646) 
. 
. 

 33 42 11 00-0683 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 638.51 54.36 
. 

 33 42 11 00-0684 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 687.30 59.46 
. 

 33 42 11 00-0685 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 733.07 63.71 
. 

 33 42 11 00-0686 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 778.46 67.96 
. 

 33 42 11 00-0687 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 824.80 72.20 
. 

 33 42 11 00-0688 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 873.27 76.45 
. 

 33 42 11 00-0689 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 923.86 84.95 
. 

 33 42 11 00-0690 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 974.08 93.45 
. 

 33 42 11 00-0691 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,023.08 101.94 
. 

 33 42 11 00-0692 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,085.52 110.43 
. 

 33 42 11 00-0693 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,141.52 118.92 
. 

 33 42 11 00-0694 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,201.59 127.42 

XXXXXXX 
. 
 33 42 11 00-0695  Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0351) 
. 
. 
 33 42 11 00-0696  2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0695) 
. 
. 
 33 42 11 00-0697  16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0696) 
. 
. 

 33 42 11 00-0698 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 33.32 8.91 
    For Bituminous Coated Pipe, Add  3.74 
    For Bituminous Coated And 25% Paved, Add  9.04 
    For Smooth-Flo, Add  14.91 

. 
 33 42 11 00-0699 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 36.91 9.72 

    For Bituminous Coated Pipe, Add  4.47 
    For Bituminous Coated And 25% Paved, Add  10.80 
    For Smooth-Flo, Add  17.81 

. 
 33 42 11 00-0700 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 42.07 10.53 

    For Bituminous Coated Pipe, Add  5.38 
    For Bituminous Coated And 25% Paved, Add  13.00 
    For Smooth-Flo, Add  21.45 
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. 
 33 42 11 00-0701 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 47.10 11.34 

    For Bituminous Coated Pipe, Add  6.20 
    For Bituminous Coated And 25% Paved, Add  14.98 
    For Smooth-Flo, Add  24.71 

. 
 33 42 11 00-0702 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 61.52 14.58 

    For Bituminous Coated Pipe, Add  7.87 
    For Bituminous Coated And 25% Paved, Add  19.02 
    For Smooth-Flo, Add  31.38 

. 
 33 42 11 00-0703 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 80.39 18.69 

    For Bituminous Coated Pipe, Add  10.15 
    For Bituminous Coated And 25% Paved, Add  24.53 
    For Smooth-Flo, Add  40.46 

XXXXXXX 
. 
 33 42 11 00-0704  14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0696) 
. 
. 

 33 42 11 00-0705 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 36.35 8.91 
    For Bituminous Coated Pipe, Add  3.88 
    For Bituminous Coated And 25% Paved, Add  9.08 
    For Smooth-Flo, Add  14.89 

. 
 33 42 11 00-0706 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 40.62 9.72 

    For Bituminous Coated Pipe, Add  4.65 
    For Bituminous Coated And 25% Paved, Add  10.89 
    For Smooth-Flo, Add  17.86 

. 
 33 42 11 00-0707 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 46.20 10.53 

    For Bituminous Coated Pipe, Add  5.53 
    For Bituminous Coated And 25% Paved, Add  12.94 
    For Smooth-Flo, Add  21.23 

. 
 33 42 11 00-0708 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 51.89 11.34 

    For Bituminous Coated Pipe, Add  6.38 
    For Bituminous Coated And 25% Paved, Add  14.92 
    For Smooth-Flo, Add  24.48 

. 
 33 42 11 00-0709 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 67.50 14.58 

    For Bituminous Coated Pipe, Add  8.08 
    For Bituminous Coated And 25% Paved, Add  18.90 
    For Smooth-Flo, Add  31.00 

. 
 33 42 11 00-0710 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 87.51 18.69 

    For Bituminous Coated Pipe, Add  10.29 
    For Bituminous Coated And 25% Paved, Add  24.08 
    For Smooth-Flo, Add  39.49 

. 
 33 42 11 00-0711 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 100.27 22.08 

    For Bituminous Coated Pipe, Add  12.26 
    For Bituminous Coated And 25% Paved, Add  28.68 
    For Smooth-Flo, Add  47.04 

XXXXXXX 
. 
 33 42 11 00-0712  12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0696) 
. 
. 

 33 42 11 00-0713 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 52.31 10.19 
    For Bituminous Coated Pipe, Add  5.04 
    For Bituminous Coated And 25% Paved, Add  11.21 
    For Smooth-Flo, Add  17.23 

. 
 33 42 11 00-0714 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 59.56 11.05 

    For Bituminous Coated Pipe, Add  5.97 
    For Bituminous Coated And 25% Paved, Add  13.29 
    For Smooth-Flo, Add  20.44 

. 
 33 42 11 00-0715 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 66.77 11.89 

    For Bituminous Coated Pipe, Add  6.85 
    For Bituminous Coated And 25% Paved, Add  15.24 
    For Smooth-Flo, Add  23.44 

. 
 33 42 11 00-0716 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 86.44 15.29 

    For Bituminous Coated Pipe, Add  8.62 
    For Bituminous Coated And 25% Paved, Add  19.19 
    For Smooth-Flo, Add  29.51 

. 
 33 42 11 00-0717 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 102.02 18.69 

    For Bituminous Coated Pipe, Add  10.79 
    For Bituminous Coated And 25% Paved, Add  24.02 
    For Smooth-Flo, Add  36.93 

. 
 33 42 11 00-0718 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 117.02 22.08 

    For Bituminous Coated Pipe, Add  12.76 
    For Bituminous Coated And 25% Paved, Add  28.40 
    For Smooth-Flo, Add  43.67 

. 
 33 42 11 00-0719 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 136.28 25.49 

    For Bituminous Coated Pipe, Add  15.14 
    For Bituminous Coated And 25% Paved, Add  33.68 
    For Smooth-Flo, Add  51.79 

. 
 33 42 11 00-0720 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 152.57 28.88 

    For Bituminous Coated Pipe, Add  16.71 
    For Bituminous Coated And 25% Paved, Add  37.19 
    For Smooth-Flo, Add  57.19 

XXXXXXX 
. 
 33 42 11 00-0721  10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0696) 
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. 

. 
 33 42 11 00-0722 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 115.68 18.69 

    For Bituminous Coated Pipe, Add  13.00 
    For Bituminous Coated And 25% Paved, Add  27.37 
    For Smooth-Flo, Add  34.52 

. 
 33 42 11 00-0723 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 132.95 22.08 

    For Bituminous Coated Pipe, Add  15.34 
    For Bituminous Coated And 25% Paved, Add  32.29 
    For Smooth-Flo, Add  40.72 

. 
 33 42 11 00-0724 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 154.33 25.49 

    For Bituminous Coated Pipe, Add  18.05 
    For Bituminous Coated And 25% Paved, Add  37.99 
    For Smooth-Flo, Add  47.92 

. 
 33 42 11 00-0725 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 172.98 28.88 

    For Bituminous Coated Pipe, Add  20.01 
    For Bituminous Coated And 25% Paved, Add  42.13 
    For Smooth-Flo, Add  53.13 

. 
 33 42 11 00-0726 LF 71" x 47" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 189.46 30.58 

    For Bituminous Coated Pipe, Add  21.97 
    For Bituminous Coated And 25% Paved, Add  46.25 
    For Smooth-Flo, Add  58.33 

XXXXXXX 
. 
 33 42 11 00-0727  3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0695) 
. 
. 
 33 42 11 00-0728  14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0727) 
. 
. 

 33 42 11 00-0729 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 152.38 28.88 
    For Bituminous Coated Pipe, Add  19.28 
    For Bituminous Coated And 25% Paved, Add  58.62 
    For Smooth-Flo, Add  65.57 

. 
 33 42 11 00-0730 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 166.50 30.58 

    For Bituminous Coated Pipe, Add  21.10 
    For Bituminous Coated And 25% Paved, Add  64.15 
    For Smooth-Flo, Add  71.75 

. 
 33 42 11 00-0731 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 205.71 37.38 

    For Bituminous Coated Pipe, Add  26.50 
    For Bituminous Coated And 25% Paved, Add  80.57 
    For Smooth-Flo, Add  90.11 

. 
 33 42 11 00-0732 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 250.19 54.36 

    For Bituminous Coated Pipe, Add  28.41 
    For Bituminous Coated And 25% Paved, Add  86.38 
    For Smooth-Flo, Add  96.61 

. 
 33 42 11 00-0733 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 271.03 59.46 

    For Bituminous Coated Pipe, Add  30.42 
    For Bituminous Coated And 25% Paved, Add  92.48 
    For Smooth-Flo, Add  103.43 

. 
 33 42 11 00-0734 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 289.62 63.71 

    For Bituminous Coated Pipe, Add  32.44 
    For Bituminous Coated And 25% Paved, Add  98.62 
    For Smooth-Flo, Add  110.30 

. 
 33 42 11 00-0735 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 308.15 67.96 

    For Bituminous Coated Pipe, Add  34.45 
    For Bituminous Coated And 25% Paved, Add  104.72 
    For Smooth-Flo, Add  117.12 

. 
 33 42 11 00-0736 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 327.26 72.20 

    For Bituminous Coated Pipe, Add  36.45 
    For Bituminous Coated And 25% Paved, Add  110.80 
    For Smooth-Flo, Add  123.92 

XXXXXXX 
. 
 33 42 11 00-0737  12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0727) 
. 
. 

 33 42 11 00-0738 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 197.91 30.58 
    For Bituminous Coated Pipe, Add  27.38 
    For Bituminous Coated And 25% Paved, Add  71.75 
    For Smooth-Flo, Add  84.89 

. 
 33 42 11 00-0739 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 240.54 37.38 

    For Bituminous Coated Pipe, Add  33.47 
    For Bituminous Coated And 25% Paved, Add  87.69 
    For Smooth-Flo, Add  103.76 

. 
 33 42 11 00-0740 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 288.11 54.36 

    For Bituminous Coated Pipe, Add  36.00 
    For Bituminous Coated And 25% Paved, Add  94.31 
    For Smooth-Flo, Add  111.59 

. 
 33 42 11 00-0741 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 312.01 59.46 

    For Bituminous Coated Pipe, Add  38.62 
    For Bituminous Coated And 25% Paved, Add  101.18 
    For Smooth-Flo, Add  119.72 

. 
 33 42 11 00-0742 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................. 333.66 63.71 

    For Bituminous Coated Pipe, Add  41.25 
    For Bituminous Coated And 25% Paved, Add  108.07 
    For Smooth-Flo, Add  127.87 

. 
 33 42 11 00-0743 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................................... 355.28 67.96 

    For Bituminous Coated Pipe, Add  43.87 
    For Bituminous Coated And 25% Paved, Add  114.94 
    For Smooth-Flo, Add  136.00 
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. 
 33 42 11 00-0744 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 377.45 72.20 

    For Bituminous Coated Pipe, Add  46.48 
    For Bituminous Coated And 25% Paved, Add  121.79 
    For Smooth-Flo, Add  144.10 

. 
 33 42 11 00-0745 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 402.12 76.45 

    For Bituminous Coated Pipe, Add  49.13 
    For Bituminous Coated And 25% Paved, Add  128.71 
    For Smooth-Flo, Add  152.29 

. 
 33 42 11 00-0746 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 428.65 84.95 

    For Bituminous Coated Pipe, Add  51.75 
    For Bituminous Coated And 25% Paved, Add  135.59 
    For Smooth-Flo, Add  160.43 

. 
 33 42 11 00-0747 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 456.15 93.45 

    For Bituminous Coated Pipe, Add  54.64 
    For Bituminous Coated And 25% Paved, Add  143.15 
    For Smooth-Flo, Add  169.37 

XXXXXXX 
. 
 33 42 11 00-0748  10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0727) 
. 
. 

 33 42 11 00-0749 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 323.34 54.36 
    For Bituminous Coated Pipe, Add  43.04 
    For Bituminous Coated And 25% Paved, Add  102.44 
    For Smooth-Flo, Add  111.27 

. 
 33 42 11 00-0750 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 350.15 59.46 

    For Bituminous Coated Pipe, Add  46.25 
    For Bituminous Coated And 25% Paved, Add  110.07 
    For Smooth-Flo, Add  119.55 

. 
 33 42 11 00-0751 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 374.70 63.71 

    For Bituminous Coated Pipe, Add  49.46 
    For Bituminous Coated And 25% Paved, Add  117.71 
    For Smooth-Flo, Add  127.84 

. 
 33 42 11 00-0752 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 399.15 67.96 

    For Bituminous Coated Pipe, Add  52.65 
    For Bituminous Coated And 25% Paved, Add  125.30 
    For Smooth-Flo, Add  136.09 

. 
 33 42 11 00-0753 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 424.25 72.20 

    For Bituminous Coated Pipe, Add  55.84 
    For Bituminous Coated And 25% Paved, Add  132.91 
    For Smooth-Flo, Add  144.36 

. 
 33 42 11 00-0754 LF 117" x 79" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 451.77 76.45 

    For Bituminous Coated Pipe, Add  59.06 
    For Bituminous Coated And 25% Paved, Add  140.55 
    For Smooth-Flo, Add  152.66 

. 
 33 42 11 00-0755 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 481.20 84.95 

    For Bituminous Coated Pipe, Add  62.26 
    For Bituminous Coated And 25% Paved, Add  148.18 
    For Smooth-Flo, Add  160.94 

. 
 33 42 11 00-0756 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 511.36 93.45 

    For Bituminous Coated Pipe, Add  65.68 
    For Bituminous Coated And 25% Paved, Add  156.31 
    For Smooth-Flo, Add  169.78 

. 
 33 42 11 00-0757 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch........................................................... 543.88 101.94 

    For Bituminous Coated Pipe, Add  69.78 
    For Bituminous Coated And 25% Paved, Add  166.08 
    For Smooth-Flo, Add  180.39 

XXXXXXX 
. 
 33 42 11 00-0758  125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0695) 
. 
. 
 33 42 11 00-0759  12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Pipe-Arch (33 42 11 00-0758) 
. 
. 

 33 42 11 00-0760 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 291.57 54.36 
    For Bituminous Coated Pipe, Add  36.69 
    For Bituminous Coated And 25% Paved, Add  89.52 
    For Smooth-Flo, Add  113.92 

. 
 33 42 11 00-0761 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 315.12 59.46 

    For Bituminous Coated Pipe, Add  39.24 
    For Bituminous Coated And 25% Paved, Add  95.75 
    For Smooth-Flo, Add  121.84 

. 
 33 42 11 00-0762 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 336.24 63.71 

    For Bituminous Coated Pipe, Add  41.76 
    For Bituminous Coated And 25% Paved, Add  101.90 
    For Smooth-Flo, Add  129.68 

. 
 33 42 11 00-0763 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 357.35 67.96 

    For Bituminous Coated Pipe, Add  44.29 
    For Bituminous Coated And 25% Paved, Add  108.06 
    For Smooth-Flo, Add  137.51 

. 
 33 42 11 00-0764 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 379.15 72.20 

    For Bituminous Coated Pipe, Add  46.82 
    For Bituminous Coated And 25% Paved, Add  114.25 
    For Smooth-Flo, Add  145.39 
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. 
 33 42 11 00-0765 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 403.54 76.45 

    For Bituminous Coated Pipe, Add  49.41 
    For Bituminous Coated And 25% Paved, Add  120.56 
    For Smooth-Flo, Add  153.42 

. 
 33 42 11 00-0766 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 429.79 84.95 

    For Bituminous Coated Pipe, Add  51.98 
    For Bituminous Coated And 25% Paved, Add  126.83 
    For Smooth-Flo, Add  161.39 

. 
 33 42 11 00-0767 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 458.95 93.45 

    For Bituminous Coated Pipe, Add  55.20 
    For Bituminous Coated And 25% Paved, Add  134.68 
    For Smooth-Flo, Add  171.38 

XXXXXXX 
. 
 33 42 11 00-0768  10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Pipe-Arch (33 42 11 00-0758) 
. 
. 

 33 42 11 00-0769 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 330.57 54.36 
    For Bituminous Coated Pipe, Add  44.49 
    For Bituminous Coated And 25% Paved, Add  100.55 
    For Smooth-Flo, Add  109.22 

. 
 33 42 11 00-0770 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 357.24 59.46 

    For Bituminous Coated Pipe, Add  47.66 
    For Bituminous Coated And 25% Paved, Add  107.72 
    For Smooth-Flo, Add  117.02 

. 
 33 42 11 00-0771 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 381.53 63.71 

    For Bituminous Coated Pipe, Add  50.82 
    For Bituminous Coated And 25% Paved, Add  114.86 
    For Smooth-Flo, Add  124.77 

. 
 33 42 11 00-0772 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 405.90 67.96 

    For Bituminous Coated Pipe, Add  54.00 
    For Bituminous Coated And 25% Paved, Add  122.03 
    For Smooth-Flo, Add  132.56 

. 
 33 42 11 00-0773 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 430.34 72.20 

    For Bituminous Coated Pipe, Add  57.06 
    For Bituminous Coated And 25% Paved, Add  128.96 
    For Smooth-Flo, Add  140.09 

. 
 33 42 11 00-0774 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 458.32 76.45 

    For Bituminous Coated Pipe, Add  60.37 
    For Bituminous Coated And 25% Paved, Add  136.43 
    For Smooth-Flo, Add  148.20 

. 
 33 42 11 00-0775 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 487.80 84.95 

    For Bituminous Coated Pipe, Add  63.58 
    For Bituminous Coated And 25% Paved, Add  143.69 
    For Smooth-Flo, Add  156.09 

. 
 33 42 11 00-0776 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 520.17 93.45 

    For Bituminous Coated Pipe, Add  67.44 
    For Bituminous Coated And 25% Paved, Add  152.41 
    For Smooth-Flo, Add  165.57 

. 
 33 42 11 00-0777 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 550.39 101.94 

    For Bituminous Coated Pipe, Add  71.08 
    For Bituminous Coated And 25% Paved, Add  160.65 
    For Smooth-Flo, Add  174.51 

XXXXXXX 
. 
 33 42 11 00-0778  2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 00-0695) 
. 
. 
 33 42 11 00-0779  16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0778) 
. 
. 

 33 42 11 00-0780 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................................ 52.86 8.91 
. 

 33 42 11 00-0781 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................................ 60.27 9.72 
. 

 33 42 11 00-0782 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................................ 70.25 10.53 
. 

 33 42 11 00-0783 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................................ 79.62 11.34 
. 

 33 42 11 00-0784 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 102.95 14.58 
. 

 33 42 11 00-0785 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 134.21 18.69 

XXXXXXX 
. 
 33 42 11 00-0786  14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0778) 
. 
. 

 33 42 11 00-0787 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................................ 59.84 8.91 
. 

 33 42 11 00-0788 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................................ 68.79 9.72 
. 

 33 42 11 00-0789 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................................ 79.76 10.53 
. 

 33 42 11 00-0790 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................................ 90.68 11.34 
. 

 33 42 11 00-0791 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 116.69 14.58 
. 

 33 42 11 00-0792 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 150.56 18.69 
. 

 33 42 11 00-0793 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 175.54 22.08 

XXXXXXX 
. 
 33 42 11 00-0794  12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0778) 
. 
. 

 33 42 11 00-0795 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................................ 89.68 9.72 
. 

 33 42 11 00-0796 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 104.50 10.53 
. 

 33 42 11 00-0797 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 118.70 11.34 
. 

 33 42 11 00-0798 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 151.66 14.58 
. 

 33 42 11 00-0799 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 192.80 18.69 
. 

 33 42 11 00-0800 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ...................................................... 224.73 22.08 
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. 
 33 42 11 00-0801 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 264.88 25.49 

. 
 33 42 11 00-0802 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 294.21 28.88 

XXXXXXX 
. 
 33 42 11 00-0803  10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0778) 
. 
. 

 33 42 11 00-0804 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 225.93 18.69 
. 

 33 42 11 00-0805 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 263.39 22.08 
. 

 33 42 11 00-0806 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 308.71 25.49 
. 

 33 42 11 00-0807 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 343.75 28.88 
. 

 33 42 11 00-0808 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 376.56 30.58 

XXXXXXX 
. 
 33 42 11 00-0809  3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 00-0695) 
. 
. 
 33 42 11 00-0810  14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0809) 
. 
. 

 33 42 11 00-0811 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 297.09 28.88 
. 

 33 42 11 00-0812 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 324.57 30.58 
. 

 33 42 11 00-0813 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 405.91 37.38 
. 

 33 42 11 00-0814 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 464.53 54.36 
. 

 33 42 11 00-0815 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 500.24 59.46 
. 

 33 42 11 00-0816 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 533.74 63.71 
. 

 33 42 11 00-0817 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 567.11 67.96 
. 

 33 42 11 00-0818 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 601.16 72.20 

XXXXXXX 
. 
 33 42 11 00-0819  12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0809) 
. 
. 

 33 42 11 00-0820 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 404.45 30.58 
. 

 33 42 11 00-0821 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 494.84 37.38 
. 

 33 42 11 00-0822 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 561.31 54.36 
. 

 33 42 11 00-0823 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 604.74 59.46 
. 

 33 42 11 00-0824 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 646.00 63.71 
. 

 33 42 11 00-0825 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 687.21 67.96 
. 

 33 42 11 00-0826 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 728.93 72.20 
. 

 33 42 11 00-0827 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 773.27 76.45 
. 

 33 42 11 00-0828 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 819.39 84.95 
. 

 33 42 11 00-0829 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 868.44 93.45 

XXXXXXX 
. 
 33 42 11 00-0830  10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0809) 
. 
. 

 33 42 11 00-0831 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 649.12 54.36 
. 

 33 42 11 00-0832 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 699.80 59.46 
. 

 33 42 11 00-0833 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................... 748.32 63.71 
. 

 33 42 11 00-0834 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 796.59 67.96 
. 

 33 42 11 00-0835 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 845.54 72.20 
. 

 33 42 11 00-0836 LF 117" x 79" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 897.06 76.45 
. 

 33 42 11 00-0837 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................. 950.41 84.95 
. 

 33 42 11 00-0838 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .......................................................... 1,006.05 93.45 
. 

 33 42 11 00-0839 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .......................................................... 1,069.18 101.94 

XXXXXXX 
. 
 33 42 11 00-0840  125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0695) 
. 
. 
 33 42 11 00-0841  12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Pipe-Arch (33 42 11 00-0840) 
. 
. 

 33 42 11 00-0842 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 553.42 54.36 
. 

 33 42 11 00-0843 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 594.87 59.46 
. 

 33 42 11 00-0844 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 633.67 63.71 
. 

 33 42 11 00-0845 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 672.42 67.96 
. 

 33 42 11 00-0846 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 712.01 72.20 
. 

 33 42 11 00-0847 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 754.51 76.45 
. 

 33 42 11 00-0848 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 798.73 84.95 
. 

 33 42 11 00-0849 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 850.45 93.45 

XXXXXXX 
. 
 33 42 11 00-0850  10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Pipe-Arch (33 42 11 00-0840) 
. 
. 

 33 42 11 00-0851 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 647.07 54.36 
. 

 33 42 11 00-0852 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 695.95 59.46 
. 

 33 42 11 00-0853 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 742.35 63.71 
. 

 33 42 11 00-0854 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 788.96 67.96 
. 

 33 42 11 00-0855 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 834.94 72.20 
. 

 33 42 11 00-0856 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 886.03 76.45 
. 

 33 42 11 00-0857 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 938.04 84.95 
. 

 33 42 11 00-0858 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 997.55 93.45 
. 

 33 42 11 00-0859 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................ 1,053.16 101.94 

XXXXXXX 
. 
 33 42 11 00-0860  Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-0351) 
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. 

. 
 33 42 11 00-0861  2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-

0860) 
. 
. 
 33 42 11 00-0862  16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0861) 
. 
. 

 33 42 11 00-0863 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 31.45 8.51 
    For 1/2 Bituminous Coated And 25% Paved, Add  5.56 

. 
 33 42 11 00-0864 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 35.64 8.91 

    For 1/2 Bituminous Coated And 25% Paved, Add  7.01 
. 

 33 42 11 00-0865 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 40.00 9.72 
    For 1/2 Bituminous Coated And 25% Paved, Add  8.50 

. 
 33 42 11 00-0866 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 45.61 10.53 

    For 1/2 Bituminous Coated And 25% Paved, Add  10.16 
. 

 33 42 11 00-0867 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 50.53 11.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  11.44 

. 
 33 42 11 00-0868 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 66.65 14.58 

    For 1/2 Bituminous Coated And 25% Paved, Add  14.84 
. 

 33 42 11 00-0869 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 85.98 18.69 
    For 1/2 Bituminous Coated And 25% Paved, Add  18.72 

. 
 33 42 11 00-0870 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 98.06 22.08 

    For 1/2 Bituminous Coated And 25% Paved, Add  22.14 
. 

 33 42 11 00-0871 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 110.20 25.49 
    For 1/2 Bituminous Coated And 25% Paved, Add  24.81 

XXXXXXX 
. 
 33 42 11 00-0872  14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0861) 
. 
. 

 33 42 11 00-0873 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 34.46 8.51 
    For 1/2 Bituminous Coated And 25% Paved, Add  5.29 

. 
 33 42 11 00-0874 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 39.36 8.91 

    For 1/2 Bituminous Coated And 25% Paved, Add  6.63 
. 

 33 42 11 00-0875 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 44.42 9.72 
    For 1/2 Bituminous Coated And 25% Paved, Add  8.02 

. 
 33 42 11 00-0876 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 50.74 10.53 

    For 1/2 Bituminous Coated And 25% Paved, Add  9.54 
. 

 33 42 11 00-0877 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 56.48 11.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  10.79 

. 
 33 42 11 00-0878 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 73.93 14.58 

    For 1/2 Bituminous Coated And 25% Paved, Add  13.86 
. 

 33 42 11 00-0879 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 94.79 18.69 
    For 1/2 Bituminous Coated And 25% Paved, Add  17.37 

. 
 33 42 11 00-0880 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 108.21 22.08 

    For 1/2 Bituminous Coated And 25% Paved, Add  20.46 
. 

 33 42 11 00-0881 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 121.77 25.49 
    For 1/2 Bituminous Coated And 25% Paved, Add  22.99 

. 
 33 42 11 00-0882 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 145.69 28.88 

    For 1/2 Bituminous Coated And 25% Paved, Add  28.26 

XXXXXXX 
. 
 33 42 11 00-0883  12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0861) 
. 
. 

 33 42 11 00-0884 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 53.72 9.72 
    For 1/2 Bituminous Coated And 25% Paved, Add  7.47 

. 
 33 42 11 00-0885 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 61.59 10.53 

    For 1/2 Bituminous Coated And 25% Paved, Add  8.84 
. 

 33 42 11 00-0886 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 68.81 11.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  10.02 

. 
 33 42 11 00-0887 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 89.32 14.58 

    For 1/2 Bituminous Coated And 25% Paved, Add  12.77 
. 

 33 42 11 00-0888 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 113.35 18.69 
    For 1/2 Bituminous Coated And 25% Paved, Add  15.85 

. 
 33 42 11 00-0889 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 129.72 22.08 

    For 1/2 Bituminous Coated And 25% Paved, Add  18.59 
. 

 33 42 11 00-0890 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 146.31 25.49 
    For 1/2 Bituminous Coated And 25% Paved, Add  20.97 

. 
 33 42 11 00-0891 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 173.72 28.88 

    For 1/2 Bituminous Coated And 25% Paved, Add  25.32 
. 

 33 42 11 00-0892 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 189.74 30.58 
    For 1/2 Bituminous Coated And 25% Paved, Add  27.68 

. 
 33 42 11 00-0893 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 231.53 37.38 

    For 1/2 Bituminous Coated And 25% Paved, Add  34.04 

XXXXXXX 
. 
 33 42 11 00-0894  10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0861) 
. 
. 

 33 42 11 00-0895 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 130.05 18.69 
    For 1/2 Bituminous Coated And 25% Paved, Add  17.36 

. 
 33 42 11 00-0896 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 149.25 22.08 

    For 1/2 Bituminous Coated And 25% Paved, Add  20.35 
. 

 33 42 11 00-0897 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 168.47 25.49 
    For 1/2 Bituminous Coated And 25% Paved, Add  22.98 
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. 
 33 42 11 00-0898 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 198.57 28.88 

    For 1/2 Bituminous Coated And 25% Paved, Add  27.38 
. 

 33 42 11 00-0899 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 217.40 30.58 
    For 1/2 Bituminous Coated And 25% Paved, Add  30.03 

. 
 33 42 11 00-0900 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 261.91 37.38 

    For 1/2 Bituminous Coated And 25% Paved, Add  36.23 
. 

 33 42 11 00-0901 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 310.45 54.36 
    For 1/2 Bituminous Coated And 25% Paved, Add  38.85 

XXXXXXX 
. 
 33 42 11 00-0902  3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-0860) 
. 
. 
 33 42 11 00-0903  16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-0902) 
. 
. 

 33 42 11 00-0904 LF 36" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................... 99.10 18.69 
    For 1/2 Bituminous Coated And 25% Paved, Add  20.81 

. 
 33 42 11 00-0905 LF 42" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 113.08 22.08 

    For 1/2 Bituminous Coated And 25% Paved, Add  24.44 
. 

 33 42 11 00-0906 LF 48" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 127.10 25.49 
    For 1/2 Bituminous Coated And 25% Paved, Add  27.41 

. 
 33 42 11 00-0907 LF 54" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 151.61 28.88 

    For 1/2 Bituminous Coated And 25% Paved, Add  33.48 
. 

 33 42 11 00-0908 LF 60" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 165.20 30.58 
    For 1/2 Bituminous Coated And 25% Paved, Add  36.47 

. 
 33 42 11 00-0909 LF 66" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 207.04 37.38 

    For 1/2 Bituminous Coated And 25% Paved, Add  46.85 
. 

 33 42 11 00-0910 LF 72" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 250.79 54.36 
    For 1/2 Bituminous Coated And 25% Paved, Add  49.93 

. 
 33 42 11 00-0911 LF 78" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 270.43 59.46 

    For 1/2 Bituminous Coated And 25% Paved, Add  53.03 
. 

 33 42 11 00-0912 LF 84" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 287.80 63.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  56.13 

. 
 33 42 11 00-0913 LF 90" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 305.17 67.96 

    For 1/2 Bituminous Coated And 25% Paved, Add  59.24 
. 

 33 42 11 00-0914 LF 96" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 323.12 72.20 
    For 1/2 Bituminous Coated And 25% Paved, Add  62.33 

. 
 33 42 11 00-0915 LF 102" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 343.51 76.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  65.46 

XXXXXXX 
. 
 33 42 11 00-0916  14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-0902) 
. 
. 

 33 42 11 00-0917 LF 54" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 166.69 28.88 
    For 1/2 Bituminous Coated And 25% Paved, Add  29.01 

. 
 33 42 11 00-0918 LF 60" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 181.86 30.58 

    For 1/2 Bituminous Coated And 25% Paved, Add  31.67 
. 

 33 42 11 00-0919 LF 66" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 225.38 37.38 
    For 1/2 Bituminous Coated And 25% Paved, Add  39.87 

. 
 33 42 11 00-0920 LF 72" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 270.77 54.36 

    For 1/2 Bituminous Coated And 25% Paved, Add  42.61 
. 

 33 42 11 00-0921 LF 78" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 292.03 59.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  45.35 

. 
 33 42 11 00-0922 LF 84" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 311.10 63.71 

    For 1/2 Bituminous Coated And 25% Paved, Add  48.12 
. 

 33 42 11 00-0923 LF 90" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 330.06 67.96 
    For 1/2 Bituminous Coated And 25% Paved, Add  50.86 

. 
 33 42 11 00-0924 LF 96" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 349.62 72.20 

    For 1/2 Bituminous Coated And 25% Paved, Add  53.60 
. 

 33 42 11 00-0925 LF 102" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 371.63 76.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  56.37 

. 
 33 42 11 00-0926 LF 108" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 395.55 84.95 

    For 1/2 Bituminous Coated And 25% Paved, Add  59.12 
. 

 33 42 11 00-0927 LF 114" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 418.97 93.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  61.83 

XXXXXXX 
. 
 33 42 11 00-0928  12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-0902) 
. 
. 

 33 42 11 00-0929 LF 60" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 218.91 30.58 
    For 1/2 Bituminous Coated And 25% Paved, Add  42.48 

. 
 33 42 11 00-0930 LF 66" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 266.39 37.38 

    For 1/2 Bituminous Coated And 25% Paved, Add  51.97 
. 

 33 42 11 00-0931 LF 72" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 315.35 54.36 
    For 1/2 Bituminous Coated And 25% Paved, Add  55.74 

. 
 33 42 11 00-0932 LF 78" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 340.23 59.46 

    For 1/2 Bituminous Coated And 25% Paved, Add  59.53 
. 

 33 42 11 00-0933 LF 84" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 362.88 63.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  63.34 

. 
 33 42 11 00-0934 LF 90" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 385.46 67.96 

    For 1/2 Bituminous Coated And 25% Paved, Add  67.13 
. 

 33 42 11 00-0935 LF 96" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 408.63 72.20 
    For 1/2 Bituminous Coated And 25% Paved, Add  70.91 

. 
 33 42 11 00-0936 LF 102" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 434.23 76.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  74.71 
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. 
 33 42 11 00-0937 LF 108" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 461.73 84.95 

    For 1/2 Bituminous Coated And 25% Paved, Add  78.50 
. 

 33 42 11 00-0938 LF 114" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 488.77 93.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  82.26 

. 
 33 42 11 00-0939 LF 120" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 514.91 101.94 

    For 1/2 Bituminous Coated And 25% Paved, Add  86.06 

XXXXXXX 
. 
 33 42 11 00-0940  10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-0902) 
. 
. 

 33 42 11 00-0941 LF 72" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 356.93 54.36 
    For 1/2 Bituminous Coated And 25% Paved, Add  68.42 

. 
 33 42 11 00-0942 LF 78" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 385.16 59.46 

    For 1/2 Bituminous Coated And 25% Paved, Add  73.22 
. 

 33 42 11 00-0943 LF 84" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 411.23 63.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  78.05 

. 
 33 42 11 00-0944 LF 90" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 437.18 67.96 

    For 1/2 Bituminous Coated And 25% Paved, Add  82.85 
. 

 33 42 11 00-0945 LF 96" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................... 463.81 72.20 
    For 1/2 Bituminous Coated And 25% Paved, Add  87.66 

. 
 33 42 11 00-0946 LF 102" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 492.84 76.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  92.50 
. 

 33 42 11 00-0947 LF 108" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 523.71 84.95 
    For 1/2 Bituminous Coated And 25% Paved, Add  97.30 

. 
 33 42 11 00-0948 LF 114" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 554.15 93.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  102.07 
. 

 33 42 11 00-0949 LF 120" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 583.72 101.94 
    For 1/2 Bituminous Coated And 25% Paved, Add  106.91 

. 
 33 42 11 00-0950 LF 126" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 614.82 110.43 

    For 1/2 Bituminous Coated And 25% Paved, Add  111.70 
. 

 33 42 11 00-0951 LF 132" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 648.12 118.92 
    For 1/2 Bituminous Coated And 25% Paved, Add  116.53 

. 
 33 42 11 00-0952 LF 138" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................. 684.00 127.42 

    For 1/2 Bituminous Coated And 25% Paved, Add  121.36 

XXXXXXX 
. 
 33 42 11 00-0953  125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-0860) 
. 
. 
 33 42 11 00-0954  16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-0953) 
. 
. 

 33 42 11 00-0955 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 127.58 25.49 
    For 1/2 Bituminous Coated And 25% Paved, Add  33.96 

. 
 33 42 11 00-0956 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 152.49 28.88 

    For 1/2 Bituminous Coated And 25% Paved, Add  41.60 
. 

 33 42 11 00-0957 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 165.97 30.58 
    For 1/2 Bituminous Coated And 25% Paved, Add  45.25 

. 
 33 42 11 00-0958 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 205.34 37.38 

    For 1/2 Bituminous Coated And 25% Paved, Add  56.96 
. 

 33 42 11 00-0959 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 248.89 54.36 
    For 1/2 Bituminous Coated And 25% Paved, Add  60.67 

. 
 33 42 11 00-0960 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 268.31 59.46 

    For 1/2 Bituminous Coated And 25% Paved, Add  64.39 
. 

 33 42 11 00-0961 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 285.36 63.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  68.07 

. 
 33 42 11 00-0962 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 302.37 67.96 

    For 1/2 Bituminous Coated And 25% Paved, Add  71.74 
. 

 33 42 11 00-0963 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 320.15 72.20 
    For 1/2 Bituminous Coated And 25% Paved, Add  75.48 

. 
 33 42 11 00-0964 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 340.48 76.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  79.30 

XXXXXXX 
. 
 33 42 11 00-0965  14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-0953) 
. 
. 

 33 42 11 00-0966 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 171.34 28.88 
    For 1/2 Bituminous Coated And 25% Paved, Add  39.23 

. 
 33 42 11 00-0967 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 186.97 30.58 

    For 1/2 Bituminous Coated And 25% Paved, Add  42.83 
. 

 33 42 11 00-0968 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 228.22 37.38 
    For 1/2 Bituminous Coated And 25% Paved, Add  52.71 

. 
 33 42 11 00-0969 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 273.63 54.36 

    For 1/2 Bituminous Coated And 25% Paved, Add  56.27 
. 

 33 42 11 00-0970 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 295.26 59.46 
    For 1/2 Bituminous Coated And 25% Paved, Add  59.96 

. 
 33 42 11 00-0971 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 314.41 63.71 

    For 1/2 Bituminous Coated And 25% Paved, Add  63.58 
. 

 33 42 11 00-0972 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 332.49 67.96 
    For 1/2 Bituminous Coated And 25% Paved, Add  66.83 

. 
 33 42 11 00-0973 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 353.28 72.20 

    For 1/2 Bituminous Coated And 25% Paved, Add  70.81 
. 

 33 42 11 00-0974 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 375.40 76.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  74.43 
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. 
 33 42 11 00-0975 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 399.35 84.95 

    For 1/2 Bituminous Coated And 25% Paved, Add  78.01 
. 

 33 42 11 00-0976 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 423.22 93.45 
    For 1/2 Bituminous Coated And 25% Paved, Add  81.69 

XXXXXXX 
. 
 33 42 11 00-0977  12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-0953) 
. 
. 

 33 42 11 00-0978 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 226.22 30.58 
    For 1/2 Bituminous Coated And 25% Paved, Add  47.26 

. 
 33 42 11 00-0979 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 271.49 37.38 

    For 1/2 Bituminous Coated And 25% Paved, Add  56.71 
. 

 33 42 11 00-0980 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 321.02 54.36 
    For 1/2 Bituminous Coated And 25% Paved, Add  60.89 

. 
 33 42 11 00-0981 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 346.27 59.46 

    For 1/2 Bituminous Coated And 25% Paved, Add  65.02 
. 

 33 42 11 00-0982 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 369.14 63.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  69.13 

. 
 33 42 11 00-0983 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 392.21 67.96 

    For 1/2 Bituminous Coated And 25% Paved, Add  73.30 
. 

 33 42 11 00-0984 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 415.74 72.20 
    For 1/2 Bituminous Coated And 25% Paved, Add  77.42 

. 
 33 42 11 00-0985 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 441.63 76.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  81.55 
. 

 33 42 11 00-0986 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 469.58 84.95 
    For 1/2 Bituminous Coated And 25% Paved, Add  85.71 

. 
 33 42 11 00-0987 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 497.10 93.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  89.84 
. 

 33 42 11 00-0988 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 523.56 101.94 
    For 1/2 Bituminous Coated And 25% Paved, Add  93.98 

XXXXXXX 
. 
 33 42 11 00-0989  10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-0953) 
. 
. 

 33 42 11 00-0990 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 366.39 54.36 
    For 1/2 Bituminous Coated And 25% Paved, Add  73.87 

. 
 33 42 11 00-0991 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 395.87 59.46 

    For 1/2 Bituminous Coated And 25% Paved, Add  79.21 
. 

 33 42 11 00-0992 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 422.68 63.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  84.44 

. 
 33 42 11 00-0993 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 449.31 67.96 

    For 1/2 Bituminous Coated And 25% Paved, Add  89.63 
. 

 33 42 11 00-0994 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 476.70 72.20 
    For 1/2 Bituminous Coated And 25% Paved, Add  94.86 

. 
 33 42 11 00-0995 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 506.36 76.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  100.06 
. 

 33 42 11 00-0996 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 538.05 84.95 
    For 1/2 Bituminous Coated And 25% Paved, Add  105.29 

. 
 33 42 11 00-0997 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 569.37 93.45 

    For 1/2 Bituminous Coated And 25% Paved, Add  110.51 
. 

 33 42 11 00-0998 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 599.54 101.94 
    For 1/2 Bituminous Coated And 25% Paved, Add  115.71 

. 
 33 42 11 00-0999 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 637.21 110.43 

    For 1/2 Bituminous Coated And 25% Paved, Add  122.57 
. 

 33 42 11 00-1000 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 672.72 118.92 
    For 1/2 Bituminous Coated And 25% Paved, Add  128.22 

. 
 33 42 11 00-1001 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 711.55 127.42 

    For 1/2 Bituminous Coated And 25% Paved, Add  134.09 

XXXXXXX 
. 
 33 42 11 00-1002  Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-0860) 
. 
. 
 33 42 11 00-1003  16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1002) 
. 
. 

 33 42 11 00-1004 LF 18" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 45.07 9.72 
. 

 33 42 11 00-1005 LF 21" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 51.48 10.53 
. 

 33 42 11 00-1006 LF 24" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 57.48 11.34 
. 

 33 42 11 00-1007 LF 30" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 75.12 14.58 
. 

 33 42 11 00-1008 LF 36" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 95.93 18.69 
. 

 33 42 11 00-1009 LF 42" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 109.54 22.08 
. 

 33 42 11 00-1010 LF 48" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 123.55 25.49 
. 

 33 42 11 00-1011 LF 54" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 146.48 28.88 
. 

 33 42 11 00-1012 LF 60" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 160.04 30.58 

XXXXXXX 
. 
 33 42 11 00-1013  14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1002) 
. 
. 

 33 42 11 00-1014 LF 18" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 49.44 9.72 
. 

 33 42 11 00-1015 LF 21" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 56.58 10.53 
. 

 33 42 11 00-1016 LF 24" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 63.26 11.34 
. 

 33 42 11 00-1017 LF 30" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 82.35 14.58 
. 

 33 42 11 00-1018 LF 36" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 104.63 18.69 
. 

 33 42 11 00-1019 LF 42" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 119.71 22.08 
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. 
 33 42 11 00-1020 LF 48" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 135.17 25.49 

. 
 33 42 11 00-1021 LF 54" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 159.55 28.88 

. 
 33 42 11 00-1022 LF 60" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 174.61 30.58 

. 
 33 42 11 00-1023 LF 66" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 212.26 37.38 

. 
 33 42 11 00-1024 LF 72" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 257.08 54.36 

. 
 33 42 11 00-1025 LF 78" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 277.91 59.46 

XXXXXXX 
. 
 33 42 11 00-1026  12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1002) 
. 
. 

 33 42 11 00-1027 LF 30" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ............................................................................ 97.00 14.58 
. 

 33 42 11 00-1028 LF 36" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 122.17 18.69 
. 

 33 42 11 00-1029 LF 42" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 140.26 22.08 
. 

 33 42 11 00-1030 LF 48" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 158.61 25.49 
. 

 33 42 11 00-1031 LF 54" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 185.90 28.88 
. 

 33 42 11 00-1032 LF 60" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 203.94 30.58 
. 

 33 42 11 00-1033 LF 66" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 244.45 37.38 
. 

 33 42 11 00-1034 LF 72" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 292.17 54.36 
. 

 33 42 11 00-1035 LF 78" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 315.92 59.46 
. 

 33 42 11 00-1036 LF 84" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 337.29 63.71 
. 

 33 42 11 00-1037 LF 90" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 358.68 67.96 
. 

 33 42 11 00-1038 LF 96" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe .......................................................................... 380.60 72.20 
. 

 33 42 11 00-1039 LF 102" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................ 403.51 76.45 

XXXXXXX 
. 
 33 42 11 00-1040  Aluminized Type 2 Corrugated Steel Pipe-Arch (33 42 11 00-0351) 
. 
. 
 33 42 11 00-1041  2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch (33 

42 11 00-1040) 
. 
. 
 33 42 11 00-1042  16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1041) 
. 
. 

 33 42 11 00-1043 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 36.66 8.91 
    For 1/2 Bituminous Coated And 40% Paved, Add  9.05 

. 
 33 42 11 00-1044 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 40.91 9.72 

    For 1/2 Bituminous Coated And 40% Paved, Add  10.82 
. 

 33 42 11 00-1045 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 46.86 10.53 
    For 1/2 Bituminous Coated And 40% Paved, Add  13.01 

. 
 33 42 11 00-1046 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 52.63 11.34 

    For 1/2 Bituminous Coated And 40% Paved, Add  14.99 
. 

 33 42 11 00-1047 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 68.55 14.58 
    For 1/2 Bituminous Coated And 40% Paved, Add  19.04 

. 
 33 42 11 00-1048 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 89.46 18.69 

    For 1/2 Bituminous Coated And 40% Paved, Add  24.56 

XXXXXXX 
. 
 33 42 11 00-1049  14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1041) 
. 
. 

 33 42 11 00-1050 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 40.38 8.91 
    For 1/2 Bituminous Coated And 40% Paved, Add  9.38 

. 
 33 42 11 00-1051 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 45.41 9.72 

    For 1/2 Bituminous Coated And 40% Paved, Add  11.24 
. 

 33 42 11 00-1052 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 51.93 10.53 
    For 1/2 Bituminous Coated And 40% Paved, Add  13.37 

. 
 33 42 11 00-1053 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 58.50 11.34 

    For 1/2 Bituminous Coated And 40% Paved, Add  15.42 
. 

 33 42 11 00-1054 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 75.86 14.58 
    For 1/2 Bituminous Coated And 40% Paved, Add  19.52 

. 
 33 42 11 00-1055 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 98.16 18.69 

    For 1/2 Bituminous Coated And 40% Paved, Add  24.87 
. 

 33 42 11 00-1056 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 112.97 22.08 
    For 1/2 Bituminous Coated And 40% Paved, Add  29.63 

XXXXXXX 
. 
 33 42 11 00-1057  12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1041) 
. 
. 

 33 42 11 00-1058 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 54.59 9.72 
    For 1/2 Bituminous Coated And 40% Paved, Add  10.29 

. 
 33 42 11 00-1059 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 62.81 10.53 

    For 1/2 Bituminous Coated And 40% Paved, Add  12.24 
. 

 33 42 11 00-1060 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 70.82 11.34 
    For 1/2 Bituminous Coated And 40% Paved, Add  14.05 

. 
 33 42 11 00-1061 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .......................................... 91.25 14.58 

    For 1/2 Bituminous Coated And 40% Paved, Add  17.72 
. 

 33 42 11 00-1062 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 116.76 18.69 
    For 1/2 Bituminous Coated And 40% Paved, Add  22.29 

. 
 33 42 11 00-1063 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 134.65 22.08 

    For 1/2 Bituminous Coated And 40% Paved, Add  26.41 
. 

 33 42 11 00-1064 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 157.62 25.49 
    For 1/2 Bituminous Coated And 40% Paved, Add  31.45 

. 
 33 42 11 00-1065 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 175.93 28.88 

    For 1/2 Bituminous Coated And 40% Paved, Add  34.67 
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XXXXXXX 
. 
 33 42 11 00-1066  10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1041) 
. 
. 

 33 42 11 00-1067 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 133.45 18.69 
    For 1/2 Bituminous Coated And 40% Paved, Add  23.45 

. 
 33 42 11 00-1068 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 154.12 22.08 

    For 1/2 Bituminous Coated And 40% Paved, Add  27.72 
. 

 33 42 11 00-1069 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 179.70 25.49 
    For 1/2 Bituminous Coated And 40% Paved, Add  32.73 

. 
 33 42 11 00-1070 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 200.90 28.88 

    For 1/2 Bituminous Coated And 40% Paved, Add  36.24 
. 

 33 42 11 00-1071 LF 71" x 47" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ........................................ 219.93 30.58 
    For 1/2 Bituminous Coated And 40% Paved, Add  39.74 

XXXXXXX 
. 
 33 42 11 00-1072  3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch (33 42 11 00-

1040) 
. 
. 
 33 42 11 00-1073  14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1072) 
. 
. 

 33 42 11 00-1074 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 169.66 28.88 
    For 1/2 Bituminous Coated And 40% Paved, Add  52.07 

. 
 33 42 11 00-1075 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 185.41 30.58 

    For 1/2 Bituminous Coated And 40% Paved, Add  56.98 
. 

 33 42 11 00-1076 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 229.46 37.38 
    For 1/2 Bituminous Coated And 40% Paved, Add  71.57 

. 
 33 42 11 00-1077 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 275.64 54.36 

    For 1/2 Bituminous Coated And 40% Paved, Add  76.72 
. 

 33 42 11 00-1078 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 298.29 59.46 
    For 1/2 Bituminous Coated And 40% Paved, Add  82.15 

. 
 33 42 11 00-1079 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 318.67 63.71 

    For 1/2 Bituminous Coated And 40% Paved, Add  87.59 
. 

 33 42 11 00-1080 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 338.98 67.96 
    For 1/2 Bituminous Coated And 40% Paved, Add  93.00 

. 
 33 42 11 00-1081 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 359.94 72.20 

    For 1/2 Bituminous Coated And 40% Paved, Add  98.43 

XXXXXXX 
. 
 33 42 11 00-1082  12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1072) 
. 
. 

 33 42 11 00-1083 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 222.48 30.58 
    For 1/2 Bituminous Coated And 40% Paved, Add  64.76 

. 
 33 42 11 00-1084 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 270.56 37.38 

    For 1/2 Bituminous Coated And 40% Paved, Add  79.15 
. 

 33 42 11 00-1085 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 320.39 54.36 
    For 1/2 Bituminous Coated And 40% Paved, Add  85.12 

. 
 33 42 11 00-1086 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 346.61 59.46 

    For 1/2 Bituminous Coated And 40% Paved, Add  91.30 
. 

 33 42 11 00-1087 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 370.64 63.71 
    For 1/2 Bituminous Coated And 40% Paved, Add  97.53 

. 
 33 42 11 00-1088 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 394.62 67.96 

    For 1/2 Bituminous Coated And 40% Paved, Add  103.74 
. 

 33 42 11 00-1089 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 419.14 72.20 
    For 1/2 Bituminous Coated And 40% Paved, Add  109.92 

. 
 33 42 11 00-1090 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 446.16 76.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  116.16 
. 

 33 42 11 00-1091 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 475.05 84.95 
    For 1/2 Bituminous Coated And 40% Paved, Add  122.37 

. 
 33 42 11 00-1092 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 505.15 93.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  129.19 

XXXXXXX 
. 
 33 42 11 00-1093  10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1072) 
. 
. 

 33 42 11 00-1094 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 361.94 54.36 
    For 1/2 Bituminous Coated And 40% Paved, Add  92.14 

. 
 33 42 11 00-1095 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 391.62 59.46 

    For 1/2 Bituminous Coated And 40% Paved, Add  98.99 
. 

 33 42 11 00-1096 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 419.05 63.71 
    For 1/2 Bituminous Coated And 40% Paved, Add  105.86 

. 
 33 42 11 00-1097 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 446.37 67.96 

    For 1/2 Bituminous Coated And 40% Paved, Add  112.69 
. 

 33 42 11 00-1098 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 476.62 72.20 
    For 1/2 Bituminous Coated And 40% Paved, Add  120.37 

. 
 33 42 11 00-1099 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 504.74 76.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  126.41 
. 

 33 42 11 00-1100 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 537.06 84.95 
    For 1/2 Bituminous Coated And 40% Paved, Add  133.28 

. 
 33 42 11 00-1101 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 570.25 93.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  140.58 
. 

 33 42 11 00-1102 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 606.45 101.94 
    For 1/2 Bituminous Coated And 40% Paved, Add  149.37 
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XXXXXXX 
. 
 33 42 11 00-1103  125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1040) 
. 
. 
 33 42 11 00-1104  12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Pipe-Arch (33 42 11 00-1103) 
. 
. 

 33 42 11 00-1105 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 324.59 54.36 
    For 1/2 Bituminous Coated And 40% Paved, Add  83.77 

. 
 33 42 11 00-1106 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 350.44 59.46 

    For 1/2 Bituminous Coated And 40% Paved, Add  89.60 
. 

 33 42 11 00-1107 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 373.84 63.71 
    For 1/2 Bituminous Coated And 40% Paved, Add  95.36 

. 
 33 42 11 00-1108 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 397.22 67.96 

    For 1/2 Bituminous Coated And 40% Paved, Add  101.12 
. 

 33 42 11 00-1109 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 421.30 72.20 
    For 1/2 Bituminous Coated And 40% Paved, Add  106.92 

. 
 33 42 11 00-1110 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 448.01 76.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  112.82 
. 

 33 42 11 00-1111 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 476.58 84.95 
    For 1/2 Bituminous Coated And 40% Paved, Add  118.69 

. 
 33 42 11 00-1112 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 508.64 93.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  126.03 

XXXXXXX 
. 
 33 42 11 00-1113  10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Pipe-Arch (33 42 11 00-1103) 
. 
. 

 33 42 11 00-1114 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 370.61 54.36 
    For 1/2 Bituminous Coated And 40% Paved, Add  92.92 

. 
 33 42 11 00-1115 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 400.15 59.46 

    For 1/2 Bituminous Coated And 40% Paved, Add  99.56 
. 

 33 42 11 00-1116 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................ 427.27 63.71 
    For 1/2 Bituminous Coated And 40% Paved, Add  106.15 

. 
 33 42 11 00-1117 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 454.50 67.96 

    For 1/2 Bituminous Coated And 40% Paved, Add  112.78 
. 

 33 42 11 00-1118 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 481.72 72.20 
    For 1/2 Bituminous Coated And 40% Paved, Add  119.19 

. 
 33 42 11 00-1119 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 512.65 76.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  126.08 
. 

 33 42 11 00-1120 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 545.05 84.95 
    For 1/2 Bituminous Coated And 40% Paved, Add  132.80 

. 
 33 42 11 00-1121 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 580.88 93.45 

    For 1/2 Bituminous Coated And 40% Paved, Add  140.86 
. 

 33 42 11 00-1122 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch .............................. 614.39 101.94 
    For 1/2 Bituminous Coated And 40% Paved, Add  148.47 

XXXXXXX 
. 
 33 42 11 00-1123  Spiral Lockseam Corrugated Aluminum Piping (33 42 11 00-0351) 
. 
. 
 33 42 11 00-1124  1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 

11 00-1123) 
. 
. 
 33 42 11 00-1125  18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1124) 
. 
. 

 33 42 11 00-1126 LF 6" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ......................................................... 18.69 4.86 
    For Bituminous Coated Pipe, Add  1.72 

. 
 33 42 11 00-1127 LF 8" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ......................................................... 23.97 6.07 

    For Bituminous Coated Pipe, Add  2.34 
. 

 33 42 11 00-1128 LF 10" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 31.00 7.29 
    For Bituminous Coated Pipe, Add  3.08 

XXXXXXX 
. 
 33 42 11 00-1129  16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1124) 
. 
. 

 33 42 11 00-1130 LF 6" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ......................................................... 20.66 4.86 
    For Bituminous Coated Pipe, Add  1.71 

. 
 33 42 11 00-1131 LF 8" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ......................................................... 26.76 6.07 

    For Bituminous Coated Pipe, Add  2.34 
. 

 33 42 11 00-1132 LF 10" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 34.73 7.29 
    For Bituminous Coated Pipe, Add  3.08 

XXXXXXX 
. 
 33 42 11 00-1133  2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 

11 00-1123) 
. 
. 
 33 42 11 00-1134  16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1133) 
. 
. 

 33 42 11 00-1135 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 35.99 8.51 
    For Bituminous Coated Pipe, Add  3.39 

. 
 33 42 11 00-1136 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 41.28 8.91 

    For Bituminous Coated Pipe, Add  4.25 
. 

 33 42 11 00-1137 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 46.90 9.72 
    For Bituminous Coated Pipe, Add  5.17 
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. 
 33 42 11 00-1138 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 53.81 10.53 

    For Bituminous Coated Pipe, Add  6.17 
. 

 33 42 11 00-1139 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 60.02 11.34 
    For Bituminous Coated Pipe, Add  6.99 

XXXXXXX 
. 
 33 42 11 00-1140  14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1133) 
. 
. 

 33 42 11 00-1141 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 40.23 8.51 
    For Bituminous Coated Pipe, Add  3.31 

. 
 33 42 11 00-1142 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 46.68 8.91 

    For Bituminous Coated Pipe, Add  4.17 
. 

 33 42 11 00-1143 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 53.37 9.72 
    For Bituminous Coated Pipe, Add  5.06 

. 
 33 42 11 00-1144 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 61.31 10.53 

    For Bituminous Coated Pipe, Add  6.00 
. 

 33 42 11 00-1145 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 68.63 11.34 
    For Bituminous Coated Pipe, Add  6.82 

. 
 33 42 11 00-1146 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 89.40 14.58 

    For Bituminous Coated Pipe, Add  8.74 
. 

 33 42 11 00-1147 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 113.60 18.69 
    For Bituminous Coated Pipe, Add  10.87 

XXXXXXX 
. 
 33 42 11 00-1148  12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1133) 
. 
. 

 33 42 11 00-1149 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ....................................................... 85.08 11.34 
    For Bituminous Coated Pipe, Add  6.47 

. 
 33 42 11 00-1150 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 109.88 14.58 

    For Bituminous Coated Pipe, Add  8.24 
. 

 33 42 11 00-1151 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 138.20 18.69 
    For Bituminous Coated Pipe, Add  10.15 

. 
 33 42 11 00-1152 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 159.17 22.08 

    For Bituminous Coated Pipe, Add  11.94 
. 

 33 42 11 00-1153 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 180.00 25.49 
    For Bituminous Coated Pipe, Add  13.51 

. 
 33 42 11 00-1154 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 211.62 28.88 

    For Bituminous Coated Pipe, Add  16.03 

XXXXXXX 
. 
 33 42 11 00-1155  10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1133) 
. 
. 

 33 42 11 00-1156 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 164.42 18.69 
    For Bituminous Coated Pipe, Add  9.98 

. 
 33 42 11 00-1157 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 189.71 22.08 

    For Bituminous Coated Pipe, Add  11.72 
. 

 33 42 11 00-1158 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 215.01 25.49 
    For Bituminous Coated Pipe, Add  13.30 

. 
 33 42 11 00-1159 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 251.00 28.88 

    For Bituminous Coated Pipe, Add  15.60 
. 

 33 42 11 00-1160 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ..................................................... 275.91 30.58 
    For Bituminous Coated Pipe, Add  17.19 

XXXXXXX 
. 
 33 42 11 00-1161  3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 11 00-1123) 
. 
. 
 33 42 11 00-1162  16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1161) 
. 
. 

 33 42 11 00-1163 LF 30" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ................................................................ 88.06 14.58 
. 

 33 42 11 00-1164 LF 36" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 111.93 18.69 
. 

 33 42 11 00-1165 LF 42" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 127.97 22.08 
. 

 33 42 11 00-1166 LF 48" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 144.90 25.49 
. 

 33 42 11 00-1167 LF 54" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 170.96 28.88 

XXXXXXX 
. 
 33 42 11 00-1168  14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1161) 
. 
. 

 33 42 11 00-1169 LF 30" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ................................................................ 98.85 14.58 
. 

 33 42 11 00-1170 LF 36" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 127.32 18.69 
. 

 33 42 11 00-1171 LF 42" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 145.84 22.08 
. 

 33 42 11 00-1172 LF 48" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 164.40 25.49 
. 

 33 42 11 00-1173 LF 54" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 193.80 28.88 
. 

 33 42 11 00-1174 LF 60" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 211.89 30.58 
. 

 33 42 11 00-1175 LF 66" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 257.66 37.38 
. 

 33 42 11 00-1176 LF 72" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 305.79 54.36 
. 

 33 42 11 00-1177 LF 78" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 329.82 59.46 

XXXXXXX 
. 
 33 42 11 00-1178  12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1161) 
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. 

. 
 33 42 11 00-1179 LF 30" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 124.04 14.58 

. 
 33 42 11 00-1180 LF 36" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 155.65 18.69 

. 
 33 42 11 00-1181 LF 42" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 179.69 22.08 

. 
 33 42 11 00-1182 LF 48" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 203.22 25.49 

. 
 33 42 11 00-1183 LF 54" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 237.38 28.88 

. 
 33 42 11 00-1184 LF 60" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 260.15 30.58 

. 
 33 42 11 00-1185 LF 66" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 310.58 37.38 

. 
 33 42 11 00-1186 LF 72" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 363.51 54.36 

. 
 33 42 11 00-1187 LF 78" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 392.26 59.46 

. 
 33 42 11 00-1188 LF 84" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 418.80 63.71 

. 
 33 42 11 00-1189 LF 90" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 445.25 67.96 

. 
 33 42 11 00-1190 LF 96" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 472.32 72.20 

XXXXXXX 
. 
 33 42 11 00-1191  10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1161) 
. 
. 

 33 42 11 00-1192 LF 60" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 310.91 30.58 
. 

 33 42 11 00-1193 LF 66" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 364.27 37.38 
. 

 33 42 11 00-1194 LF 72" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 422.02 54.36 
. 

 33 42 11 00-1195 LF 78" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 455.60 59.46 
. 

 33 42 11 00-1196 LF 84" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 486.88 63.71 
. 

 33 42 11 00-1197 LF 90" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 518.14 67.96 
. 

 33 42 11 00-1198 LF 96" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 549.99 72.20 
. 

 33 42 11 00-1199 LF 102" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................ 584.30 76.45 
. 

 33 42 11 00-1200 LF 108" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ............................................................ 620.49 84.95 

XXXXXXX 
. 
 33 42 11 00-1201  Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-

1123) 
Note: Contech ULTRA FLO. HS 20 and HS 25 vehicular loading. 

. 

. 
 33 42 11 00-1202  16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1201) 
. 
. 

 33 42 11 00-1203 LF 18" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 61.42 9.72 
. 

 33 42 11 00-1204 LF 21" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 66.07 10.53 
. 

 33 42 11 00-1205 LF 24" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 79.33 11.34 
. 

 33 42 11 00-1206 LF 27" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 91.60 12.97 
. 

 33 42 11 00-1207 LF 30" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 102.84 14.58 
. 

 33 42 11 00-1208 LF 33" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 114.46 16.20 

XXXXXXX 
. 
 33 42 11 00-1209  14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1201) 
. 
. 

 33 42 11 00-1210 LF 18" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 70.55 9.72 
. 

 33 42 11 00-1211 LF 21" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 81.37 10.53 
. 

 33 42 11 00-1212 LF 24" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 91.60 11.34 
. 

 33 42 11 00-1213 LF 27" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 105.37 12.97 
. 

 33 42 11 00-1214 LF 30" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 118.12 14.58 
. 

 33 42 11 00-1215 LF 33" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 131.30 16.20 
. 

 33 42 11 00-1216 LF 36" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 148.27 18.69 
. 

 33 42 11 00-1217 LF 42" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 170.90 22.08 
. 

 33 42 11 00-1218 LF 48" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 193.36 25.49 

XXXXXXX 
. 
 33 42 11 00-1219  12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1201) 
. 
. 

 33 42 11 00-1220 LF 30" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 147.99 14.58 
. 

 33 42 11 00-1221 LF 33" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 164.09 16.20 
. 

 33 42 11 00-1222 LF 36" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 184.09 18.69 
. 

 33 42 11 00-1223 LF 42" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 212.73 22.08 
. 

 33 42 11 00-1224 LF 48" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 241.17 25.49 
. 

 33 42 11 00-1225 LF 54" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 332.34 28.88 
. 

 33 42 11 00-1226 LF 60" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 365.71 30.58 

XXXXXXX 
. 
 33 42 11 00-1227  10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1201) 
. 
. 

 33 42 11 00-1228 LF 48" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 338.58 25.49 
. 

 33 42 11 00-1229 LF 54" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 392.40 28.88 
. 

 33 42 11 00-1230 LF 60" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 432.51 30.58 
. 

 33 42 11 00-1231 LF 66" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 502.75 37.38 
. 

 33 42 11 00-1232 LF 72" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 572.01 54.36 
. 

 33 42 11 00-1233 LF 78" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 617.64 59.46 
. 

 33 42 11 00-1234 LF 84" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 660.60 63.71 

XXXXXXX 
. 
 33 42 11 00-1235  Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-0351) 
. 
. 
 33 42 11 00-1236  2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-1235) 
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. 

. 
 33 42 11 00-1237  16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1236) 
. 
. 

 33 42 11 00-1238 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 43.21 8.91 
    For Bituminous Coated Pipe, Add  4.26 

. 
 33 42 11 00-1239 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 48.72 9.72 

    For Bituminous Coated Pipe, Add  5.09 
. 

 33 42 11 00-1240 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 55.89 10.53 
    For Bituminous Coated Pipe, Add  6.06 

XXXXXXX 
. 
 33 42 11 00-1241  14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1236) 
. 
. 

 33 42 11 00-1242 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 48.62 8.91 
    For Bituminous Coated Pipe, Add  4.24 

. 
 33 42 11 00-1243 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 53.91 9.72 

    For Bituminous Coated Pipe, Add  4.89 
. 

 33 42 11 00-1244 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 63.39 10.53 
    For Bituminous Coated Pipe, Add  6.01 

. 
 33 42 11 00-1245 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 71.45 11.34 

    For Bituminous Coated Pipe, Add  6.89 
. 

 33 42 11 00-1246 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 92.21 14.58 
    For Bituminous Coated Pipe, Add  8.72 

XXXXXXX 
. 
 33 42 11 00-1247  12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1236) 
. 
. 

 33 42 11 00-1248 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 87.91 11.34 
    For Bituminous Coated Pipe, Add  6.57 

. 
 33 42 11 00-1249 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 112.74 14.58 

    For Bituminous Coated Pipe, Add  8.28 
. 

 33 42 11 00-1250 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 143.03 18.69 
    For Bituminous Coated Pipe, Add  10.34 

. 
 33 42 11 00-1251 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 165.53 22.08 

    For Bituminous Coated Pipe, Add  12.23 

XXXXXXX 
. 
 33 42 11 00-1252  10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1236) 
. 
. 

 33 42 11 00-1253 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 169.22 18.69 
    For Bituminous Coated Pipe, Add  9.98 

. 
 33 42 11 00-1254 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 196.13 22.08 

    For Bituminous Coated Pipe, Add  11.77 
. 

 33 42 11 00-1255 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 227.89 25.49 
    For Bituminous Coated Pipe, Add  13.79 

. 
 33 42 11 00-1256 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 255.23 28.88 

    For Bituminous Coated Pipe, Add  15.34 

XXXXXXX 
. 
 33 42 11 00-1257  3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-1235) 
. 
. 
 33 42 11 00-1258  14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1257) 
. 
. 

 33 42 11 00-1259 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 198.03 28.88 
. 

 33 42 11 00-1260 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 216.81 30.58 
. 

 33 42 11 00-1261 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 263.74 37.38 

XXXXXXX 
. 
 33 42 11 00-1262  12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1257) 
. 
. 

 33 42 11 00-1263 LF 60" x 46" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 241.61 28.88 
. 

 33 42 11 00-1264 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 265.07 30.58 
. 

 33 42 11 00-1265 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 316.45 37.38 
. 

 33 42 11 00-1266 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 369.82 54.36 
. 

 33 42 11 00-1267 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 399.02 59.46 
. 

 33 42 11 00-1268 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 426.00 63.71 

XXXXXXX 
. 
 33 42 11 00-1269  10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1257) 
. 
. 

 33 42 11 00-1270 LF 66" x 51" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 315.75 30.58 
. 

 33 42 11 00-1271 LF 73" x 55" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 369.92 37.38 
. 

 33 42 11 00-1272 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 428.10 54.36 
. 

 33 42 11 00-1273 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 462.13 59.46 
. 

 33 42 11 00-1274 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 493.85 63.71 
. 

 33 42 11 00-1275 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................. 525.55 67.96 

XXXXXXX 
. 
 33 42 11 00-1276  Corrugated Steel Pipe Fittings (33 42 11 00-0351) 

Note: Equivalent pipe-arch sizes are approximate. 
. 
. 
 33 42 11 00-1277  Fabricate 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fittings (33 42 11 00-

1276) 
Note: Excludes material. Use appropriate size, gauge, corrugation and type of material from pipe sections for the 
listed requirements of pipe needed. 

. 

. 
 33 42 11 00-1278 EA Fabricate 6" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) .......................... 74.50  
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. 
 33 42 11 00-1279 EA Fabricate 8" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) .......................... 93.44  

. 
 33 42 11 00-1280 EA Fabricate 10" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) ...................... 112.37  

. 
 33 42 11 00-1281 EA Fabricate 12" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of Appropriate Pipe) ...................... 132.48  

. 
 33 42 11 00-1282 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 

Appropriate Pipe) ............................................................................................................................................................... 160.86  
. 

 33 42 11 00-1283 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 
Appropriate Pipe) ............................................................................................................................................................... 189.23  

. 
 33 42 11 00-1284 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 

Appropriate Pipe) ............................................................................................................................................................... 217.63  
. 

 33 42 11 00-1285 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 
Appropriate Pipe) ............................................................................................................................................................... 246.00  

. 
 33 42 11 00-1286 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 

Appropriate Pipe) ............................................................................................................................................................... 320.53  
. 

 33 42 11 00-1287 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 
Appropriate Pipe) ............................................................................................................................................................... 382.02  

. 
 33 42 11 00-1288 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 

Appropriate Pipe) ............................................................................................................................................................... 443.53  
. 

 33 42 11 00-1289 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 
Appropriate Pipe) ............................................................................................................................................................... 573.64  

. 
 33 42 11 00-1290 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 

Appropriate Pipe) ............................................................................................................................................................... 646.97  
. 

 33 42 11 00-1291 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 
Appropriate Pipe) ............................................................................................................................................................... 722.67  

. 
 33 42 11 00-1292 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 

Appropriate Pipe) ............................................................................................................................................................... 800.72  
. 

 33 42 11 00-1293 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 
Appropriate Pipe) ............................................................................................................................................................... 975.77  

. 
 33 42 11 00-1294 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 

Appropriate Pipe) ............................................................................................................................................................ 1,064.47  
. 

 33 42 11 00-1295 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 
Appropriate Pipe) ............................................................................................................................................................ 1,155.55  

. 
 33 42 11 00-1296 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,418.12  
. 

 33 42 11 00-1297 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,522.21  

. 
 33 42 11 00-1298 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,627.47  
. 

 33 42 11 00-1299 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,732.73  

. 
 33 42 11 00-1300 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,836.81  
. 

 33 42 11 00-1301 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,942.08  

. 
 33 42 11 00-1302 EA Fabricate 126" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) ............... 2,053.06  

. 
 33 42 11 00-1303 EA Fabricate 132" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) ............... 2,170.39  

. 
 33 42 11 00-1304 EA Fabricate 138" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) ............... 2,294.41  

XXXXXXX 
. 
 33 42 11 00-1305  Fabricate Corrugated Steel Pipe Tees Or Laterals (33 42 11 00-1276) 

Note: Fabrication charge excludes material. Use appropriate size, gauge, corrugation and type of material from 
pipe sections for the listed requirements of pipe needed. 

. 

. 
 33 42 11 00-1306 EA Fabricate 6" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ............................................. 96.99  

. 
 33 42 11 00-1307 EA Fabricate 8" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ........................................... 124.19  

. 
 33 42 11 00-1308 EA Fabricate 10" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ......................................... 151.38  

. 
 33 42 11 00-1309 EA Fabricate 12" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ......................................... 178.60  

. 
 33 42 11 00-1310 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 4' Of Appropriate 

Pipe) .................................................................................................................................................................................. 217.63  
. 

 33 42 11 00-1311 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 
Pipe) .................................................................................................................................................................................. 257.82  

. 
 33 42 11 00-1312 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 

Pipe) .................................................................................................................................................................................. 298.07  
. 

 33 42 11 00-1313 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 
Pipe) .................................................................................................................................................................................. 338.25  

. 
 33 42 11 00-1314 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 8' Of Appropriate 

Pipe) .................................................................................................................................................................................. 443.53  
. 

 33 42 11 00-1315 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 
Pipe) .................................................................................................................................................................................. 528.70  

. 
 33 42 11 00-1316 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 

Pipe) .................................................................................................................................................................................. 615.03  
. 

 33 42 11 00-1317 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 
Pipe) .................................................................................................................................................................................. 798.35  

. 
 33 42 11 00-1318 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 

Pipe) .................................................................................................................................................................................. 898.89  
. 

 33 42 11 00-1319 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,002.96  

. 
 33 42 11 00-1320 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 

Pipe) ............................................................................................................................................................................... 1,109.41  
. 

 33 42 11 00-1321 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 14' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,353.05  

. 
 33 42 11 00-1322 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate 

Pipe) ............................................................................................................................................................................... 1,473.71  
. 

 33 42 11 00-1323 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,596.71  
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. 
 33 42 11 00-1324 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 18' Of 

Appropriate Pipe) ............................................................................................................................................................ 1,964.52  
. 

 33 42 11 00-1325 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 18' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,105.29  

. 
 33 42 11 00-1326 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 20' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,246.03  
. 

 33 42 11 00-1327 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 20' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,387.95  

. 
 33 42 11 00-1328 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 21' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,529.90  
. 

 33 42 11 00-1329 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 21' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,670.62  

. 
 33 42 11 00-1330 EA Fabricate 126" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 23' Of Appropriate Pipe) .................................. 2,819.19  

. 
 33 42 11 00-1331 EA Fabricate 132" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 24' Of Appropriate Pipe) .................................. 2,976.03  

. 
 33 42 11 00-1332 EA Fabricate 138" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 24' Of Appropriate Pipe) .................................. 3,141.57  

XXXXXXX 
. 
 33 42 11 00-1333  Fabricate Skew Or Bevel Ends, Corrugated Steel Pipe Fitting (33 42 11 00-1276) 

Note: Applied to pipe tasks. 
. 
. 

 33 42 11 00-1334 EA Fabricate 6" Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................................................................... 37.62  
. 

 33 42 11 00-1335 EA Fabricate 8" Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................................................................... 47.32  
. 

 33 42 11 00-1336 EA Fabricate 10" Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................................................................... 59.52  
. 

 33 42 11 00-1337 EA Fabricate 12" Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................................................................... 72.88  
. 

 33 42 11 00-1338 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................. 92.22  
. 

 33 42 11 00-1339 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 112.93  
. 

 33 42 11 00-1340 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 132.27  
. 

 33 42 11 00-1341 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 153.68  
. 

 33 42 11 00-1342 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 188.76  
. 

 33 42 11 00-1343 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 225.06  
. 

 33 42 11 00-1344 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 268.53  
. 

 33 42 11 00-1345 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 330.32  
. 

 33 42 11 00-1346 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 373.89  
. 

 33 42 11 00-1347 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 421.06  
. 

 33 42 11 00-1348 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 510.61  
. 

 33 42 11 00-1349 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 566.25  
. 

 33 42 11 00-1350 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 690.89  
. 

 33 42 11 00-1351 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 752.62  
. 

 33 42 11 00-1352 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting .............................................. 817.98  
. 

 33 42 11 00-1353 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting .............................................. 882.06  
. 

 33 42 11 00-1354 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................ 947.41  
. 

 33 42 11 00-1355 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................... 1,013.95  
. 

 33 42 11 00-1356 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................... 1,079.31  
. 

 33 42 11 00-1357 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................... 1,144.63  
. 

 33 42 11 00-1358 EA Fabricate 126" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,213.91  
. 

 33 42 11 00-1359 EA Fabricate 132" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,287.37  
. 

 33 42 11 00-1360 EA Fabricate 138" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,365.29  

XXXXXXX 
. 
 33 42 11 00-1361  Coupling Bands, Corrugated Metal Pipe Fitting (33 42 11 00-1276) 
. 
. 

 33 42 11 00-1362 EA 6" Coupling Band, Corrugated Metal Pipe Fitting .................................................................................................................... 9.86  
    For Bituminous Coated, Add  2.86 

. 
 33 42 11 00-1363 EA 8" Coupling Band, Corrugated Metal Pipe Fitting .................................................................................................................. 13.09  

    For Bituminous Coated, Add  3.80 
. 

 33 42 11 00-1364 EA 10" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 16.49  
    For Bituminous Coated, Add  4.78 

. 
 33 42 11 00-1365 EA 12" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 27.38  

    For Bituminous Coated, Add  7.94 
. 

 33 42 11 00-1366 EA 15" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 34.52  
    For Bituminous Coated, Add  10.01 

. 
 33 42 11 00-1367 EA 18" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 50.65  

    For Bituminous Coated, Add  14.69 
. 

 33 42 11 00-1368 EA 21" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 60.11  
    For Bituminous Coated, Add  17.43 

. 
 33 42 11 00-1369 EA 24" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 68.16  

    For Bituminous Coated, Add  19.77 
. 

 33 42 11 00-1370 EA 30" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 117.96  
    For Bituminous Coated, Add  34.21 

. 
 33 42 11 00-1371 EA 36" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 188.72  

    For Bituminous Coated, Add  45.29 
. 

 33 42 11 00-1372 EA 42" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 221.74  
    For Bituminous Coated, Add  53.22 

. 
 33 42 11 00-1373 EA 48" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 248.47  

    For Bituminous Coated, Add  59.63 
. 

 33 42 11 00-1374 EA 54" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 352.36  
    For Bituminous Coated, Add  84.57 

. 
 33 42 11 00-1375 EA 60" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 503.99  

    For Bituminous Coated, Add  90.72 
. 

 33 42 11 00-1376 EA 66" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 619.39  
    For Bituminous Coated, Add  111.49 

. 
 33 42 11 00-1377 EA 72" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 795.65  

    For Bituminous Coated, Add  111.39 
. 

 33 42 11 00-1378 EA 78" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 851.00  
    For Bituminous Coated, Add  119.14 
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. 
 33 42 11 00-1379 EA 84" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 906.66  

    For Bituminous Coated, Add  126.93 
. 

 33 42 11 00-1380 EA 90" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 962.04  
    For Bituminous Coated, Add  134.69 

. 
 33 42 11 00-1381 EA 96" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................... 1,017.56  

    For Bituminous Coated, Add  142.46 
. 

 33 42 11 00-1382 EA 102" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,073.22  
    For Bituminous Coated, Add  150.25 

. 
 33 42 11 00-1383 EA 108" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,128.62  

    For Bituminous Coated, Add  158.01 
. 

 33 42 11 00-1384 EA 114" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,336.73  
    For Bituminous Coated, Add  160.41 

. 
 33 42 11 00-1385 EA 120" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,239.35  

    For Bituminous Coated, Add  148.72 
. 

 33 42 11 00-1386 EA 126" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,294.59  
    For Bituminous Coated, Add  155.35 

. 
 33 42 11 00-1387 EA 132" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,350.22  

    For Bituminous Coated, Add  162.03 
. 

 33 42 11 00-1388 EA 138" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,405.91  
    For Bituminous Coated, Add  168.71 

XXXXXXX 
. 
 33 42 13  Stormwater Culverts (33 42) 
. 
. 
 33 42 13 13  Precast Concrete Stormwater Culverts (33 42 13)
. 
. 
 33 42 13 13-0001  Precast Reinforced Concrete Box Culvert (33 42 13 13) 

Note: The quantity required shall be the entire length of the culvert including the length of the cut-off sections. 
Includes delivery, handling, hoisting into place, alignment, bracing, permanent connections, grouting of joints and 
caulking of joints. Excludes crane, excavation and backfill. Minimum length 6'-0". See CSI section 01 22 23 00-
0777 for crane lifting equipment. 

. 

. 
 33 42 13 13-0002 LF 3' x 3' Precast Reinforced Concrete Box Culvert................................................................................................................. 517.31 42.47 

    For Each LF Of Cut-Off Section, Add  20.69 
. 

 33 42 13 13-0003 LF 4' x 2' Precast Reinforced Concrete Box Culvert................................................................................................................. 589.56 42.47 
    For Each LF Of Cut-Off Section, Add  23.58 

. 
 33 42 13 13-0004 LF 4' x 3' Precast Reinforced Concrete Box Culvert................................................................................................................. 706.28 42.47 

    For Each LF Of Cut-Off Section, Add  28.25 
. 

 33 42 13 13-0005 LF 5' x 3' Precast Reinforced Concrete Box Culvert................................................................................................................. 845.33 53.10 
    For Each LF Of Cut-Off Section, Add  33.81 

. 
 33 42 13 13-0006 LF 5' x 4' Precast Reinforced Concrete Box Culvert................................................................................................................. 867.56 53.10 

    For Each LF Of Cut-Off Section, Add  34.70 
. 

 33 42 13 13-0007 LF 5' x 5' Precast Reinforced Concrete Box Culvert................................................................................................................. 878.67 53.10 
    For Each LF Of Cut-Off Section, Add  35.15 

. 
 33 42 13 13-0008 LF 6' x 3' Precast Reinforced Concrete Box Culvert................................................................................................................. 905.38 55.22 

    For Each LF Of Cut-Off Section, Add  36.22 
. 

 33 42 13 13-0009 LF 6' x 4' Precast Reinforced Concrete Box Culvert................................................................................................................. 910.93 55.22 
    For Each LF Of Cut-Off Section, Add  36.44 

. 
 33 42 13 13-0010 LF 6' x 6' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,010.98 55.22 

    For Each LF Of Cut-Off Section, Add  40.44 
. 

 33 42 13 13-0011 LF 7' x 4' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,028.84 63.71 
    For Each LF Of Cut-Off Section, Add  41.15 

. 
 33 42 13 13-0012 LF 7' x 6' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,077.08 86.64 

    For Each LF Of Cut-Off Section, Add  43.08 
. 

 33 42 13 13-0013 LF 8' x 2' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,016.54 55.22 
    For Each LF Of Cut-Off Section, Add  40.66 

. 
 33 42 13 13-0014 LF 8' x 3' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,034.40 63.71 

    For Each LF Of Cut-Off Section, Add  41.38 
. 

 33 42 13 13-0015 LF 8' x 4' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,051.07 63.71 
    For Each LF Of Cut-Off Section, Add  42.04 

. 
 33 42 13 13-0016 LF 8' x 5' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,258.03 84.95 

    For Each LF Of Cut-Off Section, Add  50.32 
. 

 33 42 13 13-0017 LF 8' x 6' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,262.48 84.95 
    For Each LF Of Cut-Off Section, Add  50.50 

. 
 33 42 13 13-0018 LF 8' x 8' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,381.63 106.18 

    For Each LF Of Cut-Off Section, Add  55.27 
. 

 33 42 13 13-0019 LF 9' x 4' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,401.43 84.95 
    For Each LF Of Cut-Off Section, Add  56.06 

. 
 33 42 13 13-0020 LF 9' x 6' Precast Reinforced Concrete Box Culvert.............................................................................................................. 1,462.77 106.18 

    For Each LF Of Cut-Off Section, Add  58.51 
. 

 33 42 13 13-0021 LF 10' x 3' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,468.33 106.18 
    For Each LF Of Cut-Off Section, Add  58.73 

. 
 33 42 13 13-0022 LF 10' x 4' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,812.93 106.18 

    For Each LF Of Cut-Off Section, Add  72.52 
. 

 33 42 13 13-0023 LF 10' x 5' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,879.82 127.42 
    For Each LF Of Cut-Off Section, Add  75.19 

. 
 33 42 13 13-0024 LF 10' x 6' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,902.05 127.42 

    For Each LF Of Cut-Off Section, Add  76.08 
. 

 33 42 13 13-0025 LF 10' x 7' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,907.61 127.42 
    For Each LF Of Cut-Off Section, Add  76.30 

. 
 33 42 13 13-0026 LF 10' x 8' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,915.39 127.42 

    For Each LF Of Cut-Off Section, Add  76.62 
. 

 33 42 13 13-0027 LF 12' x 3' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,968.95 148.65 
    For Each LF Of Cut-Off Section, Add  78.76 

. 
 33 42 13 13-0028 LF 12' x 4' Precast Reinforced Concrete Box Culvert ............................................................................................................ 1,968.95 148.65 

    For Each LF Of Cut-Off Section, Add  78.76 
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. 
 33 42 13 13-0029 LF 12' x 6' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,968.95 148.65 

    For Each LF Of Cut-Off Section, Add  78.76 
. 

 33 42 13 13-0030 LF 12' x 8' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,968.95 148.65 
    For Each LF Of Cut-Off Section, Add  78.76 

. 
 33 42 13 13-0031 LF 16' x 10' Precast Reinforced Concrete Box Culvert ......................................................................................................... 2,925.14 169.90 

    For Each LF Of Cut-Off Section, Add  117.01 
. 

 33 42 13 13-0032 LF 24' x 10' Precast Reinforced Concrete Box Culvert ......................................................................................................... 4,147.90 169.90 
    For Each LF Of Cut-Off Section, Add  165.92 

XXXXXXX 
. 
 33 42 13 13-0033  Precast Reinforced Concrete Box Culvert For Roadways (33 42 13 13) 

Note: AASHTO HL-93 Rated. The quantity required shall be the entire length of the culvert including the length of 
the cut-off sections. Includes delivery, handling, hoisting into place, alignment, bracing, permanent connections, 
grouting of joints and caulking of joints. Excludes crane, excavation and backfill. Minimum length 6'-0". See CSI 
section 01 22 23 00-0777 for crane lifting equipment. 

. 

. 
 33 42 13 13-0034 LF 3' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,368.24 42.47 

    For Each LF Of Cut-Off Section, Add  54.73 
. 

 33 42 13 13-0035 LF 4' x 2' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,475.00 42.47 
    For Each LF Of Cut-Off Section, Add  59.00 

. 
 33 42 13 13-0036 LF 4' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,663.97 42.47 

    For Each LF Of Cut-Off Section, Add  66.56 
. 

 33 42 13 13-0037 LF 5' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,875.21 53.10 
    For Each LF Of Cut-Off Section, Add  75.01 

. 
 33 42 13 13-0038 LF 5' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,064.17 53.10 

    For Each LF Of Cut-Off Section, Add  82.57 
. 

 33 42 13 13-0039 LF 5' x 5' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,253.13 53.10 
    For Each LF Of Cut-Off Section, Add  90.13 

. 
 33 42 13 13-0040 LF 6' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,068.64 55.22 

    For Each LF Of Cut-Off Section, Add  82.75 
. 

 33 42 13 13-0041 LF 6' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,257.60 55.22 
    For Each LF Of Cut-Off Section, Add  90.30 

. 
 33 42 13 13-0042 LF 6' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,635.53 55.22 

    For Each LF Of Cut-Off Section, Add  105.42 
. 

 33 42 13 13-0043 LF 7' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,464.42 63.71 
    For Each LF Of Cut-Off Section, Add  98.58 

. 
 33 42 13 13-0044 LF 7' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,890.54 86.64 

    For Each LF Of Cut-Off Section, Add  115.62 
. 

 33 42 13 13-0045 LF 8' x 2' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,257.60 55.22 
    For Each LF Of Cut-Off Section, Add  90.30 

. 
 33 42 13 13-0046 LF 8' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,464.42 63.71 

    For Each LF Of Cut-Off Section, Add  98.58 
. 

 33 42 13 13-0047 LF 8' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,653.39 63.71 
    For Each LF Of Cut-Off Section, Add  106.14 

. 
 33 42 13 13-0048 LF 8' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,886.97 84.95 

    For Each LF Of Cut-Off Section, Add  115.48 
. 

 33 42 13 13-0049 LF 8' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,075.93 84.95 
    For Each LF Of Cut-Off Section, Add  123.04 

. 
 33 42 13 13-0050 LF 8' x 8' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,498.52 106.18 

    For Each LF Of Cut-Off Section, Add  139.94 
. 

 33 42 13 13-0051 LF 9' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,106.86 84.95 
    For Each LF Of Cut-Off Section, Add  124.27 

. 
 33 42 13 13-0052 LF 9' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,555.39 106.18 

    For Each LF Of Cut-Off Section, Add  142.22 
. 

 33 42 13 13-0053 LF 10' x 3' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,514.28 106.18 
    For Each LF Of Cut-Off Section, Add  140.57 

. 
 33 42 13 13-0054 LF 10' x 4' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,738.65 106.18 

    For Each LF Of Cut-Off Section, Add  149.55 
. 

 33 42 13 13-0055 LF 10' x 5' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,007.68 127.42 
    For Each LF Of Cut-Off Section, Add  160.31 

. 
 33 42 13 13-0056 LF 10' x 6' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,232.05 127.42 

    For Each LF Of Cut-Off Section, Add  169.28 
. 

 33 42 13 13-0057 LF 10' x 7' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,456.46 127.42 
    For Each LF Of Cut-Off Section, Add  178.26 

. 
 33 42 13 13-0058 LF 10' x 8' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,680.84 127.42 

    For Each LF Of Cut-Off Section, Add  187.23 
. 

 33 42 13 13-0059 LF 12' x 3' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,649.15 148.65 
    For Each LF Of Cut-Off Section, Add  185.97 

. 
 33 42 13 13-0060 LF 12' x 4' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,904.20 148.65 

    For Each LF Of Cut-Off Section, Add  196.17 
. 

 33 42 13 13-0061 LF 12' x 6' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 5,414.38 148.65 
    For Each LF Of Cut-Off Section, Add  216.58 

. 
 33 42 13 13-0062 LF 12' x 8' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 5,924.56 148.65 

    For Each LF Of Cut-Off Section, Add  236.98 
. 

 33 42 13 13-0063 LF 16' x 10' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................. 7,102.95 169.90 
    For Each LF Of Cut-Off Section, Add  284.12 

. 
 33 42 13 13-0064 LF 24' x 10' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................. 9,030.27 169.90 

    For Each LF Of Cut-Off Section, Add  361.21 

XXXXXXX 
. 
 33 42 23  Headwalls and Endwalls for Stormwater Piping (33 42)
. 
. 
 33 42 23 00-0001  Headwalls (33 42 23) 

Note: Excludes excavation and backfill. Select pipe with closest opening area for square or round culverts. 
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. 

. 
 33 42 23 00-0002  Cast In Place Concrete Headwalls (33 42 23 00-0001) 

Note: Includes concrete, forms, rebar (where required), finish and curing. 
. 
. 
 33 42 23 00-0003  Skewed Wingwall, Cast In Place Concrete Headwall (33 42 23 00-0002) 

Note: Sized by pipe diameter. 
. 
. 

 33 42 23 00-0004 EA  12" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 1,313.53 596.01 
. 

 33 42 23 00-0005 EA  15" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 1,655.19 635.75 
. 

 33 42 23 00-0006 EA  18" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 2,161.40 832.74 
. 

 33 42 23 00-0007 EA  24" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 3,374.92 1,192.03 
. 

 33 42 23 00-0008 EA  30" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 4,688.72 1,589.37 
. 

 33 42 23 00-0009 EA  36" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 5,712.57 2,094.96 
. 

 33 42 23 00-0010 EA  42" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 7,874.68 2,889.74 
. 

 33 42 23 00-0011 EA  48" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 9,361.77 3,405.75 
. 

 33 42 23 00-0012 EA  54" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ..................................................................................... 11,262.87 4,146.22 
. 

 33 42 23 00-0013 EA  60" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ..................................................................................... 13,517.81 5,019.04 

XXXXXXX 
. 
 33 42 23 00-0014  Precast Concrete Headwalls (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0015 EA  12" Pipe, Precast Concrete Headwall ................................................................................................................................. 697.85 145.84 
. 

 33 42 23 00-0016 EA  15" Pipe, Precast Concrete Headwall ................................................................................................................................. 722.16 153.93 
. 

 33 42 23 00-0017 EA  18" Pipe, Precast Concrete Headwall ................................................................................................................................. 794.95 175.00 
. 

 33 42 23 00-0018 EA  24" Pipe, Precast Concrete Headwall ................................................................................................................................. 878.15 186.34 
. 

 33 42 23 00-0019 EA  30" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,178.30 218.75 
. 

 33 42 23 00-0020 EA  36" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,323.90 226.85 
. 

 33 42 23 00-0021 EA  42" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,727.14 262.15 
. 

 33 42 23 00-0022 EA  48" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,907.27 288.82 
. 

 33 42 23 00-0023 EA  54" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,105.18 305.82 
. 

 33 42 23 00-0024 EA  60" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,389.29 305.82 
. 

 33 42 23 00-0025 EA  72" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,889.55 382.27 
. 

 33 42 23 00-0026 EA  84" Pipe, Precast Concrete Headwall .............................................................................................................................. 4,096.47 458.72 

XXXXXXX 
. 
 33 42 23 00-0027  Precast Concrete Wingwalls (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0028 EA 18" ID Pipe (26" Hole) Precast Concrete Wingwall .......................................................................................................... 4,311.84 1,513.77 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0029 EA 24" ID Pipe (32" Hole) Precast Concrete Wingwall .......................................................................................................... 4,566.68 1,681.96 

Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 
. 

 33 42 23 00-0030 EA 30" ID Pipe (42" Hole) Precast Concrete Wingwall .......................................................................................................... 4,991.42 1,962.29 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0031 EA 33" ID Pipe (46" Hole) Precast Concrete Wingwall .......................................................................................................... 5,416.16 2,242.63 

Note: 12" thick wall and base. Wingwalls are configured at zero degrees only off centerline of pipe. 
. 

 33 42 23 00-0032 EA 36" ID Pipe (50" Hole) Precast Concrete Wingwall .......................................................................................................... 5,416.16 2,242.63 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0033 EA 44" ID Pipe (58" Hole) Precast Concrete Wingwall .......................................................................................................... 5,586.06 2,354.76 

Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 
. 

 33 42 23 00-0034 EA 48" ID Pipe (62" Hole) Precast Concrete Wingwall .......................................................................................................... 9,665.53 2,410.82 
Note: 12" thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0035 EA 52" ID Pipe (66" Hole) Precast Concrete Wingwall .......................................................................................................... 9,920.37 2,579.02 

Note: 12" thick wall and base. Wingwalls are configured at zero degrees only off centerline of pipe. 

XXXXXXX 
. 
 33 42 23 00-0036  Precast Concrete Transverse Drainage Interceptor (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0037 EA 34" x 48" x 28" Precast Concrete Transverse Drainage Interceptor With Frame And Grate ............................................ 3,966.38 594.64 

XXXXXXX 
. 
 33 42 26  End Sections for Stormwater Piping (33 42)
. 
. 
 33 42 26 16  Corrugated Metal End Sections for Stormwater Piping (33 42 26)
. 
. 
 33 42 26 16-0001  Corrugated Metal Pipe End Sections (33 42 26 16) 
. 
. 
 33 42 26 16-0002  Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0003  Type 1 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Used with annular corrugations, no band required. Consists of a 12 gauge steel strap with a 6" bolt and nut. 
. 
. 

 33 42 26 16-0004 EA 12" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 213.35 56.72 
. 

 33 42 26 16-0005 EA 15" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 246.51 60.76 
. 

 33 42 26 16-0006 EA 18" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 286.46 64.81 
. 

 33 42 26 16-0007 EA 21" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 345.27 70.89 
. 

 33 42 26 16-0008 EA 24" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section .............................................................................. 382.13 76.97 

XXXXXXX 
. 
 33 42 26 16-0009  Type 2 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Partial circumferential rod with two hinge type lugs used with annular corrugations. No band required. 
. 
. 

 33 42 26 16-0010 EA 30" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section .............................................................................. 608.08 87.10 
. 

 33 42 26 16-0011 EA 36" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section .............................................................................. 784.72 101.94 
. 

 33 42 26 16-0012 EA 42" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 1,196.21 118.92 
. 

 33 42 26 16-0013 EA 48" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 1,459.52 135.92 
. 

 33 42 26 16-0014 EA 54" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 1,740.18 169.90 
. 

 33 42 26 16-0015 EA 60" 10 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section ........................................................................... 2,033.29 203.87 

XXXXXXX 
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. 
 33 42 26 16-0016  Type 3 Or 5 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Stubbed with 1' of pipe (excluded in price). Used with all pipe having annular end corrugations. 
. 
. 

 33 42 26 16-0017 EA 12" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 222.28 56.72 
. 

 33 42 26 16-0018 EA 15" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 255.70 60.76 
. 

 33 42 26 16-0019 EA 18" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 300.57 64.81 
. 

 33 42 26 16-0020 EA 21" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 362.22 70.89 
. 

 33 42 26 16-0021 EA 24" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 401.35 76.97 
. 

 33 42 26 16-0022 EA 30" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 667.09 87.10 
. 

 33 42 26 16-0023 EA 36" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ...................................................................... 856.93 101.94 
. 

 33 42 26 16-0024 EA 42" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 1,356.20 118.92 
. 

 33 42 26 16-0025 EA 48" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 1,665.98 135.92 
. 

 33 42 26 16-0026 EA 54" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 1,948.96 169.90 
. 

 33 42 26 16-0027 EA 60" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 2,694.57 203.87 
. 

 33 42 26 16-0028 EA 66" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 3,072.72 305.82 
. 

 33 42 26 16-0029 EA 72" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 3,605.49 407.75 
. 

 33 42 26 16-0030 EA 78" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 3,926.05 437.48 
. 

 33 42 26 16-0031 EA 84" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section ................................................................... 4,254.23 467.21 

XXXXXXX 
. 
 33 42 26 16-0032  Toe Plate Extensions For Galvanized Corrugated Steel Pipe End Section (33 

42 26 16-0002) 
. 
. 

 33 42 26 16-0033 EA Toe Plate Extension For 12" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 27.47  
. 

 33 42 26 16-0034 EA Toe Plate Extension For 15" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 30.54  
. 

 33 42 26 16-0035 EA Toe Plate Extension For 18" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 34.26  
. 

 33 42 26 16-0036 EA Toe Plate Extension For 21" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 37.24  
. 

 33 42 26 16-0037 EA Toe Plate Extension For 24" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 41.65  
. 

 33 42 26 16-0038 EA Toe Plate Extension For 30" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 72.12  
. 

 33 42 26 16-0039 EA Toe Plate Extension For 36" Diameter Galvanized Corrugated Steel Pipe End Section ....................................................... 77.61  
. 

 33 42 26 16-0040 EA Toe Plate Extension For 42" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 105.69  
. 

 33 42 26 16-0041 EA Toe Plate Extension For 48" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 113.28  
. 

 33 42 26 16-0042 EA Toe Plate Extension For 54" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 138.12  
. 

 33 42 26 16-0043 EA Toe Plate Extension For 60" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 141.70  
. 

 33 42 26 16-0044 EA Toe Plate Extension For 66" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 151.74  
. 

 33 42 26 16-0045 EA Toe Plate Extension For 72" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 174.07  
. 

 33 42 26 16-0046 EA Toe Plate Extension For 78" Diameter Galvanized Corrugated Steel Pipe End Section ..................................................... 194.58  
. 

 33 42 26 16-0047 EA 84" Diameter Galvanized Corrugated Steel Pipe End Section Toe Plate Extension ........................................................... 199.68  

XXXXXXX 
. 
 33 42 26 16-0048  Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0049  Type 1 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Used with annular corrugations, no band required. Consists of a 12 gauge steel strap with a 6" bolt and nut. 
. 
. 

 33 42 26 16-0050 EA 17" x 13" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 246.51 60.76 
. 

 33 42 26 16-0051 EA 21" x 15" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 286.46 64.81 
. 

 33 42 26 16-0052 EA 24" x 18" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 345.27 70.89 
. 

 33 42 26 16-0053 EA 28" x 20" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 382.13 76.97 

XXXXXXX 
. 
 33 42 26 16-0054  Type 2 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Partial circumferential rod with two hinge type lugs used with annular corrugations. No band required. 
. 
. 

 33 42 26 16-0055 EA 17" x 13" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 238.81 60.76 
. 

 33 42 26 16-0056 EA 21" x 15" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 272.20 64.81 
. 

 33 42 26 16-0057 EA 24" x 18" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 304.46 70.89 
. 

 33 42 26 16-0058 EA 28" x 20" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 343.16 76.97 
. 

 33 42 26 16-0059 EA 35" x 24" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 496.98 87.10 
. 

 33 42 26 16-0060 EA 42" x 29" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 716.90 101.94 
. 

 33 42 26 16-0061 EA 49" x 33" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ......................................................... 1,108.38 118.92 
. 

 33 42 26 16-0062 EA 57" x 38" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ......................................................... 1,400.99 135.92 

XXXXXXX 
. 
 33 42 26 16-0063  Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Stubbed with 1' of pipe (excluded in price). Used with all pipe having annular end corrugations. 
. 
. 

 33 42 26 16-0064 EA 17" x 13" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 242.72 60.76 
. 

 33 42 26 16-0065 EA 21" x 15" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 280.71 64.81 
. 

 33 42 26 16-0066 EA 24" x 18" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 317.75 70.89 
. 

 33 42 26 16-0067 EA 28" x 20" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 358.92 76.97 
. 

 33 42 26 16-0068 EA 35" x 24" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 523.77 87.10 
. 

 33 42 26 16-0069 EA 42" x 29" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 753.43 101.94 
. 

 33 42 26 16-0070 EA 49" x 33" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,166.82 118.92 
. 

 33 42 26 16-0071 EA 57" x 38" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,468.25 135.92 
. 

 33 42 26 16-0072 EA 64" x 43" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,767.81 169.90 
. 

 33 42 26 16-0073 EA 71" x 47" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 2,320.20 203.87 
. 

 33 42 26 16-0074 EA 77" x 52" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 3,242.40 305.82 
. 

 33 42 26 16-0075 EA 83" x 57" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 3,603.23 407.75 

XXXXXXX 
. 
 33 42 26 16-0076  Toe Plate Extensions For Galvanized Corrugated Steel Pipe-Arch End 

Section (33 42 26 16-0048) 
. 
. 

 33 42 26 16-0077 EA Toe Plate Extension For 17" x 13" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 30.54  
. 

 33 42 26 16-0078 EA Toe Plate Extension For 21" x 15" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 34.26  
. 

 33 42 26 16-0079 EA Toe Plate Extension For 24" x 18" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 37.24  
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. 
 33 42 26 16-0080 EA Toe Plate Extension For 28" x 20" Galvanized Corrugated Steel Pipe-Arch End Section ..................................................... 41.65  

. 
 33 42 26 16-0081 EA Toe Plate Extension For 35" x 24" Galvanized Corrugated Steel Pipe-Arch End Section ..................................................... 72.12  

. 
 33 42 26 16-0082 EA Toe Plate Extension For 42" x 29" Galvanized Corrugated Steel Pipe-Arch End Section ..................................................... 77.61  

. 
 33 42 26 16-0083 EA Toe Plate Extension For 49" x 33" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 105.69  

. 
 33 42 26 16-0084 EA Toe Plate Extension For 57" x 38" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 117.70  

. 
 33 42 26 16-0085 EA Toe Plate Extension For 64" x 43" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 138.12  

. 
 33 42 26 16-0086 EA Toe Plate Extension For 71" x 47" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 143.45  

. 
 33 42 26 16-0087 EA Toe Plate Extension For 77" x 52" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 166.08  

. 
 33 42 26 16-0088 EA Toe Plate Extension For 83" x 57" Galvanized Corrugated Steel Pipe-Arch End Section ................................................... 189.85  

XXXXXXX 
. 
 33 42 26 16-0089  Corrugated Aluminum Pipe End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0090  Corrugated Aluminum Pipe End Sections (33 42 26 16-0089) 
. 
. 

 33 42 26 16-0091 EA 12" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 317.12 56.72 
. 

 33 42 26 16-0092 EA 15" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 364.66 60.76 
. 

 33 42 26 16-0093 EA 18" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 431.05 64.81 
. 

 33 42 26 16-0094 EA 21" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 532.72 70.89 
. 

 33 42 26 16-0095 EA 24" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 693.01 76.97 
. 

 33 42 26 16-0096 EA 30" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,034.24 87.10 
. 

 33 42 26 16-0097 EA 36" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,400.34 101.94 
. 

 33 42 26 16-0098 EA 36" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,739.84 101.94 
. 

 33 42 26 16-0099 EA 42" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 2,217.60 118.92 
. 

 33 42 26 16-0100 EA 48" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 3,160.64 135.92 
. 

 33 42 26 16-0101 EA 54" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 3,503.56 169.90 
. 

 33 42 26 16-0102 EA 60" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 4,718.89 203.87 
. 

 33 42 26 16-0103 EA 66" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 5,354.88 305.82 
. 

 33 42 26 16-0104 EA 72" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 6,269.90 407.75 
. 

 33 42 26 16-0105 EA 78" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 6,846.74 437.48 
. 

 33 42 26 16-0106 EA 84" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 7,225.32 467.21 
. 

 33 42 26 16-0107 EA 90" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 9,867.62 509.69 
. 

 33 42 26 16-0108 EA 96" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section .................................................................... 10,922.23 552.16 

XXXXXXX 
. 
 33 42 26 16-0109  Toe Plate Extensions For Corrugated Aluminum Pipe End Section (33 42 26 16-0089) 
. 
. 

 33 42 26 16-0110 EA Toe Plate Extension For 12" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 49.63  
. 

 33 42 26 16-0111 EA Toe Plate Extension For 15" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 52.59  
. 

 33 42 26 16-0112 EA Toe Plate Extension For 18" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 57.00  
. 

 33 42 26 16-0113 EA Toe Plate Extension For 21" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 64.12  
. 

 33 42 26 16-0114 EA Toe Plate Extension For 24" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................... 68.05  
. 

 33 42 26 16-0115 EA Toe Plate Extension For 30" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................... 88.22  
. 

 33 42 26 16-0116 EA Toe Plate Extension For 36" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................. 105.11  
. 

 33 42 26 16-0117 EA Toe Plate Extension For 36" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 110.78  
. 

 33 42 26 16-0118 EA Toe Plate Extension For 42" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 121.50  
. 

 33 42 26 16-0119 EA Toe Plate Extension For 48" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 137.33  
. 

 33 42 26 16-0120 EA Toe Plate Extension For 54" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 162.27  
. 

 33 42 26 16-0121 EA Toe Plate Extension For 60" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 225.91  
. 

 33 42 26 16-0122 EA Toe Plate Extension For 66" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 243.87  
. 

 33 42 26 16-0123 EA Toe Plate Extension For 72" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 310.13  
. 

 33 42 26 16-0124 EA Toe Plate Extension For 78" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 335.74  
. 

 33 42 26 16-0125 EA Toe Plate Extension For 84" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 357.80  
. 

 33 42 26 16-0126 EA Toe Plate Extension For 90" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 380.96  
. 

 33 42 26 16-0127 EA Toe Plate Extension For 96" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................. 404.41  

XXXXXXX 
. 
 33 42 26 16-0128  Corrugated Aluminum Pipe-Arch End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0129  Corrugated Aluminum Pipe-Arch End Sections (33 42 26 16-0128) 
. 
. 

 33 42 26 16-0130 EA 17" x 13" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 375.64 60.76 
. 

 33 42 26 16-0131 EA 21" x 15" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 457.80 64.81 
. 

 33 42 26 16-0132 EA 24" x 18" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 497.24 70.89 
. 

 33 42 26 16-0133 EA 28" x 20" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 536.64 76.97 
. 

 33 42 26 16-0134 EA 35" x 24" 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 799.68 87.10 
. 

 33 42 26 16-0135 EA 42" x 29" 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 1,415.94 101.94 
. 

 33 42 26 16-0136 EA 42" x 29" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 1,502.02 101.94 
. 

 33 42 26 16-0137 EA 49" x 33" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 2,005.30 118.92 
. 

 33 42 26 16-0138 EA 57" x 38" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 3,077.96 135.92 
. 

 33 42 26 16-0139 EA 64" x 43" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 3,526.01 169.90 
. 

 33 42 26 16-0140 EA 71" x 47" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 4,263.05 203.87 
. 

 33 42 26 16-0141 EA 77" x 52" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 7,136.69 305.82 
. 

 33 42 26 16-0142 EA 83" x 57" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 7,502.18 407.75 
. 

 33 42 26 16-0143 EA 87" x 63" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 8,167.69 437.48 
. 

 33 42 26 16-0144 EA 95" x 67" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 8,526.44 467.21 
. 

 33 42 26 16-0145 EA 103" x 71" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................. 9,293.94 509.69 
. 

 33 42 26 16-0146 EA 112" x 75" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................. 9,847.44 552.16 

XXXXXXX 
. 
 33 42 26 16-0147  Toe Plate Extensions For Corrugated Aluminum Pipe-Arch End Section (33 42 

26 16-0128) 
. 
. 

 33 42 26 16-0148 EA Toe Plate Extension For 17" x 13", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 52.59  
. 

 33 42 26 16-0149 EA Toe Plate Extension For 21" x 15", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 57.00  
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. 
 33 42 26 16-0150 EA Toe Plate Extension For 24" x 18", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 60.15  

. 
 33 42 26 16-0151 EA Toe Plate Extension For 28" x 20", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 65.87  

. 
 33 42 26 16-0152 EA Toe Plate Extension For 35" x 24", 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 75.75  

. 
 33 42 26 16-0153 EA Toe Plate Extension For 42" x 29", 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 97.94  

. 
 33 42 26 16-0154 EA Toe Plate Extension For 42" x 29", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 106.98  

. 
 33 42 26 16-0155 EA Toe Plate Extension For 49" x 33", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 121.50  

. 
 33 42 26 16-0156 EA Toe Plate Extension For 57" x 38", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 137.33  

. 
 33 42 26 16-0157 EA Toe Plate Extension For 64" x 43", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 162.27  

. 
 33 42 26 16-0158 EA Toe Plate Extension For 71" x 47", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................... 205.80  

. 
 33 42 26 16-0159 EA Toe Plate Extension For 77" x 52", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................... 260.71  

. 
 33 42 26 16-0160 EA Toe Plate Extension For 83" x 57", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................... 352.22  

. 
 33 42 26 16-0161 EA Toe Plate Extension For 87" x 63", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................... 399.81  

. 
 33 42 26 16-0162 EA Toe Plate Extension For 95" x 67", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................... 418.91  

. 
 33 42 26 16-0163 EA Toe Plate Extension For 103" x 71", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................. 434.58  

. 
 33 42 26 16-0164 EA Toe Plate Extension For 112" x 75", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................. 453.66  

XXXXXXX 
. 
 33 42 26 16-0165  Low Slope Corrugated Steel Pipe End Sections And Accessories (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0166  4:1 Corrugated Steel Pipe End Sections (33 42 26 16-0165) 
. 
. 

 33 42 26 16-0167 EA 15" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ....................................................................................................... 481.02 60.76 
. 

 33 42 26 16-0168 EA 18" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ....................................................................................................... 617.57 64.81 
. 

 33 42 26 16-0169 EA 21" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ....................................................................................................... 754.99 70.89 
. 

 33 42 26 16-0170 EA 24" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ....................................................................................................... 902.10 76.97 
. 

 33 42 26 16-0171 EA 30" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ....................................................................................................... 955.20 87.10 
. 

 33 42 26 16-0172 EA 36" 16 Gauge, 4:1 Corrugated Steel Pipe End Section .................................................................................................... 1,244.30 101.94 
. 

 33 42 26 16-0173 EA 42" 16 Gauge, 4:1 Corrugated Steel Pipe End Section .................................................................................................... 1,962.89 118.92 

XXXXXXX 
. 
 33 42 26 16-0174  3" Diameter Parallel Safety Bar For 4:1 Corrugated Steel Pipe End 

Sections (33 42 26 16-0165) 
Note: Includes nut and bolt set. 

. 

. 
 33 42 26 16-0175 EA 3" Diameter Parallel Safety Bar For 15" 4:1 Corrugated Steel Pipe End Section ................................................................ 341.03  

. 
 33 42 26 16-0176 EA 3" Diameter Parallel Safety Bar For 18" 4:1 Corrugated Steel Pipe End Section ................................................................ 679.91  

. 
 33 42 26 16-0177 EA 3" Diameter Parallel Safety Bar For 21" 4:1 Corrugated Steel Pipe End Section ................................................................ 746.11  

. 
 33 42 26 16-0178 EA 3" Diameter Parallel Safety Bar For 24" 4:1 Corrugated Steel Pipe End Section ................................................................ 775.91  

XXXXXXX 
. 
 33 42 26 16-0179  6:1 Corrugated Steel Pipe End Sections (33 42 26 16-0165) 
. 
. 

 33 42 26 16-0180 EA 15" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ....................................................................................................... 503.32 60.76 
. 

 33 42 26 16-0181 EA 18" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ....................................................................................................... 657.66 64.81 
. 

 33 42 26 16-0182 EA 21" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ....................................................................................................... 872.99 70.89 
. 

 33 42 26 16-0183 EA 24" 16 Gauge, 6:1 Corrugated Steel Pipe End Section .................................................................................................... 1,024.74 76.97 
. 

 33 42 26 16-0184 EA 30" 16 Gauge, 6:1 Corrugated Steel Pipe End Section .................................................................................................... 1,215.54 87.10 
. 

 33 42 26 16-0185 EA 36" 16 Gauge, 6:1 Corrugated Steel Pipe End Section .................................................................................................... 1,474.09 101.94 
. 

 33 42 26 16-0186 EA 42" 16 Gauge, 6:1 Corrugated Steel Pipe End Section .................................................................................................... 2,250.40 118.92 

XXXXXXX 
. 
 33 42 26 16-0187  3" Diameter Parallel Safety Bar For 6:1 Corrugated Steel Pipe End 

Sections (33 42 26 16-0165) 
Note: Includes nut and bolt set. 

. 

. 
 33 42 26 16-0188 EA 3" Diameter Parallel Safety Bar For 15" 6:1 Corrugated Steel Pipe End Section ................................................................ 661.23  

. 
 33 42 26 16-0189 EA 3" Diameter Parallel Safety Bar For 18" 6:1 Corrugated Steel Pipe End Section ................................................................ 702.20  

. 
 33 42 26 16-0190 EA 3" Diameter Parallel Safety Bar For 21" 6:1 Corrugated Steel Pipe End Section ................................................................ 772.44  

. 
 33 42 26 16-0191 EA 3" Diameter Parallel Safety Bar For 24" 6:1 Corrugated Steel Pipe End Section ................................................................ 812.36  

XXXXXXX 
. 
 33 42 26 16-0192  Toe Plate Extensions For Low Slope Corrugated Steel Pipe End Section (33 42 

26 16-0165) 
. 
. 

 33 42 26 16-0193 EA Toe Plate Extension For 15" Low Slope Corrugated Steel Pipe End Section ....................................................................... 58.50  
. 

 33 42 26 16-0194 EA Toe Plate Extension For 18" Low Slope Corrugated Steel Pipe End Section ....................................................................... 65.57  
. 

 33 42 26 16-0195 EA Toe Plate Extension For 21" Low Slope Corrugated Steel Pipe End Section ....................................................................... 71.36  
. 

 33 42 26 16-0196 EA Toe Plate Extension For 24" Low Slope Corrugated Steel Pipe End Section ....................................................................... 79.64  
. 

 33 42 26 16-0197 EA Toe Plate Extension For 30" Low Slope Corrugated Steel Pipe End Section ..................................................................... 119.75  
. 

 33 42 26 16-0198 EA Toe Plate Extension For 36" Low Slope Corrugated Steel Pipe End Section ..................................................................... 128.52  
. 

 33 42 26 16-0199 EA Toe Plate Extension For 42" Low Slope Corrugated Steel Pipe End Section ..................................................................... 172.05  

XXXXXXX 
. 
 33 42 26 16-0200  Low Slope Corrugated Steel Pipe-Arch End Sections And Accessories (33 42 26 

16-0001) 
. 
. 
 33 42 26 16-0201  4:1 Corrugated Steel Pipe-Arch End Section (33 42 26 16-0200) 
. 
. 

 33 42 26 16-0202 EA 21" x 15" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 570.61 64.81 
. 

 33 42 26 16-0203 EA 24" x 18" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 714.54 70.89 
. 

 33 42 26 16-0204 EA 28" x 20" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 844.81 76.97 
. 

 33 42 26 16-0205 EA 35" x 24" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section .................................................................................. 1,584.18 87.10 

XXXXXXX 
. 
 33 42 26 16-0206  3" Diameter Parallel Safety Bar For 4:1 Corrugated Steel Pipe-Arch End 

Sections (33 42 26 16-0200) 
Note: Includes nut and bolt set. 
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. 

. 
 33 42 26 16-0207 EA 3" Diameter Parallel Safety Bar For 21" x 15" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 405.81  

. 
 33 42 26 16-0208 EA 3" Diameter Parallel Safety Bar For 24" x 18" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 736.29  

. 
 33 42 26 16-0209 EA 3" Diameter Parallel Safety Bar For 28" x 20" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 775.91  

. 
 33 42 26 16-0210 EA 3" Diameter Parallel Safety Bar For 35" x 24" 4:1 Corrugated Steel Pipe-Arch End Section ........................................... 1,140.33  

XXXXXXX 
. 
 33 42 26 16-0211  Toe Plate Extensions For Low Slope Corrugated Steel Pipe-Arch End 

Section (33 42 26 16-0200) 
. 
. 

 33 42 26 16-0212 EA Toe Plate Extension For 21" x 15" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 59.17  
. 

 33 42 26 16-0213 EA Toe Plate Extension For 24" x 18" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 67.07  
. 

 33 42 26 16-0214 EA Toe Plate Extension For 28" x 20" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 73.11  
. 

 33 42 26 16-0215 EA Toe Plate Extension For 35" x 24" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 87.34  

XXXXXXX 
. 
 33 42 26 19  Corrugated High-Density Polyethylene (HDPE) End Sections for 

Stormwater Piping (33 42 26) 
. 
. 
 33 42 26 19-0001  Corrugated High Density Polyethylene (HDPE) Pipe End Sections (33 42 26 19) 
. 
. 

 33 42 26 19-0002 EA 4" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 53.94 19.29 
. 

 33 42 26 19-0003 EA 6" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 97.84 28.93 
. 

 33 42 26 19-0004 EA 8" End Section, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 131.65 36.17 
. 

 33 42 26 19-0005 EA 10" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 207.68 57.87 
. 

 33 42 26 19-0006 EA 12" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 245.26 65.10 
. 

 33 42 26 19-0007 EA 15" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 260.65 69.92 
. 

 33 42 26 19-0008 EA 18" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 308.19 77.16 
. 

 33 42 26 19-0009 EA 24" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 395.13 91.62 
. 

 33 42 26 19-0010 EA 30" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 782.42 103.67 
. 

 33 42 26 19-0011 EA 36" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 950.31 115.73 

XXXXXXX 
. 
 33 42 26 23  Concrete End Sections for Stormwater Piping (33 42 26)
. 
. 
 33 42 26 23-0001  Precast Concrete End Sections (33 42 26 23) 
. 
. 
 33 42 26 23-0002  Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0003 EA 12" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 464.22 95.04 
. 

 33 42 26 23-0004 EA 15" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 619.59 117.64 
. 

 33 42 26 23-0005 EA 18" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 768.35 148.92 
. 

 33 42 26 23-0006 EA 21" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 884.33 178.07 
. 

 33 42 26 23-0007 EA 24" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 946.00 206.11 
. 

 33 42 26 23-0008 EA 27" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,190.36 253.15 
. 

 33 42 26 23-0009 EA 30" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,488.73 380.22 
. 

 33 42 26 23-0010 EA 36" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,841.67 479.78 
. 

 33 42 26 23-0011 EA 42" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,235.54 601.86 
. 

 33 42 26 23-0012 EA 48" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,456.74 678.73 
. 

 33 42 26 23-0013 EA 54" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,686.49 760.28 
. 

 33 42 26 23-0014 EA 60" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,922.35 845.23 

XXXXXXX 
. 
 33 42 26 23-0015  Flared Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0016 EA 12" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 574.56 98.96 
. 

 33 42 26 23-0017 EA 15" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 693.08 123.34 
. 

 33 42 26 23-0018 EA 18" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 843.64 156.14 
. 

 33 42 26 23-0019 EA 21" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 966.86 186.72 
. 

 33 42 26 23-0020 EA 24" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,175.74 216.11 
. 

 33 42 26 23-0021 EA 27" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,447.10 345.14 
. 

 33 42 26 23-0022 EA 30" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,545.72 475.20 
. 

 33 42 26 23-0023 EA 36" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,073.78 599.73 
. 

 33 42 26 23-0024 EA 42" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,499.83 752.47 
. 

 33 42 26 23-0025 EA 48" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,716.84 848.63 
. 

 33 42 26 23-0026 EA 54" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,039.26 950.48 
. 

 33 42 26 23-0027 EA 60" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,368.42 1,055.74 

XXXXXXX 
. 
 33 42 31  Stormwater Area Drains and Inlets (33 42)
. 
. 
 33 42 31 00-0001  Storm Drains (33 42 31) 

See CSI section 33 05 61 00-0001 for manhole structures. 
. 
. 
 33 42 31 00-0002  Catch Basins And Inlet Basins (33 42 31 00-0001) 

Note: Includes base slab, opening and grout. Excludes frame, grate, excavation and backfill. 
. 
. 
 33 42 31 00-0003  Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0004  3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0005 EA  2' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 1,780.45 293.15 
. 

 33 42 31 00-0006 EA  3' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 2,139.57 343.48 
. 

 33 42 31 00-0007 EA  4' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 2,498.69 393.72 
. 

 33 42 31 00-0008 EA  5' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 2,857.81 444.05 
. 

 33 42 31 00-0009 EA  6' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 3,216.92 494.30 

XXXXXXX 
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. 
 33 42 31 00-0010  3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0011 EA  2' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin .................................................................... 2,434.46 291.38 
. 

 33 42 31 00-0012 EA  3' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin .................................................................... 2,977.63 388.51 
. 

 33 42 31 00-0013 EA  4' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin .................................................................... 3,744.92 529.79 
. 

 33 42 31 00-0014 EA  5' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin .................................................................... 4,604.94 618.09 
. 

 33 42 31 00-0015 EA  6' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin .................................................................... 5,218.35 706.39 

XXXXXXX 
. 
 33 42 31 00-0016  4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0017 EA  2' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 2,625.17 317.87 
. 

 33 42 31 00-0018 EA  3' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 3,643.14 441.49 
. 

 33 42 31 00-0019 EA  4' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 4,385.55 573.94 
. 

 33 42 31 00-0020 EA  5' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 5,062.44 662.24 
. 

 33 42 31 00-0021 EA  6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................. 6,406.44 847.66 

XXXXXXX 
. 
 33 42 31 00-0022  Cast In Place, Catch Basin (33 42 31 00-0002) 

Note: Inside span, overall depth. Includes concrete, forms, rebar (where required), finish and curing. 
. 
. 
 33 42 31 00-0023  3' x 3', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0024 EA 3' Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 2,082.02 354.43 
. 

 33 42 31 00-0025 EA 3'-6" Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,207.43 376.85 
. 

 33 42 31 00-0026 EA 4' Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 2,403.41 404.76 
. 

 33 42 31 00-0027 EA 4'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,731.92 448.03 
. 

 33 42 31 00-0028 EA 5' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 2,939.58 476.90 
. 

 33 42 31 00-0029 EA 5'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,079.15 500.12 
. 

 33 42 31 00-0030 EA 6' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 3,286.97 528.99 
. 

 33 42 31 00-0031 EA 6'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,422.97 552.30 
. 

 33 42 31 00-0032 EA 7' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 3,631.94 581.09 
. 

 33 42 31 00-0033 EA 7'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,770.37 604.40 
. 

 33 42 31 00-0034 EA 8' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 3,978.10 633.28 
. 

 33 42 31 00-0035 VLF >8' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin.............................................................................................. 497.29 79.12 

XXXXXXX 
. 
 33 42 31 00-0036  3'-6" x 3'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0037 EA 3' Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 2,396.52 409.70 
. 

 33 42 31 00-0038 EA 3'-6" Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................... 2,554.66 438.49 
. 

 33 42 31 00-0039 EA 4' Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 2,760.12 467.36 
. 

 33 42 31 00-0040 EA 4'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,144.45 517.61 
. 

 33 42 31 00-0041 EA 5' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,373.42 550.27 
. 

 33 42 31 00-0042 EA 5'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,534.15 577.38 
. 

 33 42 31 00-0043 EA 6' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,766.51 610.06 
. 

 33 42 31 00-0044 EA 6'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,927.25 637.16 
. 

 33 42 31 00-0045 EA 7' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,157.28 669.83 
. 

 33 42 31 00-0046 EA 7'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,319.17 696.93 
. 

 33 42 31 00-0047 EA 8' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,549.31 729.61 
. 

 33 42 31 00-0048 VLF >8' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ..................................................................................... 568.68 91.22 

XXXXXXX 
. 
 33 42 31 00-0049  4' x 4', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0050 EA 3' Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 2,732.97 468.69 
. 

 33 42 31 00-0051 EA 3'-6" Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,900.61 498.44 
. 

 33 42 31 00-0052 EA 4' Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 3,137.64 533.67 
. 

 33 42 31 00-0053 EA 4'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,578.31 590.98 
. 

 33 42 31 00-0054 EA 5' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 3,831.90 627.44 
. 

 33 42 31 00-0055 EA 5'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,016.03 658.43 
. 

 33 42 31 00-0056 EA 6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 4,269.63 694.90 
. 

 33 42 31 00-0057 EA 6'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,452.58 725.90 
. 

 33 42 31 00-0058 EA 7' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 4,706.19 762.37 
. 

 33 42 31 00-0059 EA 7'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,890.31 793.36 
. 

 33 42 31 00-0060 EA 8' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 5,143.91 829.92 
. 

 33 42 31 00-0061 VLF >8' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin.............................................................................................. 642.95 103.75 

XXXXXXX 
. 
 33 42 31 00-0062  4'-6" x 4'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0063 EA 3' Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,150.89 543.47 
. 

 33 42 31 00-0064 EA 3'-6" Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,345.72 574.20 
. 

 33 42 31 00-0065 EA 4' Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,607.70 613.94 
. 

 33 42 31 00-0066 EA 4'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,110.55 679.10 
. 

 33 42 31 00-0067 EA 5' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,391.96 720.24 
. 

 33 42 31 00-0068 EA 5'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,603.98 755.84 
. 

 33 42 31 00-0069 EA 6' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,886.56 796.98 
. 

 33 42 31 00-0070 EA 6'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,098.57 832.65 
. 

 33 42 31 00-0071 EA 7' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,379.99 873.79 
. 

 33 42 31 00-0072 EA 7'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,590.84 909.38 
. 

 33 42 31 00-0073 EA 8' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,874.58 950.53 
. 

 33 42 31 00-0074 VLF >8' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ..................................................................................... 734.37 118.85 

XXXXXXX 
. 
 33 42 31 00-0075  5' x 5', Cast In Place, Catch Basins (33 42 31 00-0022) 
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. 

. 
 33 42 31 00-0076 EA 4' Deep, 5' x 5' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 4,041.30 689.34 

. 
 33 42 31 00-0077 EA 4'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,601.45 761.75 

. 
 33 42 31 00-0078 EA 5' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 4,907.84 806.87 

. 
 33 42 31 00-0079 EA 5'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,143.70 846.43 

. 
 33 42 31 00-0080 EA 6' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 5,446.61 891.45 

. 
 33 42 31 00-0081 EA 6'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,683.61 931.01 

. 
 33 42 31 00-0082 EA 7' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 5,988.85 976.13 

. 
 33 42 31 00-0083 EA 7'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,222.36 1,015.69 

. 
 33 42 31 00-0084 EA 8' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 6,528.77 1,060.73 

. 
 33 42 31 00-0085 VLF >8' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................... 1,105.97 132.62 

XXXXXXX 
. 
 33 42 31 00-0086  5'-6" x 5'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0087 EA 4' Deep, 5'-6" x 5'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,494.96 768.72 
. 

 33 42 31 00-0088 EA 4'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,264.52 870.18 
. 

 33 42 31 00-0089 EA 5' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,602.97 920.33 
. 

 33 42 31 00-0090 EA 5'-6" Deep, 5'-6" x 5' x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,870.86 965.27 
. 

 33 42 31 00-0091 EA 6' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,211.65 1,015.78 
. 

 33 42 31 00-0092 EA 6'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 6,480.71 1,060.73 
. 

 33 42 31 00-0093 EA 7' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,819.16 1,111.24 
. 

 33 42 31 00-0094 EA 7'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,087.07 1,156.17 
. 

 33 42 31 00-0095 EA 8' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,425.53 1,206.68 
. 

 33 42 31 00-0096 VLF >8' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ..................................................................................... 928.19 150.82 

XXXXXXX 
. 
 33 42 31 00-0097  6' x 6', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0098 EA 4' Deep, 6' x 6' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 4,973.28 851.82 
. 

 33 42 31 00-0099 EA 4'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,821.06 963.15 
. 

 33 42 31 00-0100 EA 5' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 6,185.03 1,017.73 
. 

 33 42 31 00-0101 EA 5'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,477.29 1,066.73 
. 

 33 42 31 00-0102 EA 6' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 6,840.10 1,121.30 
. 

 33 42 31 00-0103 EA 6'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,134.68 1,170.30 
. 

 33 42 31 00-0104 EA 7' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 7,496.34 1,224.87 
. 

 33 42 31 00-0105 EA 7'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,789.76 1,273.88 
. 

 33 42 31 00-0106 EA 8' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 8,153.73 1,328.44 
. 

 33 42 31 00-0107 VLF >8' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................... 1,019.26 166.08 

XXXXXXX 
. 
 33 42 31 00-0108  6'-6" x 6'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0109 EA 4' Deep, 6'-6" x 6'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,472.74 938.87 
. 

 33 42 31 00-0110 EA 4'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 6,590.64 1,087.74 
. 

 33 42 31 00-0111 EA 5' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,989.50 1,148.14 
. 

 33 42 31 00-0112 EA 5'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,318.89 1,202.98 
. 

 33 42 31 00-0113 EA 6' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 7,717.76 1,263.28 
. 

 33 42 31 00-0114 EA 6'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,047.14 1,318.20 
. 

 33 42 31 00-0115 EA 7' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 8,446.01 1,378.51 
. 

 33 42 31 00-0116 EA 7'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,775.39 1,433.34 
. 

 33 42 31 00-0117 EA 8' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 9,176.59 1,493.74 
. 

 33 42 31 00-0118 VLF >8' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................. 1,147.02 186.75 

XXXXXXX 
. 
 33 42 31 00-0119  7' x 7', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0120 EA 4' Deep, 7' x 7' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 5,994.68 1,029.74 
. 

 33 42 31 00-0121 EA 4'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,217.27 1,192.20 
. 

 33 42 31 00-0122 EA 5' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 7,642.19 1,256.83 
. 

 33 42 31 00-0123 EA 5'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,995.38 1,315.82 
. 

 33 42 31 00-0124 EA 6' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 8,421.36 1,380.36 
. 

 33 42 31 00-0125 EA 6'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 8,774.56 1,439.44 
. 

 33 42 31 00-0126 EA 7' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 9,199.47 1,503.98 
. 

 33 42 31 00-0127 EA 7'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 9,553.83 1,563.05 
. 

 33 42 31 00-0128 EA 8' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 9,978.66 1,627.60 
. 

 33 42 31 00-0129 VLF >8' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................... 1,247.37 203.44 

XXXXXXX 
. 
 33 42 31 00-0130  7'-6" x 7'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0131 EA 4' Deep, 7'-6" x 7'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 6,755.54 1,155.74 
. 

 33 42 31 00-0132 EA 4'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,870.03 1,300.89 
. 

 33 42 31 00-0133 EA 5' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 8,318.67 1,369.68 
. 

 33 42 31 00-0134 EA 5'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,699.08 1,432.90 
. 

 33 42 31 00-0135 EA 6' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 9,148.79 1,501.68 
. 

 33 42 31 00-0136 EA 6'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 9,529.19 1,564.90 
. 

 33 42 31 00-0137 EA 7' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 9,977.83 1,633.69 
. 

 33 42 31 00-0138 EA 7'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................. 10,358.23 1,696.91 
. 

 33 42 31 00-0139 EA 8' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................. 10,808.03 1,765.69 
. 

 33 42 31 00-0140 VLF >8' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................. 1,350.98 220.75 

XXXXXXX 
. 
 33 42 31 00-0141  8' x 8', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0142 EA 4' Deep, 8' x 8' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 7,342.86 1,257.45 
. 

 33 42 31 00-0143 EA 4'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 8,546.42 1,413.83 
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. 
 33 42 31 00-0144 EA 5' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 9,020.04 1,486.77 

. 
 33 42 31 00-0145 EA 5'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 9,426.48 1,554.23 

. 
 33 42 31 00-0146 EA 6' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 9,899.99 1,627.16 

. 
 33 42 31 00-0147 EA 6'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ...................................................................................... 10,304.14 1,694.62 

. 
 33 42 31 00-0148 EA 7' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................... 10,779.97 1,767.55 

. 
 33 42 31 00-0149 EA 7'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ...................................................................................... 11,186.42 1,835.01 

. 
 33 42 31 00-0150 EA 8' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................... 11,652.11 1,907.94 

. 
 33 42 31 00-0151 VLF >8' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin........................................................................................... 1,457.49 238.49 

XXXXXXX 
. 
 33 42 31 00-0152  Precast Concrete Catch Basins (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0153  1'-6" Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0154 EA 4' Deep, 1'-6" Diameter Precast Catch Basins .................................................................................................................... 701.11 173.05 
. 

 33 42 31 00-0155 EA 6' Deep, 1'-6" Diameter Precast Catch Basins .................................................................................................................... 953.29 259.59 
. 

 33 42 31 00-0156 EA 8' Deep, 1'-6" Diameter Precast Catch Basins ................................................................................................................. 1,189.49 337.46 
. 

 33 42 31 00-0157 EA 10' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,434.63 398.90 
. 

 33 42 31 00-0158 EA 12' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,747.84 506.19 
. 

 33 42 31 00-0159 EA 14' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,993.08 584.08 
. 

 33 42 31 00-0160 VLF Vertical Linear Foot Over 14' Deep, 1'-6" Diameter Precast Catch Basins ......................................................................... 137.04 38.94 

XXXXXXX 
. 
 33 42 31 00-0161  2' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0162 EA 4' Deep, 2' Diameter Precast Catch Basin .......................................................................................................................... 804.51 192.53 
. 

 33 42 31 00-0163 EA 6' Deep, 2' Diameter Precast Catch Basin ....................................................................................................................... 1,087.63 285.55 
. 

 33 42 31 00-0164 EA 8' Deep, 2' Diameter Precast Catch Basin ....................................................................................................................... 1,352.56 376.40 
. 

 33 42 31 00-0165 EA 10' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 1,627.38 439.14 
. 

 33 42 31 00-0166 EA 12' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 1,991.98 562.44 
. 

 33 42 31 00-0167 EA 14' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 2,268.80 648.97 
. 

 33 42 31 00-0168 VLF Vertical Linear Foot Over 14' Deep, 2' Diameter Precast Catch Basin ............................................................................... 155.96 46.73 

XXXXXXX 
. 
 33 42 31 00-0169  3' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0170 EA 4' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,098.54 227.14 
. 

 33 42 31 00-0171 EA 6' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,465.08 335.73 
. 

 33 42 31 00-0172 EA 8' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,811.19 443.46 
. 

 33 42 31 00-0173 EA 10' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,256.08 553.79 
. 

 33 42 31 00-0174 EA 12' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,654.29 660.22 
. 

 33 42 31 00-0175 EA 14' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 3,033.41 768.38 
. 

 33 42 31 00-0176 VLF Vertical Linear Foot Over 14' Deep, 3' Diameter Precast Catch Basin ............................................................................... 205.97 54.88 

XXXXXXX 
. 
 33 42 31 00-0177  4' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0178 EA 4' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 1,358.29 252.67 
. 

 33 42 31 00-0179 EA 6' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 1,743.21 346.12 
. 

 33 42 31 00-0180 EA 8' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 2,260.48 519.17 
. 

 33 42 31 00-0181 EA 10' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 2,820.11 648.97 
. 

 33 42 31 00-0182 EA 12' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 3,318.98 778.77 
. 

 33 42 31 00-0183 EA 14' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 3,794.86 908.56 
. 

 33 42 31 00-0184 VLF Vertical Linear Foot Over 14' Deep, 4' Diameter Precast Catch Basin ............................................................................... 256.98 64.89 

XXXXXXX 
. 
 33 42 31 00-0185  5' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0186 EA 4' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 1,820.71 346.12 
. 

 33 42 31 00-0187 EA 6' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 2,432.70 519.17 
. 

 33 42 31 00-0188 EA 8' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 3,047.26 692.24 
. 

 33 42 31 00-0189 EA 10' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 3,705.82 865.29 
. 

 33 42 31 00-0190 EA 12' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 4,349.73 1,038.36 
. 

 33 42 31 00-0191 EA 14' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 5,050.69 1,211.41 
. 

 33 42 31 00-0192 VLF Vertical Linear Foot Over 14' Deep, 5' Diameter Precast Catch Basin ............................................................................... 341.69 86.53 

XXXXXXX 
. 
 33 42 31 00-0193  6' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0194 EA 4' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 2,647.98 519.17 
. 

 33 42 31 00-0195 EA 6' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 3,491.20 778.77 
. 

 33 42 31 00-0196 EA 8' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 4,408.10 1,038.36 
. 

 33 42 31 00-0197 EA 10' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 5,488.60 1,297.94 
. 

 33 42 31 00-0198 EA 12' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 6,526.05 1,557.53 
. 

 33 42 31 00-0199 EA 14' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 7,527.19 1,817.12 
. 

 33 42 31 00-0200 VLF Vertical Linear Foot Over 14' Deep, 6' Diameter Precast Catch Basin ............................................................................... 508.30 129.80 

XXXXXXX 
. 
 33 42 31 00-0201  Precast Catch Basins Accessories (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0202 EA Single Or Double Wing Slab Top With Throat .................................................................................................................. 1,263.27 562.44 
. 

 33 42 31 00-0203 EA 4' x 4' Weir Box, Precast Catch Basin ................................................................................................................................. 832.57 69.23 
. 

 33 42 31 00-0204 EA 4' Diameter Inlet Round To Square Adapter, Precast Catch Basin ..................................................................................... 420.61 73.55 
. 

 33 42 31 00-0205 EA 3' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 504.60 108.16 
    For Each Additional Inch In Height, Add  66.06 
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. 
 33 42 31 00-0206 EA 4' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 592.24 129.80 

    For Each Additional Inch In Height, Add  77.06 
. 

 33 42 31 00-0207 EA 5' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 691.14 151.43 
    For Each Additional Inch In Height, Add  89.99 

. 
 33 42 31 00-0208 EA 6' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 829.37 216.32 

    For Each Additional Inch In Height, Add  102.22 
. 

 33 42 31 00-0209 EA Adjust Existing Catch Basin Inlet Grate To Match Grade .................................................................................................... 519.14  

XXXXXXX 
. 
 33 42 31 00-0210  Catch Basin Risers (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0211 EA Up To 860 Square Inch, Up to 2" Rise, Catch Basin Riser .................................................................................................. 271.46  
. 

 33 42 31 00-0212 EA >860 To 1140 Square Inch, Up To 2" Rise, Catch Basin Riser ........................................................................................... 299.93  
. 

 33 42 31 00-0213 EA >1140 Square Inch, Up To 2" Rise, Catch Basin Riser ....................................................................................................... 333.67  
. 

 33 42 31 00-0214 EA Up To 860 Square Inch, >2" To 3" Rise, Catch Basin Riser ................................................................................................ 291.83  
. 

 33 42 31 00-0215 EA >860 To 1140 Square Inch, >2" To 3" Rise, Catch Basin Riser .......................................................................................... 322.21  
. 

 33 42 31 00-0216 EA >1140 Square Inch, >2" To 3" Rise, Catch Basin Riser ...................................................................................................... 359.58  
. 

 33 42 31 00-0217 EA Up To 860 Square Inch, >3" To 4" Rise, Catch Basin Riser ................................................................................................ 321.36  
. 

 33 42 31 00-0218 EA >860 To 1140 Square Inch, >3" To 4" Rise, Catch Basin Riser .......................................................................................... 348.46  
. 

 33 42 31 00-0219 EA >1140 Square Inch, >3" To 4" Rise, Catch Basin Riser ...................................................................................................... 386.00  

XXXXXXX 
. 
 33 42 31 00-0220  Cast In Place, Storm Drain Cleanout (33 42 31 00-0002) 

Note: Inside span. 
. 
. 

 33 42 31 00-0221 EA 6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout .............................................................................. 4,429.62 699.14 
. 

 33 42 31 00-0222 EA 6' Deep, 4' x 5' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout .............................................................................. 5,043.94 797.86 
. 

 33 42 31 00-0223 EA 6' Deep, 4' x 6' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout .............................................................................. 5,722.36 905.50 
. 

 33 42 31 00-0224 EA 7' Deep, 4' x 7' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout .............................................................................. 6,872.28 1,086.24 
. 

 33 42 31 00-0225 EA 8' Deep, 4' x 8' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout .............................................................................. 8,315.84 1,311.40 

XXXXXXX 
. 
 33 42 31 00-0226  Precast Concrete Inlet Boxes (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0227  Precast Concrete Inlet Boxes (33 42 31 00-0226) 
. 
. 
 33 42 31 00-0228  24" x 24" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 

Note: Yard inlet. 
. 
. 
 33 42 31 00-0229  24" x 24" ID, Precast Concrete Inlet Boxes (33 42 31 00-0228) 
. 
. 

 33 42 31 00-0230 EA 24" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 619.03 60.57 
. 

 33 42 31 00-0231 EA 30" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 727.97 73.55 
. 

 33 42 31 00-0232 EA 36" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 836.90 86.53 
. 

 33 42 31 00-0233 EA 42" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 946.93 100.05 

XXXXXXX 
. 
 33 42 31 00-0234  24" x 24" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0228) 
. 
. 

 33 42 31 00-0235 EA 6" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................... 156.53  
. 

 33 42 31 00-0236 EA 12" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 252.49  
. 

 33 42 31 00-0237 EA 18" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 357.10  
. 

 33 42 31 00-0238 EA 24" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 461.72  
. 

 33 42 31 00-0239 EA 30" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 566.34  
. 

 33 42 31 00-0240 EA 36" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................. 670.94  

XXXXXXX 
. 
 33 42 31 00-0241  22" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0242  22" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0241) 
. 
. 

 33 42 31 00-0243 EA 36" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,272.85 169.90 
. 

 33 42 31 00-0244 EA 42" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,432.29 196.44 
. 

 33 42 31 00-0245 EA 48" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,591.71 222.99 
. 

 33 42 31 00-0246 EA 54" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,751.28 249.59 
. 

 33 42 31 00-0247 EA 60" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,910.83 276.21 
. 

 33 42 31 00-0248 EA 66" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,070.40 302.82 
. 

 33 42 31 00-0249 EA 72" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,229.96 329.42 

XXXXXXX 
. 
 33 42 31 00-0250  22" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0241) 
. 
. 

 33 42 31 00-0251 EA 6" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................... 306.59  
. 

 33 42 31 00-0252 EA 12" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 492.04  
. 

 33 42 31 00-0253 EA 18" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 535.34  
. 

 33 42 31 00-0254 EA 24" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 684.95  
. 

 33 42 31 00-0255 EA 30" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 834.55  
. 

 33 42 31 00-0256 EA 36" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 977.83  
. 

 33 42 31 00-0257 EA 42" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,137.27  
. 

 33 42 31 00-0258 EA 48" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,296.69  
. 

 33 42 31 00-0259 EA 54" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,456.27  
. 

 33 42 31 00-0260 EA 60" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,615.82  
. 

 33 42 31 00-0261 EA 66" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,775.39  
. 

 33 42 31 00-0262 EA 72" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,934.95  

XXXXXXX 
. 
 33 42 31 00-0263  30" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
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. 

. 
 33 42 31 00-0264  30" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0263) 
. 
. 

 33 42 31 00-0265 EA 36" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,229.14 186.88 
. 

 33 42 31 00-0266 EA 42" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,389.04 216.09 
. 

 33 42 31 00-0267 EA 48" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,548.94 245.28 
. 

 33 42 31 00-0268 EA 54" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,708.98 274.56 
. 

 33 42 31 00-0269 EA 60" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,869.02 303.83 
. 

 33 42 31 00-0270 EA 66" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,029.08 333.10 
. 

 33 42 31 00-0271 EA 72" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,189.12 362.37 

XXXXXXX 
. 
 33 42 31 00-0272  30" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0263) 
. 
. 

 33 42 31 00-0273 EA 6" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................... 304.31  
. 

 33 42 31 00-0274 EA 12" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 482.88  
. 

 33 42 31 00-0275 EA 18" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 527.07  
. 

 33 42 31 00-0276 EA 24" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 673.60  
. 

 33 42 31 00-0277 EA 30" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 820.12  
. 

 33 42 31 00-0278 EA 36" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 965.79  
. 

 33 42 31 00-0279 EA 42" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,123.36  
. 

 33 42 31 00-0280 EA 48" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,280.09  
. 

 33 42 31 00-0281 EA 54" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,437.65  
. 

 33 42 31 00-0282 EA 60" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,594.36  
. 

 33 42 31 00-0283 EA 66" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,751.92  
. 

 33 42 31 00-0284 EA 72" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,909.49  

XXXXXXX 
. 
 33 42 31 00-0285  42" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0286  42" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0287 EA 36" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,460.56 203.87 
. 

 33 42 31 00-0288 EA 42" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,648.31 237.00 
. 

 33 42 31 00-0289 EA 48" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,836.06 270.98 
. 

 33 42 31 00-0290 EA 54" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,022.96 304.11 
. 

 33 42 31 00-0291 EA 60" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,210.71 338.10 
. 

 33 42 31 00-0292 EA 66" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,398.47 371.22 
. 

 33 42 31 00-0293 EA 72" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,585.36 404.35 

XXXXXXX 
. 
 33 42 31 00-0294  42" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0295 EA 6" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................... 335.56  
. 

 33 42 31 00-0296 EA 12" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 543.71  
. 

 33 42 31 00-0297 EA 18" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 589.17  
. 

 33 42 31 00-0298 EA 24" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 755.25  
. 

 33 42 31 00-0299 EA 30" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 921.34  
. 

 33 42 31 00-0300 EA 36" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,087.43  
. 

 33 42 31 00-0301 EA 42" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,265.00  
. 

 33 42 31 00-0302 EA 48" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,442.55  
. 

 33 42 31 00-0303 EA 54" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,620.10  
. 

 33 42 31 00-0304 EA 60" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,797.66  
. 

 33 42 31 00-0305 EA 66" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,975.22  
. 

 33 42 31 00-0306 EA 72" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,152.78  

XXXXXXX 
. 
 33 42 31 00-0307  42" x 48" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0308 EA 42" x 48" ID, Precast Concrete Inlet Box Top Slab ............................................................................................................. 829.40 127.42 

XXXXXXX 
. 
 33 42 31 00-0309  48" x 54" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0310  48" x 54" ID, Precast Concrete Inlet Boxes (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0311 EA 36" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,067.75 226.52 
. 

 33 42 31 00-0312 EA 42" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,318.13 263.76 
. 

 33 42 31 00-0313 EA 48" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,568.52 300.99 
. 

 33 42 31 00-0314 EA 54" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,818.64 338.10 
. 

 33 42 31 00-0315 EA 60" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,068.76 375.19 
. 

 33 42 31 00-0316 EA 66" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,318.87 412.29 
. 

 33 42 31 00-0317 EA 72" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,568.99 449.40 

XXXXXXX 
. 
 33 42 31 00-0318  48" x 54" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0319 EA 6" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ................................................................................................... 337.32  
. 

 33 42 31 00-0320 EA 12" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ................................................................................................. 535.89  
. 

 33 42 31 00-0321 EA 18" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ................................................................................................. 782.60  
. 

 33 42 31 00-0322 EA 24" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,029.32  
. 

 33 42 31 00-0323 EA 30" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,261.87  
. 

 33 42 31 00-0324 EA 36" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,508.58  
. 

 33 42 31 00-0325 EA 42" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,758.96  
. 

 33 42 31 00-0326 EA 48" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,009.35  
. 

 33 42 31 00-0327 EA 54" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,259.47  
. 

 33 42 31 00-0328 EA 60" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,509.59  
. 

 33 42 31 00-0329 EA 66" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,759.70  
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. 
 33 42 31 00-0330 EA 72" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 3,009.81  

XXXXXXX 
. 
 33 42 31 00-0331  48" x 54" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0332 EA 48" x 54" ID, Precast Concrete Inlet Box Top Slab ............................................................................................................. 901.40 138.04 

XXXXXXX 
. 
 33 42 31 00-0333  48" x 66" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0334  48" x 66" ID, Precast Concrete Inlet Boxes (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0335 EA 36" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 2,385.45 285.43 
. 

 33 42 31 00-0336 EA 42" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 2,661.25 333.11 
. 

 33 42 31 00-0337 EA 48" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 2,937.03 380.80 
. 

 33 42 31 00-0338 EA 54" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,212.29 428.22 
. 

 33 42 31 00-0339 EA 60" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,487.55 475.65 
. 

 33 42 31 00-0340 EA 66" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,762.81 523.08 
. 

 33 42 31 00-0341 EA 72" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 4,038.07 570.50 

XXXXXXX 
. 
 33 42 31 00-0342  48" x 66" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0343 EA 6" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ................................................................................................... 370.70  
. 

 33 42 31 00-0344 EA 12" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ................................................................................................. 574.90  
. 

 33 42 31 00-0345 EA 18" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ................................................................................................. 850.45  
. 

 33 42 31 00-0346 EA 24" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,126.00  
. 

 33 42 31 00-0347 EA 30" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,377.76  
. 

 33 42 31 00-0348 EA 36" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,653.33  
. 

 33 42 31 00-0349 EA 42" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,929.12  
. 

 33 42 31 00-0350 EA 48" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,204.90  
. 

 33 42 31 00-0351 EA 54" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,480.16  
. 

 33 42 31 00-0352 EA 60" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,755.43  
. 

 33 42 31 00-0353 EA 66" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 3,030.68  
. 

 33 42 31 00-0354 EA 72" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .............................................................................................. 3,305.94  

XXXXXXX 
. 
 33 42 31 00-0355  48" x 66" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0356 EA 48" x 66" ID, Precast Concrete Inlet Box Top Slab .......................................................................................................... 1,002.22 154.60 

XXXXXXX 
. 
 33 42 31 00-0357  42" x 102" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0358  42" x 102" ID, Precast Concrete Inlet Boxes (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0359 EA 36" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 2,989.57 384.82 
. 

 33 42 31 00-0360 EA 42" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 3,338.75 448.52 
. 

 33 42 31 00-0361 EA 48" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 3,687.92 511.38 
. 

 33 42 31 00-0362 EA 54" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,036.25 575.10 
. 

 33 42 31 00-0363 EA 60" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,385.42 637.95 
. 

 33 42 31 00-0364 EA 66" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,733.74 700.82 
. 

 33 42 31 00-0365 EA 72" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 5,083.77 764.53 

XXXXXXX 
. 
 33 42 31 00-0366  42" x 102" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0367 EA 6" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ................................................................................................. 496.98  
. 

 33 42 31 00-0368 EA 12" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................... 757.81  
. 

 33 42 31 00-0369 EA 18" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 1,101.03  
. 

 33 42 31 00-0370 EA 24" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 1,444.26  
. 

 33 42 31 00-0371 EA 30" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 1,762.85  
. 

 33 42 31 00-0372 EA 36" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 2,106.07  
. 

 33 42 31 00-0373 EA 42" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 2,455.25  
. 

 33 42 31 00-0374 EA 48" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 2,804.42  
. 

 33 42 31 00-0375 EA 54" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 3,152.75  
. 

 33 42 31 00-0376 EA 60" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 3,501.92  
. 

 33 42 31 00-0377 EA 66" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 3,850.24  
. 

 33 42 31 00-0378 EA 72" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ............................................................................................ 4,199.41  

XXXXXXX 
. 
 33 42 31 00-0379  42" x 102" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0380 EA 42" x 102" ID, Precast Concrete Inlet Box Top Slab ........................................................................................................ 1,363.95 169.90 

XXXXXXX 
. 
 33 42 31 00-0381  Frames And Grates For Inlets (33 42 31 00-0226) 
. 
. 
 33 42 31 00-0382  Inlet Frames And Grates (33 42 31 00-0381) 
. 
. 

 33 42 31 00-0383 EA 24" x 24", Heavy Duty Inlet Grate ........................................................................................................................................ 259.30 40.51 
Note: For type A, B, D, or E inlets. 

. 
 33 42 31 00-0384 EA 47-3/4" x 21-3/4", Bicycle Safe Inlet Grate (US Foundry 6352 GRT) .................................................................................. 330.51 40.51 

Note: For type A, B, D, or E inlets. 
. 

 33 42 31 00-0385 EA 47-3/4" x 21-3/4", Phase II Stormwater Compliant Inlet Grate (US Foundry 6352 GRT) .................................................... 330.51 40.51 
Note: Includes legend: Dump No Waste "Drains To Waterways". 

. 
 33 42 31 00-0386 EA Phase II Storm Water Compliant Grate, Echo Grate, Type "B" And "D" Inlet Covers (US Foundry 6352 GRT ................... 330.51 40.51 

Note: Legend: Dump No Waste "Drains to Waterways" 
. 

 33 42 31 00-0387 EA Parallel Bar Grates For Type A, B, D And E Inlets (Campbell Foundry 2617-0362) ........................................................... 360.22 40.51 
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. 
 33 42 31 00-0388 EA Type B Inlet Dirt Plate (US Foundry 5217 BK) .................................................................................................................... 292.73 81.01 

. 
 33 42 31 00-0389 EA Back Plate For Type B Inlets (Campbell Foundry 2548-1942) ............................................................................................ 334.32 81.01 

. 
 33 42 31 00-0390 EA Phase II Echo-Safe Bar For Series 2500/2600 Curb Inlets (Campbell Foundry 25419EC4) .............................................. 416.40 101.28 

Note: Includes cam action clamping system, stainless steel badge labeled to center of plate, steel plate welded to 
bar with legend: Dump No Waste "Drains to Waterways". 

. 
 33 42 31 00-0391 EA 1-1/2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) ............................................................ 362.93 101.28 

. 
 33 42 31 00-0392 EA 2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) .................................................................. 368.88 101.28 

. 
 33 42 31 00-0393 EA 2-1/2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) ............................................................ 380.76 101.28 

. 
 33 42 31 00-0394 EA 3" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) .................................................................. 392.64 101.28 

. 
 33 42 31 00-0395 EA 2" Extension Frame For Type A Inlet (General Foundries 6352 EXT) ................................................................................ 380.76 101.28 

. 
 33 42 31 00-0396 EA 2-1/2" Extension Frame For Type A Inlet (General Foundries 6352 EXT) .......................................................................... 392.64 101.28 

. 
 33 42 31 00-0397 EA 3" Extension Frame For Type A Inlet (General Foundries 6352 EXT) ................................................................................ 404.52 101.28 

. 
 33 42 31 00-0398 EA 2" Extension Frame For Type E Inlet (General Foundries 6352 EXT) ................................................................................ 558.97 101.28 

. 
 33 42 31 00-0399 EA 2-1/2" Extension Frame For Type E Inlet (General Foundries 6352 EXT) .......................................................................... 582.74 101.28 

. 
 33 42 31 00-0400 EA 3" Extension Frame For Type E Inlet (General Foundries 6352 EXT) ................................................................................ 606.50 101.28 

. 
 33 42 31 00-0401 EA 2", 3 Sided Extension Frame For Type A, B, D, And E Inlet (Campbell Foundry 2701) ...................................................... 428.28 101.28 

. 
 33 42 31 00-0402 EA 6" Type N Curb Back Piece For Type B And D Inlets (US Foundry 5218N6) ..................................................................... 392.64 101.28 

. 
 33 42 31 00-0403 EA 8" Type N Curb Back Piece For Type B And D Inlets (US Foundry 5218N8) ..................................................................... 392.64 101.28 

. 
 33 42 31 00-0404 EA 6" Radius Curb Back Piece For Type B And D Inlets (Campbell Foundry BSCB-6) ........................................................... 748.99 101.28 

. 
 33 42 31 00-0405 EA 8" Radius Curb Back Piece For Type B And D Inlets (Campbell Foundry BSCB-8) ........................................................... 748.99 101.28 

. 
 33 42 31 00-0406 EA Safety Bars For Type B And D Inlets (General Foundries 5218 SB) ................................................................................... 341.61 111.40 

. 
 33 42 31 00-0407 EA 6", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 648) ...................................................... 454.48 111.40 

Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 
. 

 33 42 31 00-0408 EA 8", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 848) ...................................................... 454.48 111.40 
Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 

. 
 33 42 31 00-0409 EA 10", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 1048) .................................................. 496.07 111.40 

Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 
. 

 33 42 31 00-0410 EA Type B Inlet Frame (US Foundry 5216 FRM) ..................................................................................................................... 561.41 111.40 
. 

 33 42 31 00-0411 EA Type D Inlet Frame (US Foundry 2999 FRM) ..................................................................................................................... 490.12 111.40 
. 

 33 42 31 00-0412 EA Type B Inlet Frame (Campbell Foundry 2618-0202) ........................................................................................................... 674.28 111.40 
. 

 33 42 31 00-0413 EA Type D Inlet Frame (Campbell Foundry 2617-0002) ........................................................................................................... 603.00 111.40 
. 

 33 42 31 00-0414 EA Type A Inlet, Single Frame And Grate (US Foundry 52340) ............................................................................................... 787.43 162.04 
. 

 33 42 31 00-0415 EA Type E Inlet, Single Frame And Grate (US Foundry 52342) ............................................................................................ 1,215.15 162.04 
. 

 33 42 31 00-0416 EA Type A Inlet, Single Frame And Grate (General Foundries 52340) .................................................................................... 769.61 162.04 
. 

 33 42 31 00-0417 EA Type E Inlet, Double Frame And Grate (General Foundries 52342) ................................................................................ 1,159.31 162.04 
. 

 33 42 31 00-0418 EA Oversized Type A Inlet, Single Frame And Reticuline Grate (US Foundry 82340) .......................................................... 1,276.20 243.06 
. 

 33 42 31 00-0419 EA Heavy Duty Rectangular Frame And Grate (Campbell Foundry 3084) ............................................................................ 1,347.09 324.07 
. 

 33 42 31 00-0420 EA 6" Curb Piece, Type B Inlet Frame And Grate (US Foundry 52186) ................................................................................ 1,462.00 324.07 
. 

 33 42 31 00-0421 EA 8" Curb Piece, Type B Inlet Frame And Grate (US Foundry 52198) ................................................................................ 1,462.00 324.07 
. 

 33 42 31 00-0422 EA 6" Curb Piece, Type D Inlet Frame And Grate (US Foundry 72266) ................................................................................ 1,313.48 324.07 
. 

 33 42 31 00-0423 EA 8" Curb Piece, Type D Inlet Frame And Grate (US Foundry 72268) ................................................................................ 1,313.48 324.07 
. 

 33 42 31 00-0424 EA Type B And C Inlet Frame And Grate With Type N Curb And Back Plate (Campbell Foundry GFI 52198) ..................... 1,509.52 324.07 

XXXXXXX 
. 
 33 42 31 00-0425  Catch Basin Frames And Covers (33 42 31 00-0001) 
. 
. 
 33 42 31 00-0426  Cast Iron Frames And Covers (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0427 EA 18" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 385.55 86.53 
. 

 33 42 31 00-0428 EA 22" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 476.27 97.77 
. 

 33 42 31 00-0429 EA 24" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 529.38 101.24 
. 

 33 42 31 00-0430 EA 26" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 592.73 117.68 
. 

 33 42 31 00-0431 EA 28" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 682.17 134.12 
. 

 33 42 31 00-0432 EA 32" Diameter Cast Iron Catch Basin Frame And Cover ................................................................................................... 1,041.46 140.17 
. 

 33 42 31 00-0433 EA 16" x 16" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 582.17 106.43 
. 

 33 42 31 00-0434 EA 18" x 24" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 744.51 122.87 
. 

 33 42 31 00-0435 EA 20" x 27" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 832.40 128.06 
. 

 33 42 31 00-0436 EA 23" x 23" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 792.76 128.06 
. 

 33 42 31 00-0437 EA 24" x 24" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 820.29 133.26 
. 

 33 42 31 00-0438 EA 26" x 26" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 876.88 138.45 
. 

 33 42 31 00-0439 EA 24" x 36" Cast Iron Catch Basin Frame And Cover .......................................................................................................... 1,038.76 148.83 

XXXXXXX 
. 
 33 42 31 00-0440  Concrete Drainage Inlet Structures (CALTRANS) (33 42 31 00-0001) 
. 
. 
 33 42 31 00-0441  Type OS Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0442 EA 3' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,211.84  
. 

 33 42 31 00-0443 EA 4' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,737.80  
. 

 33 42 31 00-0444 EA 5' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,228.62  
. 

 33 42 31 00-0445 EA 6' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,684.25  
. 

 33 42 31 00-0446 EA 7' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 5,104.71  
. 

 33 42 31 00-0447 EA 8' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 5,490.01  
. 

 33 42 31 00-0448 EA 8' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ......................................................................... 7,470.34  
. 

 33 42 31 00-0449 EA 10' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,717.10  
. 

 33 42 31 00-0450 EA 12' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,871.69  
. 

 33 42 31 00-0451 EA 14' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 10,935.84  
. 

 33 42 31 00-0452 EA 16' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 11,971.52  
. 

 33 42 31 00-0453 EA 18' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 12,930.17  
. 

 33 42 31 00-0454 EA 20' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 13,811.80  

XXXXXXX 
. 
 33 42 31 00-0455  Type OL-7 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0456 EA 3' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,373.57  
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. 
 33 42 31 00-0457 EA 4' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,867.36  

. 
 33 42 31 00-0458 EA 5' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,325.98  

. 
 33 42 31 00-0459 EA 6' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,749.43  

. 
 33 42 31 00-0460 EA 7' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 6,136.86  

. 
 33 42 31 00-0461 EA 8' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 6,489.98  

. 
 33 42 31 00-0462 EA 8' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 8,411.47  

. 
 33 42 31 00-0463 EA 10' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,630.06  

. 
 33 42 31 00-0464 EA 12' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,756.44  

. 
 33 42 31 00-0465 EA 14' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 11,791.51  

. 
 33 42 31 00-0466 EA 16' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 12,803.43  

. 
 33 42 31 00-0467 EA 18' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 13,738.31  

. 
 33 42 31 00-0468 EA 20' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 14,596.16  

XXXXXXX 
. 
 33 42 31 00-0469  Type OL-10 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0470 EA 3' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,444.18  
. 

 33 42 31 00-0471 EA 4' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,908.51  
. 

 33 42 31 00-0472 EA 5' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,336.80  
. 

 33 42 31 00-0473 EA 6' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,730.78  
. 

 33 42 31 00-0474 EA 7' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,088.73  
. 

 33 42 31 00-0475 EA 8' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,411.52  
. 

 33 42 31 00-0476 EA 8' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,352.62  
. 

 33 42 31 00-0477 EA 10' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,542.13  
. 

 33 42 31 00-0478 EA 12' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,641.19  
. 

 33 42 31 00-0479 EA 14' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,648.06  
. 

 33 42 31 00-0480 EA 16' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,635.34  
. 

 33 42 31 00-0481 EA 18' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,546.45  
. 

 33 42 31 00-0482 EA 20' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 15,379.66  

XXXXXXX 
. 
 33 42 31 00-0483  Type OL-14 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0484 EA 3' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,970.39  
. 

 33 42 31 00-0485 EA 4' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,391.68  
. 

 33 42 31 00-0486 EA 5' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,777.81  
. 

 33 42 31 00-0487 EA 6' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,128.77  
. 

 33 42 31 00-0488 EA 7' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,444.56  
. 

 33 42 31 00-0489 EA 8' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,725.19  
. 

 33 42 31 00-0490 EA 8' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,685.91  
. 

 33 42 31 00-0491 EA 10' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,835.39  
. 

 33 42 31 00-0492 EA 12' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,893.56  
. 

 33 42 31 00-0493 EA 14' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,860.42  
. 

 33 42 31 00-0494 EA 16' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,814.80  
. 

 33 42 31 00-0495 EA 18' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 15,691.30  
. 

 33 42 31 00-0496 EA 20' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 16,490.76  

XXXXXXX 
. 
 33 42 31 00-0497  Type OL-21 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0498 EA 3' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 10,068.34  
. 

 33 42 31 00-0499 EA 4' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 10,403.53  
. 

 33 42 31 00-0500 EA 5' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 10,703.56  
. 

 33 42 31 00-0501 EA 6' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 10,968.42  
. 

 33 42 31 00-0502 EA 7' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 11,197.25  
. 

 33 42 31 00-0503 EA 8' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 11,391.77  
. 

 33 42 31 00-0504 EA 8' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 13,293.66  
. 

 33 42 31 00-0505 EA 10' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,364.49  
. 

 33 42 31 00-0506 EA 12' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 15,343.99  
. 

 33 42 31 00-0507 EA 14' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 16,232.20  
. 

 33 42 31 00-0508 EA 16' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 17,120.18  
. 

 33 42 31 00-0509 EA 18' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 17,930.29  
. 

 33 42 31 00-0510 EA 20' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 18,663.37  

XXXXXXX 
. 
 33 42 31 00-0511  Type GOL-7 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0512 EA 3' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,307.52  
. 

 33 42 31 00-0513 EA 4' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,853.15  
. 

 33 42 31 00-0514 EA 5' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,358.65  
. 

 33 42 31 00-0515 EA 6' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,824.03  
. 

 33 42 31 00-0516 EA 7' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,250.14  
. 

 33 42 31 00-0517 EA 8' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 7,637.00  
. 

 33 42 31 00-0518 EA 8' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,725.17  
. 

 33 42 31 00-0519 EA 10' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,082.76  
. 

 33 42 31 00-0520 EA 12' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,337.77  
. 

 33 42 31 00-0521 EA 14' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,489.34  
. 

 33 42 31 00-0522 EA 16' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,616.98  
. 

 33 42 31 00-0523 EA 18' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 15,658.06  
. 

 33 42 31 00-0524 EA 20' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 16,611.71  

XXXXXXX 
. 
 33 42 31 00-0525  Type GOL-10 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0526 EA 3' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 6,469.24  
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. 
 33 42 31 00-0527 EA 4' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 6,981.83  

. 
 33 42 31 00-0528 EA 5' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 7,455.16  

. 
 33 42 31 00-0529 EA 6' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 7,889.22  

. 
 33 42 31 00-0530 EA 7' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 8,283.15  

. 
 33 42 31 00-0531 EA 8' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 8,636.96  

. 
 33 42 31 00-0532 EA 8' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,725.12  

. 
 33 42 31 00-0533 EA 10' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 12,052.27  

. 
 33 42 31 00-0534 EA 12' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 13,276.84  

. 
 33 42 31 00-0535 EA 14' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 14,398.82  

. 
 33 42 31 00-0536 EA 16' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 15,500.72  

. 
 33 42 31 00-0537 EA 18' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 16,516.06  

. 
 33 42 31 00-0538 EA 20' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 17,444.84  

XXXXXXX 
. 
 33 42 31 00-0539  Type G-1 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0540 EA 3' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,164.00  
. 

 33 42 31 00-0541 EA 4' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,591.27  
. 

 33 42 31 00-0542 EA 5' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,989.59  
. 

 33 42 31 00-0543 EA 6' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,360.68  
. 

 33 42 31 00-0544 EA 7' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,704.55  
. 

 33 42 31 00-0545 EA 8' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 4,019.47  

XXXXXXX 
. 
 33 42 31 00-0546  Type G-2 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0547 EA 3' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,984.06  
. 

 33 42 31 00-0548 EA 4' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,465.47  
. 

 33 42 31 00-0549 EA 5' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,914.70  
. 

 33 42 31 00-0550 EA 6' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 4,331.75  
. 

 33 42 31 00-0551 EA 7' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 4,716.62  
. 

 33 42 31 00-0552 EA 8' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 5,068.45  
. 

 33 42 31 00-0553 EA 8' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ........................................................................ 6,862.51  
. 

 33 42 31 00-0554 EA 10' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 8,013.04  
. 

 33 42 31 00-0555 EA 12' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 9,079.51  
. 

 33 42 31 00-0556 EA 14' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 10,061.94  
. 

 33 42 31 00-0557 EA 16' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 11,018.09  
. 

 33 42 31 00-0558 EA 18' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 11,903.39  
. 

 33 42 31 00-0559 EA 20' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 12,716.93  

XXXXXXX 
. 
 33 42 31 00-0560  Type G-3 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0561 EA 3' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,346.24  
. 

 33 42 31 00-0562 EA 4' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,768.08  
. 

 33 42 31 00-0563 EA 5' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,161.84  
. 

 33 42 31 00-0564 EA 6' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,528.38  
. 

 33 42 31 00-0565 EA 7' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,865.97  
. 

 33 42 31 00-0566 EA 8' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 4,176.33  

XXXXXXX 
. 
 33 42 31 00-0567  Type G-4_24 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0568 EA 3' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,892.94  
. 

 33 42 31 00-0569 EA 4' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,377.07  
. 

 33 42 31 00-0570 EA 5' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,829.01  
. 

 33 42 31 00-0571 EA 6' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,247.91  
. 

 33 42 31 00-0572 EA 7' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,635.49  
. 

 33 42 31 00-0573 EA 8' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,990.03  
. 

 33 42 31 00-0574 EA 8' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 6,823.30  
. 

 33 42 31 00-0575 EA 10' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,975.61  
. 

 33 42 31 00-0576 EA 12' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 9,043.00  
. 

 33 42 31 00-0577 EA 14' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 10,026.35  
. 

 33 42 31 00-0578 EA 16' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 10,983.25  
. 

 33 42 31 00-0579 EA 18' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 11,869.28  
. 

 33 42 31 00-0580 EA 20' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 12,684.43  

XXXXXXX 
. 
 33 42 31 00-0581  Type G-4_18 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0582 EA 3' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,984.06  
. 

 33 42 31 00-0583 EA 4' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,465.47  
. 

 33 42 31 00-0584 EA 5' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,914.70  
. 

 33 42 31 00-0585 EA 6' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,331.75  
. 

 33 42 31 00-0586 EA 7' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,716.62  
. 

 33 42 31 00-0587 EA 8' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 5,068.45  
. 

 33 42 31 00-0588 EA 8' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 6,862.51  
. 

 33 42 31 00-0589 EA 10' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,013.04  
. 

 33 42 31 00-0590 EA 12' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 9,079.51  
. 

 33 42 31 00-0591 EA 14' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 10,061.94  
. 

 33 42 31 00-0592 EA 16' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 11,018.09  
. 

 33 42 31 00-0593 EA 18' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 11,903.39  
. 

 33 42 31 00-0594 EA 20' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 12,716.93  

XXXXXXX 
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. 
 33 42 31 00-0595  Type G-5 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0596 EA 3' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,323.46  
. 

 33 42 31 00-0597 EA 4' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,745.77  
. 

 33 42 31 00-0598 EA 5' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,140.84  
. 

 33 42 31 00-0599 EA 6' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,506.98  
. 

 33 42 31 00-0600 EA 7' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,845.90  
. 

 33 42 31 00-0601 EA 8' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 4,156.72  

XXXXXXX 
. 
 33 42 31 00-0602  Type G-6 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0603 EA 3' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,369.03  
. 

 33 42 31 00-0604 EA 4' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,790.41  
. 

 33 42 31 00-0605 EA 5' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,183.70  
. 

 33 42 31 00-0606 EA 6' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,548.91  
. 

 33 42 31 00-0607 EA 7' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,886.03  
. 

 33 42 31 00-0608 EA 8' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 4,195.93  

XXXXXXX 
. 
 33 42 31 00-0609  Type GT1 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0610 EA 3' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,963.56  
. 

 33 42 31 00-0611 EA 4' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,623.59  
. 

 33 42 31 00-0612 EA 5' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,290.11  
. 

 33 42 31 00-0613 EA 6' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,811.89  
. 

 33 42 31 00-0614 EA 7' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,339.27  
. 

 33 42 31 00-0615 EA 8' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,823.30  

XXXXXXX 
. 
 33 42 31 00-0616  Type GT2 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0617 EA 3' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,806.37  
. 

 33 42 31 00-0618 EA 4' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,525.45  
. 

 33 42 31 00-0619 EA 5' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,195.14  
. 

 33 42 31 00-0620 EA 6' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,816.33  
. 

 33 42 31 00-0621 EA 7' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 7,388.17  
. 

 33 42 31 00-0622 EA 8' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 7,911.49  
. 

 33 42 31 00-0623 EA 8' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 10,587.88  
. 

 33 42 31 00-0624 EA 10' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 12,284.29  
. 

 33 42 31 00-0625 EA 12' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 13,855.23  
. 

 33 42 31 00-0626 EA 14' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 15,301.53  
. 

 33 42 31 00-0627 EA 16' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 16,711.30  
. 

 33 42 31 00-0628 EA 18' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 18,015.12  
. 

 33 42 31 00-0629 EA 20' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 19,213.03  

XXXXXXX 
. 
 33 42 31 00-0630  Type GT3 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0631 EA 3' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,940.78  
. 

 33 42 31 00-0632 EA 4' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,601.28  
. 

 33 42 31 00-0633 EA 5' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,218.43  
. 

 33 42 31 00-0634 EA 6' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,791.37  
. 

 33 42 31 00-0635 EA 7' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,319.20  
. 

 33 42 31 00-0636 EA 8' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,803.68  

XXXXXXX 
. 
 33 42 31 00-0637  Type GT4 Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0638 EA 3' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,965.83  
. 

 33 42 31 00-0639 EA 4' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,679.93  
. 

 33 42 31 00-0640 EA 5' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,345.54  
. 

 33 42 31 00-0641 EA 6' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,961.78  
. 

 33 42 31 00-0642 EA 7' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 7,529.51  
. 

 33 42 31 00-0643 EA 8' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 8,048.74  
. 

 33 42 31 00-0644 EA 8' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 10,607.49  
. 

 33 42 31 00-0645 EA 10' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 12,303.44  
. 

 33 42 31 00-0646 EA 12' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 13,873.91  
. 

 33 42 31 00-0647 EA 14' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 15,318.90  
. 

 33 42 31 00-0648 EA 16' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 16,728.28  
. 

 33 42 31 00-0649 EA 18' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 18,031.75  
. 

 33 42 31 00-0650 EA 20' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 19,229.28  

XXXXXXX 
. 
 33 42 31 00-0651  Type GO Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0652 EA 3' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,824.61  
. 

 33 42 31 00-0653 EA 4' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,288.66  
. 

 33 42 31 00-0654 EA 5' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,721.46  
. 

 33 42 31 00-0655 EA 6' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,122.99  
. 

 33 42 31 00-0656 EA 7' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,493.27  
. 

 33 42 31 00-0657 EA 8' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,833.17  
. 

 33 42 31 00-0658 EA 8' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ......................................................................... 6,646.83  
. 

 33 42 31 00-0659 EA 10' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,762.73  
. 

 33 42 31 00-0660 EA 12' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,795.75  
. 

 33 42 31 00-0661 EA 14' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,747.61  
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. 
 33 42 31 00-0662 EA 16' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 10,675.14  

. 
 33 42 31 00-0663 EA 18' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 11,532.55  

. 
 33 42 31 00-0664 EA 20' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 12,321.59  

XXXXXXX 
. 
 33 42 31 00-0665  Type GDO Concrete Drainage Inlet Structure (33 42 31 00-0440) 
. 
. 

 33 42 31 00-0666 EA 3' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,690.20  
. 

 33 42 31 00-0667 EA 4' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,300.35  
. 

 33 42 31 00-0668 EA 5' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,869.56  
. 

 33 42 31 00-0669 EA 6' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,398.65  
. 

 33 42 31 00-0670 EA 7' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,885.94  
. 

 33 42 31 00-0671 EA 8' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 6,333.12  
. 

 33 42 31 00-0672 EA 8' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 8,548.73  
. 

 33 42 31 00-0673 EA 10' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,987.23  
. 

 33 42 31 00-0674 EA 12' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 11,320.05  
. 

 33 42 31 00-0675 EA 14' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 12,548.08  
. 

 33 42 31 00-0676 EA 16' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 13,743.61  
. 

 33 42 31 00-0677 EA 18' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 14,849.93  
. 

 33 42 31 00-0678 EA 20' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 15,867.04  

XXXXXXX 
. 
 33 42 33  Stormwater Curbside Drains and Inlets (33 42)
. 
. 
 33 42 33 00-0001  Curb Inlet Frames And Covers (33 42 33) 
. 
. 
 33 42 33 00-0002  Cast Iron Curb Inlet Frames And Covers (33 42 33 00-0001) 
. 
. 

 33 42 33 00-0003 EA 20" x 22" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 711.16 101.24 
. 

 33 42 33 00-0004 EA 22" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 762.63 117.68 
. 

 33 42 33 00-0005 EA 24" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 788.60 117.68 
. 

 33 42 33 00-0006 EA 27" x 27" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 864.13 138.45 
. 

 33 42 33 00-0007 EA 36" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 860.87 147.97 

XXXXXXX 
. 
 33 42 36  Stormwater Trench Drains (33 42)
. 
. 
 33 42 36 00-0001  Modular Trench Drains (33 42 36) 

See CSI section 03 31 13 00-0011 for concrete. 
. 
. 
 33 42 36 00-0002  Modular Trench Drains (33 42 36 00-0001) 

Note: Excludes grates. See CSI section 33 42 36 00-0118 for grates. 
. 
. 
 33 42 36 00-0003  4" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0004  4 Wide, High Density Polyethylene, Shallow Modular Trench Drains (33 42 36 00-

0003) 
. 
. 
 33 42 36 00-0005  4 Wide, High Density Polyethylene, Shallow Modular Trench Drains (33 42 36 00-

0004) 
. 
. 

 33 42 36 00-0006 LF 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain (Zurn Z844-C) ............................................................ 47.03 13.85 
    For Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  54.20 
    For Galvanized Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  108.40 
    For Stainless Steel Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  173.43 
    For Type 304 Stainless Steel Top Veneer Frame, Add  43.36 
    For Aluminum Veneer Bronze Anodized Frame, Add  21.68 

XXXXXXX 
. 
 33 42 36 00-0007  Outlet Adapters For 4 Wide, High Density Polyethylene, Shallow Modular 

Trench Drains (33 42 36 00-0004) 
. 
. 

 33 42 36 00-0008 EA Closed End Cap For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain .................................................. 34.58  
. 

 33 42 36 00-0009 EA No-Hub End Outlet For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain .............................................. 43.24  
. 

 33 42 36 00-0010 EA No-Hub Bottom Outlet For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain ......................................... 43.24  

XXXXXXX 
. 
 33 42 36 00-0011  6" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0012  6" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0013  6" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0014 LF 6" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................... 120.70 13.85 
    For Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  54.20 
    For Galvanized Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  108.40 
    For Stainless Steel Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  173.43 
    For Type 304 Stainless Steel Top Veneer Frame, Add  43.36 
    For Aluminum Veneer Bronze Anodized Frame, Add  21.68 

XXXXXXX 
. 
 33 42 36 00-0015  Outlet Adapters For 6" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0016 EA Closed End Cap For 6" Wide, High Density Polyethylene, Modular Trench Drains .............................................................. 56.32  
. 

 33 42 36 00-0017 EA  No-Hub End Outlet For 6" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 64.98  
. 

 33 42 36 00-0018 EA  No-Hub Bottom Outlet For 6" Wide, High Density Polyethylene, Modular Trench Drains ..................................................... 64.98  

XXXXXXX 
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. 
 33 42 36 00-0019  Other Fittings For 6" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0020 EA  Bottom Dome Strainer For 6" Wide, High Density Polyethylene, Modular Trench Drains ................................................... 101.86  
. 

 33 42 36 00-0021 EA  Joint Connector For 6" Wide, High Density Polyethylene, Modular Trench Drains ............................................................. 101.86  
. 

 33 42 36 00-0022 EA 90 Degree, 45 Degree, Tee Or Side Outlet Charge For 6" Wide, High Density Polyethylene, Modular Trench 
Drains ................................................................................................................................................................................ 476.85  

. 
 33 42 36 00-0023 EA Cross For 6" Wide, High Density Polyethylene, Modular Trench Drains ............................................................................. 910.43  

. 
 33 42 36 00-0024 EA  Cutting Charge For 6" Wide, High Density Polyethylene, Modular Trench Drains .............................................................. 108.40  

XXXXXXX 
. 
 33 42 36 00-0025  6" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0026  6" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0027 LF 6" Wide, Fiber Reinforced Polyester, Modular Trench Drain ............................................................................................... 171.64 13.85 
    For Black Acid Resistant Coated Frame, Add  41.19 
    For Galvanized Top Frame Assembly, Add  41.19 
    For Type 304 Stainless Steel Top Frame Assembly, Add  151.75 

XXXXXXX 
. 
 33 42 36 00-0028  Outlet Adapters For 6" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0029 EA Closed End Cap For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .............................................................. 60.66  
. 

 33 42 36 00-0030 EA  No-Hub End Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ......................................................... 69.32  
. 

 33 42 36 00-0031 EA  No-Hub Bottom Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains..................................................... 69.32  

XXXXXXX 
. 
 33 42 36 00-0032  Other Fittings For 6" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0033 EA  Bottom Dome Strainer For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................................................. 101.86  
. 

 33 42 36 00-0034 EA  Joint Connector For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................. 101.86  
. 

 33 42 36 00-0035 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................... 476.85  
. 

 33 42 36 00-0036 EA Cross For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................................ 910.43  
. 

 33 42 36 00-0037 EA  Cutting Charge For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .............................................................. 108.40  

XXXXXXX 
. 
 33 42 36 00-0038  6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0039  6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0038) 
. 
. 

 33 42 36 00-0040 LF 6" Wide, Vinylester Fiberglass, Modular Trench Drain ........................................................................................................ 219.34 13.85 
    For Black Acid Resistant Coated Frame, Add  41.19 
    For Galvanized Top Frame Assembly, Add  41.19 
    For Type 304 Stainless Steel Top Frame Assembly, Add  151.75 

XXXXXXX 
. 
 33 42 36 00-0041  Outlet Adapters For 6" Wide, Vinylester Fiberglass, Modular Trench Drains 

(33 42 36 00-0038) 
. 
. 

 33 42 36 00-0042 EA Closed End Cap For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ....................................................................... 95.34  
. 

 33 42 36 00-0043 EA  No-Hub End Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................. 104.00  
. 

 33 42 36 00-0044 EA  No-Hub Bottom Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ............................................................ 104.00  

XXXXXXX 
. 
 33 42 36 00-0045  Other Fittings For 6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 

42 36 00-0038) 
. 
. 

 33 42 36 00-0046 EA  Bottom Dome Strainer For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ........................................................... 101.86  
. 

 33 42 36 00-0047 EA  Joint Connector For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ...................................................................... 101.86  
. 

 33 42 36 00-0048 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ............................ 476.85  
. 

 33 42 36 00-0049 EA Cross For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ..................................................................................... 910.43  
. 

 33 42 36 00-0050 EA  Cutting Charge For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ....................................................................... 108.40  

XXXXXXX 
. 
 33 42 36 00-0051  6" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0052  6" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0051) 
. 
. 

 33 42 36 00-0053 LF 6" Wide, Polymer Concrete, Modular Trench Drain ............................................................................................................ 282.33  

XXXXXXX 
. 
 33 42 36 00-0054  Outlet Adapters For 6" Wide, Polymer Concrete, Modular Trench Drains (33 42 

36 00-0051) 
. 
. 

 33 42 36 00-0055 EA Closed End Cap For 6" Wide, Polymer Concrete, Modular Trench Drain ........................................................................... 113.46  
. 

 33 42 36 00-0056 EA No-Hub End Outlet For 6" Wide, Polymer Concrete, Modular Trench Drain ....................................................................... 139.47  
. 

 33 42 36 00-0057 EA No-Hub Bottom Outlet For 6" Wide, Polymer Concrete, Modular Trench Drain .................................................................... 48.66  

XXXXXXX 
. 
 33 42 36 00-0058  12" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0059  12" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0060  12" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0061 LF 12" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................. 222.34 19.03 
    For Acid Resistant Coated Top Frame, Add  56.37 
    For Galvanized Welded Frame Assembly, Add  59.08 
    For Type 304 Stainless Steel Top Frame, Add  338.19 
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XXXXXXX 
. 
 33 42 36 00-0062  Outlet Adapters For 12" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0063 EA End Cap For 12" Wide, High Density Polyethylene, Modular Trench Drains ...................................................................... 111.95  
. 

 33 42 36 00-0064 EA  No-Hub End Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ...................................................... 123.49  
. 

 33 42 36 00-0065 EA  No-Hub Bottom Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 123.49  

XXXXXXX 
. 
 33 42 36 00-0066  Other Fittings For 12" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0067 EA  Bottom Dome Strainer For 12" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 180.34  
. 

 33 42 36 00-0068 EA  Joint Connector For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................... 234.54  
. 

 33 42 36 00-0069 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ................. 933.72  
. 

 33 42 36 00-0070 EA Cross For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................................ 1,800.88  
. 

 33 42 36 00-0071 EA  Cutting Charges For 12" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 216.79  

XXXXXXX 
. 
 33 42 36 00-0072  12" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0073  12" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0072) 
. 
. 

 33 42 36 00-0074 LF 12" Wide, Fiber Reinforced Polyester, Modular Trench Drain ............................................................................................. 276.54 19.03 
    For Acid Resistant Coated Top Frame, Add  56.37 
    For Galvanized Welded Frame Assembly, Add  59.08 
    For Type 304 Stainless Steel Top Frame, Add  338.19 

XXXXXXX 
. 
 33 42 36 00-0075  Outlet Adapters For 12" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0072) 
. 
. 

 33 42 36 00-0076 EA End Cap For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ...................................................................... 116.29  
. 

 33 42 36 00-0077 EA  No-Hub End Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ..................................................... 127.83  
. 

 33 42 36 00-0078 EA  No-Hub Bottom Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................................................ 127.83  

XXXXXXX 
. 
 33 42 36 00-0079  Other Fittings For 12" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0072) 
. 
. 

 33 42 36 00-0080 EA  Bottom Dome Strainer For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................................................ 180.34  
. 

 33 42 36 00-0081 EA  Joint Connector For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ........................................................... 234.54  
. 

 33 42 36 00-0082 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................ 933.72  
. 

 33 42 36 00-0083 EA Cross For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ....................................................................... 1,800.88  
. 

 33 42 36 00-0084 EA  Cutting Charges For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains .......................................................... 216.79  

XXXXXXX 
. 
 33 42 36 00-0085  12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0086  12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0085) 
. 
. 

 33 42 36 00-0087 LF 12" Wide, Vinylester Fiberglass, Modular Trench Drain ...................................................................................................... 384.93 19.03 
    For Acid Resistant Coated Top Frame, Add  56.37 
    For Galvanized Welded Frame Assembly, Add  59.08 
    For Type 304 Stainless Steel Top Frame, Add  338.19 

XXXXXXX 
. 
 33 42 36 00-0088  Outlet Adapters For 12" Wide, Vinylester Fiberglass, Modular Trench 

Drains (33 42 36 00-0085) 
. 
. 

 33 42 36 00-0089 EA End Cap For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ............................................................................... 278.88  
. 

 33 42 36 00-0090 EA  No-Hub End Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains .............................................................. 290.42  
. 

 33 42 36 00-0091 EA  No-Hub Bottom Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains .......................................................... 290.42  

XXXXXXX 
. 
 33 42 36 00-0092  Other Fittings For 12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 

42 36 00-0085) 
. 
. 

 33 42 36 00-0093 EA  Bottom Dome Strainer For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ......................................................... 180.34  
. 

 33 42 36 00-0094 EA  Joint Connector For 12" Wide, Vinylester Fiberglass, Modular Trench Drains .................................................................... 234.54  
. 

 33 42 36 00-0095 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains .......................... 933.72  
. 

 33 42 36 00-0096 EA Cross For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................................ 1,800.88  
. 

 33 42 36 00-0097 EA  Cutting Charges For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................... 216.79  

XXXXXXX 
. 
 33 42 36 00-0098  12" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0099  12" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0098) 
. 
. 

 33 42 36 00-0100 LF 12" Wide, Polymer Concrete, Modular Trench Drain .......................................................................................................... 378.61  

XXXXXXX 
. 
 33 42 36 00-0101  Outlet Adapters For 12" Wide, Polymer Concrete, Modular Trench Drains (33 

42 36 00-0098) 
. 
. 

 33 42 36 00-0102 EA Closed End Cap For 12" Wide, Polymer Concrete, Modular Trench Drain ......................................................................... 191.38  
. 

 33 42 36 00-0103 EA No-Hub End Outlet For 12" Wide, Polymer Concrete, Modular Trench Drain ..................................................................... 328.43  
. 

 33 42 36 00-0104 EA No-Hub Bottom Outlet For 12" Wide, Polymer Concrete, Modular Trench Drain .................................................................. 82.63  

XXXXXXX 
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. 
 33 42 36 00-0105  23" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0106  23" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0105) 
. 
. 
 33 42 36 00-0107  23" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0108 LF 23" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................. 310.91 25.96 
    For Acid Resistant Coated Frame, Add  84.55 
    For Galvanized Frame Assembly, Add  84.55 
    For Type 304 Stainless Steel Top Frame, Add  520.30 

XXXXXXX 
. 
 33 42 36 00-0109  Outlet Adapters For 23" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0110 EA End Cap For 23" Wide, High Density Polyethylene, Modular Trench Drains ...................................................................... 342.95  
. 

 33 42 36 00-0111 EA  No-Hub End Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains ...................................................... 510.49  
. 

 33 42 36 00-0112 EA  No-Hub Bottom Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 510.49  

XXXXXXX 
. 
 33 42 36 00-0113  Other Fittings For 23" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0114 EA  Bottom Dome Strainer For 23" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 405.33  
. 

 33 42 36 00-0115 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains .............. 1,842.47  
. 

 33 42 36 00-0116 EA Cross For 23" Wide, High Density Polyethylene, Modular Trench Drains ........................................................................ 3,576.79  
. 

 33 42 36 00-0117 EA  Cutting Charges For 23" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 433.58  

XXXXXXX 
. 
 33 42 36 00-0118  Modular Trench Drain Grates (33 42 36 00-0001) 
. 
. 
 33 42 36 00-0119  4" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0120 LF 4" Wide, Polypropylene, Silver Heel Proof, Modular Trench Drain Grate (Zurn Z884-P4-HPP) ............................................ 26.35 2.59 
. 

 33 42 36 00-0121 LF 4" Wide, Class C Cast Iron, Modular Trench Drain Grate (Zurn Z884-P4-CG) ..................................................................... 27.65 2.59 
. 

 33 42 36 00-0122 LF 4" Wide, Galvanized Steel Slotted, Modular Trench Drain Grate (Zurn Z884-P4-FG) .......................................................... 22.47 2.59 
. 

 33 42 36 00-0123 LF 4" Wide, Stainless Steel Slotted, Modular Trench Drain Grate (Zurn Z884-P4-FS) .............................................................. 58.11 2.59 
. 

 33 42 36 00-0124 LF 4" Wide, Galvanized Steel Perforated, Modular Trench Drain Grate (Zurn Z884-P4-FG) ..................................................... 22.47 2.59 
. 

 33 42 36 00-0125 LF 4" Wide, Stainless Steel Perforated, Modular Trench Drain Grate (Zurn Z884-P4-FS) ......................................................... 58.11 2.59 

XXXXXXX 
. 
 33 42 36 00-0126  6" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0127 LF 6" Wide, Galvanized Ductile Iron Cast Bar, Modular Trench Drain Grate ........................................................................... 108.38 2.59 
. 

 33 42 36 00-0128 LF 6" Wide, Ductile Iron Cast Bar, Modular Trench Drain Grate ................................................................................................ 92.01 2.59 
. 

 33 42 36 00-0129 LF 6" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ............................................................................................ 96.56 2.59 
. 

 33 42 36 00-0130 LF 6" Wide, Ductile Iron Slotted, Modular Trench Drain Grate ................................................................................................... 84.53 2.59 
. 

 33 42 36 00-0131 LF 6" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ................................................................................ 91.04 2.59 
. 

 33 42 36 00-0132 LF 6" Wide, Heel Proof Ductile Iron, Modular Trench Drain Grate ............................................................................................. 92.12 2.59 
. 

 33 42 36 00-0133 LF 6" Wide, Ductile Iron Longitudinal Slotted, Modular Trench Drain Grate ............................................................................... 92.12 2.59 
. 

 33 42 36 00-0134 LF 6" Wide, Galvanized Cast Iron Slotted, Modular Trench Drain Grate .................................................................................... 91.04 2.59 
. 

 33 42 36 00-0135 LF 6" Wide, Galvanized Steel Slotted, Modular Trench Drain Grate .......................................................................................... 80.20 2.59 
. 

 33 42 36 00-0136 LF 6" Wide, Perforated Galvanized Steel, Modular Trench Drain Grate .................................................................................... 80.20 2.59 
. 

 33 42 36 00-0137 LF 6" Wide, Reinforced Galvanized Steel Slotted, Modular Trench Drain Grate ........................................................................ 85.18 2.59 
. 

 33 42 36 00-0138 LF 6" Wide, Reinforced Perforated Galvanized Steel, Modular Trench Drain Grate .................................................................. 85.18 2.59 
. 

 33 42 36 00-0139 LF 6" Wide, Fabricated Stainless Steel Slotted, Modular Trench Drain Grate.......................................................................... 110.55 2.59 
. 

 33 42 36 00-0140 LF 6" Wide, Perforated Stainless Steel, Modular Trench Drain Grate ...................................................................................... 110.55 2.59 
. 

 33 42 36 00-0141 LF 6" Wide, Reinforced Stainless Steel Slotted, Modular Trench Drain Grate ......................................................................... 201.60 2.59 
. 

 33 42 36 00-0142 LF 6" Wide, Reinforced Perforated Stainless Steel, Modular Trench Drain Grate .................................................................... 201.60 2.59 
. 

 33 42 36 00-0143 LF 6" Wide, Stainless Steel Bar, Modular Trench Drain Grate ................................................................................................. 559.30 2.59 
. 

 33 42 36 00-0144 LF 6" Wide, Heel Proof Polyethylene, Modular Trench Drain Grate ........................................................................................... 75.86 2.59 
. 

 33 42 36 00-0145 LF 6" Wide, Fiberglass, Modular Trench Drain Grate ............................................................................................................... 162.58 2.59 

XXXXXXX 
. 
 33 42 36 00-0146  12" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0147 LF 12" Wide, Black Acid Resistant Coated Ductile Iron, Modular Trench Drain Grate ............................................................. 297.43 2.81 
. 

 33 42 36 00-0148 LF 12" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ........................................................................................ 284.42 2.81 
. 

 33 42 36 00-0149 LF 12" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................ 247.56 2.81 
. 

 33 42 36 00-0150 LF 12" Wide, Heel Proof Ductile Iron, Modular Trench Drain Grate ......................................................................................... 260.03 2.81 
. 

 33 42 36 00-0151 LF 12" Wide, Perforated Galvanized Steel, Modular Trench Drain Grate ................................................................................ 224.80 2.81 
. 

 33 42 36 00-0152 LF 12" Wide, Reinforced Galvanized Steel Slotted, Modular Trench Drain Grate .................................................................... 438.88 2.81 
. 

 33 42 36 00-0153 LF 12" Wide, Reinforced Perforated Galvanized Steel, Modular Trench Drain Grate .............................................................. 438.88 2.81 
. 

 33 42 36 00-0154 LF 12" Wide, Fabricated Stainless Steel Slotted, Modular Trench Drain Grate........................................................................ 559.74 2.81 
. 

 33 42 36 00-0155 LF 12" Wide, Perforated Stainless Steel, Modular Trench Drain Grate .................................................................................... 559.74 2.81 
. 

 33 42 36 00-0156 LF 12" Wide, Reinforced Stainless Steel Slotted, Modular Trench Drain Grate ....................................................................... 714.21 2.81 
. 

 33 42 36 00-0157 LF 12" Wide, Reinforced Perforated Stainless Steel Slotted, Modular Trench Drain Grate ..................................................... 714.21 2.81 
. 

 33 42 36 00-0158 LF 12" Wide, Stainless Steel Cast Bar, Modular Trench Drain Grate ....................................................................................... 677.89 2.81 
. 

 33 42 36 00-0159 LF 12" Wide, Fiberglass, Modular Trench Drain Grate ............................................................................................................. 320.73 2.81 

XXXXXXX 
. 
 33 42 36 00-0160  23" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0161 LF 23" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ........................................................................................ 469.12 3.03 
. 

 33 42 36 00-0162 LF 23" Wide, Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................................... 395.41 3.03 
. 

 33 42 36 00-0163 LF 23" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................ 612.20 3.03 
. 

 33 42 36 00-0164 LF 23" Wide, Heel Proof Longitudinal Ductile Iron, Modular Trench Drain Grate ..................................................................... 453.95 3.03 
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XXXXXXX 
. 
 33 46  Stormwater Management (33 40) 
. 
. 
 33 46 23  Modular Buried Stormwater Storage Units (33 46)
. 
. 
 33 46 23 00-0001  Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™) (33 46 23) 
Note: Includes chambers and end caps delivery to site. Excludes excavation and earthwork, foundation stone, 
embedment and perimeter stone, geotextile fabrics and cutting holes in chambers. See CSI section 31 05 16 00-
0000 for aggregate (foundation, embedment and perimeter stone), 31 23 16 36-0000 for excavation and earth 
backfill, 31 32 19 16-0000 for woven and non-woven geotextile fabric. 

. 

. 
 33 46 23 00-0002  85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ SC-740) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0003 EA Up To 10, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-740) ...................................................................................................................................................... 396.06  

. 
 33 46 23 00-0004 EA >10 To 20, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-740) ...................................................................................................................................................... 360.45  
. 

 33 46 23 00-0005 EA >20 To 30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-740) ...................................................................................................................................................... 336.78  

. 
 33 46 23 00-0006 EA >30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-740) ...................................................................................................................................................... 313.74  
. 

 33 46 23 00-0007 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) .................. 198.53  
. 

 33 46 23 00-0008 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) ................ 172.80  
. 

 33 46 23 00-0009 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) ................ 158.51  
. 

 33 46 23 00-0010 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) .......................... 144.39  

XXXXXXX 
. 
 33 46 23 00-0011  85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ SC-310) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0012 EA Up To 10, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-310) ...................................................................................................................................................... 240.55  

. 
 33 46 23 00-0013 EA >10 To 20, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-310) ...................................................................................................................................................... 217.25  
. 

 33 46 23 00-0014 EA >20 To 30, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-310) ...................................................................................................................................................... 202.15  

. 
 33 46 23 00-0015 EA >30, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-310) ...................................................................................................................................................... 188.49  
. 

 33 46 23 00-0016 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) .................. 158.12  
. 

 33 46 23 00-0017 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) ................ 138.93  
. 

 33 46 23 00-0018 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) ................ 127.74  
. 

 33 46 23 00-0019 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) .......................... 117.79  

XXXXXXX 
. 
 33 46 23 00-0020  90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ MC3500) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0021 EA Up To 10, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC3500) ..................................................................................................................................................... 641.03  

. 
 33 46 23 00-0022 EA >10 To 20, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC3500) ..................................................................................................................................................... 591.19  
. 

 33 46 23 00-0023 EA >20 To 30, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC3500) ..................................................................................................................................................... 553.88  

. 
 33 46 23 00-0024 EA >30, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC3500) ..................................................................................................................................................... 520.54  
. 

 33 46 23 00-0025 EA Up To 10, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End 
Cap (StormTech™ MC3500) ............................................................................................................................................. 550.16  

. 
 33 46 23 00-0026 EA >10 To 20, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 

End Cap (StormTech™ MC3500) ...................................................................................................................................... 504.86  
. 

 33 46 23 00-0027 EA >20 To 30, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC3500) ...................................................................................................................................... 471.87  

. 
 33 46 23 00-0028 EA >30, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap 

(StormTech™ MC3500) ..................................................................................................................................................... 442.62  

XXXXXXX 
. 
 33 46 23 00-0029  85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ DC-780) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0030 EA Up To 10, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ DC-780) ...................................................................................................................................................... 409.09  

. 
 33 46 23 00-0031 EA >10 To 20, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ DC-780) ...................................................................................................................................................... 372.83  
. 

 33 46 23 00-0032 EA >20 To 30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ DC-780) ...................................................................................................................................................... 348.54  

. 
 33 46 23 00-0033 EA >30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ DC-780) ...................................................................................................................................................... 324.91  
. 

 33 46 23 00-0034 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) .................. 198.53  
. 

 33 46 23 00-0035 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) ................ 170.33  
. 

 33 46 23 00-0036 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) ................ 158.51  
. 

 33 46 23 00-0037 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) .......................... 144.39  

XXXXXXX 
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. 
 33 46 23 00-0038  52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ MC4500) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0039 EA Up To 10, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC4500) ..................................................................................................................................................... 670.96  

. 
 33 46 23 00-0040 EA >10 To 20, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC4500) ..................................................................................................................................................... 617.69  
. 

 33 46 23 00-0041 EA >20 To 30, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC4500) ..................................................................................................................................................... 576.92  

. 
 33 46 23 00-0042 EA >30, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC4500) ..................................................................................................................................................... 543.00  
. 

 33 46 23 00-0043 EA Up To 10, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC4500) ...................................................................................................................................... 818.08  

. 
 33 46 23 00-0044 EA >10 To 20, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 

End Cap (StormTech™ MC4500) ...................................................................................................................................... 757.45  
. 

 33 46 23 00-0045 EA >20 To 30, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC4500) ...................................................................................................................................... 709.69  

. 
 33 46 23 00-0046 EA >30, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End 

Cap (StormTech™ MC4500) ............................................................................................................................................. 669.13  

XXXXXXX 
. 
 33 46 23 00-0047  Cut Opening In Polypropylene Corrugated Wall Stormwater Collection 

Chambers (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0048 EA Cut Up To 6" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ................. 57.80  
. 

 33 46 23 00-0049 EA Cut >6" To 12" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap .............. 74.84  
. 

 33 46 23 00-0050 EA Cut >12" To 24" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ............ 96.04  
. 

 33 46 23 00-0051 EA Cut >24" To 36" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap .......... 121.46  
. 

 33 46 23 00-0052 EA 12" x 6" Inspection Port Kit .................................................................................................................................................. 444.33  
Note: (2712AG6IPKIT) 

XXXXXXX 
. 
 33 46 53  Stormwater Leaching Pits (33 46) 
. 
. 
 33 46 53 00-0001  Drainage Wells (33 46 53) 

Note: Includes augering hole. 
. 
. 

 33 46 53 00-0002 LF 12" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 24.30  
. 

 33 46 53 00-0003 LF 18" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 29.50  
. 

 33 46 53 00-0004 LF 24" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 39.17  

XXXXXXX 
. 
 33 50  Hydrocarbon Utilities (33) 
. 
. 
 33 52  Hydrocarbon Transmission and Distribution (33 50) 
. 
. 
 33 52 16  Gas Hydrocarbon Piping (33 52) 
. 
. 
 33 52 16 13  Steel Natural Gas Piping (33 52 16) 
. 
. 
 33 52 16 13-0001  Gas Distribution Lines (33 52 16 13) 

Note: Excludes excavation and backfill. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 36-0016 for 
backfill. 

. 

. 
 33 70  Electrical Utilities (33) 
. 
. 
 33 71  Electrical Utility Transmission And Distribution (33 70) 
. 
. 
 33 71 19  Electrical Underground Ducts, Ductbanks and Manholes (33 71)

Note: Excludes excavation and backfill. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 
. 
. 
 33 71 19 13  Electrical Manholes and Handholes (33 71 19)
. 
. 
 33 71 19 13-0001  Electrical Handholes And Pull Boxes (33 71 19 13) 
. 
. 
 33 71 19 13-0002  Electrical Pull Boxes (33 71 19 13-0001) 

See CSI section 33 05 63 00-0415 for handholes. 
. 
. 

 33 71 19 13-0003 EA  24" x 36" x 24", Electric Pull Boxes, Precast Concrete..................................................................................................... 2,025.69  
. 

 33 71 19 13-0004 EA  24" x 36" x 36", Electric Pull Boxes, Precast Concrete..................................................................................................... 2,453.84  
. 

 33 71 19 13-0005 EA  30" x 48" x 36", Electric Pull Boxes, Precast Concrete..................................................................................................... 2,865.16  
. 

 33 71 19 13-0006 EA  36" x 72" x 24", Electric Pull Boxes, Precast Concrete..................................................................................................... 4,587.86  
. 

 33 71 19 13-0007 EA  36" x 60" x 36", Electric Pull Boxes, Precast Concrete..................................................................................................... 4,923.69  
. 

 33 71 19 13-0008 EA  48" x 48" x 36", Electric Pull Boxes, Precast Concrete..................................................................................................... 5,310.69  
. 

 33 71 19 13-0009 EA  48" x 60" x 48", Electric Pull Boxes, Precast Concrete..................................................................................................... 6,120.55  
. 

 33 71 19 13-0010 EA 18" x 28" x 34", Electric Pull Boxes, Precast Concrete..................................................................................................... 2,134.14  
. 

 33 71 19 13-0011 EA 14" x 20" x 12", Electric Pull Boxes, Precast Concrete..................................................................................................... 1,050.65  
. 

 33 71 19 13-0012 EA 18" x 28" x 12", Electric Pull Boxes, Precast Concrete..................................................................................................... 1,341.28  
. 

 33 71 19 13-0013 EA 24" x 36" x 12", Electric Pull Boxes, Precast Concrete..................................................................................................... 1,831.23  
. 

 33 71 19 13-0014 EA 24" x 3', Round Electric Pull Boxes, Precast Concrete ..................................................................................................... 1,172.34  
. 

 33 71 19 13-0015 EA 30" x 3', Round Electric Pull Boxes, Precast Concrete ..................................................................................................... 1,236.70  

XXXXXXX 
. 
 33 71 19 13-0016  Electrical Pull Boxes (CALTRANS) (33 71 19 13-0001) 
. 
. 

 33 71 19 13-0017 EA Body, CALTRANS 3-1/2 Precast Concrete Pull Box ........................................................................................................... 102.40  
. 

 33 71 19 13-0018 EA Concrete Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................ 36.54  
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. 
 33 71 19 13-0019 EA Bolt Down Concrete Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ........................................................................... 58.16  

. 
 33 71 19 13-0020 EA Bolt Down Cast Iron Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ......................................................................... 113.38  

. 
 33 71 19 13-0021 EA Bolt Down Steel Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................... 170.63  

    For Galvanized Steel Cover, Add  27.72 
. 

 33 71 19 13-0022 EA 12" Extension, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................... 49.36  
. 

 33 71 19 13-0023 EA Flat Plate Base, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................. 49.36  
. 

 33 71 19 13-0024 EA Body, CALTRANS 5 Precast Concrete Pull Box ................................................................................................................. 148.01  
. 

 33 71 19 13-0025 EA Concrete Cover, CALTRANS 5 Precast Concrete Pull Box .................................................................................................. 47.38  
. 

 33 71 19 13-0026 EA Bolt Down Concrete Cover, CALTRANS 5 Precast Concrete Pull Box ................................................................................. 69.00  
. 

 33 71 19 13-0027 EA Bolt Down Steel Cover, CALTRANS 5 Precast Concrete Pull Box ..................................................................................... 223.47  
    For Galvanized Steel Cover, Add  50.81 

. 
 33 71 19 13-0028 EA 12" Extension, CALTRANS 5 Precast Concrete Pull Box ..................................................................................................... 66.29  

. 
 33 71 19 13-0029 EA Flat Plate Base, CALTRANS 5 Precast Concrete Pull Box ................................................................................................... 62.57  

. 
 33 71 19 13-0030 EA Body, CALTRANS 6 Precast Concrete Pull Box ................................................................................................................. 158.85  

. 
 33 71 19 13-0031 EA Concrete Cover, CALTRANS 6 Precast Concrete Pull Box .................................................................................................. 61.95  

. 
 33 71 19 13-0032 EA Bolt Down Concrete Cover, CALTRANS 6 Precast Concrete Pull Box ................................................................................. 83.57  

. 
 33 71 19 13-0033 EA Bolt Down Steel Cover, CALTRANS 6 Precast Concrete Pull Box ..................................................................................... 303.42  

    For Galvanized Steel Cover, Add  71.14 
. 

 33 71 19 13-0034 EA 12" Extension, CALTRANS 6 Precast Concrete Pull Box ..................................................................................................... 77.13  
. 

 33 71 19 13-0035 EA Flat Plate Base, CALTRANS 6 Precast Concrete Pull Box ................................................................................................... 73.07  
. 

 33 71 19 13-0036 EA 6" Return Flat Plate Base, CALTRANS 6 Precast Concrete Pull Box ................................................................................... 97.46  
. 

 33 71 19 13-0037 EA Body, CALTRANS 3-1/2-T Precast Concrete Pull Box ....................................................................................................... 201.65  
. 

 33 71 19 13-0038 EA Bolt Down Concrete Cover, CALTRANS 3-1/2-T Precast Concrete Pull Box ..................................................................... 266.83  
. 

 33 71 19 13-0039 EA 12" Extension, CALTRANS 3-1/2-T Precast Concrete Pull Box ............................................................................................ 90.68  
. 

 33 71 19 13-0040 EA Flat Plate Base, CALTRANS 3-1/2-T Precast Concrete Pull Box ......................................................................................... 83.91  
. 

 33 71 19 13-0041 EA Body, CALTRANS 5-T Precast Concrete Pull Box .............................................................................................................. 267.25  
. 

 33 71 19 13-0042 EA Bolt Down Concrete Cover, CALTRANS 5-T Precast Concrete Pull Box............................................................................ 382.00  
. 

 33 71 19 13-0043 EA 12" Extension, CALTRANS 5-T Precast Concrete Pull Box ................................................................................................ 106.94  
. 

 33 71 19 13-0044 EA Flat Plate Base, CALTRANS 5-T Precast Concrete Pull Box .............................................................................................. 104.23  
. 

 33 71 19 13-0045 EA Body, CALTRANS 6-T Precast Concrete Pull Box .............................................................................................................. 366.17  
. 

 33 71 19 13-0046 EA Bolt Down Concrete Cover, CALTRANS 6-T Precast Concrete Pull Box............................................................................ 531.05  
. 

 33 71 19 13-0047 EA 12" Extension, CALTRANS 6-T Precast Concrete Pull Box ................................................................................................ 174.69  
. 

 33 71 19 13-0048 EA Flat Plate Base, CALTRANS 6-T Precast Concrete Pull Box .............................................................................................. 138.11  

XXXXXXX 
. 
 33 71 19 13-0049  Precast Concrete Box Extensions (33 71 19 13-0001) 
. 
. 

 33 71 19 13-0050 EA 14" x 20" x 12", Precast Concrete Extension ...................................................................................................................... 259.78  
. 

 33 71 19 13-0051 EA 18" x 28" x 12", Precast Concrete Extension ...................................................................................................................... 325.83  
. 

 33 71 19 13-0052 EA 24" x 36" x 12", Precast Concrete Extension ...................................................................................................................... 421.23  
. 

 33 71 19 13-0053 EA 30" x 48" x 12", Precast Concrete Extension ...................................................................................................................... 507.23  
. 

 33 71 19 13-0054 EA 36" x 60" x 12", Precast Concrete Extension ...................................................................................................................... 855.69  
. 

 33 71 19 13-0055 EA 36" x 72" x 12", Precast Concrete Extension ................................................................................................................... 1,172.72  
. 

 33 71 19 13-0056 EA 48" x 48" x 12", Precast Concrete Extension ................................................................................................................... 1,365.00  
. 

 33 71 19 13-0057 EA 48" x 60" x 12", Precast Concrete Extension ................................................................................................................... 1,679.10  

XXXXXXX 
. 
 33 71 19 13-0058  Manhole Accessories (33 71 19 13) 
. 
. 

 33 71 19 13-0059 EA  6" Precast Grade Ring Riser Casting .................................................................................................................................. 599.98  
. 

 33 71 19 13-0060 EA  12" Precast Grade Ring Riser Casting ................................................................................................................................ 649.72  
. 

 33 71 19 13-0061 EA 36" Opening Cast Iron Frame And Cover (NEENAH #R-1640-D) .................................................................................... 1,765.00  
. 

 33 71 19 13-0062 EA 42" Opening Cast Iron Frame And Cover (NEENAH #R-1740-E1) .................................................................................. 2,293.32  
. 

 33 71 19 13-0063 EA  Cast Iron Adjusting Ring (NEENAH #R-1979) .................................................................................................................... 789.36  
. 

 33 71 19 13-0064 EA Cast Iron Frame And Cover (NEENAH #R-1640-B) ............................................................................................................ 985.94  

XXXXXXX 
. 
 33 71 19 23  Trenched Electrical Underground Duct and Ductbanks (33 71 19)
. 
. 
 33 71 19 23-0001  Underground Cable Protection Slab And Marking (33 71 19 23) 
. 
. 

 33 71 19 23-0002 EA  24" x 12", 2" Concrete, Underground Cable Protection ........................................................................................................... 6.41  
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. 
34  Transportation 
. 
. 
 34 01  Operation And Maintenance Of Transportation (34) 
. 
. 
 34 01 23  Operation And Maintenance Of Railways (34 01) 
. 
. 
 34 01 23 33  Track Realignment (34 01 23)
. 
. 
 34 01 23 33-0001  Realign Railroad Track (34 01 23 33) 
. 
. 

 34 01 23 33-0002 LF Removal Of Track Rails and Ties And Re-Install Including New Bolts And Spikes ............................................................... 80.86  
. 

 34 01 23 33-0003 EA Removal Of Railroad Track Turnouts And Re-install Including New Bolts And Spikes .................................................... 3,974.70  

XXXXXXX 
. 
 34 10  Guideways/Railways (34) 
. 
. 
 34 11  Rail Tracks (34 10) 
. 
. 
 34 11 93  Track Appurtenances And Accessories (34 11)
. 
. 
 34 11 93 00-0001  Railroad Crossings (34 11 93) 
. 
. 
 34 11 93 00-0002  Asphalt Railroad Crossings (34 11 93 00-0001) 

Note: Based on 8" thickness x 20' including track and approach. 
. 
. 

 34 11 93 00-0003 EA  8" Asphalt Railroad Crossing, 12' Roadway 6 CY ............................................................................................................ 1,847.09 281.33 
. 

 34 11 93 00-0004 EA  8" Asphalt Railroad Crossing, 15' Roadway 7.4 CY ......................................................................................................... 2,176.26 318.85 
. 

 34 11 93 00-0005 EA  8" Asphalt Railroad Crossing, 18' Roadway 8.9 CY ......................................................................................................... 2,571.05 375.12 
. 

 34 11 93 00-0006 EA  8" Asphalt Railroad Crossing, 21' Roadway 10.4 CY ....................................................................................................... 3,051.58 450.14 
. 

 34 11 93 00-0007 EA  8" Asphalt Railroad Crossing, 24' Roadway 11.9 CY ....................................................................................................... 3,682.14 562.68 

XXXXXXX 
. 
 34 11 93 00-0008  Railroad Crossings - Precast Concrete Inserts (34 11 93 00-0001) 

Note: Based on 6" thickness x standard rail width gauge. 
. 
. 

 34 11 93 00-0009 EA  Precast Concrete, Railroad Crossing, 12' Road 6" Thick, Standard Gauge ..................................................................... 7,175.71 133.55 
. 

 34 11 93 00-0010 EA  Precast Concrete, Railroad Crossing, 15' Road 6" Thick, Standard Gauge ..................................................................... 8,969.63 162.18 
. 

 34 11 93 00-0011 EA  Precast Concrete, Railroad Crossing, 18' Road 6" Thick, Standard Gauge ................................................................... 10,758.83 200.33 
. 

 34 11 93 00-0012 EA  Precast Concrete, Railroad Crossing, 21' Road 6" Thick, Standard Gauge ................................................................... 12,549.24 228.95 
. 

 34 11 93 00-0013 EA  Precast Concrete, Railroad Crossing, 24' Road 6" Thick, Standard Gauge ................................................................... 14,338.88 267.11 

XXXXXXX 
. 
 34 11 93 00-0014  Molded Rubber Railroad Crossings With Headers (34 11 93 00-0001) 

Note: Based on 3' x 8'-6" sections. 
. 
. 

 34 11 93 00-0015 EA  Molded Rubber Railroad Crossing, 12' Road 3' x 8'-6" Sections With Headers ............................................................... 2,680.46 133.55 
. 

 34 11 93 00-0016 EA  Molded Rubber Railroad Crossing, 15' Road 3' x 8'-6" Sections With Headers ............................................................... 3,184.64 162.18 
. 

 34 11 93 00-0017 EA  Molded Rubber Railroad Crossing, 18' Road 3' x 8'-6" Sections With Headers ............................................................... 3,684.09 200.33 
. 

 34 11 93 00-0018 EA  Molded Rubber Railroad Crossing, 21' Road 3' x 8'-6" Sections With Headers ............................................................... 4,184.76 228.95 
. 

 34 11 93 00-0019 EA  Molded Rubber Railroad Crossing, 24' Road 3' x 8'-6" Sections With Headers ............................................................... 4,684.65 267.11 

XXXXXXX 
. 
 34 11 93 00-0020  Railroad Trackage Demolition (34 11 93) 
. 
. 

 34 11 93 00-0021 CY  Removal Of Railroad Track Ballast ......................................................................................................................................... 7.78  
. 

 34 11 93 00-0022 LF Removal Of Railroad Track Rail And Spikes ......................................................................................................................... 19.44  
. 

 34 11 93 00-0023 EA  Removal And Disposal Of Concrete Post Footings ............................................................................................................. 110.11  
. 

 34 11 93 00-0024 EA  Backfill Holes From Post Removal ........................................................................................................................................ 45.89  

XXXXXXX 
. 
 34 40  Transportation Signaling and Control Equipment (34) 
. 
. 
 34 41  Roadway Signaling and Control Equipment (34 40) 
. 
. 
 34 41 13  Traffic Signals (34 41) 
. 
. 
 34 41 13 00-0001  Traffic Signals (34 41 13) 
. 
. 

 34 41 13 00-0002 EA Single Traffic Signal Head, 4 Way Pattern ....................................................................................................................... 5,409.88 822.21 

XXXXXXX 
. 
 34 41 13 00-0003  Traffic Detector Induction Loop (34 41 13) 
. 
. 

 34 41 13 00-0004 EA 6' x 6', Type A, 3 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 362.66  
Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0005 EA 6' x 6', Type D, 3 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 452.56  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0006 EA 6' x 6', Type D, 5 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 520.47  

Note: Includes saw cutting, 5 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0007 EA 6' x 6', Type Q, 3 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 445.17  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 
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. 
 34 41 13 00-0008 EA 6' x 20', Type C, 3 Turns Per Loop, Traffic Detector Induction Loop ................................................................................... 772.68  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0009 EA 6' x 28', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................... 940.98  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0010 EA 6' x 28', Type C, 3 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,010.48  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0011 EA 6' x 40', Type C, 1 Turn Per Loop, Traffic Detector Induction Loop .................................................................................. 1,221.87  

Note: Includes saw cutting, 1 turn wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0012 EA 6' x 40', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,324.96  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0013 EA 6' x 50', Type C, 1 Turn Per Loop, Traffic Detector Induction Loop .................................................................................. 1,414.52  

Note: Includes saw cutting, 1 turn wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0014 EA 6' x 50', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,540.49  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0015 LF In Pavement, Lead Wire For Traffic Signal Detector ...............................................................................................................6.28  

Note: Includes saw cutting, sealing and splicing into traffic signal loop wire in street.  Excludes junction box or 
conduit. 

. 
 34 41 13 00-0016 LF In Earthwork, Lead Wire For Traffic Signal Detector ...............................................................................................................3.01  

Note: Includes trenching in earthwork and splicing into traffic signal loop wire.  Excludes junction box or conduit. 
. 

 34 41 13 00-0017 EA 2 Channel, Rack Mounted, Traffic Loop Vehicle Detector (Reno A&E Model 222) ............................................................. 190.44  
. 

 34 41 13 00-0018 EA 4 Channel, Rack Mounted, Traffic Loop Vehicle Detector (Reno A&E Model E-1100) ....................................................... 486.40  
. 

 34 41 13 00-0019 EA 2 Channel, Rack Mounted, Traffic Loop Bicycle Detector (Reno A&E Model C-1100) ........................................................ 312.75  

XXXXXXX 
. 
 34 41 13 00-0020  Overhead Traffic Signals (34 41 13) 
. 
. 

 34 41 13 00-0021 EA Junction Box, Pole Or Post Mounted .................................................................................................................................. 430.48  
. 

 34 41 13 00-0022 EA Illuminated Sign, Bracket Mounted, Symbolic .................................................................................................................. 2,895.07  
. 

 34 41 13 00-0023 EA Illuminated Sign, Mast Arm Mounted, Symbolic ............................................................................................................... 3,040.56  
. 

 34 41 13 00-0024 EA Sign, Message, "BLANK OUT", Bracket Mounted ............................................................................................................ 3,159.07  
. 

 34 41 13 00-0025 EA Sign, Message, "BLANK OUT", Mast Arm Mounted ........................................................................................................ 3,372.24  
. 

 34 41 13 00-0026 EA 30' Type 15TS Signal And Lighting Standard ................................................................................................................... 5,444.32  
Note: 8" diameter base and 3-7/8" diameter top. 0.1793" wall thickness. 

. 
 34 41 13 00-0027 EA 35' Type 21TS Signal And Lighting Standard ................................................................................................................... 6,249.68  

Note: 9-3/8" diameter base and 3-9/16" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0028 EA 17' Type 18-2-100 Signal And Lighting Standard ............................................................................................................. 3,153.02  
Note: 10-3/4" diameter base and 8-7/16" diameter top. 0.1793" wall thickness. 

. 
 34 41 13 00-0029 EA 17' Type 18-3-100 Signal And Lighting Standard ............................................................................................................. 3,463.97  

Note: 10-3/4" diameter base and 8-7/16" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0030 EA 17' Type 18-4-100 Or 23-4-100 Signal And Lighting Standard ......................................................................................... 3,583.17  
Note: 12" diameter base and 9" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0031 EA 17' Type 23-3-100 Signal And Lighting Standard ............................................................................................................. 3,583.17  

Note: 12" diameter base and 9-5/8" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0032 EA 17' Type 23-4-100 Signal And Lighting Standard ............................................................................................................. 3,645.75  
Note: 12" diameter base and 9-5/8" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0033 EA 17' Type 27-3-100 Signal And Lighting Standard ............................................................................................................. 3,958.65  

Note: 12-1/8" diameter base and 9-3/4" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0034 EA 17' Type 27-4-100 Signal And Lighting Standard ............................................................................................................. 4,030.60  
Note: 13-1/2" diameter base and 9-3/4" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0035 EA 17' Type 28-5-100 Signal And Lighting Standard ............................................................................................................. 4,178.14  

Note: 14" diameter base and 11-11/16" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0036 EA 17' Type 60-5-100 Signal And Lighting Standard ............................................................................................................. 4,410.50  
Note: 16" diameter base and 13-11/16" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0037 EA 18'-6" Type 16-2-100 Or 16-3-100 Signal And Lighting Standard .................................................................................... 3,335.94  

Note: 10-3/4" diameter base and 8-1/4" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0038 EA 30' Type 17-2-100 Or 17-3-100 Signal And Lighting Standard ......................................................................................... 5,770.82  
Note: 10-3/4" diameter base and 6-5/8" diameter top. 0.1793" wall thickness. 

. 
 34 41 13 00-0039 EA 30' Type 19-2-100 Signal And Lighting Standard ............................................................................................................. 6,423.82  

Note: 10-3/4" diameter base and 6-5/8" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0040 EA 30' Type 19-3-100 Or 24-3-100 Signal And Lighting Standard ......................................................................................... 6,674.13  
Note: 12" diameter base and 7-7/8" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0041 EA 30' Type 19-4-100 Or 24-4-100 Signal And Lighting Standard ......................................................................................... 6,674.13  

Note: 12" diameter base and 8" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0042 EA 30' Type 26-3-100 Signal And Lighting Standard ............................................................................................................. 7,462.62  
Note: 12-1/8" diameter base and 8" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0043 EA 30' Type 26-4-100 Signal And Lighting Standard ............................................................................................................. 7,764.88  

Note: 13-1/2" diameter base and 8" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0044 EA 30' Type 29-5-100 Signal And Lighting Standard ............................................................................................................. 8,082.24  
Note: 14" diameter base and 9-7/8" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0045 EA 30' Type 61-5-100 Signal And Lighting Standard ............................................................................................................. 8,582.10  

Note: 16" diameter base and 11-7/8" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0046 EA 35' Type 17A-2-100 Signal And Lighting Standard .......................................................................................................... 6,698.88  
Note: 10-3/4" diameter base and 5-15/16" diameter top. 0.1793" wall thickness. 

. 
 34 41 13 00-0047 EA 35' Type 19A-2-100 Signal And Lighting Standard .......................................................................................................... 7,460.71  

Note: 10-3/4" diameter base and 5-15/16" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0048 EA 35' Type 19A-3-100 Or 24A-3-100  Signal And Lighting Standard ................................................................................... 7,752.75  
Note: 12" diameter base and 7-3/16" diameter top. 0.2391" wall thickness. 
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. 
 34 41 13 00-0049 EA 35' Type 19A-4-100 Or 24A-4-100 Signal And Lighting Standard .................................................................................... 7,752.75  

Note: 12" diameter base and 7-5/16" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0050 EA 35' Type 26A-3-100 Signal And Lighting Standard .......................................................................................................... 8,672.65  
Note: 12-1/8" diameter base and 7-5/16" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0051 EA 35' Type 26A-4-100 Signal And Lighting Standard .......................................................................................................... 9,025.28  

Note: 13-1/2" diameter base and 7-5/16" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0052 EA 35' Type 29A-5-100 Signal And Lighting Standard .......................................................................................................... 9,395.54  
Note: 14" diameter base and 9-3/16" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0053 EA 35' Type 61A-5-100 Signal And Lighting Standard .......................................................................................................... 9,978.70  

Note: 16" diameter base and 11" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0054 EA 15' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,418.65  
. 

 34 41 13 00-0055 EA 20' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,545.03  
. 

 34 41 13 00-0056 EA 25' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,708.65  
. 

 34 41 13 00-0057 EA 30' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 3,544.44  
. 

 34 41 13 00-0058 EA 35' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 4,218.05  
. 

 34 41 13 00-0059 EA 40' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 4,513.43  
. 

 34 41 13 00-0060 EA 45' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 4,983.10  
. 

 34 41 13 00-0061 EA 50' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 5,652.39  
. 

 34 41 13 00-0062 EA 55' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 6,477.68  
. 

 34 41 13 00-0063 EA 60' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 7,065.19  
. 

 34 41 13 00-0064 EA 65' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 8,181.11  
. 

 34 41 13 00-0065 EA 4' Steel Curved Luminaire Mast Arm ................................................................................................................................... 846.72  
. 

 34 41 13 00-0066 EA 6' Steel Curved Luminaire Mast Arm ................................................................................................................................ 1,093.80  
    For High Rise Arm, Add  77.74 

. 
 34 41 13 00-0067 EA 8' Steel Curved Luminaire Mast Arm ................................................................................................................................ 1,368.28  

. 
 34 41 13 00-0068 EA 10' Steel Curved Luminaire Mast Arm .............................................................................................................................. 1,937.71  

    For High Rise Arm, Add  114.43 
. 

 34 41 13 00-0069 EA 12' Steel Curved Luminaire Mast Arm .............................................................................................................................. 2,112.43  
    For High Rise Arm, Add  134.95 

. 
 34 41 13 00-0070 EA 15' Steel Curved Luminaire Mast Arm .............................................................................................................................. 2,178.18  

    For High Rise Arm, Add  150.50 
. 

 34 41 13 00-0071 EA 20' Steel Curved Luminaire Mast Arm .............................................................................................................................. 2,447.60  
    For High Rise Arm, Add  179.73 

. 
 34 41 13 00-0072 EA CUT-OFF POLE AND CAPPED ......................................................................................................................................... 191.08  

. 
 34 41 13 00-0073 EA  1 Channel Loop Detector Amplifier .................................................................................................................................. 1,185.56  

. 
 34 41 13 00-0074 EA  4 Channel Loop Detector Amplifier .................................................................................................................................. 2,175.48  

. 
 34 41 13 00-0075 EA  FLASHING BEACON WITH DOWNLIGHT ...................................................................................................................... 1,873.59  

. 
 34 41 13 00-0076 EA Flashing Beacon, Bracket Mounted .................................................................................................................................... 728.75  

. 
 34 41 13 00-0077 EA Flashing Beacon, Mast Arm Mounted ................................................................................................................................. 728.75  

. 
 34 41 13 00-0078 EA  7-WIRE MASTER INTERCONNECT ............................................................................................................................... 1,129.99  

. 
 34 41 13 00-0079 EA  7-WIRE SLAVE INTERCONNECT .................................................................................................................................. 1,088.53  

. 
 34 41 13 00-0080 EA Service Equipment Enclosure, Type III-AF ......................................................................................................................... 947.28  

. 
 34 41 13 00-0081 EA 12", 3 Section Signal, Mast Arm Mounted ........................................................................................................................ 1,521.27  

. 
 34 41 13 00-0082 EA 8", 3 Section Signal, Mast Arm Mounted .......................................................................................................................... 1,361.25  

. 
 34 41 13 00-0083 EA 12" FCV Visor ....................................................................................................................................................................... 73.31  

. 
 34 41 13 00-0084 EA 8" FCV Visor ......................................................................................................................................................................... 55.88  

. 
 34 41 13 00-0085 EA Eggcrate Visor ...................................................................................................................................................................... 71.15  

. 
 34 41 13 00-0086 EA Pedestrian H/M ................................................................................................................................................................... 902.23  

. 
 34 41 13 00-0087 EA Pedestrian Audio ................................................................................................................................................................. 966.43  

. 
 34 41 13 00-0088 EA Adjustable Pushbutton ........................................................................................................................................................ 280.13  

. 
 34 41 13 00-0089 EA ADA Cap And Switch .......................................................................................................................................................... 328.09  

. 
 34 41 13 00-0090 EA 3 Section 12" Backplate ...................................................................................................................................................... 123.81  

. 
 34 41 13 00-0091 EA 3 Section 12" MAS Mount Backplate .................................................................................................................................. 183.12  

. 
 34 41 13 00-0092 EA 3 Section 8" Backplate ........................................................................................................................................................ 102.28  

. 
 34 41 13 00-0093 EA 12" Red LED Lenses ........................................................................................................................................................... 205.03  

. 
 34 41 13 00-0094 EA 12" Amber LED Lenses ....................................................................................................................................................... 217.03  

. 
 34 41 13 00-0095 EA 12" Green LED Lenses ....................................................................................................................................................... 348.59  

. 
 34 41 13 00-0096 EA 12" Red Arrow ..................................................................................................................................................................... 204.07  

. 
 34 41 13 00-0097 EA 12" Amber Arrow ................................................................................................................................................................. 195.29  

. 
 34 41 13 00-0098 EA 12" Green Arrow ................................................................................................................................................................. 272.24  

. 
 34 41 13 00-0099 EA 8" Red ................................................................................................................................................................................. 202.29  

. 
 34 41 13 00-0100 EA 8" Amber ............................................................................................................................................................................. 195.80  

. 
 34 41 13 00-0101 EA 8" Green .............................................................................................................................................................................. 227.81  

. 
 34 41 13 00-0102 EA Hand/Man ........................................................................................................................................................................... 336.90  

. 
 34 41 13 00-0103 EA Frameworks, 8" TV-1-T ....................................................................................................................................................... 412.34  

. 
 34 41 13 00-0104 EA Frameworks, 8" TV-2-T ....................................................................................................................................................... 458.93  

. 
 34 41 13 00-0105 EA Frameworks, MAT MT......................................................................................................................................................... 129.85  

. 
 34 41 13 00-0106 EA Frameworks, MAS MT ........................................................................................................................................................ 139.17  

. 
 34 41 13 00-0107 EA Frameworks, 3W PT TC ...................................................................................................................................................... 298.16  

. 
 34 41 13 00-0108 EA Frameworks, 2W PT TC ...................................................................................................................................................... 279.01  

. 
 34 41 13 00-0109 EA Frameworks, 2W SM TC ..................................................................................................................................................... 266.59  

. 
 34 41 13 00-0110 EA Frameworks, SV-1 .............................................................................................................................................................. 181.57  

. 
 34 41 13 00-0111 EA Frameworks, TV-1 .............................................................................................................................................................. 176.91  

. 
 34 41 13 00-0112 EA Type III Service Pedestal ................................................................................................................................................. 2,980.71  

. 
 34 41 13 00-0113 EA Single Fuse Holder ............................................................................................................................................................... 36.64  

. 
 34 41 13 00-0114 EA Double Fuse Holder .............................................................................................................................................................. 75.75  

. 
 34 41 13 00-0115 EA Pullbox, 1-1/2" x 20" x 14" ..................................................................................................................................................... 86.28  

. 
 34 41 13 00-0116 EA Pullbox, 5" x 28" x 18" ......................................................................................................................................................... 112.77  

. 
 34 41 13 00-0117 EA Pullbox, 6" x 36" x 23" ......................................................................................................................................................... 145.16  

. 
 34 41 13 00-0118 EA Pullbox Lids, FL9D ................................................................................................................................................................ 75.32  

. 
 34 41 13 00-0119 EA Pullbox Lids, FL30D ............................................................................................................................................................ 133.94  

. 
 34 41 13 00-0120 EA Pullbox Lids, FL36D .............................................................................................................................................................. 45.38  
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. 
 34 41 13 00-0121 EA LED Enhanced Pedestrian Crossing Symbol Sign ........................................................................................................... 1,302.72 119.93 

Note: 2 required per system. 
. 

 34 41 13 00-0122 EA 42" Height, 8-1/2" Diameter Automatic Bollard Activation System ................................................................................... 3,934.21 719.60 
Note: 4 required per system. 

. 
 34 41 13 00-0123 EA Power Control Unit With Enclosure (Solar) .................................................................................................................... 12,019.28 479.73 

Note: LightGuard Systems solar power equipment Includes: one solar array consisting of 1 Siemens SP70 solar 
power module (21" x 47" to be pole mounted, pole not included), #14 AWG solar tray cable, mounting hardware, 
one enclosure (16-1/2" width x 27-1/2" height x 15" depth), two 12V 80AH deep cycle gel cell batteries and a 
solar power control unit (PCU). 

. 
 34 41 13 00-0124 EA Power Control Unit With Enclosure (A/C) ......................................................................................................................... 7,861.07 479.73 

. 
 34 41 13 00-0125 EA Push Button Assembly With Sign ........................................................................................................................................ 867.95 239.87 

. 
 34 41 13 00-0126 EA Advanced Warning Signs ................................................................................................................................................. 1,506.34 239.87 

. 
 34 41 13 00-0127 EA 15' Tubular Aluminum Post ................................................................................................................................................. 909.71  

. 
 34 41 13 00-0128 EA 17' Tubular Aluminum Post ................................................................................................................................................. 976.19  

. 
 34 41 13 00-0129 EA 20' Tubular Aluminum Post .............................................................................................................................................. 1,092.66  

. 
 34 41 13 00-0130 EA 14' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 2,842.07  

Note: For mast arm. 
. 

 34 41 13 00-0131 EA 21' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 4,127.33  
Note: For mast arm. 

. 
 34 41 13 00-0132 EA 22' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 4,272.44  

Note: For mast arm and luminare arm. 
. 

 34 41 13 00-0133 EA 30' High Galvanized Steel Traffic Signal Pole, Tapered, For >55' Mast Arm ................................................................... 5,766.37  
Note: For mast arm and luminare arm. 

. 
 34 41 13 00-0134 EA 32' High Galvanized Steel Traffic Signal Pole, Tapered, For Up To 55' Mast Arm ........................................................... 5,951.57  

Note: For mast arm and luminare arm. 
. 

 34 41 13 00-0135 EA 30' High Galvanized Steel Traffic Signal Pole, Tapered, For Up To 55' Mast Arm ........................................................... 4,820.15  
. 

 34 41 13 00-0136 EA 30' High Galvanized Steel Traffic Signal Pole, Octaflute .................................................................................................. 4,347.65  
. 

 34 41 13 00-0137 EA 30' (High Spun Aluminum Traffic Signal Pole, Tapered ................................................................................................... 3,632.98  
. 

 34 41 13 00-0138 EA Type 26-6-70 Signal Pole With 55' SMA And 20' LMA ................................................................................................... 16,197.34  
. 

 34 41 13 00-0139 EA Type 29-6-70 Signal Pole With 65' SMA And 20' LMA ................................................................................................... 18,910.74  
. 

 34 41 13 00-0140 EA Wireless Access Point (Proxim Tsunami MP11 954-BSUR-US) ...................................................................................... 2,437.86  
. 

 34 41 13 00-0141 EA Ruggedized Subscriber Unit (Proxim Tsunami MP11 954-SUA-US) ............................................................................... 1,334.80  
. 

 34 41 13 00-0142 EA Smart Sensor HD (Wavetronix HD125) ............................................................................................................................ 6,865.34  
. 

 34 41 13 00-0143 EA Access Point (Sensys AP240-ES) .................................................................................................................................... 3,204.36  
Note: RJ45 port supports simultaneous Ethernet and CC card communications (split via Access Box) combined 
with data relay, statistics-processing and VPN functionality. 

. 
 34 41 13 00-0144 EA Sensys Access Point AP240-ESC-VER - RJ45 port supports simultaneous Ethernet and CC card communications 

(split via Access Box) combined with data relay, statistics-processing and VPN functionality with Integrated 
1xRTT cellular data modem for data relay via CDMA ..................................................................................................... 5,508.49  

. 
 34 41 13 00-0145 EA Mounting Kit for Access Points and Repeaters (KIT-MTG) ................................................................................................. 223.38  

. 
 34 41 13 00-0146 EA Repeater (Sensys RP240-B-LL)....................................................................................................................................... 1,470.38  

Note: Nominal battery capacity of 171 Ah with seven (7) year battery-life. 
. 

 34 41 13 00-0147 EA Wireless Flush Mounted Sensor (Sensys VSN240-F) ......................................................................................................... 700.69  
Note: Excludes coring. 

. 
 34 41 13 00-0148 EA Sensor Mounting Bracket, Cable, Lightning Surge Protector, Power Supply, Breaker, AC Surge Protector, Din Rail 

and Power Plug ............................................................................................................................................................... 1,778.64  
. 

 34 41 13 00-0149 EA Pole Base Foundation for 17-2-80, 17-2-100, 19-2-80 Poles ........................................................................................... 4,757.25 1.92 
. 

 34 41 13 00-0150 EA Pole Base Foundation for 17-3-80, 19-3-80, 26-3-80 & 26-4-80 Poles ............................................................................ 6,191.61 1.92 
. 

 34 41 13 00-0151 EA Pole Base Foundation for Type 15 and 21 Poles ............................................................................................................. 3,734.14 1.92 
. 

 34 41 13 00-0152 EA Pole Base Foundation for 18-4-100, 19-4-100, 23-4-100, And 24-4-100 Poles ............................................................... 4,757.25 1.92 
. 

 34 41 13 00-0153 EA Pole Base Foundation for 26-4-100 And 27-4-100 Poles ................................................................................................. 6,191.61 1.92 

XXXXXXX 
. 
 34 41 13 00-0154  Traffic Signal Cable (34 41 13) 
. 
. 

 34 41 13 00-0155 LF 16 AWG, 2-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.07 0.95 
. 

 34 41 13 00-0156 LF 16 AWG, 3-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.27 1.02 
. 

 34 41 13 00-0157 LF 16 AWG, 4-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.48 1.09 
. 

 34 41 13 00-0158 LF 16 AWG, 5-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.67 1.16 
. 

 34 41 13 00-0159 LF 16 AWG, 6-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.89 1.23 
. 

 34 41 13 00-0160 LF 16 AWG, 8-Conductor, Solid, Traffic Signal Cable ..................................................................................................................3.30 1.36 
. 

 34 41 13 00-0161 LF 16 AWG, 10-Conductor, Solid, Traffic Signal Cable ................................................................................................................3.83 1.57 
. 

 34 41 13 00-0162 LF 16 AWG, 12-Conductor, Solid, Traffic Signal Cable ................................................................................................................4.38 1.77 
. 

 34 41 13 00-0163 LF 16 AWG, 16-Conductor, Solid, Traffic Signal Cable ................................................................................................................5.08 1.98 
. 

 34 41 13 00-0164 LF 16 AWG, 20-Conductor, Solid, Traffic Signal Cable ................................................................................................................5.86 2.18 
. 

 34 41 13 00-0165 LF 14 AWG, 2-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.11 0.95 
. 

 34 41 13 00-0166 LF 14 AWG, 3-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.33 1.02 
. 

 34 41 13 00-0167 LF 14 AWG, 4-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.55 1.09 
. 

 34 41 13 00-0168 LF 14 AWG, 5-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.76 1.16 
. 

 34 41 13 00-0169 LF 14 AWG, 6-Conductor, Solid, Traffic Signal Cable ..................................................................................................................3.00 1.23 
. 

 34 41 13 00-0170 LF 14 AWG, 8-Conductor, Solid, Traffic Signal Cable ..................................................................................................................3.44 1.36 
. 

 34 41 13 00-0171 LF 14 AWG, 10-Conductor, Solid, Traffic Signal Cable ................................................................................................................4.01 1.57 
. 

 34 41 13 00-0172 LF 14 AWG, 12-Conductor, Solid, Traffic Signal Cable ................................................................................................................4.59 1.77 
. 

 34 41 13 00-0173 LF 14 AWG, 16-Conductor, Solid, Traffic Signal Cable ................................................................................................................5.36 1.98 
. 

 34 41 13 00-0174 LF 14 AWG, 20-Conductor, Solid, Traffic Signal Cable ................................................................................................................6.24 2.18 
. 

 34 41 13 00-0175 LF 12 AWG, 2-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.20 0.95 
. 

 34 41 13 00-0176 LF 12 AWG, 3-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.47 1.02 
. 

 34 41 13 00-0177 LF 12 AWG, 4-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.73 1.09 
. 

 34 41 13 00-0178 LF 12 AWG, 5-Conductor, Solid, Traffic Signal Cable ..................................................................................................................2.97 1.16 
. 

 34 41 13 00-0179 LF 12 AWG, 6-Conductor, Solid, Traffic Signal Cable ..................................................................................................................3.26 1.23 
. 

 34 41 13 00-0180 LF 12 AWG, 8-Conductor, Solid, Traffic Signal Cable ..................................................................................................................3.79 1.36 
. 

 34 41 13 00-0181 LF 12 AWG, 10-Conductor, Solid, Traffic Signal Cable ................................................................................................................4.44 1.57 
. 

 34 41 13 00-0182 LF 12 AWG, 12-Conductor, Solid, Traffic Signal Cable ................................................................................................................5.11 1.77 
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. 
 34 41 13 00-0183 LF 12 AWG, 16-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 6.04 1.98 

. 
 34 41 13 00-0184 LF 12 AWG, 20-Conductor, Solid, Traffic Signal Cable ................................................................................................................ 7.15 2.18 

XXXXXXX 
. 
 34 41 13 00-0185  School Zone Flasher Beacons (34 41 13) 
. 
. 

 34 41 13 00-0186 EA One 8" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly .............................................. 3,648.67 209.58 
Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 30 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0187 EA One 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ............................................ 3,673.49 209.58 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 30 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0188 EA Two 8" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly .............................................. 4,094.96 209.58 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0189 EA Two 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ............................................ 4,174.41 209.58 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0190 EA 10" Digit Radar Display, One 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ..... 7,529.55 209.58 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 80 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0191 EA 10" Digit Radar Display, Two 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ..... 7,840.88 209.58 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

XXXXXXX 
. 
 34 41 13 00-0192  Traffic Light Control Synchronization (34 41 13) 
. 
. 

 34 41 13 00-0193 EA ENCOM COMPAK IP Radio/Wireless Ethernet Transceiver, 900 MHz FHSS 1 Watt output power and 128-bit data 
encryption with 1.1Mbps Throughput. ............................................................................................................................. 3,251.73  

. 
 34 41 13 00-0194 EA ENCOM 5200R 900 MHz Serial Radio Modem, contains one Serial (RS-232 or RS-485) interface and 

170/TS1/TS2 detector rack (EPR-5200R) ....................................................................................................................... 2,484.23  
. 

 34 41 13 00-0195 EA ENCOM Dual 2.4/2.4 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB24/24) ........................................ 6,085.07  
. 

 34 41 13 00-0196 EA 5.8 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB58INT).................................................................... 3,989.17  
. 

 34 41 13 00-0197 EA 2.4 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB24INT).................................................................... 3,989.17  
. 

 34 41 13 00-0198 EA Solar Cabinet Assembly ................................................................................................................................................. 11,359.30  
. 

 34 41 13 00-0199 EA Data Controller Interface Cable Assembly .......................................................................................................................... 491.34  
. 

 34 41 13 00-0200 EA 900 MHZ Splitter ................................................................................................................................................................. 503.54  
. 

 34 41 13 00-0201 EA 900 MHz Surge Suppressor ................................................................................................................................................ 175.17  
. 

 34 41 13 00-0202 EA Surge-Radio Lead in Cable ................................................................................................................................................. 109.80  
. 

 34 41 13 00-0203 EA 12DB GAIN YAGI Antenna ................................................................................................................................................. 569.68  
. 

 34 41 13 00-0204 EA PELCO Antenna Mounting Bracket ..................................................................................................................................... 418.22  
. 

 34 41 13 00-0205 MLF Coaxial Cable, LMR-400 .................................................................................................................................................. 2,681.32  
. 

 34 41 13 00-0206 EA Perle 16 Port Serial Server .............................................................................................................................................. 3,474.97  
. 

 34 41 13 00-0207 EA Serial to Ethernet Card..................................................................................................................................................... 1,589.82  
. 

 34 41 13 00-0208 EA 404 Stand Alone Modem (GDI 404) ................................................................................................................................. 1,353.11  

XXXXXXX 
. 
 34 41 13 00-0209  Traffic Signal Controls (34 41 13) 
. 
. 

 34 41 13 00-0210 EA Master Card for Type 2070 or NEMA TS2 traffic controllers (CC-TS2) ............................................................................ 1,302.94  
. 

 34 41 13 00-0211 EA Extension Card for Type 2070 or NEMA traffic controllers (EX-TS2) .................................................................................. 455.77  
. 

 34 41 13 00-0212 EA AccessBox for contract closure master card (CC-ACC) ...................................................................................................... 166.29  
. 

 34 41 13 00-0213 EA Flush Mount Wireless Sensor (ATT VSN240-F) ................................................................................................................. 650.41  
. 

 34 41 13 00-0214 EA Flush Mount Wireless Sensor (Speed & Count VSN240-F) ................................................................................................ 650.41  
. 

 34 41 13 00-0215 EA Epoxy Tube for Installation of Wireless Sensor (VSN240-EPX) .......................................................................................... 102.24  
. 

 34 41 13 00-0216 EA SNAPS License for each enabled AP (SNAPS-PER-AP) ................................................................................................... 266.07  

XXXXXXX 
. 
 34 41 13 00-0217  Traffic Signal Devices (34 41 13) 
. 
. 

 34 41 13 00-0218 EA 12" Polycarbonate Signal Head Housing (McCain ) ............................................................................................................ 663.68 107.94 
. 

 34 41 13 00-0219 EA 16" Polycarbonate Pedestrian Signal Housing (McCain ) ................................................................................................... 363.81 83.96 
. 

 34 41 13 00-0220 EA Pedestrian Push Button Cap & Switch (McCain M31334)................................................................................................... 356.61 155.91 
. 

 34 41 13 00-0221 EA Pedestrian Push Button Frame Assembly 4" Diameter Pole (McCain M19712) ................................................................. 500.53 227.87 
. 

 34 41 13 00-0222 EA Pedestrian Push Button Frame Assembly 2" Diameter Pole (McCain M30793) ................................................................. 388.90 179.90 
. 

 34 41 13 00-0223 EA 16 Channel Conflict Monitor (McCain 2010 ECLip) ............................................................................................................. 922.77 77.96 
. 

 34 41 13 00-0224 EA LED Countdown Head (McCain GTX PS7-CFF1-VLA) ....................................................................................................... 202.15 29.98 
. 

 34 41 13 00-0225 EA Traffic signal Video Detection Camera (Iteris RZ4-awdr) ................................................................................................. 2,049.45 131.92 
. 

 34 41 13 00-0226 EA Camera processor card (Iteris Edge Connect) ................................................................................................................. 4,581.90 191.89 
. 

 34 41 13 00-0227 EA Wireless Broadband Radio (Encom BB58) ...................................................................................................................... 4,325.62 179.90 
. 

 34 41 13 00-0228 EA 24-port Gigabit and 4-port 1G/10G SFP+ Ethernet Switch (Etherwan EX77900) ............................................................ 2,879.48 143.92 
. 

 34 41 13 00-0229 EA Power Adapter (Mean Well DR-120-48).............................................................................................................................. 136.53 44.97 
. 

 34 41 13 00-0230 LF 14/1 Cal Trans Type 2 Inductive Traffic Detection Loops  (Advanced Digital Cable 8452) ..................................................... 0.94  
. 

 34 41 13 00-0231 EA Radar Detection System (Wavetronix Matrix) .................................................................................................................. 8,659.96 455.75 
. 

 34 41 13 00-0232 EA Pedestrian Audio Push Button (Polara APS ) ..................................................................................................................... 339.57 113.93 
. 

 34 41 13 00-0233 EA Opticom Infrared System - Detector (GTT 711) .................................................................................................................. 713.26 106.98 
. 

 34 41 13 00-0234 EA Opticom Infrared System - Detector (GTT 721) .................................................................................................................. 798.02 119.69 
. 

 34 41 13 00-0235 EA Opticom Infrared System - Detector (GTT 722) ............................................................................................................... 1,111.46 166.71 
. 

 34 41 13 00-0236 EA Opticom Multimode Phase Selector (GTT 764) ............................................................................................................... 3,276.86 98.56 
. 

 34 41 13 00-0237 LF Opticom GPS Installation Cable (GTT 1070) .......................................................................................................................... 1.11  
. 

 34 41 13 00-0238 EA Precast Concrete Traffic Pull Box, 5-T, with steel frame & diamond steel plate lid ("Traffic Signal") (Jensen 
Precast HT1324) ................................................................................................................................................................ 583.00  

. 
 34 41 13 00-0239 EA Precast Concrete Traffic Pull Box, 6-T, with steel frame & diamond steel plate lid ("Traffic Signal") (Jensen 

Precast HT1730) ................................................................................................................................................................ 617.96  



34
 34 Transportation 

34 40 Transportation Signaling and Control Equipment
34 41 Roadway Signaling and Control Equipment

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 34 - 6  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

. 
 34 41 13 00-0240 EA UPS Module (Alpha Technologies FXM 350) ...................................................................................................................... 923.82 65.64 

Note: For battery backup in traffic signal control cabinet 
. 

 34 41 13 00-0241 EA Web Connected Relay Switch (Control by Web X-301 WebRelay-Dual) ............................................................................ 320.59 53.97 
Note: To control flashing "School" signs 

. 
 34 41 13 00-0242 LF Fiber optic cable, 72 strand, single mode, riser non-plenum jacket (Optical Cable Corp DX072DSLX9KR ) ..........................6.52 0.55 

. 
 34 41 13 00-0243 LF Fiber optic cable, 12 strand, multi mode, riser non-plenum jacket (Superior Essex W30126G01 MM Fiber) ..........................1.83 0.47 

. 
 34 41 13 00-0244 EA 12" LED Signal Module, Tinted Lens, Red (GE DR6-RTFB-VLA) ....................................................................................... 121.30 53.97 

. 
 34 41 13 00-0245 EA 12" LED Signal Module, Tinted Lens, Yellow (GE DR6-YTFB-VLA) ................................................................................... 121.30 53.97 

. 
 34 41 13 00-0246 EA 12" LED Signal Module, Tinted Lens, Green (GE DR6-GTFB-VLA) ................................................................................... 121.30 53.97 

. 
 34 41 13 00-0247 EA 12" LED Signal Module, Clear Lens, Red (GE DR6-RCFB-VLA) ........................................................................................ 121.30 53.97 

. 
 34 41 13 00-0248 EA 12" LED Signal Module, Clear Lens, Yellow (GE DR6-YCFB-VLA) .................................................................................... 121.30 53.97 

. 
 34 41 13 00-0249 EA 12" LED Signal Module, Clear Lens, Green (GE DR6-GCFB-VLA) .................................................................................... 121.30 53.97 

. 
 34 41 13 00-0250 EA LED Countdown Pedestrian Signal, 16" x 18" (GE PS7-CFF1-VLA) .................................................................................. 342.22 137.92 

. 
 34 41 13 00-0251 EA EOC Switch (Actellis ML688) ........................................................................................................................................... 3,548.17 426.66 

. 
 34 41 13 00-0252 EA Ethernet Extender Kit (ENABLE-IT 860 Pro) ....................................................................................................................... 941.11 98.46 

. 
 34 41 13 00-0253 EA #5 pull box lid (Concrete, Bolt down) (Christy N30T) ............................................................................................................ 91.10 25.64 

. 
 34 41 13 00-0254 EA #5 pull box lid (Steel, Bolt down) (Christy N30-61J) ............................................................................................................ 278.00 37.11 

. 
 34 41 13 00-0255 EA #6 pull box lid (Concrete, Bolt down) (Christy N36T) .......................................................................................................... 107.81 25.64 

. 
 34 41 13 00-0256 EA #6 pull box lid (Steel, Bolt down) (Christy N36-61J) ............................................................................................................ 329.72 37.11 

. 
 34 41 13 00-0257 EA Battery Back-up (Alpha FXM110 UPS) ............................................................................................................................ 2,168.62 131.28 

. 
 34 41 13 00-0258 EA Battery (Alpha AlphaCell 220GXL) ...................................................................................................................................... 319.78 32.82 

. 
 34 41 13 00-0259 EA BBS Cabinet (Alpha SE48-1616) ..................................................................................................................................... 2,623.88 295.38 

. 
 34 41 13 00-0260 LF Fiber 72 Strands (Corning 072ZU4-T3F22D20) ......................................................................................................................5.89 2.56 

. 
 34 41 13 00-0261 LF Fiber 12 Strands (Corning 012ZU4-T3F22D20) ......................................................................................................................2.64 1.18 

. 
 34 41 13 00-0262 EA FDU & Splice Cassette with LC connector type (Corning CCH-01U, CCH-CS12-B3-P00RE) ............................................ 821.19 98.46 

. 
 34 41 13 00-0263 EA 12" THREE SECTION HOUSING (McCain M22435) .......................................................................................................... 563.32 65.64 

. 
 34 41 13 00-0264 EA 12" FOUR SECTION HOUSING (McCain M30883) ............................................................................................................ 736.97 98.46 

. 
 34 41 13 00-0265 EA 12" FIVE SECTION HOUSING (McCain M31769) .............................................................................................................. 844.98 98.46 

. 
 34 41 13 00-0266 EA 12" CLUSTER, WITHOUT MAS (McCain M30987) ............................................................................................................ 898.98 98.46 

. 
 34 41 13 00-0267 EA CMU DATAKEY PROGRAMMER, EDI MONITORKEY-USB (McCain M84650) ................................................................ 563.32 65.64 

. 
 34 41 13 00-0268 EA NAVIGATOR iN2 APS 2 WIRE PPB #iN250N0-B (Polara iN250N0-B) .............................................................................. 563.32 65.64 

. 
 34 41 13 00-0269 EA NAVIGATOR iN2 CONTROLLER RACK MOUNT iCCU-C (Polara iCCU-C) ................................................................... 3,159.73 229.73 

. 
 34 41 13 00-0270 EA NAVIGATOR iN2 INTERCONNECT BOARD iN2-ICB-C (Polara iN2-ICB-C) ..................................................................... 173.65 32.82 

. 
 34 41 13 00-0271 EA NAVIGATOR iN2 POWER SUPPLY iN2-150-WPS-C (Polara iN2-150-WPS-C) ................................................................ 173.65 32.82 

. 
 34 41 13 00-0272 EA NAVIGATOR iN2 CONNECTOR iN2-C4CABLE-C (Polara iN2-c4cable-C) ........................................................................ 368.48 49.23 

. 
 34 41 13 00-0273 EA 12" Visor (McCain M19302) .................................................................................................................................................. 37.06 13.13 

. 
 34 41 13 00-0274 EA LS,2202-HV (iPack), HDSP/FLASHER UNIT,ATC (McCain M36256) ................................................................................ 314.48 49.23 

. 
 34 41 13 00-0275 EA SIU,2218 SERIAL INTERFACE UNIT,ATC (McCain M36258) ........................................................................................... 509.32 65.64 

. 
 34 41 13 00-0276 EA CMU,2212-HV (ip),32 CH W/ ETHERNET PORT, ATC (McCain M36259) ........................................................................ 925.99 98.46 

. 
 34 41 13 00-0277 EA ATCC-HV, INPUT ASSEMBLY, 24 CH W/ CONN IDC26 (McCain M54487) ...................................................................... 509.32 65.64 

. 
 34 41 13 00-0278 EA HARN, SB1/SB2,COMM EXTENSION (McCain M48062) .................................................................................................. 119.64 32.82 

. 
 34 41 13 00-0279 EA ATCC-HV/LV, FITA ASSEMBLY, 24CH (McCain M54489) ................................................................................................ 314.48 49.23 

. 
 34 41 13 00-0280 EA CMU DATAKEY PROGRAMMER, EDI MONITORKEY-USB (McCain M84650) ................................................................ 563.32 65.64 

. 
 34 41 13 00-0281 EA 242L ISOLATOR, EDI (McCain M56812) ............................................................................................................................ 119.64 32.82 

. 
 34 41 13 00-0282 EA EDI 222 DETECTOR (McCain M11407) ............................................................................................................................. 146.65 32.82 

. 
 34 41 13 00-0283 EA ALPHA BBS, INVERTER & BYPASS SWITCH (McCain M59763) .................................................................................. 2,164.37 164.10 

. 
 34 41 13 00-0284 EA GENERATOR SWITCH AND PLUG ASS'Y FOR ALPHA BBS (McCain M68752-2) .......................................................... 390.50 65.64 

. 
 34 41 13 00-0285 EA BBS BATTERY, ALPHACELL 165GXL (McCain M59884) ................................................................................................. 509.32 65.64 

. 
 34 41 13 00-0286 EA Battery Backup Cabinet Anondize 44x26x12 (McCain M64438A) ................................................................................... 1,034.00 98.46 

XXXXXXX 
. 
 34 41 16  Traffic Control Equipment (34 41) 
. 
. 
 34 41 16 00-0001  Transportation Control Equipment (34 41 16) 
. 
. 

 34 41 16 00-0002 EA CONTROLLER/SL/BASE MTD ........................................................................................................................................ 8,770.21 607.06 
. 

 34 41 16 00-0003 EA CONTROLLER, TS, 12-BAY, "M" CABINET .................................................................................................................. 15,978.88 1,044.89 
. 

 34 41 16 00-0004 EA CONTROLLER, TS, 12-BAY, "P" CABINET .................................................................................................................. 17,034.19 1,157.94 
. 

 34 41 16 00-0005 EA CONTROLLER, TS, 12-BAY "P" CABINET With FO MASTER ..................................................................................... 24,162.85 1,301.83 
. 

 34 41 16 00-0006 EA CONTROLLER, TS, 16-BAY, "P" CABINET .................................................................................................................. 19,257.92 1,233.31 
. 

 34 41 16 00-0007 EA CONTROLLER, PEDESTRIAN CROSSING, ADD-IN ........................................................................................................ 631.61 144.84 
. 

 34 41 16 00-0008 EA  CONCRETE BLOCK PEDESTAL ....................................................................................................................................... 919.44 217.48 
. 

 34 41 16 00-0009 WK  MAINTAIN EXIST TS INSTALLATION ................................................................................................................................ 364.62 182.30 
. 

 34 41 16 00-0010 EA PDU Equipped netBooter With IEC320 C13 Outlets (Synaccess NP-0808DUH) ............................................................... 631.19 17.08 
. 

 34 41 16 00-0011 EA Remote Power Switched netBooter PDU, 8 Independent Outlets (Synaccess NP-0801DU) .............................................. 364.80 17.08 

XXXXXXX 
. 
 34 41 16 00-0012  Transportation Cabinets (34 41 16) 
. 
. 
 34 41 16 00-0013  Transportation Cabinets (Dudlik Enclosures) (34 41 16 00-0012) 
. 
. 

 34 41 16 00-0014 EA 50" x 30" x 17", Aluminum CCTV Cabinet (Dudlik Enclosures) ........................................................................................ 1,792.66 196.92 
. 

 34 41 16 00-0015 EA 66" x 48" x 30", Quad Door, 19" Racks, Aluminum CCTV Cabinet (Dudlik Enclosures) .................................................. 7,094.05 196.92 
. 

 34 41 16 00-0016 EA 46" x 30" x 20", 19" Rack, Aluminum TTS Cabinet (Dudlik Enclosures) .......................................................................... 1,686.86 196.92 
. 

 34 41 16 00-0017 EA 50" x 30" x 17", Aluminum ITS Controller Cabinet (Dudlik Enclosures) ............................................................................ 1,792.66 196.92 
. 

 34 41 16 00-0018 EA 60" x 50" x 36", Quad Door, 19" Racks, Aluminum Fiber Cross Connect Cabinet (Dudlik Enclosures) ........................... 7,329.14 196.92 
. 

 34 41 16 00-0019 EA 55" x 16" x 17", Aluminum ITS Meter Cabinet (Dudlik Enclosures) .................................................................................. 1,216.67 196.92 

XXXXXXX 
. 
 34 41 16 00-0020  Transportation Cabinets (APX Enclosures) (34 41 16 00-0012) 
. 
. 

 34 41 16 00-0021 EA 28" Wide, 16" Depth, 46" High, ITS Controller Cabinet (APX Enclosure LS503017) ....................................................... 4,150.96 229.73 
Note: 3R, single door, pad mounted aluminum enclosure. Includes natural finish, aluminum back panel, light kit 
with door switch, thermostatically controlled fan kit, heater kit with thermostat, one aluminum moveable shelf, and 
one aluminum moveable shelf with slide out drawer. Excludes pad. 



 

 Transportation 34

34
 

Transportation Signaling and Control Equipment 34 40
Roadway Signaling and Control Equipment 34 41

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 34 - 7

XXXXXXX 
. 
 34 41 16 00-0022  Transportation Cabinets (Transportation Control Systems) (34 41 16 00-0012) 
. 
. 

 34 41 16 00-0023 EA 30" Wide, 16" Depth, 48" High, Type 4, Aluminum Transportation Cabinet With Door Vents (Transportation 
Control Systems B483016B2D2S) .................................................................................................................................. 1,698.85 196.92 

. 
 34 41 16 00-0024 EA 30" Wide, 16" Depth, 60" High, Type 4 Stretch, Aluminum Transportation Cabinet With Door Vents 

(Transportation Control Systems B603016B2D2S) ........................................................................................................ 2,087.60 210.05 

XXXXXXX 
. 
 34 41 16 00-0025  Transportation Cabinets (McCain) (34 41 16 00-0012) 
. 
. 

 34 41 16 00-0026 EA 24" Wide, 30" Depth, 67" High, ATC Cabinet (McCain 352i)............................................................................................ 7,414.93 229.73 
Note: 3R, single door, pad mounted anodized aluminum enclosure. Excludes pad. 

. 
 34 41 16 00-0027 EA 24" Wide, 30" Depth, 67" High, ATC Cabinet (McCain 332) ............................................................................................ 7,414.93 229.73 

Note: 3R, single door, pad mounted anodized aluminum enclosure. Excludes pad. 
. 

 34 41 16 00-0028 EA ATC ColdFire Controller (McCain 170) ............................................................................................................................ 3,924.47  

XXXXXXX 
. 
 34 41 16 00-0029  Traffic Control Equipment (34 41 16) 
. 
. 

 34 41 16 00-0030 EA ProStar PWM Charge Controller 12/24V, 15A Without Display (Morningstar PS-15) ......................................................... 241.00 65.64 
. 

 34 41 16 00-0031 EA ProStar PWM Charge Controller 12/24V, 15A With Display (Morningstar PS-15M) ........................................................... 300.45 65.64 
. 

 34 41 16 00-0032 EA ProStar PWM Charge Controller 12/24V, 30A With Display (Morningstar PS-30M) ........................................................... 338.21 65.64 
. 

 34 41 16 00-0033 EA ProStar PWM Charge Controller 12/24V, 30A Without Display (Morningstar PS-30) ......................................................... 274.01 65.64 
. 

 34 41 16 00-0034 MLF 10 AWG, 2 Conductor, 600V, Type TC, Non-Shielded Control Tray Cable (EnerSys A51002R) ..................................... 2,226.42 719.60 
. 

 34 41 16 00-0035 EA Vehicle Detector, Circuit Breaker, 0.2 Amperes, Wavetronix SmartSensor (Wavetronix WX-CLK-210-02) ........................ 101.89 32.82 
. 

 34 41 16 00-0036 EA Vehicle Detector, 2.4 GHz 12 dBi Omni Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0141) .......................... 393.47 69.86 
. 

 34 41 16 00-0037 EA Detection System, Vehicle, Two Sensor Preassembled Backplate, with AC Power (Wavetronix WX-SSB01-0003) ....... 1,941.66 209.58 
. 

 34 41 16 00-0038 EA Vehicle Detector, Power Supply, 24V DC 4 A (Wavetronix WX-CLK-204).......................................................................... 349.60 32.82 
. 

 34 41 16 00-0039 EA Vehicle Detector, 4-Channel Contact Matrix Closure, Rack Card (Wavetronix WX-CLK-114) ............................................ 488.56 32.82 
. 

 34 41 16 00-0040 EA 4 Channel Din-Rail Contact Closure Module (Wavetronix WX-CLK-104) ........................................................................... 584.41 65.64 
. 

 34 41 16 00-0041 EA Detection System, Vehicle, Four Sensor Preassembled Backplate, With AC Power, Wavetronix Smartsensor 
(Wavetronix WX-SS-B01-0005) ...................................................................................................................................... 2,378.79 65.64 

. 
 34 41 16 00-0042 EA 50' Wavetronix Wiring Whip (Wavetronix WX-SS-708-060) ................................................................................................ 419.15 209.58 

. 
 34 41 16 00-0043 EA 60', 6-Conductor Power And Communication Cable With Connector (Wavetronix WX-SS-704-060) ................................. 376.67 52.39 

. 
 34 41 16 00-0044 EA 900 MHz 5 dBi Omni Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0119) ....................................................... 345.14 69.86 

. 
 34 41 16 00-0045 EA 900 MHz 9 dBi Yagi Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0120) ........................................................ 236.39 69.86 

. 
 34 41 16 00-0046 EA Wavetronix Click 201 AC To DC Power Converter (Wavetronix WX-CLK-201) .................................................................. 228.77 32.82 

. 
 34 41 16 00-0047 EA 24V DC 2 A, Wavetronix Smartsensor (Wavetronix WX-CLK-202) ..................................................................................... 271.06 32.82 

. 
 34 41 16 00-0048 EA Coax Surge N-Type, Wavetronix SmartSensor (Wavetronix WX-CLK-250) ....................................................................... 138.14 32.82 

. 
 34 41 16 00-0049 EA Power, RS232/RS485 Surge, Wavetronix Smartsensor (Wavetronix WX-CLK-200) .......................................................... 355.64 32.82 

. 
 34 41 16 00-0050 EA Two Sensor Surge, Wavetronix SmartSensor (Wavetronix WX-CLK-222) ......................................................................... 397.93 32.82 

. 
 34 41 16 00-0051 EA RS232 to RS485 Converter, Wavetronix SmartSensor (Wavetronix WX-CLK-304) ........................................................... 488.56 32.82 

. 
 34 41 16 00-0052 EA Wavetronix Click 301 Serial To Ethernet Converter (Wavetronix CLK-301) .......................................................................... 65.64 32.82 

. 
 34 41 16 00-0053 EA Sensor Mount, Heavy Duty, 6 inch, 2 Axis Aluminum Bracket (Wavetronix WX-SS-611) ................................................... 351.18 69.86 

. 
 34 41 16 00-0054 MLF LF, UV Resistant Polyethylene Jacketed Cable (Times Microwave Systems LMR-400) ................................................. 2,528.50 719.60 

. 
 34 41 16 00-0055 EA N-Male (Plug) Clamp Connector (Times Microwave Systems TC-400-NMC) ....................................................................... 52.68 19.69 

. 
 34 41 16 00-0056 EA Spectra IV SE Back Box, Heavy-Duty, Pendant Mount (Pelco BB4HD-PG-E) ................................................................... 667.82 78.77 

. 
 34 41 16 00-0057 EA Spectra III Clear Pendant Lower Dome, Heavy Duty (Pelco ld53hdpb-1) ........................................................................... 666.90 98.46 

. 
 34 41 16 00-0058 EA 24" Height, Ceiling/Pedestal Mount For Pan/Tilts Or Enclosures (Pelco pm2000 )............................................................. 207.71 32.82 

. 
 34 41 16 00-0059 EA 10" Height, Ceiling/Pedestal Mount For Pan/Tilts Or Enclosures (Pelco pm2010).............................................................. 153.76 32.82 

. 
 34 41 16 00-0060 EA 24 Volt AC, Remote Data Port (Pelco IPS-RDPE-2) ........................................................................................................... 298.79 32.82 

. 
 34 41 16 00-0061 EA Spectra IV Remote Monitor Interface Cable (Pelco IPS-CABLE) ........................................................................................ 157.41 32.82 

. 
 34 41 16 00-0062 EA 120 Volt AC, 12.5 Watt, 12 Volt DC, 600 mA, External Plug In Power Supply (Triad Magnetics WDU12-600) .................... 79.39 32.82 

. 
 34 41 16 00-0063 EA Control Area Network Direct Current Input/Output (Daktronics 0P-1247-0009) .................................................................. 493.78 65.64 

Note: Input/Output for sign peripherals. 
. 

 34 41 16 00-0064 EA Control Area Network Direct Current Input/Output (Daktronics 0P-1247-4009) .................................................................. 493.78 65.64 
Note: Input/Output for sign peripherals. 

. 
 34 41 16 00-0065 EA Control Area Network Distribution Board (Daktronics 0P-1248-0005) ................................................................................ 886.49 65.64 

Note: Signal distribution point between sign modules and peripherals, and VFC-3000 Field Controller. 
. 

 34 41 16 00-0066 EA Control Area Network Distribution Board (Daktronics 0P-1248-0011) ................................................................................ 886.49 65.64 
Note: Signal distribution point between sign modules and peripherals, and VFC-3000 Field Controller. 

. 
 34 41 16 00-0067 EA Control Area Network Temperature And Light Sensor (Daktronics 0P-1247-0019) ............................................................ 336.70 65.64 

Note: Measures temperature and detects light and reports to CAN Dist Board. 
. 

 34 41 16 00-0068 EA Control Area Network Temperature, Light Sensor, And Humidity (Daktronics 0P-1247-0015) ........................................... 457.53 65.64 
Note: Measures temperature and detects light and humidity and reports to CAN Dist board. 

. 
 34 41 16 00-0069 EA Control Area Network Temperature, Light Sensor, And Humidity (Daktronics 0P-1247-0021) ........................................... 457.53 65.64 

Note: Measures temperature and detects light and humidity and reports to CAN Dist board. 
. 

 34 41 16 00-0070 EA Control Area Network Temperature And Light Sensor (Daktronics 0P-1247-0003) ............................................................ 385.03 65.64 
Note: Measures temperature and detects light and reports to CAN Dist board. 

. 
 34 41 16 00-0071 EA Controller, VFC-3000 Field Controller NTCIPv1 (Daktronics 0A-1248-0016)................................................................... 5,962.65 262.56 

Note: The "brains" of the sign.  Receives information from NTCIP central software and reports status and 
diagnostic information. 

. 
 34 41 16 00-0072 EA DC/DC, Direct Current to Direct Current Converter (Daktronics 0P-1247-0025) ................................................................. 271.06 32.82 

Note: Takes 24 Volt DC input from two power supplies and outputs 9 Volt DC for CAN Dist Board, providing 
power redundancy. 

. 
 34 41 16 00-0073 EA Driver (Daktronics 0P-1100-0026) ...................................................................................................................................... 503.78 52.51 

Note: Driver takes data packets from Control Area Network to determine what pixels (LED clusters) are ON and 
which are OFF. 

. 
 34 41 16 00-0074 EA External Temp Sensor (Daktronics 0P-1100-0014) ............................................................................................................ 449.41 52.51 

Note: Sensor that measures ambient temperature. 
. 

 34 41 16 00-0075 EA Internal Temp Sensor (Daktronics 0P-1100-0038) .............................................................................................................. 497.74 52.51 
Note: Sensor that measures sign internal temperature. 
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. 
 34 41 16 00-0076 EA Light Level Detector (Daktronics 0P-1151-0002) ................................................................................................................ 316.49 52.51 

Note: The values from the light sensors are used by the sign controller to determine the appropriate sign 
brightness. 

. 
 34 41 16 00-0077 EA Module (Daktronics 0A-1253-0608) .................................................................................................................................... 886.49 65.64 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0078 EA Module (Daktronics 0A-1253-3018) ................................................................................................................................. 1,097.95 65.64 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0079 EA Module (Daktronics 0A-1266-5002) .................................................................................................................................... 977.12 65.64 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0080 EA Module (Daktronics 0A-1332-6252) ................................................................................................................................. 1,339.62 65.64 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0081 EA Module (Daktronics 0A-1332-6455) ................................................................................................................................. 1,097.95 65.64 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0082 EA Module (Daktronics 0A-1332-6654) ................................................................................................................................. 1,097.95 65.64 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0083 EA Module (Daktronics 0P-1332-3015) .................................................................................................................................... 614.62 65.64 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0084 EA Module (Daktronics 0P-1332-4116) .................................................................................................................................... 614.62 65.64 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0085 EA Module (Daktronics 0P-1332-5031) .................................................................................................................................... 614.62 65.64 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0086 EA Module (Daktronics 0P-1332-5017) .................................................................................................................................... 614.62 65.64 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0087 EA Module Without Pan (Daktronics 0A-1253-0603) ................................................................................................................ 886.49 65.64 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0088 EA Module Without Pan (Daktronics 0A-1253-1605) ................................................................................................................ 886.49 65.64 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0089 EA Module Without Pan (Daktronics 0A-1254-1601) ................................................................................................................ 886.49 65.64 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0090 EA Pixel Strip (Daktronics 0P-1100-0016) ................................................................................................................................ 342.74 65.64 

Note: Pixel Strip is a smaller section of a module.  Typically has three pixels (LED clusters) per strip. 
. 

 34 41 16 00-0091 EA Pixel Strip (Daktronics 0P-1100-0029) ................................................................................................................................ 391.07 65.64 
Note: Pixel Strip is a smaller section of a module.  Typically has three pixels (LED clusters) per strip. 

. 
 34 41 16 00-0092 EA Power Supply (Daktronics A-1593) .................................................................................................................................. 1,037.54 65.64 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0093 EA Power Supply (Daktronics A-1648) .................................................................................................................................. 1,037.54 65.64 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 

. 
 34 41 16 00-0094 EA Power Supply (Daktronics A-2307) ..................................................................................................................................... 433.36 65.64 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0095 EA Surge Suppressor (Daktronics A-1129) .............................................................................................................................. 187.52 39.39 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 

. 
 34 41 16 00-0096 EA Surge Suppressor (Daktronics A-1412) .............................................................................................................................. 350.65 39.39 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0097 EA Surge Suppressor (Daktronics A-1772) .............................................................................................................................. 350.65 39.39 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 

. 
 34 41 16 00-0098 EA Surge Suppressor (Daktronics A-2139) .............................................................................................................................. 501.69 39.39 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0099 EA VCB, Vanguard Control Board (Daktronics 0P-1248-0022) ................................................................................................ 850.24 65.64 
Note: Receives high speed serial communication over fiber or CAT5 from VFC-3000 and reports sign status and 
peripheral diagnostics. 

. 
 34 41 16 00-0100 EA VMS I/O, Variable Message Sign Input/Output (Daktronics 0P-1194-0001) .................................................................... 1,128.16 65.64 

Note: Input/Output board for sign peripherals. 
. 

 34 41 16 00-0101 EA Power Supply Assembly (Daktronics A-1856R) .................................................................................................................. 765.66 65.64 
. 

 34 41 16 00-0102 EA Power Supply Isolation Board (Daktronics 0P-1447-2000) ................................................................................................. 523.99 65.64 
. 

 34 41 16 00-0103 EA Ventilation/Circulation Fan (Daktronics B-1075).................................................................................................................. 233.99 65.64 
. 

 34 41 16 00-0104 EA VMS Controller (V2) (Daktronics 0A-1248-0028) ............................................................................................................. 5,962.65 262.56 
. 

 34 41 16 00-0105 EA Photo/Temp Sensor (Daktronics 0P-1247-0015) ................................................................................................................ 457.53 65.64 
. 

 34 41 16 00-0106 EA Defog Fan (Daktronics B-1053)............................................................................................................................................. 95.85 32.82 
. 

 34 41 16 00-0107 EA Defog Heater (Daktronics A-1792) ...................................................................................................................................... 113.97 32.82 
. 

 34 41 16 00-0108 EA Display Card 1500, 15’ Clear (Ver-Mac PB-AFF-06023A-03 PF) ....................................................................................... 584.41 65.64 
. 

 34 41 16 00-0109 EA Display Card 1500, 30’ Amber (Ver-Mac PB-AFF-06023-01 PF)........................................................................................ 584.41 65.64 
. 

 34 41 16 00-0110 EA 1-Port Decoder With H.264 And High-Definition Technology (Verint S1801E-R) ................................................................ 743.48 65.71 
. 

 34 41 16 00-0111 EA 1-Port Video Encoder Featuring H.264 Technology With One Bi-directional Audio Channel And 12V DC Universal 
Power Supply (Verint S1801E) .......................................................................................................................................... 743.48 65.71 

. 
 34 41 16 00-0112 EA 16-Port Video Encoder Featuring H.264 Technology (Verint S1816E) ............................................................................ 3,757.53 65.71 

. 
 34 41 16 00-0113 EA Encoder H.264 Compact, Hiperfmc (Verint S1802E) .......................................................................................................... 943.04 65.71 

. 
 34 41 16 00-0114 EA 110 Volt AC To 12 Volt DC At 45 Watt, Transformer (Verint PS1261) ................................................................................ 150.31 32.82 

. 
 34 41 16 00-0115 EA 1-Channel Encoder, H.264 Dual-Streaming, SD Card Slot (Bosch VIP-X1XF-E) ............................................................... 481.21 65.71 

. 
 34 41 16 00-0116 EA Single/Quad-Stream Decoder (Bosch VIP-XD) ................................................................................................................ 1,159.05 65.71 

. 
 34 41 16 00-0117 EA 1-Output, Outdoor-Rated CCTV Power Supply Unit, 24/26/28 Volt AC (Pelco WCS1-4) .................................................... 287.67 65.64 

. 
 34 41 16 00-0118 EA 4-Outputs, Outdoor-Rated CCTV Power Supply With Circuit Breaker, 24/28 Volt AC (Pelco WCS4-20B) ......................... 606.81 65.64 

. 
 34 41 16 00-0119 EA 12.5KVA, 12 Volt, 75Ah, UPS Battery (UPG UB12750) ...................................................................................................... 182.50 16.43 

. 
 34 41 16 00-0120 EA Managed Ethernet Switch with 4 10/100TX Ports + 4 100FX Fiber Ports (EtherWAN EX71440-B0B) ............................ 2,241.16 131.28 

. 
 34 41 16 00-0121 EA Power Supply, Hardened, External 100-240 Volt AC Input; TS2 rated; 12 Volt DC Output Power (EtherWAN 41-

136046-1) .......................................................................................................................................................................... 161.54 32.82 
. 

 34 41 16 00-0122 EA 4kVA / 3.6kW Split-Phase Power Module (Eaton 9PXMSPPM) ....................................................................................... 1,985.92 65.64 
. 

 34 41 16 00-0123 EA 30 Amperes, 600 Volt, 3-Pole, Fusible, NEMA 3R Rainproof, Safety Switch (Square D H361RB) ..................................... 725.55 170.66 
. 

 34 41 16 00-0124 EA 30 Amperes, 600 Volt, LKS Fuse (Eaton Bussmann LKS-30) .............................................................................................. 24.39 10.50 
. 

 34 41 16 00-0125 EA 60 Amperes, 600 Volt, 3-Pole, Fusible, Heavy Duty, Safety Switch (Square D H362DS) ................................................ 1,702.04 131.28 
. 

 34 41 16 00-0126 EA 60 Amperes, 600 Volt, Dual Element, Time-Delay Fuse (Eaton Bussmann FRS-R-60) ....................................................... 42.75 10.50 
. 

 34 41 16 00-0127 EA 50 Mbps, MIMO 2x2, 15 dBi Integrated Antenna (Proxim Wireless TSUNAMI QB-820) .................................................. 1,457.24 69.86 
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. 
 34 41 16 00-0128 EA Singlemode Loaded Fiber Adapter Panel, 6 Simplex SC/UPC Adapters  (Multi-Link 10-4810) .......................................... 121.10 49.89 

. 
 34 41 16 00-0129 EA 12" x 6" x 5-1/2", 2 Panel, 2 Splice Dual Security Door, Compact Wall Mount Fiber Distribution Unit (Multilink 10-

4469).................................................................................................................................................................................. 279.39 65.64 
. 

 34 41 16 00-0130 EA Single AC Inlet, 8 Nema 5-15 Outlets, Built-in AC Current Drawing Sensing Module (Synaccess NP-0801DT) ................ 407.83 17.08 
. 

 34 41 16 00-0131 EA Aggregated TRMS AC Current Sensing, One Readout For All Outlets (Synaccess NP-0801DT(H)) ................................. 438.39 17.08 
. 

 34 41 16 00-0132 EA 550 Watt, 120 Volt AC, Fan Heater With Adjustable Thermostat, 32-140 Degree Fahrenheit (Stego CR-027) .................. 248.46 26.26 
. 

 34 41 16 00-0133 EA 10/100M Switch, 4 x 1G Combo, LAN Base (Cisco IE-4000-4TC4G-E) .......................................................................... 2,949.17 157.53 
. 

 34 41 16 00-0134 EA 12 Port, 2 Panel, Wall Mount, Compact Fiber Distribution Unit (Multilink FWM012XLC) .................................................... 126.83 30.19 
. 

 34 41 16 00-0135 EA 6-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel (Multilink MSC-06-SM-C-BLK) ............................... 31.45 6.56 
. 

 34 41 16 00-0136 EA 170 Watt AC To DC, Industrial Ethernet Family Power Supply (Cisco PWR-IE170W-PC-AC) ........................................ 1,776.74 65.64 
. 

 34 41 16 00-0137 EA 12 Port, Industrial Ethernet Layer 3 Switch Installed In Transportation Control Equipment (Cisco IE-4000-
4GC4GP4G-E ) ............................................................................................................................................................... 3,630.12 131.28 

. 
 34 41 16 00-0138 EA 2 KVA, 1,800 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line Uninterruptible Power Supply 

(UPS) (Xtreme Power P90-3000) ................................................................................................................................... 2,285.60 216.62 
. 

 34 41 16 00-0139 EA 100 Amperes, 16 Circuit, Main Lug Load Center Panelboard, 8-1 AWG, 120/240 Volt, Single Phase (Square D 
QO816L100DS) ................................................................................................................................................................. 802.33 375.46 

. 
 34 41 16 00-0140 EA 70 Amperes, 4 Circuit, Main Lug Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase (Square D 

QO24L70S) ........................................................................................................................................................................ 560.37 262.56 
. 

 34 41 16 00-0141 EA 60 Amperes, 120/240 Volt, 2 Pole Common Trip Miniature Circuit Breaker, Plug On Mounting (Square D QO260) .......... 102.27 35.45 
. 

 34 41 16 00-0142 EA 15 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 
QOT1515) ............................................................................................................................................................................ 74.24 23.63 

. 
 34 41 16 00-0143 EA 15 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 

QO120) ................................................................................................................................................................................ 63.31 23.63 
. 

 34 41 16 00-0144 EA 20 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 
QO120) ................................................................................................................................................................................ 63.31 23.63 

. 
 34 41 16 00-0145 EA One Output Outdoor-rated CCTV Power Supply Unit, 24/26/28 Volt AC At 4 Amperes Total Supply Current, Fuse 

Protected Output, UL Listed (Pelco WCS1-4) .................................................................................................................... 287.67 65.64 
. 

 34 41 16 00-0146 EA DIN Rail Mount, Switching Power Supply (TKH Security PSR12DC) ................................................................................. 215.47 32.85 
. 

 34 41 16 00-0147 EA H.264 Multi-codec Video Encoder With Audio, Data And CC's (TKH Security C-60-E-MC) ............................................ 1,793.06 32.85 
. 

 34 41 16 00-0148 EA Expansion Power Module For IE-3000-4TC And IE-3000-8TC  (Cisco PWR-IE50W-AC-IEC) ........................................... 353.08 17.08 
. 

 34 41 16 00-0149 EA Traffic Monitoring System (BlueToad Spectra Cellular/Solar Version) ............................................................................. 7,142.87 209.58 
. 

 34 41 16 00-0150 EA Ubiquiti Rocket M9 Wireless Access Point (ROCKETM9) .................................................................................................. 324.21 69.86 

XXXXXXX 
. 
 34 70  Transportation Construction And Equipment (34) 
. 
. 
 34 71  Roadway Construction (34 70) 
. 
. 
 34 71 13  Vehicle Barriers (34 71) 
. 
. 
 34 71 13 13  Vehicle Median Barriers (34 71 13)
. 
. 
 34 71 13 13-0001  Concrete Median Barrier (34 71 13 13) 
. 
. 

 34 71 13 13-0002 LF  Median Barrier, Precast, 42" High Single Face ..................................................................................................................... 85.77 3.40 
. 

 34 71 13 13-0003 LF  Median Barrier, Precast, 32" High, 2' Wide Base, Double Face .......................................................................................... 107.41 3.40 
. 

 34 71 13 13-0004 LF  Median Barrier, Precast, 42" High, 2' Wide Base, Double Face .......................................................................................... 130.54 3.40 
. 

 34 71 13 13-0005 LF  Median Barrier, Cast In Place With Steel Forms ................................................................................................................... 55.36 5.92 
. 

 34 71 13 13-0006 LF  Median Barrier, Slipformed Concrete .................................................................................................................................... 45.25 2.73 

XXXXXXX 
. 
 34 71 13 16  Vehicle Crash Barriers (34 71 13)
. 
. 
 34 71 13 16-0001  Impact Barrier (Reflective) (34 71 13 16) 
. 
. 
 34 71 13 16-0002  Sand Barrel Impact Attenuator (34 71 13 16-0001) 

Note: Includes containers, inserts, and lid. Excludes sand. 
. 
. 

 34 71 13 16-0003 EA 200, 400 Or 700 LB Sand Barrel ......................................................................................................................................... 628.21 42.81 
Note: Includes containers, inserts, and lid. 

. 
 34 71 13 16-0004 EA 1400 LB Sand Barrel ........................................................................................................................................................... 581.94 50.25 

Note: Includes containers, inserts, and lid. 
. 

 34 71 13 16-0005 EA 2100 LB Sand Barrel ........................................................................................................................................................... 626.71 57.70 
Note: Includes containers, inserts, and lid. 

XXXXXXX 
. 
 34 71 13 16-0006  Sand For Sand Barrel Impact Attenuator (34 71 13 16-0001) 
. 
. 

 34 71 13 16-0007 LB Sand for Sand Barrels ............................................................................................................................................................. 0.08  

XXXXXXX 
. 
 34 71 13 26  Vehicle Guide Rails (34 71 13)
. 
. 
 34 71 13 26-0001  Mobilize Guide Rail Crew (34 71 13 26) 
. 
. 

 34 71 13 26-0002 EA Mobilize Guide Rail Crew ................................................................................................................................................. 1,078.70  
Note: Excludes equipment mobilization. 

XXXXXXX 
. 
 34 71 13 26-0003  Corrugated Beam Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0004  Corrugated Beam Guide Railing (34 71 13 26-0003) 
. 
. 
 34 71 13 26-0005  Corrugated Beam Guide Railing. Straight Sections (34 71 13 26-0004) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0006 LF Corrugated Beam Guide Railing ........................................................................................................................................... 15.02 1.93 
. 

 34 71 13 26-0007 LF Corrugated Beam Guide Railing (Rustic) .............................................................................................................................. 16.19 1.93 
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XXXXXXX 
. 
 34 71 13 26-0008  Corrugated Beam Guide Railing, Shop Curved (34 71 13 26-0004) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0009 LF Shop Curved Corrugated Beam Guide Railing ..................................................................................................................... 19.61 1.93 
. 

 34 71 13 26-0010 LF Shop Curved Corrugated Beam Guide Railing (Rustic) ........................................................................................................ 21.23 1.93 
. 

 34 71 13 26-0011 LF Shop Curved Corrugated Beam Guide Railing End .............................................................................................................. 50.26 1.93 
Note: Treatment for mall barriers driveways, walkways, special end, etc. 

. 
 34 71 13 26-0012 LF Shop Curved Corrugated Beam Guide Railing (Rustic) End ................................................................................................. 54.84 1.93 

Note: Treatment for mall barriers shop curved corrugated beam guide railing end etc. 

XXXXXXX 
. 
 34 71 13 26-0013  Corrugated Beam Guide Railing, Manufactured End Sections (34 71 13 26-0003) 
. 
. 

 34 71 13 26-0014 EA Corrugated Beam Guide Railing End Section At Anchor Unit ............................................................................................. 113.59 25.43 
. 

 34 71 13 26-0015 EA Corrugated Beam Guide Railing End Section (Rustic) At Anchor Unit ................................................................................ 119.85 25.43 
. 

 34 71 13 26-0016 EA Corrugated Beam Guide Railing Flared Or 180 Degree End Section ................................................................................. 151.13 25.43 
. 

 34 71 13 26-0017 EA Corrugated Beam Guide Railing Flared Or 180 Degree End Section (Rustic) .................................................................... 157.38 25.43 
. 

 34 71 13 26-0018 EA Corrugated Beam Guide Railing 225 Degree End Section ................................................................................................. 151.13 25.43 
. 

 34 71 13 26-0019 EA Corrugated Beam Guide Railing 225 Degree End Section (Rustic) .................................................................................... 157.38 25.43 

XXXXXXX 
. 
 34 71 13 26-0020  Corrugated Beam Guide Rail End Terminal Systems (34 71 13 26-0003) 

Note: Excludes post. As manufactured and distributed by R. G. Steel Corp. 
. 
. 

 34 71 13 26-0021 EA Regent Flared End Terminal Head With Bracket, Type B & C ......................................................................................... 3,805.48 156.51 
. 

 34 71 13 26-0022 EA Fleat Flared End Terminal Head With Bracket ................................................................................................................. 3,179.95 156.51 
. 

 34 71 13 26-0023 EA SKT 350 Tangent End Terminal Head With Bracket ........................................................................................................ 3,805.48 156.51 
. 

 34 71 13 26-0024 EA 12'-6" Corrugated Beam Pre-drilled #1 Panel ..................................................................................................................... 567.52 73.78 
. 

 34 71 13 26-0025 EA Terminal Support System, Type SFT .................................................................................................................................. 693.00 197.28 
. 

 34 71 13 26-0026 EA Terminal Support System, Type ET ................................................................................................................................. 3,169.30 558.34 
. 

 34 71 13 26-0027 EA Terminal Support System, Type SRT ............................................................................................................................... 3,411.30 558.34 

XXXXXXX 
. 
 34 71 13 26-0028  Corrugated Beam Guide Rail Posts (34 71 13 26-0003) 

Note: Includes mounting hardware. 
. 
. 

 34 71 13 26-0029 EA Standard Post For Corrugated Beam Guide Rail ................................................................................................................ 116.18 12.08 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.22 

. 
 34 71 13 26-0030 EA Standard Post For (Rustic) Corrugated Beam Guide Rail ................................................................................................... 122.44 12.08 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.22 

. 
 34 71 13 26-0031 EA Extra Long Post For Corrugated Beam Guide Rail ............................................................................................................. 128.70 12.08 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.22 

. 
 34 71 13 26-0032 EA Extra Long Post (Rustic) for Corrugated Beam Guide Rail ................................................................................................. 134.95 12.08 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.22 

. 
 34 71 13 26-0033 EA 6B8-1/2" or Mall Barrier Post for Corrugated Beam Guide Rail ........................................................................................... 116.18 12.08 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.22 

. 
 34 71 13 26-0034 EA Post Struts for Corrugated Beam Guide Rail Mall Barrier Post ........................................................................................... 166.23 12.08 

    For Installation In Rock, Add  3.22 

XXXXXXX 
. 
 34 71 13 26-0035  Heavy Post Blocked Out Corrugated Beam Guide Rail Posts (34 71 13 26-0003) 

Note: Includes mounting hardware. Excludes triangular mounting brackets. 
. 
. 

 34 71 13 26-0036 EA Standard Post For Heavy Post Blocked Out Corrugated Beam Guide ................................................................................ 116.18 12.08 
. 

 34 71 13 26-0037 EA Standard Rustic Post For Heavy Post Blocked Out Corrugated Beam Guide ..................................................................... 122.44 12.08 
. 

 34 71 13 26-0038 EA Extra Long Post for Heavy Post Blocked Out Corrugated Beam Guide .............................................................................. 128.70 12.08 
. 

 34 71 13 26-0039 EA Extra Long Post (Rustic) For heavy post blocked out corrugated beam guide rail .............................................................. 134.95 12.08 
Note: For heavy post blocked out corrugated beam guide (rustic) 

. 
 34 71 13 26-0040 EA Type A Post 1630mm Post ................................................................................................................................................. 113.06 12.08 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0041 EA Type A Post 1630mm Post (Rustic) .................................................................................................................................... 119.31 12.08 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0042 EA Type B Post 1460mm .......................................................................................................................................................... 106.80 12.08 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0043 EA Type B Post 1460mm (Rustic) ............................................................................................................................................ 113.06 12.08 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0044 EA Type C Post 1290mm ......................................................................................................................................................... 100.55 12.08 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0045 EA Type C Post 1290mm (Rustic) ............................................................................................................................................ 106.80 12.08 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0046 EA Breakaway Wood Or Steel Post In Steel Foundation Tube ................................................................................................. 429.95 12.08 

. 
 34 71 13 26-0047 EA Wood, Metal, Plastic Or Composite Offset Block Or Beam ................................................................................................... 47.38 12.08 

Note: For heavy post blocked out corrugated beam guide rail. 

XXXXXXX 
. 
 34 71 13 26-0048  Corrugated Beam Guide Rail Accessories (34 71 13 26-0003) 
. 
. 

 34 71 13 26-0049 EA Triangular Mounting Brackets (Galvanized Or Rustic) For All Post Types A, B And C ....................................................... 101.08 28.90 

XXXXXXX 
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. 
 34 71 13 26-0050  Corrugated Beam Guide Rail Repair for Existing Guide Rail (34 71 13 26-0003) 

Note: Includes associated hardware. 
. 
. 

 34 71 13 26-0051 LF Removal And Storage Of Corrugated Beam Guide Railing And Post ................................................................................... 11.29  
. 

 34 71 13 26-0052 EA Install Stored Post For Corrugated Beam Guide Rail ............................................................................................................ 38.53  
. 

 34 71 13 26-0053 LF Install Stored Corrugated Beam Guide Railing And Post ........................................................................................................ 6.55  

XXXXXXX 
. 
 34 71 13 26-0054  Corrugated Thrie Beam Guide Railing (34 71 13 26-0003) 
. 
. 
 34 71 13 26-0055  Corrugated Thrie Beam Guide Railing. Straight Sections (34 71 13 26-0054) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0056 LF Corrugated Thrie Beam Guide Railing .................................................................................................................................. 35.18 2.43 
. 

 34 71 13 26-0057 LF Corrugated Thrie Beam Guide Railing (Rustic) ..................................................................................................................... 37.08 2.43 

XXXXXXX 
. 
 34 71 13 26-0058  Corrugated Thrie Beam Guide Railing. Shop Curved (34 71 13 26-0054) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0059 LF Shop Curved Corrugated Thrie Beam Guide Railing ............................................................................................................ 42.80 2.43 
. 

 34 71 13 26-0060 LF Shop Curved Corrugated Thrie Beam Guide Railing (Rustic) ............................................................................................... 44.71 2.43 

XXXXXXX 
. 
 34 71 13 26-0061  Corrugated Thrie Beam Guide Rail Posts (34 71 13 26-0054) 

Note: Includes hardware for mounting. 
. 
. 

 34 71 13 26-0062 EA Standard Post For Corrugated Thrie Beam Guide Rail ....................................................................................................... 140.86 2.43 
    For Installation Without Soil Plate, Deduct  -5.00 
    For 32" Soil Plate, Add  7.00 

. 
 34 71 13 26-0063 EA Standard Post (Rustic) For Corrugated Thrie Beam Guide Rail .......................................................................................... 147.11 2.43 

    For Installation Without Soil Plate, Deduct  -5.00 
    For 32" Soil Plate, Add  7.00 

XXXXXXX 
. 
 34 71 13 26-0064  Timber Guide Rails (34 71 13 26) 

Note: Includes drilling and fasteners. Excludes excavation, auguring and concrete. 
. 
. 
 34 71 13 26-0065  Timber Guide Rail Posts (34 71 13 26-0064) 
. 
. 

 34 71 13 26-0066 EA 6" x 8" Timber Guide Rail Post .............................................................................................................................................. 71.49 9.63 
. 

 34 71 13 26-0067 EA 6" x 9" Timber Guide Rail Post .............................................................................................................................................. 80.94 9.63 
. 

 34 71 13 26-0068 EA 10" x 10" Timber Guide Rail Post ........................................................................................................................................ 155.00 9.63 
. 

 34 71 13 26-0069 EA 10" x 12" Timber Guide Rail Post ........................................................................................................................................ 163.84 9.63 
. 

 34 71 13 26-0070 EA 12" x 12" Timber Guide Rail Post ........................................................................................................................................ 189.01 9.63 

XXXXXXX 
. 
 34 71 13 26-0071  Timber Guide Rails (34 71 13 26-0064) 

Note: Excludes posts, spacer blocks and steel backup plates. 
. 
. 

 34 71 13 26-0072 LF 4" x 9" Timber Guide Rail ........................................................................................................................................................ 8.86 1.16 
. 

 34 71 13 26-0073 LF 6" x 10" Timber Guide Rail .................................................................................................................................................... 12.26 1.16 
. 

 34 71 13 26-0074 LF 6" x 12" Timber Guide Rail .................................................................................................................................................... 14.25 1.16 

XXXXXXX 
. 
 34 71 13 26-0075  Spacer Blocks For Timber Guide Rails (34 71 13 26-0064) 
. 
. 

 34 71 13 26-0076 EA 4" x 9" Spacer Block For Timber Guide Rails ........................................................................................................................ 11.54 1.54 
. 

 34 71 13 26-0077 EA 6" x 8" Spacer Block For Timber Guide Rails ........................................................................................................................ 13.18 1.54 
. 

 34 71 13 26-0078 EA 8" x 8" Spacer Block For Timber Guide Rails ........................................................................................................................ 15.26 1.54 

XXXXXXX 
. 
 34 71 13 26-0079  Weathering Steel Backup Plates For Timber Guide Rails (34 71 13 26-0064) 
. 
. 

 34 71 13 26-0080 LF 6" High, Weathering Steel Backup Plate For Timber Guide Rails ......................................................................................... 15.56 0.96 

XXXXXXX 
. 
 34 71 13 26-0081  Weathering Steel Splice And Bearing Plates For Timber Guide Rails (34 71 13 26-

0064) 
. 
. 

 34 71 13 26-0082 EA Weathering Steel Splice Plate For Timber Guide Rails ....................................................................................................... 111.16 13.49 
. 

 34 71 13 26-0083 EA Weathering Steel Bearing Termination Plate For Timber Guide Rails .................................................................................. 70.23 9.63 

XXXXXXX 
. 
 34 71 13 26-0084  Cable Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0085  Cable Guide Rail (34 71 13 26-0084) 
. 
. 

 34 71 13 26-0086 LF Cable (Each Cable) ................................................................................................................................................................. 8.11 2.08 
Note: Includes tensioning. Excludes splices. 

. 
 34 71 13 26-0087 EA Cable Splice With Wedges .................................................................................................................................................. 206.92 14.44 

XXXXXXX 
. 
 34 71 13 26-0088  Cable Guide Rail Posts (34 71 13 26-0084) 

Note: Includes hardware for cable mounting. 
. 
. 

 34 71 13 26-0089 EA Standard Post for Cable Guide Rail .................................................................................................................................... 147.51 40.26 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0090 EA Standard Post (Rustic) for Cable Guide Rail ....................................................................................................................... 153.76 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 
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. 
 34 71 13 26-0091 EA Extra Long Post for Cable Guide Rail ................................................................................................................................. 153.76 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0092 EA Extra Long Post (Rustic) for Cable Guide Rail .................................................................................................................... 160.02 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0093 EA Slip Impact Post Top for Anchor Unit .................................................................................................................................... 96.54 16.10 

. 
 34 71 13 26-0094 EA Slip Impact Post Base and Keeper Plate ............................................................................................................................ 252.93 16.10 

Note: For anchor unit. 

XXXXXXX 
. 
 34 71 13 26-0095  Cable Guide Rail Accessories For Breakaway Anchor Angle Systems (34 71 13 26-

0084) 
. 
. 

 34 71 13 26-0096 EA Turnbuckle Cable End Assembly For Use With Breakaway Anchors .................................................................................. 470.03 193.01 
. 

 34 71 13 26-0097 EA Turnbuckle Cable End Assembly ........................................................................................................................................ 137.98 9.65 
. 

 34 71 13 26-0098 EA Spring Cable End Assembly (Compensating Device) For Use With Breakaway Anchors ................................................... 444.26 4.80 
. 

 34 71 13 26-0099 EA Spring Cable End Assembly (Compensating Device) Without Turnbuckle ......................................................................... 456.77 4.80 
. 

 34 71 13 26-0100 EA Breakaway Anchor Angle .................................................................................................................................................... 175.51 9.65 
. 

 34 71 13 26-0101 EA Standard End Post Cap Assembly ........................................................................................................................................ 81.45 4.80 
. 

 34 71 13 26-0102 EA Driveway End Post Cap Assembly ........................................................................................................................................ 68.94 4.80 
. 

 34 71 13 26-0103 EA End Post Ground Support Plates .......................................................................................................................................... 37.67 4.80 
. 

 34 71 13 26-0104 EA 11" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 32.97 4.80 
. 

 34 71 13 26-0105 EA 18" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 39.23 4.80 
. 

 34 71 13 26-0106 EA 25" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 45.49 4.80 
. 

 34 71 13 26-0107 EA 1-1/4" Diameter Turnbuckle, Cable Guide Rail ................................................................................................................... 388.19 9.65 
. 

 34 71 13 26-0108 EA 1-1/2" Diameter Turnbuckle, Cable Guide Rail ................................................................................................................... 413.21 9.65 
. 

 34 71 13 26-0109 EA 5/8" Diameter Turnbuckle With 12" Take-up And Shackle Ends, Cable Guide Rail ............................................................ 275.59 9.65 
. 

 34 71 13 26-0110 EA 5/8" Eye Bolt 18" Long, Cable Guide Rail ........................................................................................................................... 169.03 4.80 
. 

 34 71 13 26-0111 EA 3/4" Eye Bolt 8'-6" Long, Cable Guide Rail ......................................................................................................................... 175.51 9.65 
. 

 34 71 13 26-0112 EA 1-5/8" Anchor Rod 10' Long With Plate, Cable Guide Rail .................................................................................................. 188.15 14.44 

XXXXXXX 
. 
 34 71 13 26-0113  Cable Guide Rail Accessories For Slip Impact Post Systems (34 71 13 26-0084) 
. 
. 

 34 71 13 26-0114 EA Turnbuckle Cable End Assembly ........................................................................................................................................ 311.93 13.45 
Note: For use with slip impact post. 

. 
 34 71 13 26-0115 EA Spring Cable End Assembly (Compensating Device) ......................................................................................................... 612.18 13.45 

Note: For use with slip impact post. 
. 

 34 71 13 26-0116 EA Anchor Angle For Slip Impact Post System ........................................................................................................................ 180.57 13.45 
. 

 34 71 13 26-0117 EA Cable End Assembly Rod ................................................................................................................................................... 149.29 13.45 
Note: Includes cable end, threaded rod and keeper to anchor angle. 

XXXXXXX 
. 
 34 71 13 26-0118  Cable Guide Rail Repair For Existing Guide Rail (34 71 13 26-0084) 

Note: All tasks include associated hardware. 
. 
. 

 34 71 13 26-0119 LF Retention Existing Cable (Each Cable) ...................................................................................................................................1.29  
. 

 34 71 13 26-0120 LF Removal And Storage Of Cable Guide Railing .......................................................................................................................7.76  
. 

 34 71 13 26-0121 EA Install Stored Post For Cable Guide Railing .......................................................................................................................... 53.68  
. 

 34 71 13 26-0122 LF Install Stored Cable, (Each Cable) ..........................................................................................................................................3.44  
Note: Includes retensioning. Excludes splices. 

XXXXXXX 
. 
 34 71 13 26-0123  6" x 6" Box Beam Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0124  Box Beam Guide Rail, 6" x 6" (34 71 13 26-0123) 
. 
. 
 34 71 13 26-0125  Straight Sections, Box Beam Guide Rail (34 71 13 26-0124) 
. 
. 

 34 71 13 26-0126 LF Box Beam Guide Railing 6" x 6" x 3/16" Galvanized ............................................................................................................. 42.33 2.43 
Note: Excludes splices. 

    For Flush Mounting Directly To Structure, Add  1.83 
. 

 34 71 13 26-0127 LF Box Beam Guide Railing 6" x 6" x 3/16" (Rustic)................................................................................................................... 48.05 2.43 
Note: Excludes splices. 

    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0128  Shop Curved, Box Beam Guide Rail (34 71 13 26-0124) 
. 
. 

 34 71 13 26-0129 LF Shop Curved Box Beam Guide Railing 6" x 6" x 3/16" Galvanized ....................................................................................... 64.25 2.43 
Note: Excludes splices. 

    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

. 
 34 71 13 26-0130 LF Shop Curved Box Beam Guide Railing 6" x 6" x 3/16" (Rustic) ............................................................................................. 69.97 2.43 

Note: Excludes splices. 
    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0131  Box Beam Guide Rail End Treatment Sections (34 71 13 26-0123) 

Note: Includes rail, end cover plate and hardware only. Excludes posts and splice. 
. 
. 

 34 71 13 26-0132 EA Box Beam End Piece Guide Railing Section ....................................................................................................................... 664.06 28.90 
Note: Galvanized excludes splices. 

. 
 34 71 13 26-0133 EA Box Beam End Piece Guide Railing Section (Rustic) .......................................................................................................... 732.87 28.90 

Note: Excludes splices. 
. 

 34 71 13 26-0134 EA Box Beam Guide Railing End Treatment Section At Driveway, Galvanized ........................................................................ 626.53 28.90 
Note: Excludes splices. 
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. 
 34 71 13 26-0135 EA Box Beam Guide Railing End Treatment Section At Driveway, (Rustic) ............................................................................. 651.55 28.90 

Note: Excludes splices. 

XXXXXXX 
. 
 34 71 13 26-0136  Splices For Box Beam Guide Rail (34 71 13 26-0123) 
. 
. 

 34 71 13 26-0137 EA Splice For Box Beam Guide Rail ......................................................................................................................................... 179.62 42.89 
. 

 34 71 13 26-0138 EA Splice For Box Beam Guide Rail (Rustic) ........................................................................................................................... 223.41 42.89 

XXXXXXX 
. 
 34 71 13 26-0139  Box Beam Guide Rail Posts (34 71 13 26-0123) 

Note: Includes hardware for box beam mounting. 
. 
. 

 34 71 13 26-0140 EA Standard Post For Box Beam Guide Rail ............................................................................................................................ 153.76 40.26 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0141 EA Standard Post (Rustic) for Box Beam Guide Railing ........................................................................................................... 160.02 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0142 EA Extra Long Post For Box Beam Guide Rail ......................................................................................................................... 166.28 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0143 EA Extra Long Post (Rustic) For Box Beam Guide Rail ............................................................................................................ 172.53 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0144 EA Type I End Assembly Post .................................................................................................................................................. 147.51 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0145 EA Type I End Assembly Post (Rustic) ..................................................................................................................................... 153.76 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0146 EA Type II End Assembly Post ................................................................................................................................................. 141.25 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0147 EA Type II End Assembly Post (Rustic) .................................................................................................................................... 147.51 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

XXXXXXX 
. 
 34 71 13 26-0148  Box Beam Guide Rail Accessories (34 71 13 26-0123) 
. 
. 

 34 71 13 26-0149 EA Box Beam Guide Rail End Cover Plate ................................................................................................................................. 86.62 8.66 
. 

 34 71 13 26-0150 EA Box Beam Guide Rail End Cover Plate (Rustic) ................................................................................................................... 92.88 8.66 

XXXXXXX 
. 
 34 71 13 26-0151  Box Beam Guide Railing Repair, And Resetting (34 71 13 26-0123) 

Note: For existing guide rail. 
. 
. 

 34 71 13 26-0152 LF Removal And Storage Of Box Beam Guide Rail And Post...................................................................................................... 3.80  
. 

 34 71 13 26-0153 LF Reset Box Beam Guide Rail ................................................................................................................................................. 11.11  

XXXXXXX 
. 
 34 71 13 26-0154  6" x 8" Box Beam Median Barrier (34 71 13 26) 
. 
. 
 34 71 13 26-0155  Box Beam Median Barrier, 6" x 8" (34 71 13 26-0154) 
. 
. 
 34 71 13 26-0156  Straight Sections, Box Beam Median Barrier (34 71 13 26-0155) 
. 
. 

 34 71 13 26-0157 LF Box Beam Median Barrier Galvanized Excludes Splices ...................................................................................................... 71.62 8.66 
    For Flush Mounting Directly To Structure, Add  1.83 

. 
 34 71 13 26-0158 LF Box Beam Median Barrier (Rustic) Excludes Splices ............................................................................................................ 77.34 8.66 

    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0159  Shop Curved, Box Beam Median Barrier (34 71 13 26-0155) 
. 
. 

 34 71 13 26-0160 LF Shop Curved Box Beam Median Barrier Galvanized ............................................................................................................ 86.65 8.66 
Note: Excludes splices. 

    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

. 
 34 71 13 26-0161 LF Shop Curved Box Beam Median Barrier Rustic .................................................................................................................. 105.42 8.66 

Note: Excludes splices. 
    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0162  Box Beam Median Barrier End Treatment Sections (34 71 13 26-0154) 

Note: Includes rail, end cover plate and hardware. Excludes posts. 
. 
. 

 34 71 13 26-0163 EA Box Beam Median Barrier Type A End Treatment Section, Galvanized .......................................................................... 2,159.08 28.90 
Note: Excludes splices and post. 

. 
 34 71 13 26-0164 EA Box Beam Median Barrier Type A End Treatment Section (Rustic) ................................................................................. 2,209.12 28.90 

Note: Excludes splices and post. 
. 

 34 71 13 26-0165 EA Box Beam Median Barrier Type B End Treatment Section, Galvanized .......................................................................... 2,159.08 28.90 
Note: Excludes splices and post. 

. 
 34 71 13 26-0166 EA Box Beam Median Barrier Type B End Treatment Section (Rustic) ................................................................................. 2,209.12 28.90 

Note: Excludes splices and post. 

XXXXXXX 
. 
 34 71 13 26-0167  Splices For Box Beam Median Barrier (34 71 13 26-0154) 
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. 

. 
 34 71 13 26-0168 EA Splice for Box Beam Median Barrier ................................................................................................................................... 168.44 23.12 

. 
 34 71 13 26-0169 EA Splice for Box Beam Median Barrier (Rustic) ...................................................................................................................... 262.27 23.12 

XXXXXXX 
. 
 34 71 13 26-0170  Box Beam Median Barrier Posts Driven With Soil Plate (34 71 13 26-0154) 

Note: Includes all associated hardware. 
. 
. 

 34 71 13 26-0171 EA Standard Post for Box Beam Median Barrier ...................................................................................................................... 153.76 40.26 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0172 EA Standard Post (Rustic) for Box Beam Median Barrier ......................................................................................................... 160.02 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0173 EA Extra Long Post for Box Beam Median Barrier ................................................................................................................... 166.28 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0174 EA Extra Long Post (Rustic) for Box Beam Median Barrier ...................................................................................................... 172.53 40.26 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0175 EA Type B End Treatment or Rub Back Anchor Post for Box Beam ........................................................................................ 141.25 40.26 

Note: For median barrier. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0176 EA Type B End Treatment or Rub Back Anchor Post (Rustic) .................................................................................................. 141.25 40.26 

Note: For box beam median barrier. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0177 EA Type I End Assembly Post for Box Beam Median Barrier to Concrete ................................................................................ 166.28 40.26 

Note: For median barrier transition. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

. 
 34 71 13 26-0178 EA Type I End Assembly Post (Rustic) for Box Beam Median Barrier ...................................................................................... 172.53 40.26 

Note: For Concrete median barrier transition. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  10.74 

XXXXXXX 
. 
 34 71 13 26-0179  Box Beam Median Barrier Accessories (34 71 13 26-0154) 
. 
. 

 34 71 13 26-0180 EA Box Beam Median Barrier End Cover Plate ........................................................................................................................ 109.01 20.34 
. 

 34 71 13 26-0181 EA Box Beam Median Barrier End Cover Plate (Rustic) ........................................................................................................... 115.27 20.34 

XXXXXXX 
. 
 34 71 13 26-0182  Box Beam Median Barrier Repair, And Resetting (34 71 13 26-0154) 

Note: For existing guide rail. 
. 
. 

 34 71 13 26-0183 LF Removal And Storage Of Box Beam Median Barrier and Posts .............................................................................................3.94  
. 

 34 71 13 26-0184 LF Reset Box Beam Median Barrier ........................................................................................................................................... 11.63  

XXXXXXX 
. 
 34 71 13 26-0185  Universal Guide Rail Items (34 71 13 26) 
. 
. 
 34 71 13 26-0186  Guide Rail Concrete Anchor Units For All Types Of Guide Rail (34 71 13 26-0185) 

Note: For cast in place or precast. Includes excavation, formwork, concrete, reinforcement, anchor rods and/or 
imbedded plate. Excludes anchor angle. For anchor angles and other terminal connections, use accessories 
section for respective guide rail type. 

. 

. 
 34 71 13 26-0187 CY Guide Rail Concrete Anchor Unit ........................................................................................................................................ 616.64  

    For Each Additional Set Of Anchor Rods, Add  38.00 
. 

 34 71 13 26-0188 EA Reset Existing Anchorage Unit for All Types of Guide Rail ................................................................................................. 441.84  
Note: Includes excavation and backfill. 

. 
 34 71 13 26-0189 EA Removal Of Guide Rail Concrete Anchor Unit .................................................................................................................... 447.92  

XXXXXXX 
. 
 34 71 13 26-0190  Guide Rail Repair For All Types Of Existing Guide Rail (34 71 13 26-0185) 

Note: All tasks include associated hardware. 
. 
. 

 34 71 13 26-0191 EA Straighten And Reset Driven Post For Guide Rail ................................................................................................................. 53.68  
. 

 34 71 13 26-0192 EA Straighten And Reset Post Mounted On Concrete For Guide Rail ........................................................................................ 62.69  
Note: With base plate for guide rail. Includes new anchor bolts. 

XXXXXXX 
. 
 34 71 13 26-0193  Additional Wood and Steel Posts (34 71 13 26-0185) 
. 
. 

 34 71 13 26-0194 LF 4" x 6" Wood Post ................................................................................................................................................................. 47.64 13.45 
    For Installation In Rock, Add  3.59 

. 
 34 71 13 26-0195 LF 6" x 8" Wood Post ................................................................................................................................................................. 57.02 13.45 

    For Installation In Rock, Add  3.59 
. 

 34 71 13 26-0196 LF 6" x 7/8" Galvanized Steel Post ............................................................................................................................................. 35.65 13.45 
    For Installation In Rock, Add  3.59 

. 
 34 71 13 26-0197 EA Base Plate With Anchor Bolts For Mounting Post On Concrete .......................................................................................... 332.34 13.45 

XXXXXXX 
. 
 34 71 13 26-0198  Accessories For All Types of Guide Rail (34 71 13 26-0185) 
. 
. 

 34 71 13 26-0199 EA Reflector For Guard Rail ....................................................................................................................................................... 40.77  

XXXXXXX 
. 
 34 71 13 26-0200  Resilient Guard Fence And Light Shield (34 71 13 26) 
. 
. 

 34 71 13 26-0201 LF Resilient Guard Fence And Light Shield, Up To 6' High ........................................................................................................ 58.79 5.95 
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XXXXXXX 
. 
 34 71 13 26-0202  Individual Concrete Guard Rail Posts (34 71 13 26) 
. 
. 

 34 71 13 26-0203 EA 6'-5" Concrete Guard Rail Posts, Round ............................................................................................................................. 109.14 5.95 
. 

 34 71 13 26-0204 EA  6'-5" Concrete Posts, Square .............................................................................................................................................. 121.78 6.70 
. 

 34 71 13 26-0205 EA  6'-5" Concrete Posts, Triangular ......................................................................................................................................... 118.09 6.70 

XXXXXXX 
. 
 34 71 13 26-0206  Guide Rail Transitions (34 71 13 26) 
. 
. 
 34 71 13 26-0207  Transition Box Beam Guide Rail To Corrugated Beam (34 71 13 26-0206) 

Note: Use cable guide rail section for cable, anchor angle and cable end assembly. 
. 
. 

 34 71 13 26-0208 EA Box Beam To Corrugated Beam Rail Bolted Section .......................................................................................................... 632.67  
. 

 34 71 13 26-0209 EA Box Beam To Corrugated Beam Rail Bolted Plate .............................................................................................................. 382.46  
Note: For making cable connections. 

XXXXXXX 
. 
 34 71 13 26-0210  Transition Box Beam Median Barrier To Corrugated Beam Median (34 71 13 26-0206) 

Note: Use cable guide rail section for anchor angle and cable end assembly. 
. 
. 

 34 71 13 26-0211 EA Box Beam Median Barrier To Corrugated Beam Bolted Section ......................................................................................... 645.18  
. 

 34 71 13 26-0212 EA Box Beam Median Barrier To Corrugated Beam Harness Plate ......................................................................................... 382.46  
Note: For making cable connections. 

XXXXXXX 
. 
 34 71 13 26-0213  Transition Box Beam Guide Rail To Cable Guide Rail (34 71 13 26-0206) 

Note: Use cable guide rail section for cable, anchor angle and end connections at anchor unit. 
. 
. 

 34 71 13 26-0214 EA Box Beam to Cable Guide Rail U-bolt And Plate .................................................................................................................. 88.28 15.41 

XXXXXXX 
. 
 34 71 13 26-0215  Transition Box Beam Median Barrier To Concrete Median Barrier (34 71 13 26-0206) 

Note: For end treatment sections for rub rail turnback, use box beam guide rail end treatments. 
. 
. 

 34 71 13 26-0216 EA Box Beam Median Barrier To Concrete Barrier End Connection ........................................................................................ 882.88  

XXXXXXX 
. 
 34 71 13 26-0217  Transition Thrie Beam To Concrete Median Barrier (34 71 13 26-0206) 
. 
. 

 34 71 13 26-0218 EA Thrie Beam Terminal Connector At Concrete Median Barrier ............................................................................................. 570.11  
. 

 34 71 13 26-0219 EA Thrie Beam Transition Section To Corrugated Beam Guide Rail ........................................................................................ 726.50  

XXXXXXX 
. 
 34 71 16  Impact Attenuating Devices (34 71)
. 
. 
 34 71 16 00-0001  Guard Rail Energy Absorbing Terminals (34 71 16) 

Note: Crushable foam cartridges surrounded by steel guardrail for narrow hazards. QuadGuard System as 
manufactured by Energy Absorption Systems, Inc. 

. 

. 
 34 71 16 00-0002  24" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0003 EA 24" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 25,449.98 2,769.69 
. 

 34 71 16 00-0004 EA 24" Wide, 5 Cartridge, Bays Energy Absorbing Crash Attenuator .................................................................................. 35,271.65 3,692.92 
. 

 34 71 16 00-0005 EA 24" Wide, 7 Cartridge, Bays Energy Absorbing Crash Attenuator .................................................................................. 48,045.12 4,846.95 
. 

 34 71 16 00-0006 EA 24" Wide, 9 Cartridge, Bays Energy Absorbing Crash Attenuator .................................................................................. 53,696.62 6,000.99 

XXXXXXX 
. 
 34 71 16 00-0007  30" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0008 EA 30" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 27,468.58 3,115.90 
. 

 34 71 16 00-0009 EA 30" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 38,174.96 4,154.53 
. 

 34 71 16 00-0010 EA 30" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 52,315.27 5,539.38 
. 

 34 71 16 00-0011 EA 30" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 60,081.02 6,693.41 

XXXXXXX 
. 
 34 71 16 00-0012  36" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0013 EA 36" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 29,508.55 3,462.10 
. 

 34 71 16 00-0014 EA 36" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 41,099.09 4,616.15 
. 

 34 71 16 00-0015 EA 36" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 56,103.72 6,116.39 
. 

 34 71 16 00-0016 EA 36" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 66,443.29 7,385.83 

XXXXXXX 
. 
 34 71 16 00-0017  69" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0018 EA 69" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 31,982.25 3,808.32 
. 

 34 71 16 00-0019 EA 69" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 44,192.25 5,077.76 
. 

 34 71 16 00-0020 EA 69" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 60,567.11 6,693.41 
. 

 34 71 16 00-0021 EA 69" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 71,409.70 8,078.25 

XXXXXXX 
. 
 34 71 16 00-0022  90" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0023 EA 90" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 34,518.78 4,154.53 
. 

 34 71 16 00-0024 EA 90" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 47,359.35 5,539.38 
. 

 34 71 16 00-0025 EA 90" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 65,640.20 7,385.83 
. 

 34 71 16 00-0026 EA 90" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator .................................................................................. 76,506.40 8,770.68 

XXXXXXX 
. 
 34 71 19  Vehicle Delineators (34 71)
. 
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. 
 34 71 19 16  Flexible Vehicle Delineators (34 71 19)
. 
. 

 34 71 19 16-0001 EA  2' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 63.66 7.44 
. 

 34 71 19 16-0002 EA 3' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 64.43 7.44 
. 

 34 71 19 16-0003 EA 3-1/2' High, 3" Diameter Flexible Fixed Stanchion Delineator ............................................................................................... 65.21 7.44 
. 

 34 71 19 16-0004 EA 4' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 65.99 7.44 

XXXXXXX 
. 
 34 80  Bridges (34) 
. 
. 
 34 82  Bridge Specialties (34 80) 
. 
. 
 34 82 23  Bridge Railing (34 82) 
. 
. 
 34 82 23 00-0001  Metal Bridge Railing (34 82 23) 

Note: Includes hardware for bridge rail mounting. 
. 
. 

 34 82 23 00-0002 LF 2" x 2" x 1/8" Bridge Railing .................................................................................................................................................. 36.62 3.26 
. 

 34 82 23 00-0003 LF 3" x 3" x 5/16" Bridge Railing ................................................................................................................................................ 65.27 5.07 
. 

 34 82 23 00-0004 LF 5" x 3" x 1/4" Bridge Railing .................................................................................................................................................. 82.53 7.43 
. 

 34 82 23 00-0005 LF 6" x 6" x 3/16" Bridge Railing .............................................................................................................................................. 108.21 9.36 
. 

 34 82 23 00-0006 LF 5" Outside Diameter x 1/4" Bridge Railing ............................................................................................................................. 88.29 7.22 

XXXXXXX 
. 
 34 82 23 00-0007  Bridge Post (34 82 23) 

Note: Includes hardware for bridge post mounting. 
. 
. 

 34 82 23 00-0008 EA 6" x 9" x 5'-6" Bridge Post ................................................................................................................................................... 157.21 40.99 
. 

 34 82 23 00-0009 EA 6" x 9" x 7' Bridge Post ........................................................................................................................................................ 202.11 43.56 
. 

 34 82 23 00-0010 EA Two Rail With Base Plate Bridge Post Assembly ................................................................................................................ 486.23 76.86 
. 

 34 82 23 00-0011 EA Two Rail With Curb Bridge Post Assembly ......................................................................................................................... 607.98 81.98 
. 

 34 82 23 00-0012 EA Two Rail (Curbless) Bridge Post Assembly ......................................................................................................................... 548.45 81.98 
. 

 34 82 23 00-0013 EA Two Rail With Optional Handrail Bridge Post Assembly ..................................................................................................... 675.18 81.98 
. 

 34 82 23 00-0014 EA Four Rail (Curbless) With Base Plate Bridge Post .............................................................................................................. 561.79 87.11 
. 

 34 82 23 00-0015 EA Four Rail With Base Plate (Sidewalk Type) Bridge Post ..................................................................................................... 561.95 87.11 
. 

 34 82 23 00-0016 EA Four Rail With Curb Bridge Post Assembly ......................................................................................................................... 880.45 87.11 
. 

 34 82 23 00-0017 EA Four Rail (Curbless) Bridge Post Assembly ........................................................................................................................ 906.33 87.11 
. 

 34 82 23 00-0018 EA Five Rail With Base Plate (Curbless) Bridge Post Assembly .............................................................................................. 629.03 92.23 

XXXXXXX 
. 
 34 82 23 00-0019  Bridge Railing Splices (34 82 23) 

Note: Includes hardware for splices. 
. 
. 

 34 82 23 00-0020 EA 5" Outside Diameter Bridge Railing Splice .......................................................................................................................... 277.14 19.84 
. 

 34 82 23 00-0021 EA 5" x 3" Bridge Railing Splice ................................................................................................................................................ 159.78 17.37 
. 

 34 82 23 00-0022 EA 3" x 3" Bridge Railing Splice .................................................................................................................................................. 96.76 12.40 
. 

 34 82 23 00-0023 EA 2" x 2" Bridge Railing Splice .................................................................................................................................................. 46.92 8.93 
. 

 34 82 23 00-0024 EA 5" x 5" x 3' Expansion Splice Tube ...................................................................................................................................... 206.69 19.19 
. 

 34 82 23 00-0025 EA 4" x 2" x 3' Expansion Splice Bar ........................................................................................................................................ 221.24 19.19 
. 

 34 82 23 00-0026 EA 5" x 5" x 2' Fixed Splice Tube .............................................................................................................................................. 187.56 19.19 
. 

 34 82 23 00-0027 EA 4" x 2" x 2' Fixed Splice Bar ................................................................................................................................................ 192.81 19.19 
. 

 34 82 23 00-0028 EA 6" x 6' x 3/16" Box x 9' Flare Tube ...................................................................................................................................... 279.08 25.91 

XXXXXXX 
. 
 34 82 23 00-0029  Transition For Bridge Railing (34 82 23) 

Note: Includes hardware for transition for bridge railing. 
. 
. 

 34 82 23 00-0030 EA Two Rail Box Beam To Bridge Transition With Splices .................................................................................................... 1,138.71 102.48 
. 

 34 82 23 00-0031 EA Four Rail Box Beam To Bridge Transition With Splices ................................................................................................... 1,425.15 112.72 
. 

 34 82 23 00-0032 EA 6" x 6" x 16-1/2' Bottom Transition Tube ............................................................................................................................. 474.42 51.23 
. 

 34 82 23 00-0033 EA 6" x 6" x 22' Bottom Transition Tube ................................................................................................................................... 590.54 56.36 
. 

 34 82 23 00-0034 EA 6" x 6" x 16-1/2' Top Transition Tube .................................................................................................................................. 487.29 51.23 
. 

 34 82 23 00-0035 EA 6" x 6" x 21-1/2' Top Transition Tube .................................................................................................................................. 579.90 56.36 

XXXXXXX 
. 
 34 82 23 00-0036  Anchor Plates And End Caps For Bridge Railing (34 82 23) 
. 
. 

 34 82 23 00-0037 EA 14" x 14" Bridge Railing Anchor Plate ................................................................................................................................... 50.66 4.96 
. 

 34 82 23 00-0038 EA 18" x 22" Deck Anchor Plate ............................................................................................................................................... 309.60 24.80 
. 

 34 82 23 00-0039 EA 2" x 2" Bridge Railing End Cap .............................................................................................................................................. 42.29 2.48 
. 

 34 82 23 00-0040 EA 3" x 3" Bridge Railing End Cap .............................................................................................................................................. 25.76 2.48 
. 

 34 82 23 00-0041 EA 5" O.D Bridge Railing End Cap ............................................................................................................................................. 25.56 2.48 

XXXXXXX 
. 
 34 82 26  Bridge Slope Protection (34 82) 
. 
. 
 34 82 26 00-0001  Bridge Slope Protection (34 82 26) 

Note: Solid concrete masonry unit installed in sand bedding. 
. 
. 

 34 82 26 00-0002 SF 8" x 16" x 4" Solid Concrete Block, Bridge Slope Protection ................................................................................................. 12.00 4.93 
. 

 34 82 26 00-0003 SF 8" x 16" x 6" Solid Concrete Block, Bridge Slope Protection ................................................................................................. 14.06 5.43 
. 

 34 82 26 00-0004 SF 8" x 16" x 8" Solid Concrete Block, Bridge Slope Protection ................................................................................................. 15.42 5.77 

 
 
 
 



 

 Transportation 34

34
 

Bridges 34 80
Bridge Specialties 34 82

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 34 - 17

END OF SECTION 34 



34
 34 Transportation 

34 80 Bridges 
34 82 Bridge Specialties 

 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2020 The Gordian Group, Inc.  August 2020
Page 34 - 18  County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01

 
THIS PAGE INTENTIONALLY LEFT BLANK



 

 Custom Standards And Assemblies 50

50
 

CALTRANs Custom Standards And Assemblies 50 89
CALTRANs Construction Performance Requirements 50 89 80

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 50 - 1

 
. 
50  Custom Standards And Assemblies 
. 
. 
 50 89  CALTRANs Custom Standards And Assemblies (50) 
. 
. 
 50 89 80  CALTRANs Construction Performance Requirements (50 89) 

Note: Refer to www.dot.ca.gov for CALTRANs Standard Plans and Specifications 
. 
. 
 50 89 81  CALTRANS DIVISION I - GENERAL PROVISIONS (50 89 80)
. 
. 
 50 89 81 01  PAYMENT (50 89 81) 

Note: Includes equipment mobilization, hauling over 25 miles, overtime, specialty labor, speciality equipment, 
reimbursables and permits per CALTRAN Standard. See CSI section 01 22 16 00-0001 for Reimbursable fees and 
permits, 01 22 20 00-0000 for specialty labor, 01 22 23 00-0000 for speacility equipment, 01 71 13 00-0000 for 
equipment mobilization, 01 74 19 00-0015 for hauling >25 miles. 

. 

. 
 50 89 81 01-0001 EA CALTRANS 999990 MOBILIZATION ...................................................................................................................................... 0.00  

Note: (One Time Per Job) See CSI section 01 71 13 00-0000 for mobilization of equipment. 

XXXXXXX 
. 
 50 89 82  CALTRANS DIVISION II - GENERAL CONSTRUCTION (50 89 80)
. 
. 
 50 89 82 12  TEMPORARY TRAFFIC CONTROL (50 89 82)

Note: Includes flagging, apparel, temporary traffic control devices, and equipment for flaggers, must comply with the 
latest California MUTCD per CALTRANS Standard. 

. 

. 
 50 89 82 12-0001 EA CALTRANS 120110 FLASHING ARROW SIGN ................................................................................................................. 958.52  

. 
 50 89 82 12-0002 EA CALTRANS 120116 TYPE II BARRICADE ........................................................................................................................... 27.41  

. 
 50 89 82 12-0003 EA CALTRANS 120119 TRAFFIC CONE .................................................................................................................................... 8.36  

. 
 50 89 82 12-0004 EA CALTRANS 120120 TYPE III BARRICADE .......................................................................................................................... 51.93  

. 
 50 89 82 12-0005 EA CALTRANS 120140 BARRICADE (LEFT IN PLACE) ........................................................................................................... 45.85  

. 
 50 89 82 12-0006 SF CALTRANS 120149 TEMPORARY PAVEMENT MARKING (PAINT) .................................................................................... 2.51  

. 
 50 89 82 12-0007 LF CALTRANS 120151 TEMPORARY TRAFFIC STRIPE (TAPE) .............................................................................................. 3.50  

. 
 50 89 82 12-0008 SF CALTRANS 120152 TEMPORARY PAVEMENT MARKING (TAPE) ..................................................................................... 8.24  

. 
 50 89 82 12-0009 LF CALTRANS 120159 TEMPORARY TRAFFIC STRIPE (PAINT) ............................................................................................ 0.54  

. 
 50 89 82 12-0010 EA CALTRANS 120165 CHANNELIZER (SURFACE MOUNTED) ............................................................................................ 22.50  

. 
 50 89 82 12-0011 EA CALTRANS 120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) ............................................................... 44.51  

. 
 50 89 82 12-0012 EA CALTRANS 120182 PORTABLE DELINEATOR .................................................................................................................. 15.71  

. 
 50 89 82 12-0013 EA CALTRANS 120198 PLASTIC TRAFFIC DRUMS ................................................................................................................ 24.41  

. 
 50 89 82 12-0014 EA CALTRANS 120200 FLASHING BEACON (PORTABLE)..................................................................................................... 27.81  

. 
 50 89 82 12-0015 EA CALTRANS 120300 TEMPORARY PAVEMENT MARKER ................................................................................................... 2.38  

. 
 50 89 82 12-0016 MO CALTRANS 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) ....................................................................... 1,681.53  

. 
 50 89 82 12-0017 MO CALTRANS 129100 TEMPORARY CRASH CUSHION MODULE ..................................................................................... 415.81  

XXXXXXX 
. 
 50 89 82 13  WATER POLLUTION CONTROL (50 89 82)

Note: Includes preventing, controlling, and abating water pollution within waters of the State per CALTRANS Standard. 
. 
. 

 50 89 82 13-0001 EA CALTRANS 130310 RAIN EVENT ACTION PLAN ............................................................................................................. 540.00  
. 

 50 89 82 13-0002 EA CALTRANS 130320 STORM WATER SAMPLING AND ANALYSIS DAY ......................................................................... 422.86  
. 

 50 89 82 13-0003 EA CALTRANS 130330 STORM WATER ANNUAL REPORT .............................................................................................. 2,160.00  
. 

 50 89 82 13-0004 SY CALTRANS 130500 TEMPORARY EROSION CONTROL BLANKET ................................................................................... 3.14  
. 

 50 89 82 13-0005 EA CALTRANS 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) ......................................................... 760.61  
. 

 50 89 82 13-0006 SY CALTRANS 130510 TEMPORARY MULCH ........................................................................................................................... 4.03  
. 

 50 89 82 13-0007 SY CALTRANS 130520 TEMPORARY HYDRAULIC MULCH ..................................................................................................... 0.69  
. 

 50 89 82 13-0008 SY CALTRANS 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) ........................................................ 0.31  
. 

 50 89 82 13-0009 SY CALTRANS 130535 TEMPORARY HYDRAULIC MULCH (CEMENTITIOUS BINDER) ...................................................... 11.71  
. 

 50 89 82 13-0010 SY CALTRANS 130540 TEMPORARY TACKED STRAW ........................................................................................................... 0.26  
. 

 50 89 82 13-0011 SY CALTRANS 130550 TEMPORARY HYDROSEED ................................................................................................................. 0.69  
. 

 50 89 82 13-0012 SY CALTRANS 130560 TEMPORARY SOIL BINDER ................................................................................................................. 0.39  
. 

 50 89 82 13-0013 SY CALTRANS 130570 TEMPORARY COVER ........................................................................................................................... 5.85  
. 

 50 89 82 13-0014 EA CALTRANS 130620 TEMPORARY DRAINAGE INLET PROTECTION ............................................................................... 69.15  
. 

 50 89 82 13-0015 LF CALTRANS 130640 TEMPORARY FIBER ROLL .................................................................................................................. 7.95  
Note: 12" Diameter, Type 1 

    For >1,000 To 10,000, Deduct  -0.81 
    For >10,000, Deduct  -1.37 
    For 9" Diameter, Deduct  -0.86 

. 
 50 89 82 13-0016 LF CALTRANS 130640 TEMPORARY FIBER ROLL .................................................................................................................. 6.45  

Note: 12" Diameter, Type 2 
    For >1,000 To 10,000, Deduct  -0.58 
    For >10,000, Deduct  -1.00 
    For 9" Diameter, Deduct  -0.86 

. 
 50 89 82 13-0017 LF CALTRANS 130650 TEMPORARY GRAVEL BAG BERM ..................................................................................................... 9.43  

. 
 50 89 82 13-0018 LF CALTRANS 130670 TEMPORARY REINFORCED SILT FENCE .......................................................................................... 8.24  

. 
 50 89 82 13-0019 LF CALTRANS 130680 TEMPORARY SILT FENCE ................................................................................................................... 2.32  

. 
 50 89 82 13-0020 LF CALTRANS 130690 TEMPORARY STRAW BALE BARRIER ............................................................................................... 4.00  

. 
 50 89 82 13-0021 EA CALTRANS 130710 TEMPORARY CONSTRUCTION ENTRANCE ............................................................................... 1,515.97  

. 
 50 89 82 13-0022 SY CALTRANS 130720 TEMPORARY CONSTRUCTION ROADWAY ..................................................................................... 36.34  

. 
 50 89 82 13-0023 EA CALTRANS 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY ....................................................................... 422.86  

. 
 50 89 82 13-0024 EA CALTRANS 131104 WATER QUALITY MONITORING REPORT ...................................................................................... 742.50  

. 
 50 89 82 13-0025 EA CALTRANS 131105 WATER QUALITY ANNUAL REPORT .............................................................................................. 795.00  

XXXXXXX 
. 
 50 89 83  CALTRANS DIVISION III - GRADING (50 89 80)
. 
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. 
 50 89 83 17  GENERAL (50 89 83) 

Note: Includes clear all construction areas above original ground of (1) all vegetation such as trees, logs, upturned 
stumps, roots of downed trees, brush, grass, and weeds and (2) other objectionable material including concrete, 
masonry, and debris. Grub all construction areas to a depth necessary to remove all trees, existing stumps, roots, buried 
logs, and other objectionable material, except embankment areas where the grading plane is 2 feet or more above 
original ground per CALTRAN Standard. 

. 

. 
 50 89 83 17-0001 ACR CALTRANS 170105 CLEARING AND GRUBBING (ACRE) .......................................................................................... 10,435.96  

Note: Includes grub and removal of stump.  In embankment areas where the grading plane is 2 feet or more 
above original ground, cut off trees, stumps, and roots not more than 1 foot above original ground, except 
remove trees, stumps, and roots completely where work includes any of the following: 1. Structure construction, 
2. Pile construction, 3. Subdrainage trench excavation, 4. Removal of unsuitable material, 5. Cutting into slopes 
of original hillsides, old or new fill 

XXXXXXX 
. 
 50 89 83 19  EARTHWORK (50 89 83) 

Note: Includes earthwork activities includes removal of unsuitable material or a buried man-made object if the removal is 
described. Excavate and dispose of unsuitable material encountered below the natural ground surface in embankment 
areas or below the grading plane in excavation areas.  Backfill the space resulting from excavating unsuitable material 
with material suitable for the planned use. Place and compact suitable material.  Remove and dispose of a buried man-
made object encountered in an excavation as part of the excavation work.  Roadway excavation consists of all 
excavation involved in the grading and construction of the roadway except structure excavation per CALTRAN Standard. 

. 

. 
 50 89 83 19-0001 CY CALTRANS 190101 ROADWAY EXCAVATION................................................................................................................... 16.11  

    For >1,000, Deduct  -2.42 
. 

 50 89 83 19-0002 CY CALTRANS 190161 ROCK EXCAVATION ........................................................................................................................... 26.17  
. 

 50 89 83 19-0003 TON CALTRANS 190185 SHOULDER BACKING ........................................................................................................................ 91.41  
. 

 50 89 83 19-0004 CY CALTRANS 192502 SAND BEDDING .................................................................................................................................. 37.21  
    For Up To 8, Add  7.44 
    For >8 To 16, Add  3.72 
    For >48 To 64, Deduct  -2.48 
    For >64 To 96, Deduct  -4.34 
    For >96, Deduct  -6.20 

. 
 50 89 83 19-0005 CY CALTRANS 193118 CONCRETE BACKFILL ..................................................................................................................... 279.64  

. 
 50 89 83 19-0006 CY CALTRANS 198010 IMPORTED BORROW (CY) ................................................................................................................ 39.22  

. 
 50 89 83 19-0007 TON CALTRANS 198011 IMPORTED BORROW (TON) .............................................................................................................. 54.91  

. 
 50 89 83 19-0008 SY CALTRANS 198206 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1 ....................................................................2.75  

    For Up To 50, Add  0.60 
    For >50 To 150, Add  0.44 
    For >150 To 250, Add  0.29 
    For >250 To 500, Add  0.15 

. 
 50 89 83 19-0009 SY CALTRANS 198207 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A2 ....................................................................1.16  

    For Up To 50, Add  0.27 
    For >50 To 150, Add  0.20 
    For >150 To 250, Add  0.13 
    For >250 To 500, Add  0.06 

. 
 50 89 83 19-0010 SY CALTRANS 198208 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B1 ....................................................................3.19  

    For Up To 50, Add  0.68 
    For >50 To 150, Add  0.51 
    For >150 To 250, Add  0.33 
    For >250 To 500, Add  0.17 

. 
 50 89 83 19-0011 SY CALTRANS 198209 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2 ....................................................................1.57  

    For Up To 50, Add  0.35 
    For >50 To 150, Add  0.26 
    For >150 To 250, Add  0.17 
    For >250 To 500, Add  0.08 

. 
 50 89 83 19-0012 SY CALTRANS 198210 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3 ....................................................................1.50  

    For Up To 50, Add  0.35 
    For >50 To 150, Add  0.26 
    For >150 To 250, Add  0.17 
    For >250 To 500, Add  0.08 

. 
 50 89 83 19-0013 SY CALTRANS 198215 SUBGRADE ENHANCEMENT GEOGRID .............................................................................................2.54  

    For Up To 50, Add  0.60 
    For >50 To 150, Add  0.44 
    For >150 To 250, Add  0.29 
    For >250 To 500, Add  0.14 

. 
 50 89 83 19-0014 SY CALTRANS 198250 GEOSYNTHETIC REINFORCEMENT ...................................................................................................1.98  

XXXXXXX 
. 
 50 89 83 20  LANDSCAPE (50 89 83) 

Note: Includes materials and placement per CALTRAN Standard. Underground pipe includes pipe, fittings, trenching, 
backfill and compaction.  Aboveground pipe include pipe, fittings and supports. 

. 

. 
 50 89 83 20-0001 SF CALTRANS 200114 ROCK BLANKET ................................................................................................................................. 13.26  

    For >5,000, Deduct  -1.75 
. 

 50 89 83 20-0002 SY CALTRANS 200122 WEED GERMINATION ..........................................................................................................................0.56  
. 

 50 89 83 20-0003 SY CALTRANS 200123 CULTIVATION .......................................................................................................................................2.43  
. 

 50 89 83 20-0004 LB CALTRANS 202004 IRON SULFATE (LB) .............................................................................................................................6.17  
. 

 50 89 83 20-0005 CY CALTRANS 202006 SOIL AMENDMENT ............................................................................................................................. 83.65  
. 

 50 89 83 20-0006 EA CALTRANS 202026 RELOCATE BACKFLOW PREVENTER ASSEMBLY ..................................................................... 1,234.35  
. 

 50 89 83 20-0007 EA CALTRANS 202027 RELOCATE WATER METER ......................................................................................................... 1,234.35  
. 

 50 89 83 20-0008 EA CALTRANS 202028 RELOCATE IRRIGATION CONTROLLER...................................................................................... 1,189.70  
. 

 50 89 83 20-0009 LB CALTRANS 202037 ORGANIC FERTILIZER .........................................................................................................................6.26  
. 

 50 89 83 20-0010 EA CALTRANS 202038 PACKET FERTILIZER ...........................................................................................................................0.91  
. 

 50 89 83 20-0011 LB CALTRANS 202039 SLOW-RELEASE FERTILIZER .............................................................................................................2.93  
. 

 50 89 83 20-0012 EA CALTRANS 204003 PLANT (GROUP C) (6' To 8' B&B) .................................................................................................... 383.90  
. 

 50 89 83 20-0013 EA CALTRANS 204003 PLANT (GROUP C) (10' To 14'  B&B) ............................................................................................... 719.42  
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. 
 50 89 83 20-0014 EA CALTRANS 204003 PLANT (GROUP C) (16' To 20' B&B) ............................................................................................. 1,122.59  

. 
 50 89 83 20-0015 EA CALTRANS 204003 PLANT (GROUP C) (22' To 26' B&B) ............................................................................................. 1,759.17  

. 
 50 89 83 20-0016 EA CALTRANS 204005 PLANT (GROUP E) ................................................................................................................................ 1.89  

    For >100 To 1,000, Deduct  -0.12 
    For >1,000 To 5,000, Deduct  -0.19 
    For >5,000, Deduct  -0.24 

. 
 50 89 83 20-0017 EA CALTRANS 204006 PLANT (GROUP F) ................................................................................................................................ 1.71  

    For >100 To 1,000, Deduct  -0.11 
    For >1,000 To 5,000, Deduct  -0.18 
    For >5,000, Deduct  -0.23 

. 
 50 89 83 20-0018 EA CALTRANS 204008 PLANT (GROUP H) ............................................................................................................................... 5.58  

    For >10 To 100, Deduct  -0.56 
    For >100 To 1,000, Deduct  -1.26 
    For >1,000 To 10,000, Deduct  -1.95 
    For >10,000 To 25,000, Deduct  -2.79 
    For >25,000, Deduct  -3.91 

. 
 50 89 83 20-0019 EA CALTRANS 204009 PLANT (GROUP I) ............................................................................................................................... 18.86  

    For >100 To 1,000, Deduct  -1.31 
    For >1,000 To 5,000, Deduct  -2.16 
    For >5,000, Deduct  -2.63 

. 
 50 89 83 20-0020 EA CALTRANS 204011 PLANT (GROUP K) ............................................................................................................................ 530.96  

. 
 50 89 83 20-0021 EA CALTRANS 204013 PLANT (GROUP M) ............................................................................................................................... 5.44  

    For >100 To 1,000, Deduct  -0.33 
    For >1,000 To 5,000, Deduct  -0.52 
    For >5,000, Deduct  -0.66 

. 
 50 89 83 20-0022 EA CALTRANS 204015 PLANT (GROUP S) ................................................................................................................................ 6.51  

    For >100 To 1,000, Deduct  -0.42 
    For >1,000 To 5,000, Deduct  -0.69 
    For >5,000, Deduct  -0.85 

. 
 50 89 83 20-0023 EA CALTRANS 204020 PLANT (GROUP P) ................................................................................................................................ 5.07  

    For >100 To 1,000, Deduct  -0.30 
    For >1,000 To 5,000, Deduct  -0.47 
    For >5,000, Deduct  -0.60 

. 
 50 89 83 20-0024 EA CALTRANS 204030 TRANSPLANT TREE ...................................................................................................................... 3,195.69  

    For >5 To 10, Deduct  -159.78 
    For >10 To 20, Deduct  -319.57 
    For >20, Deduct  -479.35 

. 
 50 89 83 20-0025 EA CALTRANS 204035 PLANT (GROUP A) .............................................................................................................................. 25.02  

. 
 50 89 83 20-0026 EA CALTRANS 204036 PLANT (GROUP B) .............................................................................................................................. 63.32  

. 
 50 89 83 20-0027 EA CALTRANS 204038 PLANT (GROUP U) ........................................................................................................................... 163.59  

. 
 50 89 83 20-0028 SY CALTRANS 204045 SOD ..................................................................................................................................................... 15.69  

. 
 50 89 83 20-0029 SF CALTRANS 205033 GRAVEL MULCH ................................................................................................................................... 0.96  

. 
 50 89 83 20-0030 SF CALTRANS 205034 DECOMPOSED GRANITE .................................................................................................................... 1.26  

. 
 50 89 83 20-0031 CY CALTRANS 205035 WOOD MULCH .................................................................................................................................... 88.31  

    For >5 To 20, Deduct  -7.31 
    For >20 To 50, Deduct  -10.96 
    For >50, Deduct  -15.38 

. 
 50 89 83 20-0032 EA CALTRANS 205051 FOLIAGE PROTECTOR ...................................................................................................................... 30.54  

. 
 50 89 83 20-0033 EA CALTRANS 205052 ROOT PROTECTOR ........................................................................................................................... 22.31  

. 
 50 89 83 20-0034 LF CALTRANS 205062 ROOT BARRIER .................................................................................................................................... 8.76  

. 
 50 89 83 20-0035 LF CALTRANS 206005 EDGING ............................................................................................................................................... 11.62  

. 
 50 89 83 20-0036 EA CALTRANS 206561 3/4" REMOTE CONTROL VALVE ..................................................................................................... 390.11  

. 
 50 89 83 20-0037 EA CALTRANS 206562 1" REMOTE CONTROL VALVE ........................................................................................................ 531.34  

. 
 50 89 83 20-0038 EA CALTRANS 206563 1 1/4" REMOTE CONTROL VALVE .................................................................................................. 564.79  

. 
 50 89 83 20-0039 EA CALTRANS 206564 1 1/2" REMOTE CONTROL VALVE .................................................................................................. 601.10  

. 
 50 89 83 20-0040 EA CALTRANS 206565 2" REMOTE CONTROL VALVE ........................................................................................................ 648.92  

. 
 50 89 83 20-0041 EA CALTRANS 206566 2 1/2" REMOTE CONTROL VALVE .................................................................................................. 911.99  

. 
 50 89 83 20-0042 EA CALTRANS 206567 3" REMOTE CONTROL VALVE ..................................................................................................... 1,175.06  

. 
 50 89 83 20-0043 EA CALTRANS 206571 REMOTE CONTROL VALVE WITH PRESSURE REGULATOR ....................................................... 701.35  

. 
 50 89 83 20-0044 EA CALTRANS 206630 3/4" WYE STRAINER ASSEMBLY .................................................................................................... 325.23  

. 
 50 89 83 20-0045 EA CALTRANS 206631 1" WYE STRAINER ASSEMBLY ....................................................................................................... 353.93  

. 
 50 89 83 20-0046 EA CALTRANS 206632 1 1/4" WYE STRAINER ASSEMBLY ................................................................................................. 396.36  

. 
 50 89 83 20-0047 EA CALTRANS 206633 1 1/2" WYE STRAINER ASSEMBLY ................................................................................................. 420.98  

. 
 50 89 83 20-0048 EA CALTRANS 206634 2" WYE STRAINER ASSEMBLY ....................................................................................................... 503.25  

. 
 50 89 83 20-0049 EA CALTRANS 206635 2-1/2" WYE STRAINER ASSEMBLY ................................................................................................. 762.42  

. 
 50 89 83 20-0050 EA CALTRANS 206636 3" WYE STRAINER ASSEMBLY ....................................................................................................... 785.99  

. 
 50 89 83 20-0051 EA CALTRANS 206747 4 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ......................................................... 552.31  

. 
 50 89 83 20-0052 EA CALTRANS 206749 8 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ......................................................... 809.51  

. 
 50 89 83 20-0053 EA CALTRANS 206751 12 STATION IRRIGATION CONTROLLER (WALL MOUNTED) .................................................... 1,131.29  

. 
 50 89 83 20-0054 EA CALTRANS 206757 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 1,473.32  

. 
 50 89 83 20-0055 EA CALTRANS 206758 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 1,907.15  

. 
 50 89 83 20-0056 EA CALTRANS 206759 30-42 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 2,339.69  

. 
 50 89 83 20-0057 LF CALTRANS 207050 1/2" COPPER PIPE (SUPPLY LINE) ..................................................................................................... 9.09  

    For >1,000, Deduct  -0.45 
. 

 50 89 83 20-0058 LF CALTRANS 207051 3/4" COPPER PIPE (SUPPLY LINE) ................................................................................................... 11.47  
    For >1,000, Deduct  -0.57 

. 
 50 89 83 20-0059 LF CALTRANS 207052 1" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 13.79  

    For >1,000, Deduct  -0.69 
. 

 50 89 83 20-0060 LF CALTRANS 207053 1 1/4" COPPER PIPE (SUPPLY LINE) ................................................................................................ 18.04  
    For >1,000, Deduct  -0.90 

. 
 50 89 83 20-0061 LF CALTRANS 207054 1 1/2" COPPER PIPE (SUPPLY LINE) ................................................................................................ 21.41  

    For >1,000, Deduct  -1.07 
. 

 50 89 83 20-0062 LF CALTRANS 207055 2" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 28.30  
    For >1,000, Deduct  -1.42 
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. 
 50 89 83 20-0063 LF CALTRANS 207056 3" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 54.91  

    For >1,000, Deduct  -2.75 
. 

 50 89 83 20-0064 LF CALTRANS 207057 4" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 81.95  
    For >1,000, Deduct  -4.10 

. 
 50 89 83 20-0065 LF CALTRANS 207058 2 1/2" COPPER PIPE (SUPPLY LINE) ................................................................................................ 35.94  

    For >1,000, Deduct  -1.80 
. 

 50 89 83 20-0066 LF CALTRANS 208001 1/2" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................ 11.38  
    For >1,000, Deduct  -0.57 

. 
 50 89 83 20-0067 LF CALTRANS 208002 3/4" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................ 12.79  

    For >1,000, Deduct  -0.64 
. 

 50 89 83 20-0068 LF CALTRANS 208003 1" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................... 14.59  
    For >1,000, Deduct  -0.73 

. 
 50 89 83 20-0069 LF CALTRANS 208004 1 1/4" GALVANIZED PIPE (SUPPLY LINE) ......................................................................................... 16.66  

    For >1,000, Deduct  -0.83 
. 

 50 89 83 20-0070 LF CALTRANS 208005 1 1/2" GALVANIZED PIPE (SUPPLY LINE) ......................................................................................... 19.37  
    For >1,000, Deduct  -0.97 

. 
 50 89 83 20-0071 LF CALTRANS 208006 2" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................... 24.10  

    For >1,000, Deduct  -1.21 
. 

 50 89 83 20-0072 LF CALTRANS 208007 2 1/2" GALVANIZED PIPE (SUPPLY LINE) ......................................................................................... 34.66  
    For >1,000, Deduct  -1.73 

. 
 50 89 83 20-0073 LF CALTRANS 208008 3" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................... 49.92  

    For >1,000, Deduct  -2.50 
. 

 50 89 83 20-0074 LF CALTRANS 208009 4" GALVANIZED PIPE (SUPPLY LINE) ............................................................................................... 71.54  
    For >1,000, Deduct  -3.58 

. 
 50 89 83 20-0075 LF CALTRANS 208026 2" SUPPLY LINE (BRIDGE) ................................................................................................................. 44.26  

. 
 50 89 83 20-0076 LF CALTRANS 208027 2 1/2" SUPPLY LINE (BRIDGE) ........................................................................................................... 52.66  

. 
 50 89 83 20-0077 LF CALTRANS 208028 3" SUPPLY LINE (BRIDGE) ................................................................................................................. 62.51  

. 
 50 89 83 20-0078 LF CALTRANS 208029 4" SUPPLY LINE (BRIDGE) ................................................................................................................. 89.34  

. 
 50 89 83 20-0079 LF CALTRANS 208030 6" SUPPLY LINE (BRIDGE) ............................................................................................................... 212.49  

. 
 50 89 83 20-0080 LF CALTRANS 208033 8" SUPPLY LINE (BRIDGE) ............................................................................................................... 460.66  

. 
 50 89 83 20-0081 LF CALTRANS 208042 2" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ............................................................. 32.63  

. 
 50 89 83 20-0082 LF CALTRANS 208043 2 1/2" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ....................................................... 45.13  

. 
 50 89 83 20-0083 LF CALTRANS 208044 3" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ............................................................. 54.94  

. 
 50 89 83 20-0084 LF CALTRANS 208046 4" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ............................................................. 77.77  

. 
 50 89 83 20-0085 LF CALTRANS 208220 1/2" DRIP IRRIGATION TUBING ...........................................................................................................2.40  

. 
 50 89 83 20-0086 LF CALTRANS 208221 3/4" DRIP IRRIGATION TUBING ...........................................................................................................2.52  

. 
 50 89 83 20-0087 EA CALTRANS 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET .................................................................. 2,557.45  

. 
 50 89 83 20-0088 EA CALTRANS 208422 3/4" BACKFLOW PREVENTER ASSEMBLY .................................................................................. 1,420.50  

. 
 50 89 83 20-0089 EA CALTRANS 208423 1" BACKFLOW PREVENTER ASSEMBLY ..................................................................................... 1,506.89  

. 
 50 89 83 20-0090 EA CALTRANS 208424 1 1/4" BACKFLOW PREVENTER ASSEMBLY ............................................................................... 1,949.10  

. 
 50 89 83 20-0091 EA CALTRANS 208425 1 1/2" BACKFLOW PREVENTER ASSEMBLY ............................................................................... 2,121.25  

. 
 50 89 83 20-0092 EA CALTRANS 208426 2" BACKFLOW PREVENTER ASSEMBLY ..................................................................................... 2,831.32  

. 
 50 89 83 20-0093 EA CALTRANS 208427 2 1/2" BACKFLOW PREVENTER ASSEMBLY ............................................................................... 5,929.08  

. 
 50 89 83 20-0094 EA CALTRANS 208428 3" BACKFLOW PREVENTER ASSEMBLY ..................................................................................... 6,855.28  

. 
 50 89 83 20-0095 EA CALTRANS 208429 4" BACKFLOW PREVENTER ASSEMBLY ..................................................................................... 7,502.13  

. 
 50 89 83 20-0096 EA CALTRANS 208440 BACKFLOW PREVENTER ENCLOSURE ...................................................................................... 1,928.25  

. 
 50 89 83 20-0097 EA CALTRANS 208442 FLOW SENSOR .............................................................................................................................. 1,008.40  

. 
 50 89 83 20-0098 EA CALTRANS 208447 POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) .......................................................................... 64.74 14.81 

. 
 50 89 83 20-0099 EA CALTRANS 208448 RISER SPRINKLER ASSEMBLY ......................................................................................................... 46.56 14.81 

. 
 50 89 83 20-0100 EA CALTRANS 208449 POP-UP SPRINKLER ASSEMBLY ...................................................................................................... 46.04 14.81 

. 
 50 89 83 20-0101 EA CALTRANS 208562 CAM COUPLER ASSEMBLY ............................................................................................................. 464.72  

. 
 50 89 83 20-0102 EA CALTRANS 208569 1/2" GATE VALVE .............................................................................................................................. 292.28  

. 
 50 89 83 20-0103 EA CALTRANS 208570 3/4" GATE VALVE .............................................................................................................................. 312.66  

. 
 50 89 83 20-0104 EA CALTRANS 208572 1" GATE VALVE................................................................................................................................. 342.48  

. 
 50 89 83 20-0105 EA CALTRANS 208573 1 1/4" GATE VALVE ........................................................................................................................... 379.54  

. 
 50 89 83 20-0106 EA CALTRANS 208574 1 1/2" GATE VALVE ........................................................................................................................... 404.67  

. 
 50 89 83 20-0107 EA CALTRANS 208575 2" GATE VALVE................................................................................................................................. 462.70  

. 
 50 89 83 20-0108 EA CALTRANS 208576 2 1/2" GATE VALVE ........................................................................................................................... 744.90  

. 
 50 89 83 20-0109 EA CALTRANS 208588 3" GATE VALVE................................................................................................................................. 838.35  

. 
 50 89 83 20-0110 EA CALTRANS 208589 4" GATE VALVE.............................................................................................................................. 1,137.93  

. 
 50 89 83 20-0111 EA CALTRANS 208590 6" GATE VALVE.............................................................................................................................. 1,483.50  

. 
 50 89 83 20-0112 EA CALTRANS 208591 8" GATE VALVE.............................................................................................................................. 2,124.23  

. 
 50 89 83 20-0113 LF CALTRANS 208593 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ..........................................................................5.86  

    For >1,000, Deduct  -0.29 
    For Schedule 80, Add  0.13 

. 
 50 89 83 20-0114 LF CALTRANS 208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ..........................................................................5.99  

    For >1,000, Deduct  -0.30 
    For Schedule 80, Add  0.16 

. 
 50 89 83 20-0115 LF CALTRANS 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .............................................................................6.78  

    For >1,000, Deduct  -0.34 
    For Schedule 80, Add  0.26 

. 
 50 89 83 20-0116 LF CALTRANS 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................8.15  

    For >1,000, Deduct  -0.41 
    For Schedule 80, Add  0.39 

. 
 50 89 83 20-0117 LF CALTRANS 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................8.31  

    For >1,000, Deduct  -0.42 
    For Schedule 80, Add  0.51 

. 
 50 89 83 20-0118 LF CALTRANS 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .............................................................................9.90  

    For >1,000, Deduct  -0.50 
    For Schedule 80, Add  0.87 

. 
 50 89 83 20-0119 LF CALTRANS 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ..................................................................... 11.87  

    For >1,000, Deduct  -0.59 
    For Schedule 80, Add  1.12 
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. 
 50 89 83 20-0120 LF CALTRANS 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 15.70  

    For >1,000, Deduct  -0.79 
    For Schedule 80, Add  1.57 

. 
 50 89 83 20-0121 LF CALTRANS 208601 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 19.71  

    For >1,000, Deduct  -0.99 
    For Schedule 80, Add  2.41 

. 
 50 89 83 20-0122 LF CALTRANS 208602 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 26.55  

    For >1,000, Deduct  -1.33 
    For Schedule 80, Add  5.36 

. 
 50 89 83 20-0123 LF CALTRANS 208603 8" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 31.11  

    For >1,000, Deduct  -1.56 
    For Schedule 80, Add  8.22 

. 
 50 89 83 20-0124 LF CALTRANS 208604 10" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ........................................................................ 58.66  

    For >1,000, Deduct  -2.93 
    For Schedule 80, Add  25.56 

. 
 50 89 83 20-0125 LF CALTRANS 208605 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 10.35  

    For >1,000, Deduct  -0.52 
. 

 50 89 83 20-0126 LF CALTRANS 208606 2 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) .......................................................................... 12.59  
    For >1,000, Deduct  -0.63 

. 
 50 89 83 20-0127 LF CALTRANS 208607 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 15.70  

    For >1,000, Deduct  -0.79 
. 

 50 89 83 20-0128 LF CALTRANS 208608 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 19.71  
    For >1,000, Deduct  -0.99 

. 
 50 89 83 20-0129 LF CALTRANS 208609 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 26.87  

    For >1,000, Deduct  -1.34 
. 

 50 89 83 20-0130 EA CALTRANS 208631 3/4" PRESSURE RELIEF VALVE ...................................................................................................... 790.40  
. 

 50 89 83 20-0131 EA CALTRANS 208632 1 1/2" PRESSURE RELIEF VALVE ................................................................................................ 1,223.32  
. 

 50 89 83 20-0132 EA CALTRANS 208633 1" PRESSURE RELIEF VALVE ......................................................................................................... 929.68  
. 

 50 89 83 20-0133 EA CALTRANS 208634 2" PRESSURE RELIEF VALVE ...................................................................................................... 1,375.79  
. 

 50 89 83 20-0134 EA CALTRANS 208640 PRESSURE REGULATING VALVE (3/4") ......................................................................................... 271.75  
. 

 50 89 83 20-0135 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1") ............................................................................................ 353.90  
. 

 50 89 83 20-0136 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1-1/4") ...................................................................................... 597.77  
. 

 50 89 83 20-0137 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1-1/2") ...................................................................................... 808.55  
. 

 50 89 83 20-0138 EA CALTRANS 208640 PRESSURE REGULATING VALVE (2") ......................................................................................... 1,160.80  
. 

 50 89 83 20-0139 EA CALTRANS 208649 QUICK COUPLING VALVE ............................................................................................................... 436.46  
. 

 50 89 83 20-0140 EA CALTRANS 208670 1/2" CHECK VALVE ........................................................................................................................... 305.62  
. 

 50 89 83 20-0141 EA CALTRANS 208670 3/4" CHECK VALVE ........................................................................................................................... 329.36  
. 

 50 89 83 20-0142 EA CALTRANS 208670 1" CHECK VALVE .............................................................................................................................. 359.84  
. 

 50 89 83 20-0143 EA CALTRANS 208670 1 1/4" CHECK VALVE ........................................................................................................................ 406.82  
. 

 50 89 83 20-0144 EA CALTRANS 208670 1 1/2" CHECK VALVE ........................................................................................................................ 452.80  
. 

 50 89 83 20-0145 EA CALTRANS 208670 2" CHECK VALVE .............................................................................................................................. 517.39  
. 

 50 89 83 20-0146 EA CALTRANS 208670 2 1/2" CHECK VALVE ........................................................................................................................ 803.16  
. 

 50 89 83 20-0147 EA CALTRANS 208670 3" CHECK VALVE .............................................................................................................................. 868.64  
. 

 50 89 83 20-0148 EA CALTRANS 208670 4" CHECK VALVE ........................................................................................................................... 1,262.02  
. 

 50 89 83 20-0149 EA CALTRANS 208670 6" CHECK VALVE ........................................................................................................................... 1,744.63  
. 

 50 89 83 20-0150 EA CALTRANS 208670 8" CHECK VALVE ........................................................................................................................... 3,429.42  
. 

 50 89 83 20-0151 EA CALTRANS 208683 1/2" BALL VALVE .............................................................................................................................. 272.21  
. 

 50 89 83 20-0152 EA CALTRANS 208683 3/4" BALL VALVE .............................................................................................................................. 299.89  
. 

 50 89 83 20-0153 EA CALTRANS 208683 1" BALL VALVE ................................................................................................................................. 308.78  
. 

 50 89 83 20-0154 EA CALTRANS 208683 1 1/4" BALL VALVE ........................................................................................................................... 340.32  
. 

 50 89 83 20-0155 EA CALTRANS 208683 1 1/2" BALL VALVE ........................................................................................................................... 355.78  
. 

 50 89 83 20-0156 EA CALTRANS 208683 2" BALL VALVE ................................................................................................................................. 391.33  
. 

 50 89 83 20-0157 EA CALTRANS 208683 2 1/2" BALL VALVE ........................................................................................................................... 447.76  
. 

 50 89 83 20-0158 LF CALTRANS 208690 PVC PIPE CONDUIT (SLEEVE) .......................................................................................................... 31.11  
    For >1,000, Deduct  -1.56 

. 
 50 89 83 20-0159 LF CALTRANS 208702 8" ABS COMPOSITE PIPE CONDUIT ................................................................................................. 26.63  

    For >1,000, Deduct  -1.33 
. 

 50 89 83 20-0160 LF CALTRANS 208703 10" ABS COMPOSITE PIPE CONDUIT ............................................................................................... 32.57  
    For >1,000, Deduct  -1.63 

. 
 50 89 83 20-0161 LF CALTRANS 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ............................................. 20.06  

. 
 50 89 83 20-0162 LF CALTRANS 208739 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ........................................... 25.56  

. 
 50 89 83 20-0163 LF CALTRANS 208740 12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ........................................... 29.74  

. 
 50 89 83 20-0164 LF CALTRANS 208756 6" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ................................................................. 20.36  

. 
 50 89 83 20-0165 LF CALTRANS 208758 8" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ................................................................. 25.19  

. 
 50 89 83 20-0166 LF CALTRANS 208760 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 31.16  

. 
 50 89 83 20-0167 LF CALTRANS 208762 12" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 35.07  

. 
 50 89 83 20-0168 LF CALTRANS 208813 1 1/4" WELDED STEEL PIPE CONDUIT ............................................................................................. 22.09  

    For >1,000, Deduct  -1.10 
. 

 50 89 83 20-0169 LF CALTRANS 208814 1 1/2" WELDED STEEL PIPE CONDUIT ............................................................................................. 25.55  
    For >1,000, Deduct  -1.28 

. 
 50 89 83 20-0170 LF CALTRANS 208815 2" WELDED STEEL PIPE CONDUIT ................................................................................................... 29.56  

    For >1,000, Deduct  -1.48 
. 

 50 89 83 20-0171 LF CALTRANS 208816 3" WELDED STEEL PIPE CONDUIT ................................................................................................... 38.02  
    For >1,000, Deduct  -1.90 

. 
 50 89 83 20-0172 LF CALTRANS 208817 4" WELDED STEEL PIPE CONDUIT ................................................................................................... 49.21  

    For >1,000, Deduct  -2.46 
. 

 50 89 83 20-0173 LF CALTRANS 208818 6" WELDED STEEL PIPE CONDUIT ................................................................................................... 66.07  
    For >1,000, Deduct  -3.30 

. 
 50 89 83 20-0174 LF CALTRANS 208819 8" WELDED STEEL PIPE CONDUIT ................................................................................................... 92.82  

    For >1,000, Deduct  -4.64 
. 

 50 89 83 20-0175 LF CALTRANS 208820 10" WELDED STEEL PIPE CONDUIT ............................................................................................... 118.34  
    For >1,000, Deduct  -5.92 
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. 
 50 89 83 20-0176 LF CALTRANS 208821 12" WELDED STEEL PIPE CONDUIT ............................................................................................... 147.79  

    For >1,000, Deduct  -7.39 

XXXXXXX 
. 
 50 89 83 21  EROSION CONTROL (50 89 83) 

Note: Includes applying permanent erosion control measures to the soil surface per CALTRAN Standard. 
. 
. 

 50 89 83 21-0001 EA CALTRANS 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) ................................................................................. 304.25  
. 

 50 89 83 21-0002 CY CALTRANS 210110 IMPORTED TOPSOIL (CY) ................................................................................................................. 39.22  
. 

 50 89 83 21-0003 TON CALTRANS 210111 IMPORTED TOPSOIL (TON) ............................................................................................................... 49.02  
. 

 50 89 83 21-0004 SF CALTRANS 210212 DRY SEED (SQFT) ................................................................................................................................0.08  
. 

 50 89 83 21-0005 ACR CALTRANS 210213 DRY SEED (ACRE) ........................................................................................................................ 3,807.75  
    For >5 To 20, Deduct  -271.35 
    For >20 To 45, Deduct  -528.48 
    For >45, Deduct  -866.57 

. 
 50 89 83 21-0006 SY CALTRANS 210222 DRILL SEED (SQYD) .............................................................................................................................0.28  

. 
 50 89 83 21-0007 ACR CALTRANS 210223 DRILL SEED  (ACRE) ..................................................................................................................... 1,326.83  

. 
 50 89 83 21-0008 SF CALTRANS 210252 BONDED FIBER MATRIX (SQFT) .........................................................................................................0.08  

. 
 50 89 83 21-0009 ACR CALTRANS 210253 BONDED FIBER MATRIX (ACRE) ................................................................................................. 3,109.91  

. 
 50 89 83 21-0010 SF CALTRANS 210260 ROLLED EROSION CONTROL PRODUCT (JUTE MESH)...................................................................0.20  

. 
 50 89 83 21-0011 SF CALTRANS 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) .......................................................................0.92  

. 
 50 89 83 21-0012 SF CALTRANS 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) ......................................................................0.30  

. 
 50 89 83 21-0013 SF CALTRANS 210290 ROLLED EROSION CONTROL PRODUCT (TRM) ...............................................................................1.04  

. 
 50 89 83 21-0014 SF CALTRANS 210300 HYDROMULCH .....................................................................................................................................0.07  

. 
 50 89 83 21-0015 LF CALTRANS 210350 FIBER ROLL ..........................................................................................................................................7.95  

Note: 12" Diameter, Type 1 
    For >1,000 To 10,000, Deduct  -0.81 
    For >10,000, Deduct  -1.37 
    For 9" Diameter, Deduct  -0.86 

. 
 50 89 83 21-0016 LF CALTRANS 210350 FIBER ROLL ..........................................................................................................................................6.45  

Note: 12" Diameter, Type 2 
    For >1,000 To 10,000, Deduct  -0.58 
    For >10,000, Deduct  -1.00 
    For 9" Diameter, Deduct  -0.86 

. 
 50 89 83 21-0017 LF CALTRANS 210360 COMPOST SOCK ..................................................................................................................................7.35  

. 
 50 89 83 21-0018 SF CALTRANS 210420 STRAW ..................................................................................................................................................0.16  

. 
 50 89 83 21-0019 SF CALTRANS 210430 HYDROSEED ........................................................................................................................................0.07  

. 
 50 89 83 21-0020 CY CALTRANS 210610 COMPOST (CY) ................................................................................................................................... 69.59  

    For >100 To 1,000, Deduct  -12.16 
    For >1,000, Deduct  -18.53 

. 
 50 89 83 21-0021 SF CALTRANS 210630 INCORPORATE MATERIALS ................................................................................................................0.04  

XXXXXXX 
. 
 50 89 84  CALTRANS DIVISION IV - SUBBASES AND BASES (50 89 80)
. 
. 
 50 89 84 24  STABILIZED SOILS (50 89 84) 
. 
. 

 50 89 84 24-0001 SY CALTRANS 240105 LIME STABILIZED SOIL ........................................................................................................................9.66  
    For 4% Lime Instead Of 5%, Deduct  -0.28 
    For 6% Lime Instead Of 5%, Add  0.28 

. 
 50 89 84 24-0002 SY CALTRANS 240300 CEMENT STABILIZED SOIL ............................................................................................................... 12.73  

XXXXXXX 
. 
 50 89 84 25  AGGREGATE SUBBASES (50 89 84) 

Note: Includes aggregate, placing aggregate subbase, water, geosynthetic materials, spreading, compacting per 
CALTRAN Standard. 

. 

. 
 50 89 84 25-0001 CY CALTRANS 250101 CLASS 1 AGGREGATE SUBBASE ..................................................................................................... 85.29  

. 
 50 89 84 25-0002 CY CALTRANS 250201 CLASS 2 AGGREGATE SUBBASE ..................................................................................................... 71.70  

. 
 50 89 84 25-0003 CY CALTRANS 250301 CLASS 3 AGGREGATE SUBBASE ..................................................................................................... 69.09  

. 
 50 89 84 25-0004 CY CALTRANS 250401 CLASS 4 AGGREGATE SUBBASE ..................................................................................................... 69.06  

. 
 50 89 84 25-0005 CY CALTRANS 250501 CLASS 5 AGGREGATE SUBBASE ..................................................................................................... 69.03  

XXXXXXX 
. 
 50 89 84 26  AGGREGATE BASES (50 89 84) 

Note: Includes aggregate, placing aggregate, water, geosynthetic materials, spreading, compacting per CALTRAN 
Standard. 

. 

. 
 50 89 84 26-0001 CY CALTRANS 260200 AGGREGATE BASE ............................................................................................................................ 85.12  

    For Recycled Aggregate Base, Deduct  -5.46 
. 

 50 89 84 26-0002 TON CALTRANS 260202 CLASS 2 AGGREGATE BASE (TON) ................................................................................................. 70.51  
. 

 50 89 84 26-0003 CY CALTRANS 260203 CLASS 2 AGGREGATE BASE (CY) .................................................................................................... 71.70  
. 

 50 89 84 26-0004 TON CALTRANS 260302 CLASS 3 AGGREGATE BASE (TON) ................................................................................................. 66.94  
. 

 50 89 84 26-0005 CY CALTRANS 260303 CLASS 3 AGGREGATE BASE (CY) .................................................................................................... 69.09  

XXXXXXX 
. 
 50 89 84 27  CEMENT TREATED BASES (50 89 84)

Note: Includes aggregate, Type II portland cement, mixing, placing cement treated base, spreading, compaction, contact 
joints and curing per CALTRAN Standard. 

. 

. 
 50 89 84 27-0001 TON CALTRANS 270002 CEMENT TREATED BASE (ROAD-MIXED, CLASS A) (TON) ............................................................ 39.51  

    For Up To 500, Add  11.65 
    For >500 To 1,000, Add  3.95 
    For >5,000 To 10,000, Deduct  -1.50 
    For >10,000, Deduct  -2.57 



 

 Custom Standards And Assemblies 50

50
 

CALTRANs Custom Standards And Assemblies 50 89
CALTRANs Construction Performance Requirements 50 89 80

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 50 - 7

. 
 50 89 84 27-0002 CY CALTRANS 270003 CEMENT TREATED BASE (ROAD-MIXED, CLASS A) (CY) .............................................................. 53.10  

    For Up To 500, Add  15.68 
    For >500 To 1,000, Add  5.31 
    For >5,000 To 10,000, Deduct  -2.02 
    For >10,000, Deduct  -3.45 

. 
 50 89 84 27-0003 TON CALTRANS 270013 CEMENT TREATED BASE (PLANT-MIXED, CLASS A) (TON) .......................................................... 31.83  

    For Up To 500, Add  9.34 
    For >500 To 1,000, Add  3.18 
    For >5,000 To 10,000, Deduct  -1.21 
    For >10,000, Deduct  -2.07 

. 
 50 89 84 27-0004 CY CALTRANS 270014 CEMENT TREATED BASE (PLANT-MIXED, CLASS A) (CY) ............................................................. 45.42  

    For Up To 500, Add  13.37 
    For >500 To 1,000, Add  4.54 
    For >5,000 To 10,000, Deduct  -1.73 
    For >10,000, Deduct  -2.95 

XXXXXXX 
. 
 50 89 84 28  CONCRETE BASES (50 89 84)

Note: Includes constructing concrete bases and placing concrete per CALTRAN Standard. 
. 
. 

 50 89 84 28-0001 CY CALTRANS 280001 CONCRETE BASE ............................................................................................................................ 299.50  

XXXXXXX 
. 
 50 89 84 29  TREATED PERMEABLE BASES (50 89 84)

Note: Includes constructing treated permeable bases, spreading, and placement per CALTRAN Standard. 
. 
. 

 50 89 84 29-0001 CY CALTRANS 290301 CEMENT TREATED PERMEABLE BASE ......................................................................................... 687.84  
    For >5,000 To 30,000, Deduct  -75.69 
    For >30,000 To 100,000, Deduct  -141.09 
    For >100,000, Deduct  -175.15 

XXXXXXX 
. 
 50 89 84 30  RECLAIMED PAVEMENT (50 89 84)

Note: Includes constructing reclaimed pavement bases, surface preparation, grading, compaction, finishing and 
placement per CALTRAN Standard. 

. 

. 
 50 89 84 30-0001 SF CALTRANS 300100 FULL DEPTH RECLAMATION-FOAMED ASPHALT........................................................................... 17.59  

. 
 50 89 84 30-0002 SY CALTRANS 303000 PULVERIZED ROADBED ...................................................................................................................... 3.85  

XXXXXXX 
. 
 50 89 85  CALTRANS DIVISION V - SURFACINGS AND PAVEMENTS (50 89 80)
. 
. 
 50 89 85 37  BITUMINOUS SEALS (50 89 85)

Note: Includes applying bituminous seals, surface preparation, placement, spreading, finishing and seal coat per 
CALTRAN Standard. 

. 

. 
 50 89 85 37-0001 SY CALTRANS 370001 SAND COVER (SEAL) ........................................................................................................................... 0.91  

. 
 50 89 85 37-0002 SY CALTRANS 374002 ASPHALTIC EMULSION (FOG SEAL COAT) ....................................................................................... 0.45  

. 
 50 89 85 37-0003 LNMI CALTRANS 374207 CRACK TREATMENT ..................................................................................................................... 5,012.25  

. 
 50 89 85 37-0004 SY CALTRANS 374491 NONPOLYMER ASPHALTIC EMULSION (SEAL COAT) ...................................................................... 2.43  

. 
 50 89 85 37-0005 SY CALTRANS 374493 POLYMER ASPHALTIC EMULSION (SEAL COAT).............................................................................. 4.26  

. 
 50 89 85 37-0006 TON CALTRANS 375001 SCREENINGS ..................................................................................................................................... 60.84  

    For Up To 14, Add  16.69 
    For >14 To 35, Add  6.08 

. 
 50 89 85 37-0007 SY CALTRANS 375009 TACK COAT (SEAL) .............................................................................................................................. 0.80  

    For Up To 150, Add  0.17 
    For >150 To 300, Add  0.08 
    For >300 To 500, Add  0.04 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.05 

. 
 50 89 85 37-0008 SY CALTRANS 377501 SLURRY SEAL (TYPE I) ........................................................................................................................ 1.57  

Note: 1/8" thick. 
    For Each 0.5% Of Latex Addition, Add  0.11 

. 
 50 89 85 37-0009 SY CALTRANS 377501 SLURRY SEAL (TYPE II) ....................................................................................................................... 2.05  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 50 89 85 37-0010 SY CALTRANS 377501 SLURRY SEAL (TYPE III) ...................................................................................................................... 2.59  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 50 89 85 37-0011 SY CALTRANS 378000 MICRO-SURFACING ............................................................................................................................. 4.84  

XXXXXXX 
. 
 50 89 85 39  ASPHALT CONCRETE (50 89 85)

Note: Includes hot mix asphalt, preparation, placement, finishing, compaction and testing per CALTRAN Standard. 
. 
. 

 50 89 85 39-0001 TON CALTRANS 390100 PRIME COAT ..................................................................................................................................... 976.26  
. 

 50 89 85 39-0002 TON CALTRANS 390132 HOT MIX ASPHALT (TYPE A) ............................................................................................................. 31.47  
. 

 50 89 85 39-0003 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (UP TO 25) ................................................................................... 264.36  
. 

 50 89 85 39-0004 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>25 - 100) ................................................................................... 232.71  
. 

 50 89 85 39-0005 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>100 - 250) ................................................................................. 199.93  
. 

 50 89 85 39-0006 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>250) .......................................................................................... 170.00  
. 

 50 89 85 39-0007 TON CALTRANS 390136 MINOR HOT MIX ASPHALT (UP TO 25) ........................................................................................... 270.10  
. 

 50 89 85 39-0008 TON CALTRANS 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) ........................................................................ 162.96  
Note: Includes placement, rolling, finishing and sweeping. 
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. 
 50 89 85 39-0009 SY CALTRANS 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) ........................................................0.99  

Note: 4.1 Oz/SY, 100# 1-Inch Grab Tensile, Nonwoven Polypropylene 
    For Up To 50, Add  0.23 
    For >50 To 150, Add  0.17 
    For >150 To 250, Add  0.11 
    For >250 To 500, Add  0.06 

. 
 50 89 85 39-0010 LF CALTRANS 394072 PLACE HOT MIX ASPHALT DIKE (TYPE B) .........................................................................................8.49  

. 
 50 89 85 39-0011 LF CALTRANS 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) .........................................................................................6.15  

. 
 50 89 85 39-0012 LF CALTRANS 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) .........................................................................................3.12  

. 
 50 89 85 39-0013 LF CALTRANS 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) ....................................................................................... 13.64  

. 
 50 89 85 39-0014 LF CALTRANS 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) .........................................................................................8.84  

. 
 50 89 85 39-0015 LF CALTRANS 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) .........................................................................................4.60  

. 
 50 89 85 39-0016 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) Up To 2" ..................................................... 15.09  

    For Up To 500, Add  2.17 
    For >500 To 1,000, Add  1.22 
    For >5,000 To 10,000, Deduct  -0.64 
    For >10,000 To 24,000, Deduct  -1.17 
    For >24,000 To 48,000, Deduct  -1.82 
    For >48,000, Deduct  -2.61 

. 
 50 89 85 39-0017 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >2" To 3" .................................................... 21.41  

    For Up To 300, Add  2.92 
    For >300 To 600, Add  2.46 
    For >3,000 To 6,000, Deduct  -0.94 
    For >6,000 To 16,000, Deduct  -1.71 
    For >16,000 To 32,000, Deduct  -2.65 
    For >32,000, Deduct  -3.81 

. 
 50 89 85 39-0018 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >3" To 4" .................................................... 29.63  

    For Up To 250, Add  3.79 
    For >250 To 500, Add  2.06 
    For >2,500 To 5,000, Deduct  -1.34 
    For >5,000 To 12,000, Deduct  -2.44 
    For >12,000 To 24,000, Deduct  -3.78 
    For >24,000, Deduct  -5.42 

. 
 50 89 85 39-0019 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >4" To 6" .................................................... 44.45  

    For Up To 160, Add  5.69 
    For >160 To 320, Add  3.09 
    For >1,600 To 3,200, Deduct  -2.02 
    For >3,200 To 8,000, Deduct  -3.66 
    For >8,000 To 16,000, Deduct  -5.67 
    For >16,000, Deduct  -8.13 

. 
 50 89 85 39-0020 TON CALTRANS 395020 RUBBERIZED HOT MIX ASPHALT-GAP GRADED (BONDED WEARING COURSE) ..................... 162.96  

. 
 50 89 85 39-0021 TON CALTRANS 397005 TACK COAT ....................................................................................................................................... 640.54  

. 
 50 89 85 39-0022 SF CALTRANS 398000 REMOVE ASPHALT CONCRETE PAVEMENT (CY) ........................................................................ 135.47  

    For >500 To 1,000, Deduct  -13.55 
    For >1,000 To 2,500, Deduct  -24.38 
    For >2,500 To 5,000, Deduct  -35.22 
    For >5,000 To 10,000, Deduct  -46.06 
    For >10,000, Deduct  -56.90 

. 
 50 89 85 39-0023 SF CALTRANS 398001 REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) ........................................................................2.30  

    For >500 To 1,000, Deduct  -0.23 
    For >1,000 To 2,500, Deduct  -0.41 
    For >2,500 To 5,000, Deduct  -0.60 
    For >5,000 To 10,000, Deduct  -0.78 
    For >10,000, Deduct  -0.97 

. 
 50 89 85 39-0024 LF CALTRANS 398100 REMOVE ASPHALT CONCRETE DIKE ................................................................................................4.41  

. 
 50 89 85 39-0025 SY CALTRANS 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT (Up To 3") ............................................................3.45  

    For Up To 2,500, Add  2.59 
    For >2,500 To 5,000, Add  0.86 
    For >10,000 To 25,000, Deduct  -0.35 
    For >25,000, Deduct  -0.52 

. 
 50 89 85 39-0026 SY CALTRANS 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT (>3" To 6") ...........................................................4.61  

    For Up To 2,500, Add  3.46 
    For >2,500 To 5,000, Add  1.15 
    For >10,000 To 25,000, Deduct  -0.46 
    For >25,000, Deduct  -0.69 

XXXXXXX 
. 
 50 89 85 40  CONCRETE PAVEMENT (50 89 85) 

Note: Includes concrete pavement, reinforing, placement, finishing, compaction and testing  per CALTRAN Standard. 
. 
. 

 50 89 85 40-0001 CY CALTRANS 400050 CONTINUOUSLY REINFORCED CONCRETE PAVEMENT ............................................................ 402.37  
    For >1,000 To 5,000, Deduct  -14.64 
    For >5,000, Deduct  -42.08 

. 
 50 89 85 40-0002 CY CALTRANS 401050 JOINTED PLAIN CONCRETE PAVEMENT ....................................................................................... 392.95  

    For >1,000 To 5,000, Deduct  -14.64 
    For >5,000, Deduct  -41.61 

XXXXXXX 
. 
 50 89 85 41  EXISTING CONCRETE PAVEMENT (50 89 85)

Note: Includes work on existing concrete pavement, placement and finishing per CALTRAN Standard. 
. 
. 

 50 89 85 41-0001 EA CALTRANS 410096 DRILL AND BOND (DOWEL BAR) ...................................................................................................... 26.16  
. 

 50 89 85 41-0002 SY CALTRANS 410121 SPALL REPAIR (FAST-SETTING CONCRETE) ............................................................................... 407.70  
    For Up To 100, Add  466.64 
    For >100 To 250, Add  233.32 

. 
 50 89 85 41-0003 LF CALTRANS 414222 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 7/16" TO 13/16") ...................................... 10.63  

. 
 50 89 85 41-0004 LF CALTRANS 414223 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 1" TO 1-1/4") ........................................... 12.06  
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. 
 50 89 85 41-0005 LF CALTRANS 414224 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 1-5/8" TO 2") ........................................... 17.48  

. 
 50 89 85 41-0006 LF CALTRANS 414241 ISOLATION JOINT SEAL (SILICONE) .................................................................................................. 9.44  

. 
 50 89 85 41-0007 LF CALTRANS 414242 ISOLATION JOINT SEAL (PREFORMED COMPRESSION) .............................................................. 11.65  

. 
 50 89 85 41-0008 SY CALTRANS 416101 PAVEMENT TRANSITION TAPER ...................................................................................................... 66.78  

    For Up To 100, Add  22.94 
    For >100 To 250, Add  13.61 
    For >250 To 500, Add  6.81 
    For >1,000 To 2,000, Deduct  -2.14 
    For >2,000 To 5,000, Deduct  -3.81 
    For >5,000 To 10,000, Deduct  -5.48 
    For >10,000 To 20,000, Deduct  -7.15 
    For >20,000, Deduct  -8.82 

. 
 50 89 85 41-0009 CY CALTRANS 418002 REMOVE CONCRETE PAVEMENT AND BASE ................................................................................. 38.94  

. 
 50 89 85 41-0010 SY CALTRANS 418005 REMOVE CONCRETE PAVEMENT (SQYD) ...................................................................................... 16.42  

    For >500 To 1,000, Deduct  -1.64 
    For >1,000 To 2,500, Deduct  -2.96 
    For >2,500 To 5,000, Deduct  -4.27 
    For >5,000 To 10,000, Deduct  -5.58 
    For >10,000, Deduct  -6.90 

XXXXXXX 
. 
 50 89 85 42  GROOVE AND GRIND CONCRETE (50 89 85)

Note: Includes grooving and grinding concrete roadway surfaces per CALTRAN Standard. 
. 
. 

 50 89 85 42-0001 SY CALTRANS 420102 GROOVE EXISTING CONCRETE PAVEMENT .................................................................................... 1.33  
. 

 50 89 85 42-0002 SY CALTRANS 420104 GROOVE EXISTING BRIDGE DECK .................................................................................................... 1.98  
. 

 50 89 85 42-0003 SY CALTRANS 420201 GRIND EXISTING CONCRETE PAVEMENT ........................................................................................ 3.45  
    For Up To 2,500, Add  2.59 
    For >2,500 To 5,000, Add  0.86 
    For >10,000 To 25,000, Deduct  -0.35 
    For >25,000, Deduct  -0.52 

. 
 50 89 85 42-0004 SY CALTRAAN 420203 GRIND EXISTING BRIDGE DECK ...................................................................................................... 21.83  

    For >100 To 1,000, Deduct  -10.92 
    For >1,000, Deduct  -16.37 

XXXXXXX 
. 
 50 89 86  CALTRANS DIVISION VI - STRUCTURES (50 89 80)
. 
. 
 50 89 86 56  OVERHEAD SIGN STRUCTURES, STANDARDS, AND POLES (50 89 86) 
. 
. 

 50 89 86 56-0001 SF CALTRANS 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) ................................................. 13.88 20.45 

XXXXXXX 
. 
 50 89 86 60  EXISTING STRUCTURES (50 89 86)
. 
. 

 50 89 86 60-0001 LF CALTRANS 600063 CORE CONCRETE (1") ..................................................................................................................... 103.52  
    For Horizontal Cores, Add  18.99 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  37.98 

. 
 50 89 86 60-0002 LF CALTRANS 600064 CORE CONCRETE (2") ..................................................................................................................... 125.80  

    For Horizontal Cores, Add  23.44 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  46.89 

. 
 50 89 86 60-0003 LF CALTRANS 600065 CORE CONCRETE (3") ..................................................................................................................... 140.18  

    For Horizontal Cores, Add  25.67 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  51.34 

. 
 50 89 86 60-0004 LF CALTRANS 600066 CORE CONCRETE (4") ..................................................................................................................... 186.52  

    For Horizontal Cores, Add  34.23 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  68.46 

. 
 50 89 86 60-0005 LF CALTRANS 600067 CORE CONCRETE (5") ..................................................................................................................... 215.84  

    For Horizontal Cores, Add  39.38 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  78.77 

. 
 50 89 86 60-0006 LF CALTRANS 600068 CORE CONCRETE (6") ..................................................................................................................... 241.63  

    For Horizontal Cores, Add  44.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.08 

. 
 50 89 86 60-0007 LF CALTRANS 600069 CORE CONCRETE (7") ..................................................................................................................... 317.04  

    For Horizontal Cores, Add  58.26 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  116.51 

. 
 50 89 86 60-0008 LF CALTRANS 600070 CORE CONCRETE (8") ..................................................................................................................... 385.62  

    For Horizontal Cores, Add  71.97 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  143.94 

. 
 50 89 86 60-0009 LF CALTRANS 600071 CORE CONCRETE (9") ....................................................................................................................... 71.64  

    For Horizontal Cores, Add  7.47 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.93 

. 
 50 89 86 60-0010 LF CALTRANS 600072 CORE CONCRETE (10") ................................................................................................................... 421.13  

    For Horizontal Cores, Add  77.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  154.73 

. 
 50 89 86 60-0011 LF CALTRANS 600074 CORE CONCRETE (12") ................................................................................................................... 486.58  

    For Horizontal Cores, Add  89.09 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  178.17 

. 
 50 89 86 60-0012 LF CALTRANS 600081 CORE CONCRETE (1 1/2") ............................................................................................................... 114.07  

    For Horizontal Cores, Add  21.10 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  42.20 

. 
 50 89 86 60-0013 LF CALTRANS 600083 CORE CONCRETE (2 1/2") ............................................................................................................... 134.61  

    For Horizontal Cores, Add  24.56 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  49.11 

XXXXXXX 
. 
 50 89 87  CALTRANS DIVISION VII - DRAINAGE FACILITIES (50 89 80)
. 
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. 
 50 89 87 64  PLASTIC PIPE (50 89 87) 

Note: Includes installing plastic pipe, excavation, backfill, compaction, connection of new pipe to new or existing facilities, 
reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN Standard. 

. 

. 
 50 89 87 64-0001 LF CALTRANS 641101 12" PLASTIC PIPE ............................................................................................................................... 34.39  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 64-0002 LF CALTRANS 641104 15" PLASTIC PIPE ............................................................................................................................... 42.34  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 64-0003 LF CALTRANS 641107 18" PLASTIC PIPE ............................................................................................................................... 52.20  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 64-0004 LF CALTRANS 641110 21" PLASTIC PIPE ............................................................................................................................... 60.81  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 64-0005 LF CALTRANS 641113 24" PLASTIC PIPE ............................................................................................................................... 70.14  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 64-0006 LF CALTRANS 641119 30" PLASTIC PIPE ............................................................................................................................... 99.53  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 64-0007 LF CALTRANS 641125 36" PLASTIC PIPE ............................................................................................................................. 121.70  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 64-0008 LF CALTRANS 641128 42" PLASTIC PIPE ............................................................................................................................. 207.22  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 64-0009 LF CALTRANS 641131 48" PLASTIC PIPE ............................................................................................................................. 250.23  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

XXXXXXX 
. 
 50 89 87 65  CONCRETE PIPE (50 89 87) 

Note: Includes installing concrete pipe, excavation, backfill, compaction, connection of new pipe to new or existing 
facilities, reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN Standard. 

. 

. 
 50 89 87 65-0001 LF CALTRANS 650010 12" REINFORCED CONCRETE PIPE ................................................................................................. 46.26  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.31 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0002 LF CALTRANS 650012 15" REINFORCED CONCRETE PIPE ................................................................................................. 57.12  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.86 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0003 LF CALTRANS 650014 18" REINFORCED CONCRETE PIPE ................................................................................................. 65.95  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.30 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0004 LF CALTRANS 650016 21" REINFORCED CONCRETE PIPE ................................................................................................. 83.87  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.19 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0005 LF CALTRANS 650018 24" REINFORCED CONCRETE PIPE ................................................................................................. 97.47  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.87 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0006 LF CALTRANS 650019 27" REINFORCED CONCRETE PIPE ............................................................................................... 119.75  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.99 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0007 LF CALTRANS 650022 30" REINFORCED CONCRETE PIPE ............................................................................................... 127.96  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.40 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0008 LF CALTRANS 650024 33" REINFORCED CONCRETE PIPE ............................................................................................... 142.40  

Note: Includes 1.19 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.12 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 



 

 Custom Standards And Assemblies 50

50
 

CALTRANs Custom Standards And Assemblies 50 89
CALTRANs Construction Performance Requirements 50 89 80

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

August 2020  copyright  2020 The Gordian Group, Inc.

County of Santa Clara Roads and Airports Department, JOC-RAD-2020-01  Page 50 - 11

. 
 50 89 87 65-0009 LF CALTRANS 650026 36" REINFORCED CONCRETE PIPE ............................................................................................... 156.70  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.84 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0010 LF CALTRANS 650030 42" REINFORCED CONCRETE PIPE ............................................................................................... 198.73  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.94 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0011 LF CALTRANS 650034 48" REINFORCED CONCRETE PIPE ............................................................................................... 236.32  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -11.82 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0012 LF CALTRANS 650038 54" REINFORCED CONCRETE PIPE ............................................................................................... 290.03  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -14.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0013 LF CALTRANS 650042 60" REINFORCED CONCRETE PIPE ............................................................................................... 348.10  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -17.41 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0014 LF CALTRANS 650046 66" REINFORCED CONCRETE PIPE ............................................................................................... 511.04  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -25.55 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0015 LF CALTRANS 650050 72" REINFORCED CONCRETE PIPE ............................................................................................... 592.45  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -29.62 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0016 LF CALTRANS 650054 78" REINFORCED CONCRETE PIPE ............................................................................................... 706.35  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -35.32 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0017 LF CALTRANS 650058 84" REINFORCED CONCRETE PIPE ............................................................................................... 895.24  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -44.76 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0018 LF CALTRANS 650065 96" REINFORCED CONCRETE PIPE ............................................................................................ 1,086.57  

Note: Includes 4.44 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -54.33 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0019 LF CALTRANS 650211 18" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................... 64.67  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.23 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0020 LF CALTRANS 650220 30" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 125.39  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.27 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0021 LF CALTRANS 650222 33" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 139.38  

Note: Includes 1.19 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.97 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0022 LF CALTRANS 650224 36" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 153.22  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.66 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0023 LF CALTRANS 650307 12" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 46.26  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.31 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0024 LF CALTRANS 650309 15" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 57.12  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.86 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0025 LF CALTRANS 650311 18" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 65.95  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.30 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 
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. 
 50 89 87 65-0026 LF CALTRANS 650316 24" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 97.47  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.87 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0027 LF CALTRANS 650318 27" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 119.75  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.99 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0028 LF CALTRANS 650320 30" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 127.96  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.40 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0029 LF CALTRANS 650324 36" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 156.70  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.84 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0030 LF CALTRANS 650328 42" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 198.73  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.94 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0031 LF CALTRANS 650336 54" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 290.03  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -14.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0032 LF CALTRANS 650407 12" REINFORCED CONCRETE PIPE (CLASS IV) .............................................................................. 48.06  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.40 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0033 LF CALTRANS 650409 15" REINFORCED CONCRETE PIPE (CLASS IV) .............................................................................. 59.43  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.97 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0034 LF CALTRANS 650411 18" REINFORCED CONCRETE PIPE (CLASS IV) .............................................................................. 68.38  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.42 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0035 LF CALTRANS 650416 24" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 101.04  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.05 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0036 LF CALTRANS 650420 30" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 132.84  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.64 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0037 LF CALTRANS 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 163.31  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.17 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0038 LF CALTRANS 650432 48" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 248.20  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -12.41 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0039 LF CALTRANS 650436 54" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 305.44  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -15.27 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0040 LF CALTRANS 650440 60" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................ 367.06  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -18.35 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0041 LF CALTRANS 650507 12" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................... 50.06  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0042 LF CALTRANS 650511 18" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................... 71.06  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.55 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 
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. 
 50 89 87 65-0043 LF CALTRANS 650516 24" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 104.99  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.25 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0044 LF CALTRANS 650520 30" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 127.96  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.40 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0045 LF CALTRANS 650524 36" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 170.63  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.53 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0046 LF CALTRANS 650528 42" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 198.73  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.94 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0047 LF CALTRANS 650536 54" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 322.48  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -16.12 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0048 LF CALTRANS 650540 60" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 348.10  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -17.41 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0049 LF CALTRANS 650548 72" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 592.45  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -29.62 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0050 LF CALTRANS 652207 12" REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT) ................................... 46.64  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.33 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0051 LF CALTRANS 652215 24" REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT) ................................... 98.22  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.91 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0052 LF CALTRANS 652307 12" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) .................................. 47.68  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.38 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0053 LF CALTRANS 652311 18" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) .................................. 67.87  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0054 LF CALTRANS 652314 21" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) .................................. 86.36  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.32 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0055 LF CALTRANS 652316 24" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 100.29  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.01 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0056 LF CALTRANS 652320 30" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 131.81  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.59 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0057 LF CALTRANS 652324 36" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 161.92  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.10 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0058 LF CALTRANS 652328 42" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 206.29  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.31 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0059 LF CALTRANS 652332 48" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 245.70  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -12.29 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 
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. 
 50 89 87 65-0060 LF CALTRANS 652348 72" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 623.28  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -31.16 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0061 LF CALTRANS 652416 24" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 104.13  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.21 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0062 LF CALTRANS 652420 30" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 137.05  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.85 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0063 LF CALTRANS 652424 36" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 169.02  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.45 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0064 LF CALTRANS 652428 42" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 216.57  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.83 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0065 LF CALTRANS 652444 66" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 572.32  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -28.62 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0066 LF CALTRANS 654311 18" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 107.87  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0067 LF CALTRANS 654316 24" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 134.06  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.70 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0068 LF CALTRANS 654324 36" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 178.68  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.93 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0069 LF CALTRANS 657213 24" X 38" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II) ......................................... 188.41  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.42 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0070 LF CALTRANS 657329 34" X 53" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS III) ........................................ 317.60  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -15.88 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0071 LF CALTRANS 659108 18" NON-REINFORCED CONCRETE PIPE ........................................................................................ 60.83  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.04 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0072 LF CALTRANS 659109 24" NON-REINFORCED CONCRETE PIPE ........................................................................................ 89.95  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.50 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0073 LF CALTRANS 659110 30" NON-REINFORCED CONCRETE PIPE ...................................................................................... 117.69  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.88 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 65-0074 LF CALTRANS 659111 36" NON-REINFORCED CONCRETE PIPE ...................................................................................... 142.77  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.14 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

XXXXXXX 
. 
 50 89 87 66  CORRUGATED METAL PIPE (50 89 87)

Note: Includes installing corrugated metal pipe and pipe arches, excavation, backfill, compaction, connection of new pipe 
to new or existing facilities, reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN 
Standard. 

. 

. 
 50 89 87 66-0001 LF CALTRANS 665002 6" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................... 20.36  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 
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. 
 50 89 87 66-0002 LF CALTRANS 665003 6" CORRUGATED STEEL PIPE (.079" THICK)................................................................................... 21.78  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0003 LF CALTRANS 665005 8" CORRUGATED STEEL PIPE (.064" THICK)................................................................................... 27.29  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0004 LF CALTRANS 665006 8" CORRUGATED STEEL PIPE (.079" THICK)................................................................................... 29.16  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0005 LF CALTRANS 665008 10" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 33.60  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0006 LF CALTRANS 665009 10" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 35.95  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0007 LF CALTRANS 665011 12" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 37.45  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0008 LF CALTRANS 665012 12" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 39.89  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0009 LF CALTRANS 665013 15" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 46.29  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0010 LF CALTRANS 665014 15" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 49.29  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0011 LF CALTRANS 665015 15" CORRUGATED STEEL PIPE (.109" THICK)................................................................................. 55.49  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0012 LF CALTRANS 665016 18" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 53.67  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0013 LF CALTRANS 665017 18" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 57.30  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0014 LF CALTRANS 665018 18" CORRUGATED STEEL PIPE (.109" THICK)................................................................................. 64.81  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0015 LF CALTRANS 665019 21" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 62.49  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0016 LF CALTRANS 665020 21" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 66.68  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0017 LF CALTRANS 665021 21" CORRUGATED STEEL PIPE (.109" THICK)................................................................................. 75.41  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0018 LF CALTRANS 665022 24" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 69.36  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0019 LF CALTRANS 665023 24" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 74.24  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0020 LF CALTRANS 665024 24" CORRUGATED STEEL PIPE (.109" THICK)................................................................................. 84.18  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0021 LF CALTRANS 665025 24" CORRUGATED STEEL PIPE (.138" THICK)................................................................................. 92.54  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0022 LF CALTRANS 665026 27" CORRUGATED STEEL PIPE (.064" THICK)................................................................................. 79.92  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0023 LF CALTRANS 665027 27" CORRUGATED STEEL PIPE (.079" THICK)................................................................................. 85.34  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 
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. 
 50 89 87 66-0024 LF CALTRANS 665030 30" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................. 92.68  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0025 LF CALTRANS 665031 30" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................. 98.63  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0026 LF CALTRANS 665032 30" CORRUGATED STEEL PIPE (.109" THICK) ............................................................................... 110.93  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0027 LF CALTRANS 665033 30" CORRUGATED STEEL PIPE (.138" THICK) ............................................................................... 121.55  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0028 LF CALTRANS 665035 36" CORRUGATED STEEL PIPE (.064" THICK) ............................................................................... 121.36  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0029 LF CALTRANS 665036 36" CORRUGATED STEEL PIPE (.079" THICK) ............................................................................... 128.59  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0030 LF CALTRANS 665037 36" CORRUGATED STEEL PIPE (.109" THICK) ............................................................................... 143.19  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0031 LF CALTRANS 665038 36" CORRUGATED STEEL PIPE (.138" THICK) ............................................................................... 156.85  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0032 LF CALTRANS 665039 36" CORRUGATED STEEL PIPE (.168" THICK) ............................................................................... 172.99  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0033 LF CALTRANS 665040 42" CORRUGATED STEEL PIPE (.064" THICK) ............................................................................... 139.78  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0034 LF CALTRANS 665041 42" CORRUGATED STEEL PIPE (.079" THICK) ............................................................................... 148.05  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0035 LF CALTRANS 665042 42" CORRUGATED STEEL PIPE (.109" THICK) ............................................................................... 164.92  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0036 LF CALTRANS 665043 42" COORUGATED STEEL PIPE (.138" THICK) .............................................................................. 180.90  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0037 LF CALTRANS 665045 48" CORRUGATED STEEL PIPE (.064" THICK) ............................................................................... 158.16  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0038 LF CALTRANS 665046 48" CORRUGATED STEEL PIPE (.079" THICK) ............................................................................... 167.62  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0039 LF CALTRANS 665047 48" CORRUGATED STEEL PIPE (.109" THICK) ............................................................................... 186.95  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0040 LF CALTRANS 665048 48" CORRUGATED STEEL PIPE (.138" THICK) ............................................................................... 205.09  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0041 LF CALTRANS 665049 48" CORRUGATED STEEL PIPE (.168" THICK) ............................................................................... 226.46  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0042 LF CALTRANS 665050 54" CORRUGATED STEEL PIPE (.079" THICK) ............................................................................... 204.09  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0043 LF CALTRANS 665051 54" CORRUGATED STEEL PIPE (.109" THICK) ............................................................................... 225.43  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0044 LF CALTRANS 665052 54" CORRUGATED STEEL PIPE (.138" THICK) ............................................................................... 245.75  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 
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. 
 50 89 87 66-0045 LF CALTRANS 665053 54" CORRUGATED STEEL PIPE (.168" THICK)............................................................................... 271.07  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0046 LF CALTRANS 665055 60" CORRUGATED STEEL PIPE (.109" THICK)............................................................................... 260.19  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0047 LF CALTRANS 665056 60" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 282.80  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0048 LF CALTRANS 665057 60" CORRUGATED STEEL PIPE (.168" THICK)............................................................................... 310.60  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0049 LF CALTRANS 665058 66" CORRUGATED STEEL PIPE (.109" THICK)............................................................................... 312.40  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0050 LF CALTRANS 665059 66" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 337.25  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0051 LF CALTRANS 665061 72" CORRUGATED STEEL PIPE (.109" THICK)............................................................................... 420.58  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0052 LF CALTRANS 665062 72" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 455.81  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0053 LF CALTRANS 665064 78" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 493.70  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0054 LF CALTRANS 665066 84" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 529.47  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0055 LF CALTRANS 665067 84" CORRUGATED STEEL PIPE (.168" THICK)............................................................................... 582.41  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0056 LF CALTRANS 665068 90" CORRUGATED STEEL PIPE (.138" THICK)............................................................................... 565.80  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0057 LF CALTRANS 665070 96" CORRUGATED STEEL PIPE (.168" THICK)............................................................................... 602.97  

Note: Includes 4.44 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0058 LF CALTRANS 665075 18" CORRUGATED STEEL PIPE (.138" THICK)................................................................................. 71.04  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0059 LF CALTRANS 665094 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ......................................... 76.91  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0060 LF CALTRANS 665103 6" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ........................................... 23.37  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0061 LF CALTRANS 665105 8" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ........................................... 29.37  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0062 LF CALTRANS 665106 8" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ........................................... 31.25  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0063 LF CALTRANS 665108 10" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 36.22  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0064 LF CALTRANS 665109 10" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 38.58  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0065 LF CALTRANS 665111 12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 40.21  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0066 LF CALTRANS 665112 12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 42.66  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 
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. 
 50 89 87 66-0067 LF CALTRANS 665113 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 49.73  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0068 LF CALTRANS 665114 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 52.77  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0069 LF CALTRANS 665115 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 60.22  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0070 LF CALTRANS 665116 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 57.83  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0071 LF CALTRANS 665117 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 61.50  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0072 LF CALTRANS 665118 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 69.62  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0073 LF CALTRANS 665119 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 67.47  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0074 LF CALTRANS 665120 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 71.68  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0075 LF CALTRANS 665121 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 81.10  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0076 LF CALTRANS 665122 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 74.96  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0077 LF CALTRANS 665123 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 79.90  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0078 LF CALTRANS 665124 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 90.64  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0079 LF CALTRANS 665125 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 100.40  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0080 LF CALTRANS 665130 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 99.95  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0081 LF CALTRANS 665131 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 105.90  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0082 LF CALTRANS 665132 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 119.14  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0083 LF CALTRANS 665133 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 131.55  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0084 LF CALTRANS 665135 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 130.53  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0085 LF CALTRANS 665136 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 137.71  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0086 LF CALTRANS 665137 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 153.34  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0087 LF CALTRANS 665138 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 169.76  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 
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. 
 50 89 87 66-0088 LF CALTRANS 665139 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 188.77  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0089 LF CALTRANS 665140 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 150.63  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0090 LF CALTRANS 665141 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 158.78  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0091 LF CALTRANS 665142 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 176.81  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0092 LF CALTRANS 665143 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 196.03  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0093 LF CALTRANS 665145 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 170.31  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0094 LF CALTRANS 665146 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 179.68  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0095 LF CALTRANS 665147 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 200.38  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0096 LF CALTRANS 665148 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 222.19  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0097 LF CALTRANS 665149 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 247.35  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0098 LF CALTRANS 665150 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 218.92  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0099 LF CALTRANS 665151 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 241.54  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0100 LF CALTRANS 665152 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 266.00  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0101 LF CALTRANS 665153 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 295.80  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0102 LF CALTRANS 665155 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 277.82  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0103 LF CALTRANS 665156 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 305.04  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0104 LF CALTRANS 665157 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 337.77  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0105 LF CALTRANS 665158 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 333.87  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0106 LF CALTRANS 665159 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 362.95  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0107 LF CALTRANS 665160 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 403.01  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0108 LF CALTRANS 665161 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 455.72  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 
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. 
 50 89 87 66-0109 LF CALTRANS 665162 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 498.00  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0110 LF CALTRANS 665163 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 546.51  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0111 LF CALTRANS 665164 78" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 538.86  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0112 LF CALTRANS 665165 78" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 590.78  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0113 LF CALTRANS 665166 84" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 577.60  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0114 LF CALTRANS 665167 84" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 641.13  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0115 LF CALTRANS 665168 90" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 616.89  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0116 LF CALTRANS 665180 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 114.68  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0117 LF CALTRANS 665223 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.079" THICK) .............. 87.35  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0118 LF CALTRANS 665224 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.109" THICK) .............. 95.84  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0119 LF CALTRANS 665237 36" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.109" THICK) ............ 161.52  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0120 LF CALTRANS 665323 24" BITUMINOUS LINED CORRUGATED STEEL PIPE (.079" THICK) .............................................. 79.90  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0121 LF CALTRANS 665334 30" BITUMINOUS LINED CORRUGATED STEEL PIPE (.168" THICK) ............................................ 149.71  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0122 LF CALTRANS 665336 36" BITUMINOUS LINED CORRUGATED STEEL PIPE (.079" THICK) ............................................ 137.71  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0123 LF CALTRANS 665711 12" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................... 40.23  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0124 LF CALTRANS 665712 12" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................... 42.62  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0125 LF CALTRANS 665713 12" SLOTTED CORRUGATED STEEL PIPE (.109" THICK) ............................................................... 50.07  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0126 LF CALTRANS 665716 18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................... 68.72  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0127 LF CALTRANS 665717 18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................... 74.21  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0128 LF CALTRANS 665718 18" SLOTTED CORRUGATED STEEL PIPE (.168" THICK) ............................................................. 121.14  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0129 LF CALTRANS 665722 24" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................... 74.79  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 
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. 
 50 89 87 66-0130 LF CALTRANS 665723 24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................... 79.65  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0131 LF CALTRANS 665811 12" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ........................ 43.63  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0132 LF CALTRANS 665812 12" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ........................ 46.59  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0133 LF CALTRANS 665816 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ........................ 76.52  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0134 LF CALTRANS 665817 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ........................ 83.33  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0135 LF CALTRANS 665818 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.109" THICK) ...................... 104.59  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0136 LF CALTRANS 665820 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.138" THICK) ...................... 121.25  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0137 LF CALTRANS 665822 24" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ........................ 87.73  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0138 LF CALTRANS 665828 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.168" THICK) ...................... 141.63  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0139 LF CALTRANS 667001 17" X 13" CORRUGATED STEEL PIPE ARCH (.079" THICK) ............................................................ 51.04  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0140 LF CALTRANS 667005 21" X 15" CORRUGATED STEEL PIPE ARCH (.079" THICK) ............................................................ 62.35  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0141 LF CALTRANS 667006 21" X 15" CORRUGATED STEEL PIPE ARCH (.109" THICK) ............................................................ 69.80  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0142 LF CALTRANS 667009 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK) ............................................................ 72.22  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0143 LF CALTRANS 667010 24" X 18" CORRUGATED STEEL PIPE ARCH (.109" THICK) ............................................................ 81.01  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0144 LF CALTRANS 667013 28" X 20" CORRUGATED STEEL PIPE ARCH (.079" THICK) ............................................................ 75.88  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0145 LF CALTRANS 667014 28" X 20" CORRUGATED STEEL PIPE ARCH (.109" THICK) ............................................................ 90.77  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0146 LF CALTRANS 667015 28" X 20" CORRUGATED STEEL PIPE ARCH (.138" THICK) ............................................................ 99.48  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0147 LF CALTRANS 667018 35" X 24" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 106.90  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0148 LF CALTRANS 667019 35" X 24" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 119.17  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0149 LF CALTRANS 667020 35" X 24" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 130.13  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0150 LF CALTRANS 667023 42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 131.34  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 
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. 
 50 89 87 66-0151 LF CALTRANS 667024 42" X 29" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 145.85  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0152 LF CALTRANS 667025 42" X 29" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 159.51  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0153 LF CALTRANS 667028 49" X 33" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 151.97  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0154 LF CALTRANS 667029 49" X 33" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 168.72  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0155 LF CALTRANS 667030 49" X 33" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 184.64  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0156 LF CALTRANS 667033 57" X 38" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 180.55  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0157 LF CALTRANS 667034 57" X 38" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 195.43  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0158 LF CALTRANS 667035 57" X 38" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 213.48  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0159 LF CALTRANS 667037 64" X 43" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 210.88  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0160 LF CALTRANS 667038 64" X 43" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 227.30  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0161 LF CALTRANS 667041 71" X 47" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 264.34  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0162 LF CALTRANS 667042 71" X 47" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 284.90  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0163 LF CALTRANS 667048 83" X 57" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 436.23  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0164 LF CALTRANS 667114 28" X 20" BITUMINOUS COATED CORRUGATED STEEL PIPE ARCH (.109" THICK) ..................... 97.62  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0165 LF CALTRANS 667326 42" X 29" BITUMINOUS COATED CORRUGATED STEEL PIPE ARCH (.168" THICK) ................... 191.90  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0166 LF CALTRANS 669012 12" CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ............................................................... 39.89  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0167 LF CALTRANS 669016 18" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 53.67  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0168 LF CALTRANS 669017 18" CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ............................................................... 57.30  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0169 LF CALTRANS 669018 18" CORRUGATED STEEL PIPE CONDUIT (.109" THICK) ............................................................... 64.81  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0170 LF CALTRANS 669055 8" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (.064" THICK) .......................... 29.37  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 66-0171 LF CALTRANS 669072 24" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ........................ 79.90  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

XXXXXXX 
. 
 50 89 87 67  STRUCTURAL PLATE CULVERTS (50 89 87)

Note: Includes structural metal plate pipe, arches and pipe arches, excavation, backfill, compaction, connection of new 
pipe to new or existing facilities, testing, and other connecting devices per CALTRAN Standard. 
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. 

. 
 50 89 87 67-0001 LF CALTRANS 670602 90" STRUCTURAL STEEL PLATE PIPE (.138" THICK) .................................................................... 624.97  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 67-0002 LF CALTRANS 670901 108" STRUCTURAL STEEL PLATE PIPE (.109" THICK) .................................................................. 688.25  

Note: Includes 5.30 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 67-0003 LF CALTRANS 671101 120" STRUCTURAL STEEL PLATE PIPE (.109" THICK) .................................................................. 765.08  

Note: Includes 6.22 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 67-0004 LF CALTRANS 674351 11'-10" X 7'-7" STRUCTURAL STEEL PLATE PIPE ARCH (.109" THICK) ....................................... 889.64  

Note: Includes 0.32 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

XXXXXXX 
. 
 50 89 87 68  SUBSURFACE DRAINS (50 89 87)

Note: Includes subsurface drains, excavation, backfill and compaction per CALTRAN Standard. 
. 
. 

 50 89 87 68-0001 LF CALTRANS 680402 6" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) ........................................................... 22.03  
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 68-0002 LF CALTRANS 680405 8" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) ........................................................... 29.52  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 68-0003 LF CALTRANS 680406 8" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) ........................................................... 31.88  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 68-0004 LF CALTRANS 680411 12" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) ......................................................... 41.60  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 68-0005 LF CALTRANS 680412 12" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) ......................................................... 44.69  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

. 
 50 89 87 68-0006 LF CALTRANS 680436 8" BITUMINOUS COATED PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) ................... 34.52  

    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.38 

XXXXXXX 
. 
 50 89 87 69  OVERSIDE DRAINS (50 89 87)

Note: Includes constructing overside drains, excavation, backfill, compaction and anchors per CALTRAN Standard. 
. 
. 

 50 89 87 69-0001 LF CALTRANS 690103 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ........................................................... 21.78  
. 

 50 89 87 69-0002 LF CALTRANS 690105 8" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ........................................................... 27.29  
. 

 50 89 87 69-0003 LF CALTRANS 690106 8" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ........................................................... 29.16  
. 

 50 89 87 69-0004 LF CALTRANS 690107 10" CORRUGATED STEEL PIPE DOWNDRAIN ................................................................................ 34.88  
. 

 50 89 87 69-0005 LF CALTRANS 690111 12" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 37.45  
. 

 50 89 87 69-0006 LF CALTRANS 690112 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 39.89  
. 

 50 89 87 69-0007 LF CALTRANS 690114 15" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 49.29  
. 

 50 89 87 69-0008 LF CALTRANS 690115 15" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 55.49  
. 

 50 89 87 69-0009 LF CALTRANS 690116 18" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 53.67  
. 

 50 89 87 69-0010 LF CALTRANS 690117 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 57.30  
. 

 50 89 87 69-0011 LF CALTRANS 690118 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 64.81  
. 

 50 89 87 69-0012 LF CALTRANS 690122 24" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 69.36  
. 

 50 89 87 69-0013 LF CALTRANS 690123 24" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 74.24  
. 

 50 89 87 69-0014 LF CALTRANS 690124 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 84.18  
. 

 50 89 87 69-0015 LF CALTRANS 690125 24" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ......................................................... 92.54  
. 

 50 89 87 69-0016 LF CALTRANS 690131 30" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 98.63  
. 

 50 89 87 69-0017 LF CALTRANS 690132 30" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 110.93  
. 

 50 89 87 69-0018 LF CALTRANS 690134 30" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 121.55  
. 

 50 89 87 69-0019 LF CALTRANS 690136 36" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ....................................................... 128.59  
. 

 50 89 87 69-0020 LF CALTRANS 690137 36" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 143.19  
. 

 50 89 87 69-0021 LF CALTRANS 690138 36" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 156.85  
. 

 50 89 87 69-0022 LF CALTRANS 690142 42" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 164.92  
. 

 50 89 87 69-0023 LF CALTRANS 690147 48" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 186.95  
. 

 50 89 87 69-0024 LF CALTRANS 690148 48" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 205.09  
. 

 50 89 87 69-0025 LF CALTRANS 690150 54" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 225.43  
. 

 50 89 87 69-0026 LF CALTRANS 690205 8" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................... 29.37  
. 

 50 89 87 69-0027 LF CALTRANS 690206 8" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................... 31.25  
. 

 50 89 87 69-0028 LF CALTRANS 690211 12" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 40.21  
. 

 50 89 87 69-0029 LF CALTRANS 690212 12" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 42.66  
. 

 50 89 87 69-0030 LF CALTRANS 690216 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 57.83  
. 

 50 89 87 69-0031 LF CALTRANS 690217 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 61.50  
. 

 50 89 87 69-0032 LF CALTRANS 690218 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) .................. 69.62  
. 

 50 89 87 69-0033 LF CALTRANS 690222 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 74.96  
. 

 50 89 87 69-0034 LF CALTRANS 690223 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 79.90  
. 

 50 89 87 69-0035 LF CALTRANS 690224 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) .................. 90.64  
. 

 50 89 87 69-0036 LF CALTRANS 690225 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 100.40  
. 

 50 89 87 69-0037 LF CALTRANS 690231 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ................ 105.90  
. 

 50 89 87 69-0038 LF CALTRANS 690232 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 119.14  
. 

 50 89 87 69-0039 LF CALTRANS 690235 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ................ 130.53  
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. 
 50 89 87 69-0040 LF CALTRANS 690237 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 153.34  

. 
 50 89 87 69-0041 LF CALTRANS 690238 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 169.76  

. 
 50 89 87 69-0042 LF CALTRANS 690242 42" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 176.81  

. 
 50 89 87 69-0043 LF CALTRANS 690247 48" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 200.38  

. 
 50 89 87 69-0044 LF CALTRANS 690253 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 131.55  

. 
 50 89 87 69-0045 LF CALTRANS 690260 12" BITUMINOUS COATED CORRUGATED STEEL PIPE  DOWNDRAIN (.138" THICK) ................. 53.16  

. 
 50 89 87 69-0046 LF CALTRANS 690263 18" BITUMINOUS COATED CORRUGATED STEEL PIPE  DOWNDRAIN (.138" THICK) ................. 76.99  

. 
 50 89 87 69-0047 LF CALTRANS  690318 18" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 

(.109" THICK) ...................................................................................................................................................................... 73.51  
. 

 50 89 87 69-0048 LF CALTRANS 690324 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) ...................................................................................................................................................................... 95.84  

. 
 50 89 87 69-0049 LF CALTRANS 690341 42" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 

(.079" THICK) .................................................................................................................................................................... 158.78  
. 

 50 89 87 69-0050 LF CALTRANS 690351 54" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) .................................................................................................................................................................... 254.52  

. 
 50 89 87 69-0051 LF CALTRANS 690960 12" PLASTIC PIPE DOWNDRAIN ....................................................................................................... 34.39  

. 
 50 89 87 69-0052 LF CALTRANS 690964 18" PLASTIC PIPE DOWNDRAIN ....................................................................................................... 52.20  

. 
 50 89 87 69-0053 EA CALTRANS 692303 8" ANCHOR ASSEMBLY ................................................................................................................... 531.55  

. 
 50 89 87 69-0054 EA CALTRANS 692305 12" ANCHOR ASSEMBLY ................................................................................................................. 660.45  

. 
 50 89 87 69-0055 EA CALTRANS 692306 15" ANCHOR ASSEMBLY ................................................................................................................. 738.88  

. 
 50 89 87 69-0056 EA CALTRANS 692307 18" ANCHOR ASSEMBLY ................................................................................................................. 823.09  

. 
 50 89 87 69-0057 EA CALTRANS 692309 24" ANCHOR ASSEMBLY .............................................................................................................. 1,009.61  

. 
 50 89 87 69-0058 EA CALTRANS 692311 30" ANCHOR ASSEMBLY .............................................................................................................. 1,210.41  

. 
 50 89 87 69-0059 EA CALTRANS 692313 36" ANCHOR ASSEMBLY .............................................................................................................. 1,411.43  

. 
 50 89 87 69-0060 EA CALTRANS 692319 54" ANCHOR ASSEMBLY .............................................................................................................. 2,016.09  

XXXXXXX 
. 
 50 89 87 70  MISCELLANEOUS DRAINAGE FACILITIES (50 89 87)
. 
. 

 50 89 87 70-0001 LF CALTRANS 700637 36" CORRUGATED STEEL PIPE INLET (.064" THICK) ................................................................... 128.59  
. 

 50 89 87 70-0002 LF CALTRANS 700638 36" CORRUGATED STEEL PIPE INLET (.079" THICK) ................................................................... 128.59  
. 

 50 89 87 70-0003 LF CALTRANS 700639 36" CORRUGATED STEEL PIPE INLET (.109" THICK) ................................................................... 143.19  
. 

 50 89 87 70-0004 LF CALTRANS 700640 36" CORRUGATED STEEL PIPE INLET (.138" THICK) ................................................................... 156.85  
. 

 50 89 87 70-0005 LF CALTRANS 700641 36" CORRUGATED STEEL PIPE INLET (.168" THICK) ................................................................... 187.66  
. 

 50 89 87 70-0006 LF CALTRANS 700655 48" CORRUGATED STEEL PIPE INLET (.109" THICK) ................................................................... 186.95  
. 

 50 89 87 70-0007 LF CALTRANS 700656 48" CORRUGATED STEEL PIPE INLET (.138" THICK) ................................................................... 205.09  
. 

 50 89 87 70-0008 LF CALTRANS 700837 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.064" THICK) ............................ 130.53  
. 

 50 89 87 70-0009 LF CALTRANS 700838 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.079" THICK) ............................ 136.86  
. 

 50 89 87 70-0010 LF CALTRANS 700839 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.109" THICK) ............................ 153.34  
. 

 50 89 87 70-0011 LF CALTRANS 700840 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.138" THICK) ............................ 169.76  
. 

 50 89 87 70-0012 LF CALTRANS 700854 48" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.079" THICK) ............................ 200.38  
. 

 50 89 87 70-0013 LF CALTRANS 703516 8" WELDED STEEL PIPE (.188" THICK) ............................................................................................. 71.67 26.78 
    For >1,000, Deduct  -3.58 

. 
 50 89 87 70-0014 LF CALTRANS 703525 10" WELDED STEEL PIPE (.250" THICK) ........................................................................................... 95.70 29.21 

    For >1,000, Deduct  -4.79 
. 

 50 89 87 70-0015 LF CALTRANS 703533 12" WELDED STEEL PIPE (.250" THICK) ......................................................................................... 106.71 30.61 
    For >1,000, Deduct  -5.34 

. 
 50 89 87 70-0016 LF CALTRANS 703555 18" WELDED STEEL PIPE (.250" THICK) ......................................................................................... 147.79 40.18 

    For >1,000, Deduct  -7.39 
. 

 50 89 87 70-0017 LF CALTRANS 703557 18" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 195.38 69.84 
    For >1,000, Deduct  -9.77 

. 
 50 89 87 70-0018 LF CALTRANS 703564 20" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 208.67 69.84 

    For >1,000, Deduct  -10.43 
. 

 50 89 87 70-0019 LF CALTRANS 703576 24" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 263.27 80.59 
    For >1,000, Deduct  -13.16 

. 
 50 89 87 70-0020 LF CALTRANS 703600 30" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 305.48 94.02 

    For >1,000, Deduct  -15.27 
. 

 50 89 87 70-0021 LF CALTRANS 703620 36" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 403.81 112.83 
    For >1,000, Deduct  -20.19 

. 
 50 89 87 70-0022 LF CALTRANS 703646 42" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 667.97 126.26 

    For >1,000, Deduct  -33.40 
. 

 50 89 87 70-0023 LF CALTRANS 703656 48" WELDED STEEL PIPE (.375" THICK) ......................................................................................... 764.47 142.38 
    For >1,000, Deduct  -38.22 

. 
 50 89 87 70-0024 EA CALTRANS 705007 12" STEEL FLARED END SECTION ................................................................................................. 317.12 56.72 

. 
 50 89 87 70-0025 EA CALTRANS 705009 15" STEEL FLARED END SECTION ................................................................................................. 364.66 60.76 

. 
 50 89 87 70-0026 EA CALTRANS 705011 18" STEEL FLARED END SECTION ................................................................................................. 431.05 64.81 

. 
 50 89 87 70-0027 EA CALTRANS 705013 21" STEEL FLARED END SECTION ................................................................................................. 532.72 70.89 

. 
 50 89 87 70-0028 EA CALTRANS 705015 24" STEEL FLARED END SECTION ................................................................................................. 693.01 76.97 

. 
 50 89 87 70-0029 EA CALTRANS 705016 27" STEEL FLARED END SECTION ................................................................................................. 861.61 76.97 

. 
 50 89 87 70-0030 EA CALTRANS 705019 30" STEEL FLARED END SECTION .............................................................................................. 1,034.24 87.10 

. 
 50 89 87 70-0031 EA CALTRANS 705023 36" STEEL FLARED END SECTION .............................................................................................. 1,739.84 101.94 

. 
 50 89 87 70-0032 EA CALTRANS 705027 42" STEEL FLARED END SECTION .............................................................................................. 2,217.60 118.92 

. 
 50 89 87 70-0033 EA CALTRANS 705031 48" STEEL FLARED END SECTION .............................................................................................. 3,160.64 135.92 

. 
 50 89 87 70-0034 EA CALTRANS 705035 54" STEEL FLARED END SECTION .............................................................................................. 3,503.56 169.90 

. 
 50 89 87 70-0035 EA CALTRANS 705037 60" STEEL FLARED END SECTION .............................................................................................. 4,718.89 203.87 

. 
 50 89 87 70-0036 EA CALTRANS 705039 66" STEEL FLARED END SECTION .............................................................................................. 5,354.88 305.82 

. 
 50 89 87 70-0037 EA CALTRANS 705041 72" STEEL FLARED END SECTION .............................................................................................. 6,269.90 407.75 

. 
 50 89 87 70-0038 EA CALTRANS 705057 12" BITUMINOUS COATED STEEL FLARED END SECTION .......................................................... 366.01 56.72 

. 
 50 89 87 70-0039 EA CALTRANS 705059 15" BITUMINOUS COATED STEEL FLARED END SECTION .......................................................... 423.02 60.76 

. 
 50 89 87 70-0040 EA CALTRANS 705061 18" BITUMINOUS COATED STEEL FLARED END SECTION .......................................................... 503.40 64.81 

. 
 50 89 87 70-0041 EA CALTRANS 705063 21" BITUMINOUS COATED STEEL FLARED END SECTION .......................................................... 626.54 70.89 

. 
 50 89 87 70-0042 EA CALTRANS 705065 24" BITUMINOUS COATED STEEL FLARED END SECTION .......................................................... 822.39 76.97 

. 
 50 89 87 70-0043 EA CALTRANS 705067 27" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 1,029.51 76.97 
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. 
 50 89 87 70-0044 EA CALTRANS 705069 30" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 1,240.65 87.10 

. 
 50 89 87 70-0045 EA CALTRANS 705073 36" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 2,108.47 101.94 

. 
 50 89 87 70-0046 EA CALTRANS 705077 42" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 2,692.74 118.92 

. 
 50 89 87 70-0047 EA CALTRANS 705081 48" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 3,853.95 135.92 

. 
 50 89 87 70-0048 EA CALTRANS 705084 54" BITUMINOUS COATED STEEL FLARED END SECTION ....................................................... 4,262.87 169.90 

. 
 50 89 87 70-0049 EA CALTRANS 705201 12" CONCRETE FLARED END SECTION ........................................................................................ 574.56 98.96 

. 
 50 89 87 70-0050 EA CALTRANS 705202 15" CONCRETE FLARED END SECTION ........................................................................................ 693.08 123.34 

. 
 50 89 87 70-0051 EA CALTRANS 705204 18" CONCRETE FLARED END SECTION ........................................................................................ 843.64 156.14 

. 
 50 89 87 70-0052 EA CALTRANS 705205 21" CONCRETE FLARED END SECTION ........................................................................................ 966.86 186.72 

. 
 50 89 87 70-0053 EA CALTRANS 705206 24" CONCRETE FLARED END SECTION ..................................................................................... 1,175.74 216.11 

. 
 50 89 87 70-0054 EA CALTRANS 705207 27" CONCRETE FLARED END SECTION ..................................................................................... 1,447.10 345.14 

. 
 50 89 87 70-0055 EA CALTRANS 705208 30" CONCRETE FLARED END SECTION ..................................................................................... 1,545.72 475.20 

. 
 50 89 87 70-0056 EA CALTRANS 705210 36" CONCRETE FLARED END SECTION ..................................................................................... 2,073.78 599.73 

. 
 50 89 87 70-0057 EA CALTRANS 705212 42" CONCRETE FLARED END SECTION ..................................................................................... 2,499.83 752.47 

. 
 50 89 87 70-0058 EA CALTRANS 705214 48" CONCRETE FLARED END SECTION ..................................................................................... 2,716.84 848.63 

. 
 50 89 87 70-0059 EA CALTRANS 705216 54" CONCRETE FLARED END SECTION ..................................................................................... 3,039.26 950.48 

. 
 50 89 87 70-0060 EA CALTRANS 705217 60" CONCRETE FLARED END SECTION ..................................................................................... 3,039.26 950.48 

. 
 50 89 87 70-0061 EA CALTRANS 705403 21" X 15" STEEL FLARED END PIPE ARCH SECTION ................................................................... 457.80 64.81 

. 
 50 89 87 70-0062 EA CALTRANS 705405 24" X 18" STEEL FLARED END PIPE ARCH SECTION ................................................................... 497.24 70.89 

. 
 50 89 87 70-0063 EA CALTRANS 705407 28" X 20" STEEL FLARED END PIPE ARCH SECTION ................................................................... 536.64 76.97 

. 
 50 89 87 70-0064 EA CALTRANS 705409 35" X 24" STEEL FLARED END PIPE ARCH SECTION ................................................................... 799.68 87.10 

. 
 50 89 87 70-0065 EA CALTRANS 705411 42" X 29" STEEL FLARED END PIPE ARCH SECTION ................................................................ 1,502.02 101.94 

. 
 50 89 87 70-0066 EA CALTRANS 705413 49" X 33" STEEL FLARED END PIPE ARCH SECTION ................................................................ 2,005.30 118.92 

. 
 50 89 87 70-0067 EA CALTRANS 705415 57" X 38" STEEL FLARED END PIPE ARCH SECTION ................................................................ 3,077.96 135.92 

. 
 50 89 87 70-0068 EA CALTRANS 705417 64" X 43" STEEL FLARED END PIPE ARCH SECTION ................................................................ 3,526.01 169.90 

. 
 50 89 87 70-0069 EA CALTRANS 705419 71" X 47" STEEL FLARED END PIPE ARCH SECTION ................................................................ 4,263.05 203.87 

XXXXXXX 
. 
 50 89 87 71  EXISTING DRAINAGE FACILITIES (50 89 87)

Note: For work on culverts, inlets, headwalls, endwalls, aprons, drains, pipes, gutters, gutter depressions, junction 
structures, spillways, and check dams.  Includes cleaning and preparing, inspecting and evaluating, repairing, 
rehabilitating, and reinspecting culverts, drain pipes, conduit, risers, downdrains, median drainage inlets, and 
underdrains per CALTRAN Standard. 

. 

. 
 50 89 87 71-0001 EA CALTRANS 710208 ADJUST FRAME AND COVER TO GRADE ...................................................................................... 346.93  

. 
 50 89 87 71-0002 LF CALTRANS 710360 CLEANING, INSPECTING, AND PREPARING CULVERT (LF) .......................................................... 42.26  

    For >250 To 500, Deduct  -1.94 
    For >500 To 1,000, Deduct  -3.88 
    For >1,000 To 2,000, Deduct  -5.82 
    For >2,000 To 5,000, Deduct  -7.76 
    For >5,000, Deduct  -9.70 

. 
 50 89 87 71-0003 CY CALTRANS 710368 CULVERT SLURRY-CEMENT BACKFILL ......................................................................................... 279.64  

. 
 50 89 87 71-0004 CY CALTRANS 710370 SAND BACKFILL ................................................................................................................................. 52.70  

    For Up To 10, Add  14.45 
    For >10 To 25, Add  5.27 

. 
 50 89 87 71-0005 LF CALTRANS 710372 8" CURED-IN-PLACE PIPELINER ....................................................................................................... 46.71  

    For >10 To 25, Add  42.95 
    For >25 To 50, Add  27.41 
    For >50 To 100, Add  13.71 
    For >500 To 1,000, Deduct  -1.70 
    For >1,000 To 2,000, Deduct  -3.05 
    For >2,000 To 5,000, Deduct  -4.75 
    For >5,000, Deduct  -7.45 

. 
 50 89 87 71-0006 LF CALTRANS 710374 10" CURED-IN-PLACE PIPELINER ..................................................................................................... 64.41  

    For >10 To 25, Add  50.12 
    For >25 To 50, Add  32.54 
    For >50 To 100, Add  16.27 
    For >500 To 1,000, Deduct  -2.12 
    For >1,000 To 2,000, Deduct  -3.86 
    For >2,000 To 5,000, Deduct  -5.98 
    For >5,000, Deduct  -9.47 

. 
 50 89 87 71-0007 LF CALTRANS 710376 12" CURED-IN-PLACE PIPELINER ..................................................................................................... 76.17  

    For >10 To 25, Add  56.55 
    For >25 To 50, Add  36.91 
    For >50 To 100, Add  18.45 
    For >500 To 1,000, Deduct  -2.44 
    For >1,000 To 2,000, Deduct  -4.46 
    For >2,000 To 5,000, Deduct  -6.90 
    For >5,000, Deduct  -10.95 

. 
 50 89 87 71-0008 LF CALTRANS 710378 15" CURED-IN-PLACE PIPELINER ................................................................................................... 117.86  

    For >10 To 25, Add  71.97 
    For >25 To 50, Add  48.13 
    For >50 To 100, Add  24.06 
    For >500 To 1,000, Deduct  -3.40 
    For >1,000 To 2,000, Deduct  -6.32 
    For >2,000 To 5,000, Deduct  -9.72 
    For >5,000, Deduct  -15.56 

. 
 50 89 87 71-0009 LF CALTRANS 710380 18" CURED-IN-PLACE PIPELINER ................................................................................................... 140.75  

    For >10 To 25, Add  83.20 
    For >25 To 50, Add  55.89 
    For >50 To 100, Add  27.95 
    For >500 To 1,000, Deduct  -3.99 
    For >1,000 To 2,000, Deduct  -7.44 
    For >2,000 To 5,000, Deduct  -11.43 
    For >5,000, Deduct  -18.34 
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. 
 50 89 87 71-0010 LF CALTRANS 710382 21" CURED-IN-PLACE PIPELINER ................................................................................................... 179.99  

    For >10 To 25, Add  97.02 
    For >25 To 50, Add  66.05 
    For >50 To 100, Add  33.03 
    For >500 To 1,000, Deduct  -4.87 
    For >1,000 To 2,000, Deduct  -9.16 
    For >2,000 To 5,000, Deduct  -14.04 
    For >5,000, Deduct  -22.62 

. 
 50 89 87 71-0011 LF CALTRANS 710384 24" CURED-IN-PLACE PIPELINER ................................................................................................... 224.58  

    For >10 To 25, Add  112.91 
    For >25 To 50, Add  77.72 
    For >50 To 100, Add  38.86 
    For >500 To 1,000, Deduct  -5.88 
    For >1,000 To 2,000, Deduct  -11.13 
    For >2,000 To 5,000, Deduct  -17.01 
    For >5,000, Deduct  -27.50 

. 
 50 89 87 71-0012 LF CALTRANS 710386 27" CURED-IN-PLACE PIPELINER ................................................................................................... 297.90  

    For >10 To 25, Add  140.24 
    For >25 To 50, Add  97.58 
    For >50 To 100, Add  48.79 
    For >500 To 1,000, Deduct  -7.57 
    For >1,000 To 2,000, Deduct  -14.40 
    For >2,000 To 5,000, Deduct  -21.97 
    For >5,000, Deduct  -35.64 

. 
 50 89 87 71-0013 LF CALTRANS 710388 30" CURED-IN-PLACE PIPELINER ................................................................................................... 331.77  

    For >10 To 25, Add  155.96 
    For >25 To 50, Add  108.54 
    For >50 To 100, Add  54.27 
    For >500 To 1,000, Deduct  -8.42 
    For >1,000 To 2,000, Deduct  -16.03 
    For >2,000 To 5,000, Deduct  -24.45 
    For >5,000, Deduct  -39.67 

. 
 50 89 87 71-0014 LF CALTRANS 710390 36" CURED-IN-PLACE PIPELINER ................................................................................................... 397.09  

    For >10 To 25, Add  181.29 
    For >25 To 50, Add  126.80 
    For >50 To 100, Add  63.40 
    For >500 To 1,000, Deduct  -9.95 
    For >1,000 To 2,000, Deduct  -18.98 
    For >2,000 To 5,000, Deduct  -28.93 
    For >5,000, Deduct  -47.00 

. 
 50 89 87 71-0015 LF CALTRANS 710392 42" CURED-IN-PLACE PIPELINER ................................................................................................... 463.63  

    For >10 To 25, Add  209.69 
    For >25 To 50, Add  146.91 
    For >50 To 100, Add  73.46 
    For >500 To 1,000, Deduct  -11.57 
    For >1,000 To 2,000, Deduct  -22.09 
    For >2,000 To 5,000, Deduct  -33.65 
    For >5,000, Deduct  -54.70 

. 
 50 89 87 71-0016 LF CALTRANS 710394 48" CURED-IN-PLACE PIPELINER ................................................................................................... 531.94  

    For >10 To 25, Add  242.52 
    For >25 To 50, Add  169.67 
    For >50 To 100, Add  84.84 
    For >500 To 1,000, Deduct  -13.32 
    For >1,000 To 2,000, Deduct  -25.42 
    For >2,000 To 5,000, Deduct  -38.73 
    For >5,000, Deduct  -62.93 

. 
 50 89 87 71-0017 LF CALTRANS 710396 54" CURED-IN-PLACE PIPELINER ................................................................................................... 695.17  

    For >10 To 25, Add  311.58 
    For >25 To 50, Add  218.65 
    For >50 To 100, Add  109.32 
    For >500 To 1,000, Deduct  -17.27 
    For >1,000 To 2,000, Deduct  -33.01 
    For >2,000 To 5,000, Deduct  -50.28 
    For >5,000, Deduct  -81.77 

. 
 50 89 87 71-0018 LF CALTRANS 710398 60" CURED-IN-PLACE PIPELINER ................................................................................................... 888.21  

    For >10 To 25, Add  410.11 
    For >25 To 50, Add  286.30 
    For >50 To 100, Add  143.15 
    For >500 To 1,000, Deduct  -22.36 
    For >1,000 To 2,000, Deduct  -42.63 
    For >2,000 To 5,000, Deduct  -64.99 
    For >5,000, Deduct  -105.54 

. 
 50 89 87 71-0019 LF CALTRANS 710400 18" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 146.09  

    For >500 To 1,000, Deduct  -1.28 
    For >1,000 To 2,000, Deduct  -2.57 
    For >2,000, Deduct  -5.13 

. 
 50 89 87 71-0020 LF CALTRANS 710402 21" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 165.05  

    For >500 To 1,000, Deduct  -1.39 
    For >1,000 To 2,000, Deduct  -2.78 
    For >2,000, Deduct  -5.56 

. 
 50 89 87 71-0021 LF CALTRANS 710404 24" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 200.74  

    For >500 To 1,000, Deduct  -1.52 
    For >1,000 To 2,000, Deduct  -3.03 
    For >2,000, Deduct  -6.06 

. 
 50 89 87 71-0022 LF CALTRANS 710434 12" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 19.95  

. 
 50 89 87 71-0023 LF CALTRANS 710436 15" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 29.56  

. 
 50 89 87 71-0024 LF CALTRANS 710438 18" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 39.75  
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. 
 50 89 87 71-0025 LF CALTRANS 710440 21" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 49.24  

. 
 50 89 87 71-0026 LF CALTRANS 710442 24" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 64.00  

. 
 50 89 87 71-0027 LF CALTRANS 710444 27" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 76.62  

. 
 50 89 87 71-0028 LF CALTRANS 710446 30" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 87.61  

. 
 50 89 87 71-0029 LF CALTRANS 710448 12" CEMENTITIOUS PIPELINER ........................................................................................................ 71.65  

. 
 50 89 87 71-0030 LF CALTRANS 710450 15" CEMENTITIOUS PIPELINER ........................................................................................................ 78.62  

. 
 50 89 87 71-0031 LF CALTRANS 710452 18" CEMENTITIOUS PIPELINER ........................................................................................................ 83.06  

. 
 50 89 87 71-0032 LF CALTRANS 710454 21" CEMENTITIOUS PIPELINER ........................................................................................................ 88.48  

. 
 50 89 87 71-0033 LF CALTRANS 710456 24" CEMENTITIOUS PIPELINER ........................................................................................................ 93.80  

. 
 50 89 87 71-0034 LF CALTRANS 710458 27" CEMENTITIOUS PIPELINER ........................................................................................................ 97.77  

. 
 50 89 87 71-0035 LF CALTRANS 710460 30" CEMENTITIOUS PIPELINER ...................................................................................................... 101.60  

. 
 50 89 87 71-0036 LF CALTRANS 710462 36" CEMENTITIOUS PIPELINER ........................................................................................................ 99.17  

. 
 50 89 87 71-0037 LF CALTRANS 710478 36" WELDED STEEL PIPELINER ..................................................................................................... 473.93  

. 
 50 89 87 71-0038 LF CALTRANS 710480 42" WELDED STEEL PIPELINER ..................................................................................................... 547.69  

. 
 50 89 87 71-0039 LF CALTRANS 710482 48" WELDED STEEL PIPELINER ..................................................................................................... 623.18  

. 
 50 89 87 71-0040 LF CALTRANS 710484 54" WELDED STEEL PIPELINER ..................................................................................................... 752.62  

. 
 50 89 87 71-0041 LF CALTRANS 710486 60" WELDED STEEL PIPELINER ..................................................................................................... 816.99  

. 
 50 89 87 71-0042 LF CALTRANS 710488 66" WELDED STEEL PIPELINER ..................................................................................................... 893.27  

. 
 50 89 87 71-0043 LF CALTRANS 710490 72" WELDED STEEL PIPELINER .................................................................................................. 1,054.97  

. 
 50 89 87 71-0044 LF CALTRANS 710491 78" WELDED STEEL PIPELINER .................................................................................................. 1,116.72  

. 
 50 89 87 71-0045 LF CALTRANS 710492 84" WELDED STEEL PIPELINER .................................................................................................. 1,184.78  

. 
 50 89 87 71-0046 LF CALTRANS 710494 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 42" X 29") ........................................ 250.38  

. 
 50 89 87 71-0047 LF CALTRANS 710496 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 49" X 33") ........................................ 311.53  

. 
 50 89 87 71-0048 LF CALTRANS 710498 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 57" X 38") ........................................ 385.64  

. 
 50 89 87 71-0049 LF CALTRANS 710500 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 64" X 43") ........................................ 462.99  

. 
 50 89 87 71-0050 LF CALTRANS 710522 83" X 57" WELDED STEEL PIPELINER (ARCH) ........................................................................... 1,166.96  

. 
 50 89 87 71-0051 LF CALTRANS 710524 HDPE PLASTIC PIPELINER (16" OD SDR 32.5) ................................................................................ 51.94  

. 
 50 89 87 71-0052 LF CALTRANS 710526 HDPE PLASTIC PIPELINER (18" OD SDR 32.5) ................................................................................ 65.27  

. 
 50 89 87 71-0053 LF CALTRANS 710528 HDPE PLASTIC PIPELINER (20" OD SDR 32.5) ................................................................................ 80.15  

. 
 50 89 87 71-0054 LF CALTRANS 710530 HDPE PLASTIC PIPELINER (22" OD SDR 32.5) ................................................................................ 92.47  

. 
 50 89 87 71-0055 LF CALTRANS 710532 HDPE PLASTIC PIPELINER (24" OD SDR 32.5) .............................................................................. 105.84  

. 
 50 89 87 71-0056 LF CALTRANS 710534 HDPE PLASTIC PIPELINER (26" OD SDR 32.5) .............................................................................. 120.84  

. 
 50 89 87 71-0057 LF CALTRANS 710536 HDPE PLASTIC PIPELINER (28" OD SDR 32.5) .............................................................................. 136.35  

. 
 50 89 87 71-0058 LF CALTRANS 710538 HDPE PLASTIC PIPELINER (30" OD SDR 32.5) .............................................................................. 158.02  

. 
 50 89 87 71-0059 LF CALTRANS 710540 HDPE PLASTIC PIPELINER (32" OD SDR 32.5) .............................................................................. 180.73  

. 
 50 89 87 71-0060 LF CALTRANS 710542 HDPE PLASTIC PIPELINER (34" OD SDR 32.5) .............................................................................. 199.80  

. 
 50 89 87 71-0061 LF CALTRANS 710544 HDPE PLASTIC PIPELINER (36" OD SDR 32.5) .............................................................................. 218.88  

. 
 50 89 87 71-0062 LF CALTRANS 710546 HDPE PLASTIC PIPELINER (39.5" OD SDR 32.5) ........................................................................... 250.30  

. 
 50 89 87 71-0063 LF CALTRANS 710548 HDPE PLASTIC PIPELINER (42" OD SDR 32.5) .............................................................................. 281.73  

. 
 50 89 87 71-0064 LF CALTRANS 710550 HDPE PLASTIC PIPELINER (48" OD SDR 32.5) .............................................................................. 362.82  

. 
 50 89 87 71-0065 LF CALTRANS 710552 HDPE PLASTIC PIPELINER (54" OD SDR 32.5) .............................................................................. 442.86  

. 
 50 89 87 71-0066 LF CALTRANS 710554 HDPE PLASTIC PIPELINER (55.3" OD SDR 32.5) ........................................................................... 467.67  

. 
 50 89 87 71-0067 LF CALTRANS 710556 HDPE PLASTIC PIPELINER (63.2" OD SDR 32.5) ........................................................................... 586.55  

. 
 50 89 87 71-0068 LF CALTRANS 710558 HDPE PLASTIC PIPELINER (16" OD SDR 26) ................................................................................... 62.04  

. 
 50 89 87 71-0069 LF CALTRANS 710660 HDPE PLASTIC PIPELINER (18" OD SDR 26) ................................................................................... 77.98  

. 
 50 89 87 71-0070 LF CALTRANS 710662 HDPE PLASTIC PIPELINER (20" OD SDR 26) ................................................................................... 96.00  

. 
 50 89 87 71-0071 LF CALTRANS 710664 HDPE PLASTIC PIPELINER (22" OD SDR 26) ................................................................................. 110.85  

. 
 50 89 87 71-0072 LF CALTRANS 710666 HDPE PLASTIC PIPELINER (24" OD SDR 26) ................................................................................. 127.02  

. 
 50 89 87 71-0073 LF CALTRANS 710668 HDPE PLASTIC PIPELINER (26" OD SDR 26) ................................................................................. 145.19  

. 
 50 89 87 71-0074 LF CALTRANS 710670 HDPE PLASTIC PIPELINER (28" OD SDR 26) ................................................................................. 164.01  

. 
 50 89 87 71-0075 LF CALTRANS 710672 HDPE PLASTIC PIPELINER (30" OD SDR 26) ................................................................................. 190.45  

. 
 50 89 87 71-0076 LF CALTRANS 710674 HDPE PLASTIC PIPELINER (32" OD SDR 26) ................................................................................. 218.19  

. 
 50 89 87 71-0077 LF CALTRANS 710766 HDPE PLASTIC PIPELINER (34" OD SDR 26) ................................................................................. 241.41  

. 
 50 89 87 71-0078 LF CALTRANS 710768 HDPE PLASTIC PIPELINER (36" OD SDR 26) ................................................................................. 264.65  

. 
 50 89 87 71-0079 LF CALTRANS 710770 HDPE PLASTIC PIPELINER (39.5" OD SDR 26) .............................................................................. 303.19  

. 
 50 89 87 71-0080 LF CALTRANS 710772 HDPE PLASTIC PIPELINER (42" OD SDR 26) ................................................................................. 341.73  

. 
 50 89 87 71-0081 LF CALTRANS 710774 HDPE PLASTIC PIPELINER (48" OD SDR 26) ................................................................................. 441.87  

. 
 50 89 87 71-0082 LF CALTRANS 710776 HDPE PLASTIC PIPELINER (54" OD SDR 26) ................................................................................. 540.69  

. 
 50 89 87 71-0083 LF CALTRANS 710778 HDPE PLASTIC PIPELINER (55.3" OD SDR 26) .............................................................................. 571.04  

. 
 50 89 87 71-0084 LF CALTRANS 710780 HDPE PLASTIC PIPELINER (63.2" OD SDR 26) .............................................................................. 717.60  

. 
 50 89 87 71-0085 LF CALTRANS 710882 HDPE PLASTIC PIPELINER (16" OD SDR 21) ................................................................................... 75.08  

. 
 50 89 87 71-0086 LF CALTRANS 710884 HDPE PLASTIC PIPELINER (18" OD SDR 21) ................................................................................... 94.39  

. 
 50 89 87 71-0087 LF CALTRANS 710886 HDPE PLASTIC PIPELINER (20" OD SDR 21) ................................................................................. 116.48  

. 
 50 89 87 71-0088 LF CALTRANS 710888 HDPE PLASTIC PIPELINER (22" OD SDR 21) ................................................................................. 134.60  

. 
 50 89 87 71-0089 LF CALTRANS 710890 HDPE PLASTIC PIPELINER (24" OD SDR 21) ................................................................................. 154.37  

. 
 50 89 87 71-0090 LF CALTRANS 710891 HDPE PLASTIC PIPELINER (26" OD SDR 21) ................................................................................. 176.64  

. 
 50 89 87 71-0091 LF CALTRANS 710892 HDPE PLASTIC PIPELINER (28" OD SDR 21) ................................................................................. 199.73  

. 
 50 89 87 71-0092 LF CALTRANS 710893 HDPE PLASTIC PIPELINER (30" OD SDR 21) ................................................................................. 232.34  

. 
 50 89 87 71-0093 LF CALTRANS 710894 HDPE PLASTIC PIPELINER (32" OD SDR 21) ................................................................................. 266.57  

. 
 50 89 87 71-0094 LF CALTRANS 710895 HDPE PLASTIC PIPELINER (34" OD SDR 21) ................................................................................. 295.16  

. 
 50 89 87 71-0095 LF CALTRANS 710896 HDPE PLASTIC PIPELINER (36" OD SDR 21) ................................................................................. 323.77  

. 
 50 89 87 71-0096 LF CALTRANS 710897 HDPE PLASTIC PIPELINER (39.5" OD SDR 21) .............................................................................. 371.50  

. 
 50 89 87 71-0097 LF CALTRANS 710898 HDPE PLASTIC PIPELINER (42" OD SDR 21) ................................................................................. 419.25  

. 
 50 89 87 71-0098 LF CALTRANS 710899 HDPE PLASTIC PIPELINER (48" OD SDR 21) ................................................................................. 543.97  

. 
 50 89 87 71-0099 LF CALTRANS 710900 HDPE PLASTIC PIPELINER (54" OD SDR 21) ................................................................................. 667.06  

. 
 50 89 87 71-0100 LF CALTRANS 710902 HDPE PLASTIC PIPELINER (55.3" OD SDR 21) .............................................................................. 704.56  

. 
 50 89 87 71-0101 LF CALTRANS 710904 HDPE PLASTIC PIPELINER (63.2" OD SDR 21) .............................................................................. 886.88  

XXXXXXX 
. 
 50 89 88  CALTRANS DIVISION VIII - MISCELLANEOUS CONSTRUCTION (50 89 80) 
. 
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. 
 50 89 88 73  CONCRETE CURBS AND SIDEWALKS (50 89 88)
. 
. 

 50 89 88 73-0001 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 6" x 18" ......................................................................................... 26.74  
    For Up To 20, Add  15.27 
    For >20 To 50, Add  8.63 
    For >50 To 100, Add  3.32 
    For >500 To 1,000, Deduct  -3.32 
    For >1,000, Deduct  -5.65 

. 
 50 89 88 73-0002 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 6" x 24" ......................................................................................... 31.10  

    For Up To 20, Add  17.14 
    For >20 To 50, Add  9.66 
    For >50 To 100, Add  3.74 
    For >500 To 1,000, Deduct  -3.74 
    For >1,000, Deduct  -6.39 

. 
 50 89 88 73-0003 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 18" ......................................................................................... 28.79  

    For Up To 20, Add  15.75 
    For >20 To 50, Add  8.88 
    For >50 To 100, Add  3.44 
    For >500 To 1,000, Deduct  -3.44 
    For >1,000, Deduct  -5.88 

. 
 50 89 88 73-0004 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 24" ......................................................................................... 33.97  

    For Up To 20, Add  17.71 
    For >20 To 50, Add  9.95 
    For >50 To 100, Add  3.88 
    For >500 To 1,000, Deduct  -3.88 
    For >1,000, Deduct  -6.67 

. 
 50 89 88 73-0005 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 36" ......................................................................................... 47.66  

    For Up To 20, Add  24.27 
    For >20 To 50, Add  13.61 
    For >50 To 100, Add  5.33 
    For >500 To 1,000, Deduct  -5.33 
    For >1,000, Deduct  -9.19 

. 
 50 89 88 73-0006 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 12" x 24" ....................................................................................... 42.43  

    For Up To 20, Add  20.77 
    For >20 To 50, Add  11.61 
    For >50 To 100, Add  4.58 
    For >500 To 1,000, Deduct  -4.58 
    For >1,000, Deduct  -7.93 

. 
 50 89 88 73-0007 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 12" x 36" ....................................................................................... 60.30  

    For Up To 20, Add  28.81 
    For >20 To 50, Add  16.08 
    For >50 To 100, Add  6.36 
    For >500 To 1,000, Deduct  -6.36 
    For >1,000, Deduct  -11.05 

. 
 50 89 88 73-0008 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 18" ..................................................................................... 35.26  

    For Up To 20, Add  23.69 
    For >20 To 50, Add  13.12 
    For >50 To 100, Add  5.29 
    For >500 To 1,000, Deduct  -4.30 
    For >1,000, Deduct  -7.33 

. 
 50 89 88 73-0009 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 24" ..................................................................................... 42.89  

    For Up To 20, Add  28.80 
    For >20 To 50, Add  15.93 
    For >50 To 100, Add  6.43 
    For >500 To 1,000, Deduct  -5.21 
    For >1,000, Deduct  -8.88 

. 
 50 89 88 73-0010 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 30" ..................................................................................... 55.97  

    For Up To 20, Add  37.60 
    For >20 To 50, Add  20.81 
    For >50 To 100, Add  8.40 
    For >500 To 1,000, Deduct  -6.82 
    For >1,000, Deduct  -11.63 

. 
 50 89 88 73-0011 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 36" ..................................................................................... 59.11  

    For Up To 20, Add  39.68 
    For >20 To 50, Add  21.95 
    For >50 To 100, Add  8.87 
    For >500 To 1,000, Deduct  -7.17 
    For >1,000, Deduct  -12.23 

. 
 50 89 88 73-0012 SF CALTRANS 730070 DETECTABLE WARNING SURFACE ................................................................................................. 39.28  

. 
 50 89 88 73-0013 CY CALTRANS 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) ........................................................... 261.19  

    For Up To 20, Add  11.48 
    For >20 To 50, Add  4.30 
    For >100 To 200, Deduct  -5.22 
    For >200 To 400, Deduct  -10.45 
    For >400, Deduct  -15.67 

. 
 50 89 88 73-0014 SF CALTRANS 731525 MINOR CONCRETE (SIDEWALK)  (SF) 4" ...........................................................................................9.55  

    For Up To 100, Add  3.92 
    For >100 To 500, Add  1.09 
    For >1,000 To 5,000, Deduct  -0.61 
    For >5,000, Deduct  -1.40 

. 
 50 89 88 73-0015 SF CALTRANS 731525 MINOR CONCRETE (SIDEWALK)  (SF) 6" ......................................................................................... 11.59  

    For Up To 100, Add  4.55 
    For >100 To 500, Add  1.24 
    For >1,000 To 5,000, Deduct  -0.66 
    For >5,000, Deduct  -1.57 

. 
 50 89 88 73-0016 LF CALTRANS 731700 REMOVE CURB ....................................................................................................................................9.79  
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. 
 50 89 88 73-0017 LF CALTRANS 731710 REMOVE CONCRETE CURB (LF) ...................................................................................................... 16.38  

    For Up To 20, Add  11.47 
    For >20 To 50, Add  6.55 
    For >50 To 100, Add  2.46 
    For >500 To 1,000, Deduct  -2.46 
    For >1,000, Deduct  -4.10 

. 
 50 89 88 73-0018 SF CALTRANS 731780 REMOVE CONCRETE SIDEWALK (SQYD) ....................................................................................... 11.59  

    For Up To 100, Add  4.55 
    For >100 To 500, Add  1.24 
    For >1,000 To 5,000, Deduct  -0.66 
    For >5,000, Deduct  -1.57 

. 
 50 89 88 73-0019 LF CALTRANS 731840 REMOVE CONCRETE (CURB AND GUTTER) ................................................................................... 26.54  

    For Up To 20, Add  18.58 
    For >20 To 50, Add  10.62 
    For >50 To 100, Add  3.98 
    For >500 To 1,000, Deduct  -3.98 
    For >1,000, Deduct  -6.64 

XXXXXXX 
. 
 50 89 88 78  INCIDENTAL CONSTRUCTION (50 89 88)
. 
. 

 50 89 88 78-0001 EA CALTRANS 780210 SURVEY MONUMENT (TYPE A) ...................................................................................................... 444.50  
. 

 50 89 88 78-0002 EA CALTRANS 780250 ADJUST MONUMENT COVER TO GRADE ...................................................................................... 190.80  
. 

 50 89 88 78-0003 SF CALTRANS 780433 PAINT CURB (2-COAT) ......................................................................................................................... 4.77  
. 

 50 89 88 78-0004 SF CALTRANS 780460 ANTI-GRAFFITI COATING .................................................................................................................... 1.38  
    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 

. 
 50 89 88 78-0005 EA CALTRANS 780500 PARKING BUMPER (PRECAST CONCRETE) ................................................................................... 73.58 18.61 

XXXXXXX 
. 
 50 89 88 80  FENCES (50 89 88) 

Note: Includes constructing fences and gates, excavation, concrete footing, posts, bracing, tension wire, hardware and 
grounding material per CALTRAN Standard. 

. 

. 
 50 89 88 80-0001 LF CALTRANS 800004 FENCE (TYPE BW, 5-STRAND, WOOD POST) ................................................................................... 9.94  

. 
 50 89 88 80-0002 LF CALTRANS 800006 FENCE (TYPE BW, 6-STRAND, WOOD POST) ................................................................................. 10.59  

. 
 50 89 88 80-0003 LF CALTRANS 800007 FENCE (TYPE BW, 5-STRAND, METAL POST) ................................................................................. 11.39  

. 
 50 89 88 80-0004 LF CALTRANS 800008 FENCE (TYPE BW, 4-STRAND, METAL POST) ................................................................................. 10.53  

. 
 50 89 88 80-0005 LF CALTRANS 800010 FENCE (TYPE BW, 4-STRAND, WOOD POST) ................................................................................... 9.28  

. 
 50 89 88 80-0006 LF CALTRANS 800016 FENCE (TYPE BW, 6-STRAND, METAL POST) ................................................................................. 12.04  

. 
 50 89 88 80-0007 LF CALTRANS 800103 TEMPORARY FENCE (TEMPORARY FENCE (TYPE CL-6) ................................................................ 6.64  

. 
 50 89 88 80-0008 LF CALTRANS 800302 CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD) ............................................................................... 29.69  

    For Up To 100, Add  5.90 
    For >100 To 250, Add  2.21 
    For >2,500 To 5,000, Deduct  -1.10 
    For >5,000, Deduct  -2.21 

. 
 50 89 88 80-0009 LF CALTRANS 800310 CHAIN LINK FENCE (TYPE CL-3.5) ................................................................................................... 28.84  

    For Up To 100, Add  5.75 
    For >100 To 250, Add  2.15 
    For >2,500 To 5,000, Deduct  -1.08 
    For >5,000, Deduct  -2.15 

. 
 50 89 88 80-0010 LF CALTRANS 800320 CHAIN LINK FENCE (TYPE CL-4) ...................................................................................................... 29.73  

    For Up To 100, Add  5.90 
    For >100 To 250, Add  2.21 
    For >2,500 To 5,000, Deduct  -1.10 
    For >5,000, Deduct  -2.21 

. 
 50 89 88 80-0011 LF CALTRANS 800321 CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD) ............................................................................... 30.70  

    For Up To 100, Add  6.05 
    For >100 To 250, Add  2.26 
    For >2,500 To 5,000, Deduct  -1.13 
    For >5,000, Deduct  -2.26 

. 
 50 89 88 80-0012 LF CALTRANS 800340 CHAIN LINK FENCE (TYPE CL-5) ...................................................................................................... 31.81  

    For Up To 100, Add  6.26 
    For >100 To 250, Add  2.34 
    For >2,500 To 5,000, Deduct  -1.17 
    For >5,000, Deduct  -2.34 

. 
 50 89 88 80-0013 LF CALTRANS 800341 CHAIN LINK FENCE (TYPE CL-5, VINYL-CLAD) ............................................................................... 33.04  

    For Up To 100, Add  6.45 
    For >100 To 250, Add  2.40 
    For >2,500 To 5,000, Deduct  -1.20 
    For >5,000, Deduct  -2.40 

. 
 50 89 88 80-0014 LF CALTRANS 800360 CHAIN LINK FENCE (TYPE CL-6) ...................................................................................................... 34.41  

    For Up To 100, Add  6.75 
    For >100 To 250, Add  2.51 
    For >2,500 To 5,000, Deduct  -1.26 
    For >5,000, Deduct  -2.51 

. 
 50 89 88 80-0015 LF CALTRANS 800361 CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) ............................................................................... 36.90  

    For Up To 100, Add  7.12 
    For >100 To 250, Add  2.64 
    For >2,500 To 5,000, Deduct  -1.32 
    For >5,000, Deduct  -2.64 

. 
 50 89 88 80-0016 LF CALTRANS 800363 CHAIN LINK FENCE (TYPE CL-6, EXTENSION ARM) ....................................................................... 34.98  

    For Up To 100, Add  6.84 
    For >100 To 250, Add  2.54 
    For >2,500 To 5,000, Deduct  -1.27 
    For >5,000, Deduct  -2.54 
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. 
 50 89 88 80-0017 LF CALTRANS 800365 CHAIN LINK FENCE (TYPE CL-6, SLATTED) .................................................................................... 70.80  

    For Up To 100, Add  12.61 
    For >100 To 250, Add  4.53 
    For >2,500 To 5,000, Deduct  -2.27 
    For >5,000, Deduct  -4.53 

. 
 50 89 88 80-0018 LF CALTRANS 800400 CHAIN LINK FENCE (TYPE CL-8) ...................................................................................................... 40.21  

    For Up To 100, Add  7.79 
    For >100 To 250, Add  2.89 
    For >2,500 To 5,000, Deduct  -1.44 
    For >5,000, Deduct  -2.89 

. 
 50 89 88 80-0019 EA CALTRANS 802100 4' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 262.18  

. 
 50 89 88 80-0020 EA CALTRANS 802110 5' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 307.93  

. 
 50 89 88 80-0021 EA CALTRANS 802120 6' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 362.66  

. 
 50 89 88 80-0022 EA CALTRANS 802180 12' CHAIN LINK GATE (TYPE CL-4) ................................................................................................. 863.36  

. 
 50 89 88 80-0023 EA CALTRANS 802340 8' CHAIN LINK GATE (TYPE CL-5) ................................................................................................... 548.06  

. 
 50 89 88 80-0024 EA CALTRANS 802400 14' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 1,210.14  

. 
 50 89 88 80-0025 EA CALTRANS 802420 16' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 1,393.69  

. 
 50 89 88 80-0026 EA CALTRANS 802440 18' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 1,554.76  

. 
 50 89 88 80-0027 EA CALTRANS 802500 3' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 269.72  

. 
 50 89 88 80-0028 EA CALTRANS 802501 4' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 335.88  

. 
 50 89 88 80-0029 EA CALTRANS 802502 4' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD) ............................................................................ 192.01  

. 
 50 89 88 80-0030 EA CALTRANS 802503 4' CHAIN LINK GATE (TYPE CL-6, EXTENSION ARM) .................................................................... 341.43  

. 
 50 89 88 80-0031 EA CALTRANS 802504 4' CHAIN LINK GATE (TYPE CL-6, SLATTED) ................................................................................. 357.48  

. 
 50 89 88 80-0032 EA CALTRANS 802510 5' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 390.80  

. 
 50 89 88 80-0033 EA CALTRANS 802520 6' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 454.94  

. 
 50 89 88 80-0034 EA CALTRANS 802540 8' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 585.63  

. 
 50 89 88 80-0035 EA CALTRANS 802543 8' CHAIN LINK GATE (TYPE CL-6, EXTENSION ARM) .................................................................... 591.83  

. 
 50 89 88 80-0036 EA CALTRANS 802550 9' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 650.15  

. 
 50 89 88 80-0037 EA CALTRANS 802560 10' CHAIN LINK GATE (TYPE CL-6) ................................................................................................. 947.64  

. 
 50 89 88 80-0038 EA CALTRANS 802580 12' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,118.99  

. 
 50 89 88 80-0039 EA CALTRANS 802601 14' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,328.36  

. 
 50 89 88 80-0040 EA CALTRANS 802620 16' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,503.38  

. 
 50 89 88 80-0041 EA CALTRANS 802640 18' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,684.03  

. 
 50 89 88 80-0042 EA CALTRANS 802660 20' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,868.13  

. 
 50 89 88 80-0043 EA CALTRANS 802670 24' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 2,246.84  

. 
 50 89 88 80-0044 EA CALTRANS 802840 18' CHAIN LINK GATE (TYPE CL-7) .............................................................................................. 1,779.91  

. 
 50 89 88 80-0045 LF CALTRANS 802900 CHAIN LINK FENCE (TYPE CL-8, EXTENSION ARM) ....................................................................... 40.78  

    For Up To 100, Add  7.87 
    For >100 To 250, Add  2.92 
    For >2,500 To 5,000, Deduct  -1.46 
    For >5,000, Deduct  -2.92 

. 
 50 89 88 80-0046 EA CALTRANS 802901 4' CHAIN LINK GATE (TYPE CL-8) ................................................................................................... 413.35  

. 
 50 89 88 80-0047 EA CALTRANS 802902 4' CHAIN LINK GATE (TYPE CL-8, EXTENSION ARM) .................................................................... 418.90  

. 
 50 89 88 80-0048 EA CALTRANS 802920 6' CHAIN LINK GATE (TYPE CL-8) ................................................................................................... 551.40  

. 
 50 89 88 80-0049 EA CALTRANS 802941 8' CHAIN LINK GATE (TYPE CL-8, EXTENSION ARM) .................................................................... 716.09  

. 
 50 89 88 80-0050 EA CALTRANS 803010 14' CHAIN LINK GATE (TYPE CL-10, VINYL_CLAD) .................................................................... 1,030.21  

. 
 50 89 88 80-0051 LF CALTRANS 803050 REMOVE CHAIN LINK FENCE .............................................................................................................5.36  

    For Up To 100, Add  1.34 
    For >100 To 250, Add  0.54 
    For >2,500 To 5,000, Deduct  -0.27 
    For >5,000, Deduct  -0.54 

. 
 50 89 88 80-0052 EA CALTRANS 803060 REMOVE GATE ................................................................................................................................. 227.11  

. 
 50 89 88 80-0053 EA CALTRANS 803160 RESET GATE ................................................................................................................................. 1,189.70  

. 
 50 89 88 80-0054 LF CALTRANS 803180 RELOCATE CHAIN LINK FENCE ........................................................................................................ 24.50  

XXXXXXX 
. 
 50 89 89  CALTRANS DIVISION IX - TRAFFIC CONTROL DEVICES (50 89 80)
. 
. 
 50 89 89 81  MISCELLANEOUS TRAFFIC CONTROL DEVICES (50 89 89)
. 
. 

 50 89 89 81-0001 EA CALTRANS 810120 REMOVE PAVEMENT MARKER ...........................................................................................................2.25  
    For >100, Deduct  -0.23 

. 
 50 89 89 81-0002 EA CALTRANS 810220 PAVEMENT MARKER (NON-REFLECTIVE) .........................................................................................3.73 2.25 

    For >100, Deduct  -0.37 
    For >100, Deduct  -0.37 

. 
 50 89 89 81-0003 EA CALTRANS 810230 PAVEMENT MARKER (RETROREFLECTIVE) .....................................................................................4.18 2.25 

    For >100, Deduct  -0.42 
    For >100, Deduct  -0.42 

. 
 50 89 89 81-0004 EA CALTRANS 810250 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) .............................................................. 55.01 25.55 

XXXXXXX 
. 
 50 89 89 82  SIGNS AND MARKERS (50 89 89) 
. 
. 

 50 89 89 82-0001 EA CALTRANS 820110 MILEPOST MARKER ......................................................................................................................... 133.48  
. 

 50 89 89 82-0002 SF CALTRANS 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) ................................................. 14.33 31.60 
. 

 50 89 89 82-0003 SF CALTRANS 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) ................................................. 14.92 20.45 

XXXXXXX 
. 
 50 89 89 83  RAILINGS AND BARRIERS (50 89 89)
. 
. 

 50 89 89 83-0001 LF CALTRANS 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) ............................................................................. 39.19 8.94 
. 

 50 89 89 83-0002 LF CALTRANS 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) ............................................................................. 77.63 12.44 
. 

 50 89 89 83-0003 LF CALTRANS 839303 SINGLE THRIE BEAM BARRIER (STEEL POST) ............................................................................... 58.65 2.43 
. 

 50 89 89 83-0004 LF CALTRANS 839752 REMOVE GUARDRAIL ..........................................................................................................................8.94  

XXXXXXX 
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. 
 50 89 89 84  MARKINGS (50 89 89) 
. 
. 

 50 89 89 84-0001 LF CALTRANS 840505 6" THERMOPLASTIC TRAFFIC STRIPE .............................................................................................. 1.66  
    For Up To 5,000 LF, Add  0.33 
    For >25,000 LF, Deduct  -0.25 

. 
 50 89 89 84-0002 LF CALTRANS 840506 8" THERMOPLASTIC TRAFFIC STRIPE .............................................................................................. 2.19  

    For Up To 5,000 LF, Add  0.44 
    For >25,000 LF, Deduct  -0.33 

. 
 50 89 89 84-0003 LF CALTRANS 840507 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4) ...................................................................... 0.98  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 50 89 89 84-0004 LF CALTRANS 840508 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) .................................................................... 0.83  

    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.12 

. 
 50 89 89 84-0005 SF CALTRANS 840515 THERMOPLASTIC PAVEMENT MARKING .......................................................................................... 7.95  

. 
 50 89 89 84-0006 SF CALTRANS 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING .......................................................... 7.95  

. 
 50 89 89 84-0007 LF CALTRANS840522 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1) ....................................................................... 0.55  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0008 LF CALTRANS 840528 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) .................................................................... 0.64  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 50 89 89 84-0009 LF CALTRANS 840529 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) .................................................................. 0.75  

    For Up To 5,000 LF, Add  0.15 
    For >25,000 LF, Deduct  -0.11 

. 
 50 89 89 84-0010 LF CALTRANS 840530 6" THERMOPLASTIC TRAFFIC STRIPE  (BROKEN 17-7) ................................................................... 0.86  

    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.13 

. 
 50 89 89 84-0011 LF CALTRANS 840531 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12) .................................................................. 1.21  

    For Up To 5,000 LF, Add  0.24 
    For >25,000 LF, Deduct  -0.18 

. 
 50 89 89 84-0012 LF CALTRANS 840550 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) .................................................................. 0.98  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 50 89 89 84-0013 LF CALTRANS 840583 6" TWO-COMPONENT PAINT TRAFFIC STRIPE ................................................................................ 0.58  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 50 89 89 84-0014 LF CALTRANS 840584 8" TWO-COMPONENT PAINT TRAFFIC STRIPE ................................................................................ 0.71  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 50 89 89 84-0015 LF CALTRANS 840610 8" TWO-COMPONENT PAINT TRAFFIC STRIPE BROKEN 12-3) ....................................................... 0.40  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0016 LF CALTRANS 840612 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 6-1) ........................................................ 0.37  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0017 LF CALTRANS 840614 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 12-3) ...................................................... 0.40  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0018 LF CALTRANS 840616 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36-12) .................................................... 0.32  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 

. 
 50 89 89 84-0019 LF CALTRANS 840618 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 17-7) ...................................................... 0.40  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0020 LF CALTRANS 840620 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 18-12) .................................................... 0.46  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 50 89 89 84-0021 LF CALTRANS 840622 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 8-4) ........................................................ 0.40  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0022 LF CALTRANS 840624 8" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36-12) .................................................... 0.50  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0023 SF CALTRANS 840637 TWO-COMPONENT PAINT PAVEMENT MARKING ............................................................................ 6.48  

. 
 50 89 89 84-0024 SF CALTRANS 840651 PAINTED STALL LINES AND PAVEMENT MARKINGS ....................................................................... 5.40  

. 
 50 89 89 84-0025 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 4" Wide ..................................................................................... 0.25  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 50 89 89 84-0026 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 6" Wide ..................................................................................... 0.33  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 50 89 89 84-0027 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 8" Wide ..................................................................................... 0.41  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0028 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 4" Wide ..................................................................................... 0.50  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0029 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 6" Wide ..................................................................................... 0.63  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.09 

. 
 50 89 89 84-0030 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 8" Wide ..................................................................................... 0.82  

    For Up To 5,000 LF, Add  0.16 
    For >25,000 LF, Deduct  -0.12 

. 
 50 89 89 84-0031 SF CALTRANS 840665 PAINT PAVEMENT MARKING (1-COAT) .............................................................................................. 5.44  

. 
 50 89 89 84-0032 SF CALTRANS 840666 PAINT PAVEMENT MARKING (2-COAT) .............................................................................................. 8.26  
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. 
 50 89 89 84-0033 LF CALTRANS 846020 REMOVE PAINTED TRAFFIC STRIPE .................................................................................................1.84  

    For Up To 250, Add  0.92 
    For >250 To 1,000, Add  0.46 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 25,000, Deduct  -0.46 
    For >25,000 To 50,000, Deduct  -0.64 
    For >50,000, Deduct  -0.74 

. 
 50 89 89 84-0034 SF CALTRANS 846025 REMOVE PAINTED PAVEMENT MARKING .........................................................................................3.18  

    For Up To 250, Add  1.59 
    For >250 To 1,000, Add  0.80 
    For >5,000 To 10,000, Deduct  -0.48 
    For >10,000 To 25,000, Deduct  -0.80 
    For >25,000 To 50,000, Deduct  -1.11 
    For >50,000, Deduct  -1.27 

. 
 50 89 89 84-0035 LF CALTRANS 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE ..................................................................................2.80  

    For Up To 250, Add  1.40 
    For >250 To 1,000, Add  0.70 
    For >5,000 To 10,000, Deduct  -0.42 
    For >10,000 To 25,000, Deduct  -0.70 
    For >25,000 To 50,000, Deduct  -0.98 
    For >50,000, Deduct  -1.12 

. 
 50 89 89 84-0036 SF CALTRANS 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING ..........................................................................4.04  

    For Up To 250, Add  2.02 
    For >250 To 1,000, Add  1.01 
    For >5,000 To 10,000, Deduct  -0.61 
    For >10,000 To 25,000, Deduct  -1.01 
    For >25,000 To 50,000, Deduct  -1.41 
    For >50,000, Deduct  -1.62 

 
 
 
 

END OF SECTION 50 
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